

MODOT CENTRAL DISTRICT
CRS2P OIL FOR CHIP SEAL SCHEDULE PRICING SHEETS

Pricing Period for August 24 - September 6, 2015

County	Rt	Location	Length	Chip Oil	Total Oil	Date	Revised Dates
Laclede	KK	SME to MO 64	4.285	14253.624	14253.62	7/6/2015	7/13/2015
Laclede	MM	I-44 to Rt N	10.45	34760.88	34760.88	7/7/2015	7/14/2015
Miller	V	US 54 to SME	1.482	5477.472	7303.296	7/8/2013	7/15/2015
Miller	52	17 to 133	19.831	65965.8384	65965.84	7/13/2015	7/20/2015
Miller	W	Morgan Rt Y to Bus 54	7.282	24222.8448	24222.84	7/20/2015	7/27/2015
Morgan	TT	MO 5 N Jct to MO 5 S Jct	4.289	15852.144	21136.19	7/22/2015	7/29/2015
Moniteau	A	MO 87 to Cole Co	3.779	12570.4656	12570.47	7/23/2015	7/30/2015
Moniteau	BB	US 50 to SME	2.545	8465.688	8465.688	7/27/2015	8/3/2015
Moniteau	H	Cooper Co to US 50	3.751	12477.3264	12477.33	7/28/2015	8/4/2015
Moniteau	N	MO 87 to Cole Rt NN	6.941	23088.5424	23088.54	7/29/2015	8/5/2015
Moniteau	U	Rt D to MO 87	3.290	12159.84	16213.12	7/30/2015	8/6/2015
Moniteau	P	MO 87 to SME	3.993	14758.128	19677.5	8/3/2015	8/10/2015
Cooper	EE	MO 87 to MO 179	6.156	22752.576	30336.77	8/4/2015	8/11/2015
Cooper	CC	SME to MO 41	1.8	6767.376	8915.749	8/6/2015	8/13/2015
Cooper	OO	Rt M to MO 135	3.863	12849.8832	12849.88	8/6/2015	8/13/2015
Boone	BB	SME to I-70	2.322	7723.9008	7723.901	8/10/2015	8/13/2015
Boone	V	Audrain Co. to Rt U	9.427	31357.9728	31357.97	8/11/2015	8/18/2015
Boone	U	McLain-Dailing to MO 124	3.446	11462.7744	11462.77	8/13/2015	8/20/2015
Boone	DD	SME to Rt M	2.871	9550.0944	9550.094	8/17/2015	8/24/2015
Boone	MM	SME to Rt M	4.461	14839.0704	14839.07	8/18/2015	8/25/2015

MODOT CENTRAL DISTRICT
CRS2P OIL FOR CHIP SEAL SCHEDULE PRICING SHEETS

Pricing Period for August 24 - September 6, 2015

County	Supplier Bid Price
Boone	\$
Callaway	\$
Camden	\$
Cole	\$
Cooper	\$
Crawford	\$
Dent	\$
Gasconade	\$
Howard	\$
Laclede	\$
Maries	\$
Miller	\$
Moniteau	\$
Morgan	\$
Osage	\$
Phelps	\$
Pulaski	\$
Washington	\$

* Additional county locations have been provided to address the possibility of advanced progress or any weather/equipment related delays in the chip seal program. The sequence of routes may be adjusted to accommodate any such occurrences.

VENDOR NAME: _____

SIGNATURE: _____

PLEASE EMAIL TO : CDProcurement@modot.mo.gov

Prices Due By: August 20, 2015 10:00 AM CT