
 

REQUEST FOR 

BID (RFB) FORM 
 

MAILING ADDRESS: 

MISSOURI DEPARTMENT OF TRANSPORTATION 

GENERAL SERVICES, P.O. BOX 270 

JEFFERSON CITY, MO  65102 

 

REQUEST NO. 9-130716TV 

DATE June 24, 2013 

 

 
   

SEALED BIDS, SUBJECT TO THE CONDITIONS ON ALL PAGES OF 

THIS RFB WILL BE RECEIVED AT THIS OFFICE UNTIL 
BIDS TO BE BASED F.O.B.  

MISSOURI DEPARTMENT OF TRANSPORTATION 

2:00 PM LOCAL TIME; July 16, 2013 

 
Chesterfield, MO 

AND THEN PUBLICLY OPENED AND READ FOR FURNISHING 

THE FOLLOWING SUPPLIES OR SERVICES. SIGN AND RETURN 

BEFORE TIME SET FOR OPENING.   

 

BUYER:  Tom Veasman       EMAIL: tom.veasman@modot.mo.gov         BUYER TELEPHONE: 573-522-4404 

The purpose of this Request For Bids (RFB) is to accept bids for the contractor to provide and construct two boiler systems in accordance 

with the plans and as directed by the Facility Operations Supervisor.  The project described as “St. Louis District Office & TMC Boiler 

Systems Project” shall be completed according to project drawings and specifications.  The pricing being solicited under this RFB is for 

bids to be rendered to the Missouri Highways and Transportation Commission (hereinafter, "MHTC" or "Commission"), acting by and 

through its operating arm, the Missouri Department of Transportation (hereinafter, "MoDOT"). 

A pre-bid conference is scheduled for July 10, 2013 @ 10:00am at the MoDOT St. Louis District Office (Room 310), 1590 Woodlake Dr. 

Chesterfield, MO 63017 

 

Physical Location of Facilities: 

St. Louis District Office Boiler:  1590 Woodlake Dr., Chesterfield, MO 63017 

Traffic Management Center (TMC) Boiler: 14301 South Outer Forty, Chesterfield, MO 63017 

 

Notice to Contractors 

MoDOT will receive bids at the following mailing address:  P.O. Box 270, Jefferson City, MO 65102-0270, or hand-delivered in a sealed 

envelope to the following physical address:  General Services Procurement at 830 MoDOT Drive, Jefferson City, MO 65109 until 2:00 

p.m., July 16, 2013.  Bid forms and information may be obtained by contacting Tom Veasman at 573-522-4404, 

tom.veasman@modot.mo.gov, or electronically download them at no charge from:  

http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm  

Prevailing wage as established by the Missouri Department of Labor and Industrial Relations shall apply.  Bid securities in the amount of 

5% of the bid will be required to accompany bids.  Bids must be made on forms provided by the Commission.  The Commission reserves 

the right to reject any or all bids and to waive irregularity in the bids and the bidding. No bid may be amended or withdrawn after the bid 

is opened. 

 

Written Questions:  All written questions must be addressed to Tom Veasman no later than 1:00 p.m., Local Time, Friday, July 12, 2013 

at the following mailing address:  Missouri Dept. of Transportation, General Services Procurement Unit, P.O. Box 270, Jefferson City, 

MO 65102-0270 or by e-mail to tom.veasman@modot.mo.gov.  Any questions received after this deadline will not be accepted.  MoDOT 

may issue an addendum and post the responses to all questions on-line for vendors to retrieve.  Responses to the questions will be posted 

on MoDOT’s website at: 

http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm  

in the form of a written addendum.  It is anticipated this addendum will be issued on Friday, July 12, 2013 by 4:00pm.  It is the sole 

responsibility of the Bidder to check for any and all addendums throughout the Bid process. 

 

(SEE ATTACHED FOR TERMS, CONDITIONS, AND INSTRUCTIONS) 

 
In compliance with the above Request For Bid, and subject to all conditions thereof, the undersigned bidder agrees to furnish and deliver 

any or all the items on which prices were bid within the timeframe specified herein. 

 

Date:       
 

Firm Name:       

Telephone No.:       Address:       

Fax No.:              

Federal I.D. No.       By (Signature):  

Email Address:      _________________________ Type/Print Name       

 
Title: 

      

Is your firm MBE 

certified?  Yes  No 
 Is your firm WBE 

certified?  Yes  No 

mailto:tom.veasman@modot.mo.gov
http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm
mailto:tom.veasman@modot.mo.gov
http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm
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FINAL CHECKLIST BEFORE SUBMITTING BID 

 

_____1. Complete the Bid Form by filling in the total dollar amount(s) of the bid; listing any addenda which may have been 

issued; filling in the dollar amount of the bidder's check or Bid Bond, sign the proper signature line, and supply the 

required information in connection with the signature for the individual bidder, joint adventurer, or corporation. 

 

_____2. Submit Bid Bond executed by the bidder and surety.  Bidders are required to use the Bid Bond furnished by the 

Commission or attach cashier's check to Bid Bond form.  Personal checks are not accepted. 

 

_____3. Complete Subcontractor section by listing major subcontractor(s) and general supervisor(s), sign as required. 

 

_____4. Complete the Vendor Information and Preference Certification Form. 

 

_____5. Complete the form that is applicable to your company.  Either the:  

 

 ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT (for use by corporations) 

    or the  

 APPLICANT AFFIDAVIT FOR SOLE-PROPRIETORSHIP OR PARTNERSHIP.  

 

_____6. If addenda(s) are issued attach signed copies to the back of the bid package.   

 

 

  



 

2 

NEWSPAPER ADVERTISEMENT 

Notice to Contractors 

 

MoDOT will receive bids at its General Services, Procurement section, 830 MoDOT Drive, Jefferson City, MO until 

2:00 p.m., July 16, 2013 to construct a boiler system at both the St. Louis District Office and the MoDOT Traffic 

Management Center.  Contact Tom Veasman at 573-522-4404 or tom.veasman@modot.mo.gov to obtain plans, 

forms, and information or download them at no charge from: 

http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm  

A pre-bid conference is scheduled for July 10, 2013 @ 10:00am at the MoDOT St. Louis District Office (Room 

310), 1590 Woodlake Dr., Chesterfield, MO 63017 

 

 

  

mailto:tom.veasman@modot.mo.gov
http://contribute.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm
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00100 

 

BIDDER REQUIREMENTS 

 

1. SCOPE OF WORK 

 

District Office Building: 

The project consists of demolition of one electric boiler, two hot water pumps and an expansion tank.  New work consists of installing 

two non-condensing gas boilers and their related flues, a power exhauster for the boiler flue, two boiler circulator pumps, four new hot 

water system pumps, and expansion tank and all related electrical, controls and piping. 

  

TMC Building: 

The project consists of demolition of a gas boiler, and four hot water pumps.  New work consists of installing two non-condensing gas 

boilers, two boiler circulator pumps, four new hot water system pumps, connecting boiler flues to existing, and all related electrical, 

controls and piping.  

 

2. BID INSTRUCTIONS 

 

 In order to receive consideration, bids must be made in strict accordance with the following. 

 

 A. Make bids, upon the forms provided herein, properly signed and with all items filled out.  Do not change the 

wording of the bid form and do not add words to the bid form.  Unauthorized conditions, limitations or provisions 

attached to the bid will be cause for rejection of the bid. 

 B. No telegraphic bid or telegraphic modification of a bid will be considered.  No bids received after the time fixed for 

receiving them will be considered.  Late bids will be returned to the bidder unopened. 

 

3. INVOICING AND PAYMENT 

 

A. Each invoice should be itemized in accordance with items listed on the contract in accordance with Section 01019, 

Contract Considerations, Applications for Payment provisions.  Failure to comply with this requirement may delay 

processing of invoices for payment. 

B. Unless otherwise provided for in the solicitation documents, payment for all equipment, supplies, and/or services 

required herein shall be made in arrears.  The Commission shall not make any advance deposits. 

C. The Commission assumes no obligation for equipment, supplies, and/or services shipped or provided in excess of 

the quantity ordered.  Any authorized quantity is subject to the Commission’s rejection and shall be returned at the 

Contractor's expense. 

D. The Commission reserves the right to purchase goods and services using the state-purchasing card. 

 

4. EXAMINATION OF DOCUMENTS AND SITE OF WORK 

 

A. Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all other 

proposed Contract Documents, and visit the site of the work.  Each bidder shall fully inform themselves, prior to 

bidding, as to existing conditions and limitations under which the Work is to be performed and shall include in his 

bid a sum to cover the cost of items necessary to perform the Work, as set forth in the proposed Contract 

Documents.  No allowance will be made to a bidder because of lack of such examination or knowledge.  The 

submission of a bid will be considered conclusive evidence that the bidder has made such examination. 

B. The contract price shall include any necessary permits and licenses required by law incidental to the work.  Local 

ordinances requiring building permits are not applicable to the state.  Contractor will comply with local laws 

involving safety in the prosecution of the work. 

 

5. PROOF OF COMPETENCY OF BIDDER 

 

 A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed subcontractor(s) have 

sufficient means and experience in the types of work called for to assure completion of the Contract in a satisfactory manner. 
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6. AWARD OR REJECTION OF BIDS 

 

The Contract, if awarded, will be made using the “lowest and best” principle of award, subject to the Commission's right to 

reject any or all bids and to waive informality and irregularity in the bids and in the bidding.  This project will be awarded 

to the low bidder of the two locations combined.  Responsive bidders must bid both locations. 

 

7. CONTRACT DOCUMENTS 

The contract expresses the complete agreement of the parties and performance shall be governed solely by the specifications 

and requirements contained therein.  Any change, whether by modification and/or supplementation, must be accomplished by 

a formal contract amendment signed and approved by and between the duly authorized representative of the Contractor and 

the duly authorized representative of the Commission, by a modified purchase order prior to the effective date of such 

modification.  The Contractor expressly and explicitly understands and agrees that no other method and/or no other 

document, including correspondence, acts, and oral communications by or from any person, shall be used or construed as an 

amendment or modification. 

 

8. SUBMITTALS 

 

Review of Submittals.  The MoDOT review of submittals is only for the limited purpose of checking for conformance with 

information given and seeing if they conform to design intent.  MoDOT is not responsible for determining the accuracy of 

measurements and completeness of details, for verifying quantities, or for checking fabrication or installation procedures.  

MoDOT’s review does not relieve the contractor of his or her responsibilities under the contract documents.  The submittal 

process shall be carried out as outlined in Section 01300, Submittals. 

 

9. WORK QUALITY 

 

A. Inspection of Work.  The MoDOT designated representative  shall be permitted to inspect all work, materials, 

payrolls, records of personnel, invoices of materials, and other data and records relating to the work.  If requested by 

the MoDOT designated representative, the contractor shall at any time before final acceptance of the work uncovers 

any portion of the finished work as directed for inspection.  After examination, the contractor shall restore said 

portions of the work to the standards required by the contract.  Should the work thus exposed and examined prove 

acceptable, the actual cost of uncovering, removing and replacing shall be paid by the Commission.  Should the 

work so exposed and examined prove unacceptable, the uncovering, removing and replacing shall be at the expense 

of the contractor. 

B. Defective Work.  All work which has been rejected shall be remedied, or if necessary, removed and replaced in an 

acceptable manner by the contractor at its expense.  If the contractor fails to remedy or replace such defective work 

immediately after receiving written notice from the MoDOT designated representative, the Commission may 

employ labor to correct the defective work, and the cost incurred in making such corrections shall be deducted from 

the payment due or to become due the contractor under this contract. 

C. Contractor will provide a one-year warranty for parts and labor on all building material, and equipment or a standard 

manufacturer's warranty whichever is greater.  All warranties, including extended service agreements shall begin 

upon MoDOT’s written acceptance of the punch list items. 

D. Contractor's Responsibility for Work.  Until the MoDOT designated representative, accepts the work, it shall be in 

the custody and under the charge and care of the contractor.  Contractor shall rebuild, repair, restore or make good at 

its own expense any lost or stolen Commission-owned material and all injuries or damages to any portion of the 

work caused by action of the elements or from any other reason before its completion and final acceptance.  

Issuance of a payment estimate on any part of the work done will not be considered as final acceptance of any work 

completed up to that time. 

E. Preservation of Utilities and Monuments.  The contractor shall be responsible for the preservation of all public and 

private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use every precaution 

necessary to prevent damage or injury thereto.  The contractor shall not disturb or damage any land monument or 

property landmark until an authorized agent has witnessed or otherwise referenced, their location and shall not 

remove them until directed by the MoDOT designated representative. 
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F. Cooperation with Other Contractors.  The contractor shall arrange its work so as not to interfere with the operations 

of other contractors of the Commission which might be engaged in performing adjacent or nearby work.  Whenever 

work being done by other contractors is contiguous or related to the work involved in this contract, the respective 

rights of the various contractors will be determined by the MoDOT designated representative in order to secure the 

completion of the work under all contracts in general harmony. 

G. The contractor will be required to remove from the Commission's property all debris. 

H. Temporary Suspension of Work.  The MoDOT designated representative shall have authority to suspend work, 

wholly or in part, for such period or periods of time as he may deem necessary when weather or other conditions are 

such that in the opinion of the MoDOT designated representative the work may be done at a later time with 

advantage to the Commission or for failure on the part of the contractor to comply with any of the provisions of the 

contract.  The contractor may suspend work for reasonable cause with written approval of the MoDOT designated 

representative.  Liquidated damages shall not accrue during the period in which work is suspended with the approval 

of the MoDOT designated representative.  However, if the suspension is because of the contractor's failure to 

comply with any of the provisions of the contract, the contractor shall not be entitled to an extension of completion 

time nor to a waiver of liquidated damages.  In the event work is suspended, the contractor shall store all materials in 

a manner that will protect them from damage, and shall take every precaution to prevent damage or deterioration of, 

the portions of the work completed.  If work has been discontinued for any reason, the contractor shall give the 

MoDOT designated representative written notice at least forty-eight (48) hours before resuming operations. 

 

10. CHANGE ORDERS 

 

A. General.  All departures from the plans and specifications will be considered unauthorized unless, before proceeding 

with the work, the contractor has had delivered to it a change order, signed by the MoDOT designated 

representative, authorizing and directing such changes or departures.  All unauthorized work shall be at the 

contractor's expense and the MoDOT designated representative may order such unauthorized work removed and 

replaced at the contractor's expense. 

B. Overhead and Profit on Change Orders.  The percentages for overhead and profit charged on Change Orders and 

Field Work Authorizations shall be negotiated and may vary according to the nature, extent and complexity of the 

work involved.  However, the overhead and profit for the contractor or subcontractor actually performing the work 

shall not exceed 15%.  When one or more tiers of subcontractors are used, in no event shall any contractor or 

subcontractor receive as overhead and profit more than 7% of the cost of the work performed by any of his 

subcontractors.  In no case shall the total overhead and profit paid by the owner on any change order exceed twenty 

five percent (25%) of the cost of materials, labor and equipment necessary to put the change order work in place. 

C. Contractor's Procedure for Claims.  If the contractor considers additional compensation may be due for work or 

material not clearly covered in the contract or ordered in writing by the MoDOT designated representative as extra 

work, or if additional compensation may be requested beyond the scope of such provisions, the contractor shall 

notify the MoDOT designated representative in writing of the intention to make a claim before beginning the work 

in question.  If notification is not given and the MoDOT designated representative is not afforded proper facilities by 

contractor to provide necessary inspection and for keeping strict account of actual cost, the contractor agrees to 

waive any claims for additional compensation.  Notice by the contractor, and the fact that the MoDOT designated 

representative has kept account of the cost shall not be construed as substantiating the validity of the claim.  The 

contractor shall file a written notice of claim for additional compensation in triplicate within 60 days after 

completing the work in question. 

a. If the claim is against the Commission, the notice of claim shall be personally delivered, or sent by certified 

mail to the office of the Secretary of the Commission in Jefferson City, Missouri.  All notices of claims 

shall contain an itemized statement showing completely and fully the items and amounts forming the basis 

of the claim. 

b. Any claim or an item of any claim, not included in the notice and statement, or any claim included but not 

clearly defined and specifically set out and itemized or any claim not filed within the time and in the 

manner provided, shall be forever waived and shall neither constitute the basis of nor be included in any 

legal action, counterclaim, set-off, or arbitration. 

c. All claims filed with Missouri Highway and Transportation Commission's Secretary will be forwarded to 

the Missouri Department of Transportation's Claims Committee. 
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11. QUALITY MANAGEMENT OVERSIGHT 

 

A. MoDOT will not provide daily inspection and quality assurance on this project, therefore the contractor must 

provide quality management oversight. 

B. Quality management oversight gives the contractor the primary role and responsibility for incorporating quality 

assurance into the project from start to finish. 

C. MoDOT staff will be available for Hold Point inspections at the times established in the project schedule.  The 

inspections may be rescheduled as needed, but a minimum 24-hour advance notification from the contractor is 

required unless otherwise approved by the MoDOT Inspector. 
 

12. HOLD POINTS 

 

A. Hold Points are events that require approval prior to continuation of work.  Hold Points occur at definable stages of 

work or progress phases when succeeding work depends on acceptance of the proceeding work. 

B. The Hold Points for this project are as follows: 

 1. After existing equipment has been removed. 

 2. After the concrete pad extensions are installed. 

 3. After new piping and pumps are installed. 

 4. After all new electrical circuits and gas lines are installed. 

 5. After new exhaust and air intake lines are installed. 

 6. After new equipment is operational a final inspection will be conducted. 

 

13.  DEFINITIONS 

 

MoDOT Inspector or Facility Operations Supervisor:  When the term "MoDOT Inspector or Facility Operations 

Supervisor" is used herein, it shall refer to those MoDOT individuals authorized to perform site inspections by Allen 

Lane, [Facility Operations Supervisor in the St. Louis District], (314) 581-0137 

 

Owner:  When the term “Owner” is used herein, it shall refer to Missouri Department of Transportation (MoDOT). 
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VENDOR INFORMATION & PREFERENCE CERTIFICATION FORM 
Vendor Information 

All bidders must furnish ALL applicable information requested below 
Vendor Name/Mailing Address: 

 
 
 
Email Address: 

Vendor Contact Information (including area codes): 
 

Phone #: 
 

Cellular #: 
 

Fax #: 
 

Printed Name of Responsible Officer or Employee: 

 

Signature: 

 
 

For Corporations - State in which incorporated: 

 
 

For Others - State of domicile: 

If the address listed in the Vendor Name/Mailing Address block above is not located in the State of Missouri, list the address of 
Missouri offices or places of business: 
 
 
If additional space is required, please attach an additional sheet and identify it as Addresses of Missouri Offices or Places of Business. 

M/WBE INFORMATION:  List all certified Minority or Women Business Enterprises (M/WBE) utilized in the fulfillment of this bid.  

Include percentages for subcontractors and identify the M/WBE certifying agency:   
M/WBE Name  Percentage of Contract  M/WBE Certifying Agency 

 
     

     
 

     
If additional space is required, please attach an additional sheet and identify it as M/WBE Information 

 

Preference Certification 
All bidders must furnish ALL applicable information requested below 

 
GOODS/PRODUCTS MANUFACTURED OR PRODUCED IN USA:  If any or all of the goods or products offered in the attached bid 
which the bidder proposes to supply to the MHTC are not manufactured or produced in the “United States”, or imported in accordance 

with a qualifying treaty, law, agreement, or regulation, list below, by item or item number, the country other than the United States 
where each good or product is manufactured or produced. 

Item (or item number) Location Where Item is Manufactured or Produced 

  

  

  
If additional space is required, please attach an additional sheet and identify it as Location Products are Manufactured or Produced. 

MISSOURI SERVICE-DISABLED VETERAN BUSINESS: Please complete the following if applicable.   Additional information may be 

requested if preference is applicable. See below definitions for qualification criteria: 
 

Service-Disabled Veteran is defined as any individual who is disabled as certified by the appropriate federal agency responsible for 

the administration of veterans’ affairs. 
 

Service-Disabled Veteran Business is defined as a business concern: 

a. Not less than fifty-one (51) percent of which is owned by one or more service-disabled veterans or, in the case of any publicly 
owned business, not less than fifty-one (51) percent of the stock of which is owned by one or more service-disabled veterans; 
and 

b. The management and daily business operations of which are controlled by one or more service-disabled veterans. 
 

Veteran Information  Business Information 
 

   

Service-Disabled Veteran’s Name (Please Print)  Service-Disabled Veteran Business Name 
   

 

   
 

Service-Disabled Veteran’s Signature  Missouri Address of Service Disabled Veteran Business 
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity) 

 

STATE OF ________________ ) 

    ) ss 

COUNTY OF ________________ ) 

 

On the _____ day of _______________, 20____, before me appeared ________________________________, 

personally known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to 

this affidavit, who being by me duly sworn, stated as follows: 

 I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, 

as required by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, 

employment, labor, personal services, or any other activity for which compensation is provided, expected, or due, including 

but not limited to all activities conducted by business entities. 

 I, the Affiant, am the _______________ of  ______________________________, and I am duly authorized, 

directed, and/or empowered to act officially and properly on behalf of this business entity.   

 I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work 

authorization program operated by the United States Department of Homeland Security, and the aforementioned business 

entity shall participate in said program to verify the employment eligibility of newly hired employees working in 

connection with any services contracted by the Missouri Highways and Transportation Commission (MHTC).  I have 

attached documentation to this affidavit to evidence enrollment/participation by the aforementioned business entity in a 

federal work authorization program, as required by Section 285.530, RSMo. 

 I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not 

knowingly employ, in connection with any services contracted by MHTC, any alien who does not have the legal right or 

authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).  

 I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied 

pursuant to Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 

285.550, RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the 

state of Missouri.   

 I, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned 

business entity and not under duress.     

____________________________________________ 

  Affiant Signature  

    

 

Subscribed and sworn to before me in ______________________, _____, the day and year first above-written. 

 

        

__________________________________ 

       Notary Public  

 My commission expires: 

 

 

[documentation of enrollment/participation in a federal work authorization program attached]    

           title business name 

     city (or county)            state 

           Affiant name 
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APPLICANT AFFIDAVIT FOR SOLE-PROPRIETORSHIP OR PARTNERSHIP 

(a separate affidavit is required for each owner and general partner) 

 

STATE OF ________________ ) 

    ) ss 

COUNTY OF ________________ ) 

 

 On this _______ day of _____________________, 20_____, before me appeared 

_________________________________, personally known to me or proved to me on the basis of satisfactory evidence to 

be the person whose name is subscribed to the within instruments, who being by me duly sworn, deposed as follows: 

 My name is __________________________________, and I am of sound mind, capable of making this 

affidavit, and personally certify the facts herein stated, as required by Section 208.009, RSMo, for failure to provide 

affirmative proof of lawful presence in the United States of America:  

 I am the _______________ of ______________________________, which is applying for a public benefit (grant, 

contract, and/or loan) administered/provided by the Missouri Highways and Transportation Commission (MHTC), acting 

by and through the Missouri Department of Transportation (MoDOT).   

 I am classified by the United States of America as: (check the applicable box) 

 a United States citizen.  an alien lawfully admitted for permanent residence. 

I am aware that Missouri law provides that any person who obtains any public benefit by means of a willfully false 

statement or representation, or by willful concealment or failure to report any fact or event required to be reported, or by 

other fraudulent device, shall be guilty of the crime of stealing pursuant to Section 570.030, RSMo, which is a Class C 

felony for stolen public benefits valued between $500 and $25,000 (punishable by a term of imprisonment not to exceed 7 

years and/or a fine not more than $5,000 – Sections 558.011 and 560.011, RSMo), and is a Class B felony for stolen public 

benefits valued at $25,000 or more (punishable by a term of imprisonment not less than 5 years and not to exceed 15 years 

– Section 558.011, RSMo). 

 I recognize that, upon proper submission of this sworn affidavit, I will only be eligible for temporary public 

benefits until such time as my lawful presence in the United States is determined, or as otherwise provided by Section 

208.009, RSMo. 

 I understand that Missouri law requires MHTC/MoDOT to provide assistance in obtaining appropriate 

documentation to prove citizenship or lawful presence in the United States, and I agree to submit any requests for such 

assistance to MHTC/MoDOT in writing.   

 I acknowledge that I am signing this affidavit as a free act and deed and not under duress.   

 

 __________________________________  __________________________________ 

 Affiant Signature       Affiant’s 

Social Security Number or 

Applicable Federal Identification Number 

 

Subscribed and sworn to before me this ______ day of ________________, 20_____. 

 

 

       ___________________________ 

       Notary Public  

 My commission expires: 

owner or partner business name 
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00301 

 

BID FORM 

 

To: The Missouri Highway and Transportation Commission 

 PO Box 270 

 Jefferson City, Missouri 65102 

 

1. The undersigned, having examined the proposed Contract Documents titled: 9-130716TV – St. Louis 

District Office & TMC Boiler Systems Project and having visited the site and examined the conditions 

affecting the work, hereby proposes and agrees to furnish all labor, materials, equipment and everything 

which may be necessary or incidental thereto, as proposed by said Contract Documents, all to the satisfaction 

of the General Services-Facility Operations Supervisor or designated representative of the Missouri 

Department of Transportation and the Missouri Highway and Transportation Commission, for the stipulated 

sum of: 

  

St. Louis District Office Boiler System 

BID______________________________________________________DOLLARS 

($_________________) 

 

Traffic Management Center Boiler System 

BID______________________________________________________DOLLARS 

($_________________) 

 

 * To be awarded to the low bidder of the two locations combined. Responsive bidders must bid 

both locations. 

 

2. The undersigned, acknowledges having examined and being familiar with the contract documents including 

the drawings, the Instructions to Bidders, General Conditions, Supplementary Conditions and the body of 

technical specifications. 

 

3. The undersigned acknowledges receipt of Addenda number __________ through __________ inclusive. 

 

4. Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract 

Sum, the amount being __________________________________________________ DOLLARS 

($_________________). 

 

IF AN INDIVIDUAL 
       __________________________________________ 

 

____________________________________________  __________________________________________ 

Name of individual      Residence address 

 

___________________________________________  __________________________________________ 

Social Security Number     Telephone Number 

 

___________________________________________ 

Firm Name, If Any 

 

___________________________________________ 

 

___________________________________________  __________________________________________ 

Address for communications     Signature 
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IF A PARTNERSHIP 
 

____________________________________________  (State Name and Residence Address of All Partners) 

Name of Partnership 

       __________________________________________ 

 

____________________________________________  __________________________________________ 

Partner       Residence Address 

 

       __________________________________________ 

 

____________________________________________  __________________________________________ 

Partner       Residence Address 

 

____________________________________________  __________________________________________ 

       Federal Tax I.D. Number 

 

____________________________________________  __________________________________________ 

Address for Communications    Signature of Either Partner 

 

____________________________________________ 

Telephone Number 

 

 

 

IF A CORPORATION 
 

 

___________________________________________  Incorporated under the laws of the 

Name of Corporation     State of____________________________________ 

 

____________________________________________  Corporate License No. _______________________ 

Name and Title of Officer     (If a corporation organized in a state other than 

       Missouri, attach Certificate of Authority to do 

____________________________________________  business in the State of Missouri.) 

Signature of officer 

 

___________________________________________  __________________________________________ 

       Federal Tax I.D. Number 

 

____________________________________________  (ATTEST) 

Address for Communications 

 

____________________________________________  __________________________________________ 

Telephone Number      (SEAL)    Secretary 

 

 

(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required 

information called for in connection with the signature.  The information called for is necessary in the proper 

preparation of the contract and performance bond.) 
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00430 

 

SUBCONTRACTOR LISTING  

 

1. For portions of Work equaling or exceeding 1% of the total proposed Contract Sum, the 

undersigned proposes to use the following subcontractors.  Except as otherwise approved by the 

Owner, the undersigned proposes to perform all other portions of the Work with his own forces.   

 

2. Portion of the Work:   Subcontractor name and address: 

 

 __________________________ ___________________________________________ 

 

      ___________________________________________ 

 

      ___________________________________________ 

 

 

 __________________________ ___________________________________________ 

 

      ___________________________________________ 

 

      ___________________________________________ 

 

 

 __________________________ ___________________________________________ 

 

      ___________________________________________ 

 

      ___________________________________________ 

 

 

 

 

 

 USE ADDITIONAL SHEETS BIDDER: 

 IF REQUIRED 

      ___________________________________________ 

 PROVIDE SIGNATURE 

 IDENTICAL TO THAT 

 SHOWN ON THE BID FORM by____________________________________________ 
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00600 

 

BID BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we __________________________________________________, 

as Principal, and _______________________________________________________________________________ , 

as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and 

Transportation Commission) in the penal sum of 

__________________________________________________________________ Dollars 

($____________________), to be paid to the State of Missouri, or the Missouri Highway and Transportation 

Commission, to be credited to the State Road Fund and Principal and Surety binding themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Sealed with our seals and dated this _________ day of __________________, 20______ 

 

THE CONDITION OF THIS OBLIGATION is such that: 

WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on a  

project(s) located at______________________________________________________________________________ 

 ____________________________________________in _____________________________________ County(ies), 

Project(s)___________________________________________for construction or improvement as set out in said bid. 

 

NOW THEREFORE, if the Missouri Highway and Transportation Commission shall accept the bid of the Principal, 

and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the 

Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of 

the Bid, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall 

be void and of no effect, otherwise to remain in full force and effect. 

 

In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to 

comply with any requirement as set forth in the preceding paragraph, then the State of Missouri, acting through the 

Missouri Highway and Transportation Commission, shall immediately and forthwith be entitled to recover the fees, 

and any other expense of recovery. 

 

_______________________________________ _____________________________________ 

       Principal      Surety 

 

By_____________________________________ _____________________________________ 

            Attorney in Fact (SEAL) 

 

Attest:  (CORPORATE SEAL) 

 

_______________________________________ 

  Corporate Secretary 

 

Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct  

 surety business in the State of Missouri. 

 

END OF SECTION 
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01019 

 

CONTRACT REQUIREMENTS 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Schedule of values. 

 B. Application for payment. 

 C. Change procedures. 

 D. Alternatives. 

 

1.2 RELATED SECTIONS 

 

 A. Section 01600 - Material and Equipment:  Product substitutions. 

 

1.3 SCHEDULE OF VALUES 

 

 A. Submit a printed schedule on Contractor's standard form.  Electronic media printout will be 

considered. 

 B. Submit Schedule of Values in duplicate within 20 days after date of Owner-Contractor Agreement. 

 C. Revise schedule to list approved Change Orders, with each Application for Payment. 

 

1.4 APPLICATIONS FOR PAYMENT 

 

 A. Submit four copies of each application on Contractor's electronic media driven form. 

 B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment. 

 C. Payment Period:  30 days. 

 D. Submit waiver of liens from vendors.  

 E. Include an updated construction progress schedule. 

 F. Certified payroll records. 

 

1.5 CHANGE PROCEDURES 

 

 A. The Architect/Engineer/Designer may issue a Notice of Change that includes a detailed description 

of a proposed change with supplementary or revised Drawings and specifications, a change in 

Contract Time for executing the change with a stipulation of any overtime work required. 

 B. The Contractor may propose changes by submitting a request for change to the 

Architect/Engineer/Designer describing the proposed change and its full effect on the Work.  

Include a statement describing the reason for the change, the effect on the Contract Sum/Price and 

Contract Time, and a statement describing the effect on Work by the MoDOT District or other 

Contractors. 

 C. Stipulated Sum/Price Change Order:  Based on Notice of Change and Contractor's fixed price 

quotation or Contractor's request for a Change Order as approved by Architect/Engineer/Designer. 

 D. Construction Change Directive:  Architect/Engineer/Designer may issue a directive instructing the 

Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.  

Document will describe changes in the Work, and designate method of determining any change in 

Contract Sum/Price or Contract Time.  Promptly execute the change. 

 E. Time and Material Change Order:  Submit itemized account and supporting data after completion 

of change, within time limits indicated in the Conditions of the Contract.  

Architect/Engineer/Designer will determine the change allowable in Contract Sum/Price and 

Contract Time as provided in the Contract Documents. 

 F. Maintain detailed records of work done on Time and Material basis.  Provide full information 

required for evaluation of proposed changes, and to substantiate costs for changes in the Work. 

 G. Execution of Change Orders:  Architect/Engineer/Designer will issue Change Orders for signatures 
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of parties as provided in the Conditions of the Contract. 

 

1.6 DEFECT ASSESSMENT 

 

 A. Replace the Work, or portions of the Work, not conforming to specify requirements. 

 B. If, in the opinion of the Architect/Engineer/Designer, it is not practical to remove and replace the 

Work, the Architect/Engineer/Designer will direct an appropriate remedy or adjust payment. 

 

1.7 ALTERNATIVES 

 

 A. Accepted Alternatives will be identified in Owner-Contractor Agreement. 

 

 

 

END OF SECTION 
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01039 

 

COORDINATION AND MEETING REQUIREMENT 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Coordination and project conditions. 

 B. Field engineering. 

 C. Preconstruction meeting. 

 D. Site mobilization meeting. 

 E. Progress meetings. 

 F. Preinstallation meetings. 

 G. Equipment electrical characteristics and components. 

 H. Examination. 

 I. Preparation. 

 J. Cutting and Patching. 

 K. Alteration project procedures. 

 

1.2 COORDINATION AND PROJECT CONDITIONS 

 

 A. Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to 

ensure efficient and orderly sequence of installation of interdependent construction elements. 

 B. Verify utility requirements and characteristics of operating equipment are compatible with building 

utilities.  Coordinate work of various sections having interdependent responsibilities for installing, 

connecting to and placing in service, such equipment. 

 C. Coordinate space requirements, supports, and installation of mechanical and electrical Work, which 

are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduit, 

as closely as practicable; place runs parallel with lines of building.  Utilize spaces efficiently to 

maximize accessibility for other installations, for maintenance, and for repairs. 

 D. In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the 

construction.  Coordinate locations of fixtures and outlets with finish elements. 

 E. Coordinate completion and clean up of Work of separate sections in preparation  for Substantial 

Completion. 

 F. After Owner occupancy of premises, coordinate access to site for correction of defective Work and 

Work not in accordance with Contract Documents, to minimize disruption of Owner's activities. 

 

1.3 FIELD ENGINEERING 

 

 A. Employ a Land Surveyor registered in the State of Missouri and acceptable to 

Architect/Engineer/Designer. 

 B. Owner will locate and protect survey control and reference points. 

 C. Control datum for survey is that established by Owner provided survey. 

 D. Verify setbacks and easements; confirm drawing dimensions and elevations. 

 E. Provide field engineering services.  Establish elevations, lines and levels, utilizing recognized 

engineering survey practices. 

 

1.4 PRECONSTRUCTION MEETING 

 

 A. Architect/Engineer/Designer will schedule a meeting after Notice of Award. 

 B. Attendance Required:  District engineer or representative, Architect/Engineer/Designer and 

Contractor. 

 C. Record minutes and distribute copies within 5 days after meeting to participants, with two copies to 

District Engineer, Architect/Engineer/Designer, participants and those affected by decisions made. 

 



 

17 

1.5 SITE MOBILIZATION MEETING 

 

A. Architect/Engineer/Designer will schedule a meeting at the Project site prior to Contractor 

occupancy. 

 B. Architect/Engineer/Designer will record minutes and distributes copies within 5 days after meeting 

to participants, with two copies to Architect/Engineer/Designer, participants and those affected by 

decisions made. 

 

1.6 PROGRESS MEETINGS 

 

 A. Schedule and administer meetings throughout progress of the Work at when arranged by 

Architect/Engineer/Designer. 

 B. Architect/Engineer/Designer will make arrangements for meetings, prepare agenda with copies for 

participants, and preside at meetings. 

 C. Attendance Required:  Job superintendent, major Subcontractors and suppliers, District engineer 

representative, Architect/Engineer/Designer, as appropriate to agenda topics for each meeting. 

 D. Agenda: 

  1. Review of Work progress. 

  2. Field observations, problems, and decisions. 

  3. Identification of problems, which impede planned progress. 

  4. Maintenance of progress schedule. 

  5. Corrective measures to regain projected schedules. 

  6. Coordination of projected progress. 

  7. Effect of proposed changes on progress schedule and coordination. 

 E. Record minutes and distributes copies within 5 days after meeting to participants and those affected 

by decisions made. 

 

1.7 PREINSTALLATION MEETING 

 

 A. When required in individual specification sections, convene a pre-installation meeting at the site 

prior to commencing work of the section. 

 B. Notify Architect/Engineer/Designer seven days in advance of meeting date. 

 C. Prepare agenda and preside at meeting: 

  1. Review conditions of installation, preparation and installation procedures. 

  2. Review coordination with related work. 

 D. Record minutes and distributes copies within 5 days after meeting to participants and those affected 

by decisions made. 

 

PART 2 PRODUCTS 
 

Not used 

 

PART 3 EXECUTION 
 

3.1 CUTTING AND PATCHING 

 

 A. Employ skilled and experienced installer to perform cutting and patching. 

 B. Submit written request in advance of cutting or altering elements, which affect: 

  1. Structural integrity of element. 

  2. Integrity of weather-exposed or moisture-resistant elements. 

  3. Work of Owner or separate contractor. 

 C. Execute cutting, fitting, and patching to complete Work, and to: 

  1. Uncover Work to install or correct ill-timed Work. 

  2. Remove and replace defective and non-conforming Work. 

3. Provide openings in elements of Work for penetrations of mechanical and electrical Work. 

 D. Cut masonry and concrete materials using masonry saw or core drill. 
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 E. Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces. 

 F. Maintain integrity of wall, ceiling, or floor construction; completely seal voids. 

 G. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 

intersection; for an assembly, refinish entire unit. 

 H. Identify hazardous substances or conditions exposed during the Work to the 

Architect/Engineer/Designer for decision or remedy. 

 

3.2 ALTERATION PROJECT PROCEDURES 

 

 A. Materials:  As specified in Product sections; match existing Products and work for patching and 

extending work. 

 B. Close openings in exterior surfaces to protect existing work from weather and extremes of 

temperature and humidity. 

 C. When finished surfaces are cut so that a smooth transition with new Work is not possible, terminate 

existing surface along a straight line at a natural line of division and submit recommendation to 

Architect/Engineer/Designer for review. 

 D. Patch or replace portions of existing surfaces that are damaged, lifted, discolored or showing other 

imperfections. 

 E. Finish surfaces as specified in individual Product sections. 

 

 

 

END OF SECTION 
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01300 

 

SUBMITTAL REQUIREMENTS 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Submittal procedures. 

 B. Construction progress schedules. 

 C. Proposed Products list. 

 D. Product Data. 

 E. Shop Drawings. 

 F. Samples. 

 G. Design data. 

 H. Test reports. 

 I. Certificates. 

 J. Manufacturer's instructions. 

 K. Manufacturer's field reports. 

 L. Erection drawings. 

 M. Construction photographs. 

 

1.2 RELATED SECTIONS 

 

 A. Section 01300 - Submittals 

 B. Section 01400 - Quality Control:  Manufacturers' field services and reports. 

 C. Section 01700 - Contract Closeout:  Contract warranties, bonds, manufacturers' certificates and 

closeout submittals. 

 

1.3 REFERENCES 

 

 A. AGC Associated General Contractors of America publication "The Use of CPM in Construction - A 

Manual for General Contractors and the Construction Industry". 

 

1.4 SUBMITTAL PROCEDURES 

 

 A. Transmit each submittal with Architect/Engineer/Designer accepted form. 

 B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number and 

specification section number, as appropriate. 

 C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 

Products required, field dimensions, adjacent construction Work and coordination of information is 

in accordance with the requirements of the Work and Contract Documents. 

D. Schedule submittals to expedite the Project, and deliver to Architect/Engineer/Designer at business 

address. Coordinate submission of related items. 

 E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor. 

 F. Identify variations from Contract Documents and Product or system limitations, which may be 

detrimental to successful performance of the completed Work. 

 G. Submittals not requested will not be recognized or processed. 

 

1.5 CONSTRUCTION PROGRESS SCHEDULES 

 

 A. Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed. 

 B. Revise and resubmit as required. 

 C. Submit revised schedules with each Application for Payment, identifying changes since previous 

version. 

 D. Submit a horizontal bar chart with separate line for each major portion of Work or operation, 
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identifying first workday of each week. 

 

1.6 PROPOSED PRODUCTS LIST 

 

 A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with 

name of manufacturer, trade name and model number of each product. 

 B. For products specified only by reference standards, give manufacturer, trade name, model or 

catalog designation and reference standards. 

 

1.7 PRODUCT DATA 

 

 A. Product Data for Review: 

 1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 

documents. 

 2. After review, provide copies and distribute in accordance with SUBMITTAL 

PROCEDURES article above and for record documents purposes described in Section 

01700 - CONTRACT CLOSEOUT. 

 B. Product Data for Information: 

  1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or 

for the Owner. 

 C. Product Data for Project Closeout: 

  1. Submitted for the Owner's benefit during and after project completion. 

 D. Submit the number of copies, which the Contractor requires, plus two copies that will be retained 

by the Architect/Engineer/Designer. 

 E. Mark each copy to identify applicable products, models, options and other data. Supplement 

manufacturers' standard data to provide information specific to this Project. 

 F. After review distribute in accordance with the Submittal Procedures article above and provide 

copies for record documents described in Section 01700 - CONTRACT CLOSEOUT. 

 

1.8 SHOP DRAWINGS 

 

 A. Shop Drawings for Review: 

  1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 

documents. 

  2. After review, produce copies and distribute in accordance with SUBMITTAL 

PROCEDURES article above and for record documents purposes described in Section 

01700 - CONTRACT CLOSEOUT. 

 B. Shop Drawings for Information: 

  1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or 

for the Owner. 

 C. Shop Drawings for Project Closeout: 

  1. Submitted for the Owner's benefit during and after project completion. 

 D. Indicate special utility and electrical characteristics, utility connection requirements and location of 

utility outlets for service for functional equipment and appliances. 

 E. Submit in the form of one reproducible transparency and one opaque reproduction. 

 

1.9 SAMPLES 

 

 A. Samples for Review: 

  1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 

documents. 

  2. After review, produce duplicates and distribute in accordance with SUBMITTAL 

PROCEDURES article above and for record documents purposes described in Section 
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01700 - CONTRACT CLOSEOUT. 

 B. Samples for Information: 

  1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or 

for the Owner. 

 C. Samples for Selection: 

  1. Submitted to Architect/Engineer/Designer for aesthetic, color, or finish selection. 

  2. Submit samples of finishes for Architect/Engineer/Designer selection. 

  3. After review, produce duplicates and distribute in accordance with SUBMITTAL 

PROCEDURES article above and for record documents purposes described in Section 

01700 - CONTRACT CLOSEOUT. 

 

1.10 DESIGN DATA 

 

 A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the 

Owner. 

 B. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents. 

 

1.11 TEST REPORTS 

 

 A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the 

Owner. 

 B. Submit test reports for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents. 

 

1.12 CERTIFICATES 

 

 A. When specified in individual specification sections, submit certification by the manufacturer, 

installation/application subcontractor, or the Contractor to Architect/Engineer/Designer, in 

quantities specified for Product Data. 

 B. Indicate material or Product conforms to or exceeds specified requirements.  Submit supporting 

reference data, affidavits and certifications as appropriate. 

 C. Certificates may be recent or previous test results on material or Product but must be acceptable to 

Architect/Engineer/Designer. 
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1.13 MANUFACTURER'S INSTRUCTIONS 

 

 A. When specified in individual specification sections, submit printed instructions for delivery, 

storage, assembly, installation, and start-up, adjusting and finishing, to Architect/Engineer/Designer 

for delivery to owner in quantities specified for Product Data. 

 B. Indicate special procedures, perimeter conditions requiring special attention and special 

environmental criteria required for application or installation. 

 C. Refer to Section 01400 - Quality Control, Manufacturers' Field Services article. 

 

1.14 MANUFACTURER'S FIELD REPORTS 

 

 A. Submit reports for the Architect/Engineer/Designer's benefit as contract administrator or for the 

Owner. 

 B. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents. 

 

1.15 ERECTION DRAWINGS 

 

 A. Submit drawings for the Architect/Engineer/Designer’s benefit as contract administrator or for the 

Owner. 

 B. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents. 

 C. Data indicating inappropriate or unacceptable Work may be subject to action by the 

Architect/Engineer/Designer or Owner. 

 

 

 

END OF SECTION 
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01400 

 

QUALITY CONTROL REQUIREMENTS 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Quality assurance - control of installation. 

 B. Tolerances 

 C. References and standards. 

 D. Mock-up. 

 E. Inspecting and testing laboratory services. 

 F. Manufacturers' field services. 

 

1.2 RELATED SECTIONS 

 

 A. Section 01300 - Submittals:  Submission of manufacturers' instructions and certificates. 

 B. Section 01600 - Material and Equipment:  Requirements for material and product quality. 

 C. Section 01650 - Starting of Systems. 

 

1.3 QUALITY ASSURANCE - CONTROL OF INSTALLATION 

 

 A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions and 

workmanship, to produce Work of specified quality. 

 B. Comply with manufacturers' instructions, including each step in sequence. 

 C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 

Architect/Engineer/Designer before proceeding. 

 D. Comply with specified standards as minimum quality for the Work except where more stringent 

tolerances, codes or specified requirements indicate higher standards or more precise workmanship. 

 E. Perform Work by persons qualified to produce required and specified quality. 

 F. Verify that field measurements are as indicated on shop drawings or as instructed by the 

manufacturer. 

 G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion, or disfigurement. 

 

1.4 TOLERANCES 

 

 A. Monitor fabrication and installation tolerance control of Products to produce acceptable Work.  Do 

not permit tolerances to accumulate. 

 B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract 

Documents, request clarification from Architect/Engineer/Designer before proceeding. 

 C. Adjust Products to appropriate dimensions; position before securing Products in place. 
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1.5 REFERENCES AND STANDARDS 

 

 A. For Products or workmanship specified by association, trade or other consensus  standards, comply 

with requirements of the standard, except when more rigid requirements are specified or are 

required by applicable codes. 

 B. Conform to reference standard by date of issue current on date for receiving bids or date specified 

in the individual specification sections, except where a specific date is established by code. 

 C. Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of 

the Architect/Engineer/Designer shall be altered from the Contract Documents by mention or 

inference otherwise in any reference document. 

 

1.6 TESTING SERVICES 

 

 A. Contractor to provide all testing services as called out in these specifications.  

 B. Testing and source quality control may occur on or off the project site.  Perform off-site testing as 

required by the Architect/Engineer/Designer or the Owner. 

 C. Testing does not relieve Contractor to perform Work to contract requirements. 

 D. Re-testing required because of non-conformance to specified requirements shall be performed by 

the same MoDOT personnel on instructions by the Architect/Engineer/Designer.   

 

1.7 INSPECTION SERVICES 

 

 A. Owner will employ MoDOT Personnel to perform inspection. 

 B. Inspecting may occur on or off the project site.  Perform off-site inspecting as required by the 

Architect/Engineer/Designer or the Owner. 

 C. Inspecting does not relieve Contractor to perform Work to contract requirements. 

 

1.8 MANUFACTURERS' FIELD SERVICES 

 

 A. When specified in individual specification sections, require material or Product suppliers or 

manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces 

and installation, quality of workmanship, start-up of equipment, test, adjust and the balancing of 

equipment as applicable and to initiate instructions when necessary. 

 B. Report observations and site decisions or instructions given to applicators or installers that are 

supplemental or contrary to manufacturers' written instructions. 

 C. Refer to Section 01300 - SUBMITTALS, MANUFACTURERS' FIELD REPORTS article. 

 

PART 2 EXECUTION 
 

2.1 EXAMINATION 

 

 A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent Work.  

Beginning new Work means acceptance of existing conditions. 

 B. Verify that existing substrate is capable of structural support or attachment of new Work being 

applied or attached. 

 

2.2 PREPARATION 

 

 A. Clean substrate surfaces prior to applying next material or substance. 

 B. Seal cracks or openings of substrate prior to applying next material or substance. 

 C. Apply manufacturer required or recommended substrate primer, sealer or conditioner prior to 

applying any new material or substance in contact or bond. 

 

 

END OF SECTION 
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01500 

 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROL REQUIREMENTS 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Temporary Utilities:  Electricity, telephone service, facsimile service and sanitary facilities. 

 B. Temporary Controls:  enclosures and fencing, protection of the Work and water control. 

 C. Construction Facilities:  progress cleaning and temporary buildings. 

 

1.2 TEMPORARY ELECTRICITY 

 

 A. Cost:  By Contractor; pay for temporary power service furnished by MoDOT. 

 

1.3 TELEPHONE SERVICE 

 

 A. Provide, maintain, and pay for telephone service to field office and Architect/Engineer/Designer’s 

field office at time of project mobilization. 

 

1.4 TEMPORARY WATER SERVICE 

 

 A. Connect to existing water source as directed for construction operations at time of project 

mobilization. 

 B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project 

mobilization. 

 

1.5 TEMPORARY SANITARY FACILITIES 

 

 A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization. 

 

1.6 FENCING 

 

 A. Construction:  Use plastic mesh safety fencing or better. 

 B. Provide 48” high fence around construction site; equip with vehicular and pedestrian gates with 

locks. 

 

1.7 WATER CONTROL 

 

 A. Grade site to drain.  Maintain excavations free of water.  Provide, operate and maintain pumping 

equipment. 

 B. Protect site from puddling or running water.  Provide water barriers as required to protect site from 

soil erosion.  

 

1.8 EXTERIOR ENCLOSURES 

 

 A. Provide temporary weather tight closure of exterior openings to accommodate acceptable working 

conditions and protection for Products, to allow for temporary heating and maintenance of required 

ambient temperatures identified in individual specification sections, and to prevent entry of 

unauthorized persons. Provide access doors with self-closing hardware and locks. 

 

1.9 PROTECTION OF INSTALLED WORK 

 

 A. Protect installed Work and provide special protection where specified in individual specification 

sections. 
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 B. Provide temporary and removable protection for installed Products. Control activity in immediate 

work area to prevent damage. 

 C. Provide protective coverings at walls, projections, jambs, sills and soffits of openings. 

 D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage or movement of 

heavy objects, by protecting with durable sheet materials. 

 E. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is necessary, 

obtain recommendations for protection from waterproofing or roofing material manufacturer. 

 F. Prohibit traffic from landscaped areas. 

 

1.10 SECURITY 

 

 A. Provide security and facilities to protect Work and existing facilities and Owner's operations from 

unauthorized entry, vandalism or theft. 

 B. Coordinate with Owner's security program. 

 

1.11 ACCESS ROADS 

 

 A. Provide and maintain access to fire hydrants, free of obstructions. 

 B. Provide means of removing mud from vehicle wheels before entering streets. 

 C. Designated existing on-site roads may be used for construction traffic. 

 

1.12 PROGRESS CLEANING AND WASTE REMOVAL 

 

 A. Maintain areas free of waste materials, debris and rubbish.  Maintain site in a clean and orderly 

condition. 

 B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or 

remote spaces, prior to enclosing the space. 

 C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to 

eliminate dust. 

 D. Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site. 

 E. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers with 

lids. 

 

1.13 FIELD OFFICES AND SHEDS 

 

 A. Office:  Weather tight, with lighting, electrical outlets, heating and ventilating equipment and 

equipped with drawing rack and drawing display table. 

 B. Provide space for Project meetings, with table and chairs to accommodate 6 persons. 

 

1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

 

 A. Remove temporary utilities, equipment, facilities and materials prior to Final Application for 

Payment inspection. 

 B. Clean and repair damage caused by installation or use of temporary work. 

 C. Restore existing facilities used during construction to original condition.  Restore permanent 

facilities used during construction to specified condition. 

 

PART 2 PRODUCTS 
 

Not Used. 

 

PART 3 EXECUTION 
 

Not Used. 

END OF SECTION 
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01600 

 

MATERIAL AND EQUIPMENT REQUIREMENT 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Products. 

 B. Transportation and handling. 

 C. Storage and protection. 

 D. Product options. 

 E. Substitutions. 

 

1.2 RELATED SECTIONS 

 

 A. Instructions to Bidders:  Product options and substitution procedures. 

 B. Section 01400 - Quality Control:  Product quality monitoring. 

 

1.3 PRODUCTS 

 

 A. Do not use materials and equipment removed from existing premises, except as specifically 

permitted by the Contract Documents. 

 B. Provide interchangeable components of the same manufacture for components being replaced. 

 

1.4 TRANSPORTATION AND HANDLING 

 

 A. Transport and handle Products in accordance with manufacturer's instructions. 

 B. Promptly inspect shipments to ensure that Products comply with requirements, quantities are 

correct and products are undamaged. 

 C. Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement 

or damage. 

 

1.5 STORAGE AND PROTECTION 

 

 A. Store and protect Products in accordance with manufacturers' instructions. 

 B. Store with seals and labels intact and legible. 

 C. Store sensitive Products in weather tight, climate controlled, enclosures in an environment 

favorable to Product. 

 D. For exterior storage of fabricated Products, place on sloped supports above ground. 

 E. Provide bonded off-site storage and protection when site does not permit on-site storage or 

protection. 

 F. Cover Products subject to deterioration with impervious sheet covering.  Provide ventilation to 

prevent condensation and degradation of Products. 

 G. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing with 

foreign matter. 

 H. Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or 

damage. 

 I. Arrange storage of Products to permit access for inspection.  Periodically inspect to verify Products 

are undamaged and are maintained in acceptable condition. 

 

1.6 PRODUCT OPTIONS 

 

 A. Products Specified by Reference Standards or by Description Only:  Any Product meeting those 

standards or description is acceptable. 

 B. Products Specified by Naming One or More Manufacturers:  Products of manufacturers named and 
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meeting specifications, no options or substitutions allowed. 

 C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:  

Submit a request for substitution for any manufacturer not named in accordance with the following 

article. 

 

1.7 SUBSTITUTIONS 

 

 A. Architect/Engineer/Designer will consider requests for Substitutions only within 15 days after date 

established in Notice to Proceed. 

 B. Substitutions may be considered when a Product becomes unavailable through no fault of the 

Contractor. 

 C. Document each request with complete data substantiating compliance of proposed Substitution with 

Contract Documents. 

 D. A request constitutes a representation that the Contractor: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality 

level of the specified Product. 

  2. Will provide the same warranty for the Substitution as for the specified Product. 

  3. Will coordinate installation and make changes to other Work that may be required for the 

Work to be complete with no additional cost to Owner. 

  4. Waives claims for additional costs or time extension that may subsequently become 

apparent. 

  5. Will reimburse Owner for review or redesign services associated with re-approval by 

authorities. 

 E. Substitutions will not be considered when they are indicated or implied on shop drawing or product 

data submittals, without separate written request or when acceptance will require revision to the 

Contract Documents. 

 F. Substitution Submittal Procedure: 

  1. Submit three copies of request for Substitution for consideration.  Limit each request to 

one proposed Substitution. 

  2. Submit shop drawings, product data and certified test results attesting to the proposed 

Product equivalence.  Burden of proof is on proposer. 

  3. The Architect/Engineer/Designer will notify Contractor in writing of decision to accept or 

reject request. 

 

PART 2 PRODUCTS 
 

Not Used. 

 

PART 3 EXECUTION 
 

Not Used. 

 

END OF SECTION 
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01650 

 

STARTING OF SYSTEMS REQUIREMENT 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Starting systems. 

 B. Demonstration and instructions. 

 C. Testing, adjusting and balancing. 

 

1.2 RELATED SECTIONS 

 

 A. Section 01400 - Quality Control:  Manufacturers field reports. 

 B. Section 01700 - Contract Closeout:  System operation and maintenance data and extra materials. 

 

1.3 STARTING SYSTEMS 

 

 A. Coordinate schedule for start-up of various equipment and systems. 

 B. Notify Architect/Engineer/Designer seven days prior to start-up of each item. 

 C. Verify that each piece of equipment or system has been checked for proper lubrication, drive 

rotation, belt tension, and control sequence and for conditions that may cause damage. 

 D. Verify tests, meter readings, and specified electrical characteristics agree with those required by the 

equipment or system manufacturer. 

 E. Verify that wiring and support components for equipment are complete and tested. 

 F. Execute start-up under supervision of applicable manufacturer's representative or Contractors' 

personnel in accordance with manufacturers' instructions. 

 G. When specified in individual specification Sections, require manufacturer to provide authorized 

representative to be present at site to inspect, check and approve equipment or system installation 

prior to start-up and to supervise placing equipment or system in operation. 

 H. Submit a written report in accordance with Section 01300 that equipment or system has been 

properly installed and is functioning correctly. 

 

1.4 DEMONSTRATION AND INSTRUCTIONS 

 

 A. Demonstrate operation and maintenance of Products to Owner's personnel two weeks prior to date 

of Final Completion. 

 B. For equipment or systems requiring seasonal operation, perform demonstration for other season 

within six months. 

 C. Utilize operation and maintenance manuals as basis for instruction. Review contents of manual with 

Owners' personnel in detail to explain all aspects of operation and maintenance. 

 D. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance and 

shutdown of each item of equipment at agreed time, at equipment location. 

 E. Prepare and insert additional data in operations and maintenance manuals when the need for 

additional data becomes apparent during instruction. 

 F. The amount of time required for instruction on each item of equipment and system that’s specified 

in individual sections. 

 

PART 2 PRODUCTS 
 

Not Used. 

 

PART 3 EXECUTION 
 

Not Used. 

END OF SECTION 



 

30 

01700 

 

CONTRACT CLOSEOUT REQUIREMENT 

 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

 

 A. Closeout procedures. 

 B. Final cleaning. 

 C. Adjusting. 

 D. Project record documents. 

 E. Operation and maintenance data. 

 F. Spare parts and maintenance Products. 

 G. Warranties.  

 

1.2 RELATED SECTIONS 

 

 A. Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning. 

 B. Section 01650 - Starting of Systems:  System start-up, testing, adjusting and balancing. 

 

1.3 CLOSEOUT PROCEDURES 

 

 A. Submit written certification that Contract Documents have been reviewed, Work has been 

inspected, and that Work is complete in accordance with Contract Documents and ready for 

Architect/Engineer/Designer’s review. 

 B. Provide submittals to Owner that is required by governing or other authorities. 

 C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments 

and sum remaining due. 

 D. Owner will occupy portions of the building as specified in Section 01010. 

 

1.4 FINAL CLEANING 

 

 A. Execute final cleaning prior to final project assessment.  Clean interior and exterior glass, surfaces 

exposed to view; remove temporary labels, stains and foreign substances, polish transparent and 

glossy surfaces, vacuum carpeted and soft surfaces. 

 B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the 

surface and material being cleaned. 

 C. Clean or replace filters of operating equipment used during construction and/or adjustment. 

 D. Clean debris from roofs, gutters, downspouts and drainage systems. 

 E. Clean site; sweep paved areas, rake clean landscaped surfaces. 

 F. Remove waste and surplus materials, rubbish and construction facilities from the site. 

 

1.5 ADJUSTING 

 

 A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

 

1.6 PROJECT RECORD DOCUMENTS 

 

 A. Store record documents separate from documents used for construction. 

 B. Record information concurrent with construction progress. 

 C. Specifications:  Legibly mark and record at each Product section description of actual Products 

installed, including the following: 

  1. Manufacturer's name and product model and number. 

  2. Product substitutions or alternates utilized. 

  3. Changes made by Addenda and modifications. 

 D. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction 
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including: 

  1. Measured depths of foundations in relation to finish main floor datum. 

  2. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 

  3. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 

  4. Field changes of dimension and detail. 

  5. Details not on original Contract drawings. 

 E. Submit documents to Architect/Engineer/Designer’s with claim for final Application for Payment. 

 

1.7 OPERATION AND MAINTENANCE DATA 

 

 A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic 

covers. 

 B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS", 

title of project and subject matter of binder when multiple binders are required. 

 C. Internally subdivide the binder contents with permanent page dividers, logically organized; with tab 

titling clearly printed under reinforced laminated plastic tabs. 

 D. Submit 1 draft copy of completed volumes 15 days prior to final inspection.  This copy will be 

reviewed and returned with Architect/Engineer/Designer comments.  Revise content of all 

document sets as required prior to final submission. 

 E. Submit two sets of revised final volumes, within 10 days after final inspection. 

 

1.8 SPARE PARTS AND MAINTENANCE PRODUCTS 

 

 A. Provide spare parts, maintenance, and extra Products in quantities specified individual  

specification sections. 

 B. Deliver to Project site; obtain receipt prior to final payment. 

 C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust and 

lubricate as required. 

 D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace parts 

whenever required.  Use parts produced by the manufacturer of the original component. 

 E. Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior 

written consent of the Owner. 

 

1.9 WARRANTIES  

 

 A. Execute and assemble transferable warranty documents from Subcontractors, suppliers and 

manufacturers. 

 B. Submit prior to final Application for Payment. 

 C. For items of Work delayed beyond date of Final Completion, provide updated submittal within 10 

days after acceptance, listing date of acceptance as start of the warranty period. 

 

PART 2 PRODUCTS 
 

Not Used. 

 

PART 3 EXECUTION 
 

Not Used. 

 

END OF SECTION 
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STANDARD SOLICITATION PROVISIONS 
 

a. The solicitation for the procurement of the supplies referenced therein, to which these “Standard Bid Provisions, General Terms and Conditions 
and Special Terms and Conditions” are attached, is being issued under, and governed by, the provisions of Title 7 – Missouri Department of 
Transportation, Division 10 – Missouri Highways and Transportation Commission, Chapter 11 – Procurement of Supplies, of the Code of State 
Regulations. The Missouri Highways and Transportation Commission (MHTC), acting by and through its operating arm, the Missouri 
Department of Transportation (MoDOT), draws the Bidder’s attention to said 7 CSR 10-11 for all the provisions governing solicitation and 
receipt of bids/quotes and the award of the contract pursuant to this solicitation.  
 

b. All bids/quotes must be signed with the firm name and by a responsible officer or employee.  Obligations assumed by such signature must be 
fulfilled. 

 
GENERAL TERMS AND CONDITIONS 

  
Definitions 

Capitalized terms as well as other terms used but not defined herein shall have the meaning assigned to them in section 7 CSR 10-11.010 Definition 
of Terms. 

 
Nondiscrimination 

a. The Contractor shall comply with all state and federal statutes applicable to the Contractor relating to nondiscrimination, including, but not limited 
to, Chapter 213, RSMo; Title VI and Title VII of Civil Rights Act of 1964 as amended (42 U.S.C. Sections 2000d and 2000e, et seq.); and with 
any provision of the “Americans with Disabilities Act” (42 U.S.C. Section 12101, et seq). 

b. Sanctions for Noncompliance:  In the event of the Contractor's noncompliance with the nondiscrimination provisions of this contract, MHTC shall 
impose such contract sanctions as it or the Federal Highway Administration may determine to be appropriate, including, but not limited to: 

i. withholding of payments to the Contractor under the contract until the Contractor complies, and/or, 
ii. cancellation, termination or suspension of the contract, in whole or in part. 

 
Contract/Purchase Order 

a. By submitting a bid/quote, the Bidder agrees to furnish any and all equipment, supplies and/or services specified in the solicitation documents, at 
the prices quoted, pursuant to all requirements and specifications contained therein. 

b. A binding contract shall consist of: (1) the solicitation documents, amendments thereto, and/or Best and Final Offer (BAFO) request(s) with any 
changes/additions, (2) the Contractor's bid response, and (3) the MHTC’s acceptance of the bid by post-award contract or purchase order. 

c. A notice of award does not constitute an authorization for shipment of equipment or supplies or a directive to proceed with services.  Before 
providing equipment, supplies and/or services, the Contractor must receive a properly authorized notice to proceed and/or purchase order. 

 
Applicable Laws and Regulations 
 a. The contract shall be construed according to the laws of the State of Missouri.  The Contractor shall comply with all local, state, and federal laws 

and regulations related to the performance of the contract. The exclusive venue for any legal proceeding relating to or arising, out of the contract 
shall be in the Circuit Court of Cole County, Missouri. 

b. The Contractor must be registered and maintain good standing with the Secretary of State of the State of Missouri, Missouri Department of 
Revenue, and other regulatory agencies, as may be required by law or regulations.  Prior to the issuance of a purchase order and/or notice to 
proceed, the Contractor may be required to submit to MHTC a copy of their current Authority Certificate from the Secretary of State of the State 
of Missouri and/or a copy of their Certificate of No Tax Due from the Missouri Department of Revenue. 

c. Prior to the issuance of a purchase order and/or notice to proceed, all out-of-state Contractors providing services within the state of Missouri 
must submit to MHTC a copy of their current Transient Employer Certificate from the Missouri Department of Revenue, in addition to a copy of 
their current Authority Certificate from the Secretary of State of the State of Missouri. 

 
Executive Order: 

The Contractor shall comply with all the provisions of Executive Order 07-13, issued by the Honorable Matt Blunt, Governor of Missouri, on the sixth 
(6

th
) day of March, 2007.  This Executive Order, which promulgates the State of Missouri’s position to not tolerate persons who contract with the state 

engaging in or supporting illegal activities of employing individuals who are not eligible to work in the United States, is incorporated herein by 
reference and made a part of this Agreement.   

1)    “By signing this Agreement, the Contractor hereby certifies that any employee of the Contractor assigned to perform services under the 
contract is eligible and authorized to work in the United States in compliance with federal law.” 

 2)    In the event the Contractor fails to comply with the provisions of the Executive Order 07-13, or in the event the Commission has reasonable 
cause to believe that the contractor has knowingly employed individuals who are not eligible to work in the United States in violation of 
federal law, the Commission reserves the right to impose such contract sanctions as it may determine to be appropriate, including but not 
limited to contract cancellation, termination or suspension in whole or in part or both. 

3) The Contractor shall include the provisions of this paragraph in every subcontract.  The Contractor shall take such action with respect to 
any subcontract as the Commission may direct as a means of enforcing such provisions, including sanctions for noncompliance. 

 
Preferences 

a. In the evaluation of bids/quotes, preferences shall be applied in accordance with 7 CSR 10-11.020(7).  Contractors should apply the same 
preferences in selecting subcontractors. The attached document entitled “VENDOR INFORMATION AND PREFERENCE CERTIFICATION 
FORM” must be completed and returned with the solicitation documents. 

 
b. Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE) participation in this work through 

the use of subcontractors, suppliers, joint ventures, or other arrangements that afford meaningful participation for M/WBEs.  Bidders are 
encouraged to obtain 10% MBE and 5% WBE participation. 
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Cancellation of Contract 
The MHTC may cancel the Contract at any time for a material breach of contractual obligations or for convenience by providing Contractor with written 
notice of cancellation.  Should the MHTC exercise its right to cancel the contract for such reasons, cancellation will become effective upon the date 
specified in the notice of cancellation sent to the Contractor. 

 
Bankruptcy or Insolvency 

Upon filing for any bankruptcy or insolvency proceeding by or against the Contractor, whether voluntarily, or upon the appointment of a receiver, 
trustee, or assignee, for the benefit of creditors, the Commission reserves the right and sole discretion to either cancel the Agreement or affirm the 
Agreement and hold the Contractor responsible for damages. 

 
Warranty 

The Contractor expressly warrants that all equipment, supplies, and/or services provided shall:  (1) conform to each and every specification, drawing, 
sample or other description which was furnished to or adopted by the MHTC, (2) be fit and sufficient for the purpose expressed in the solicitation 
documents, (3) be merchantable, (4) be of good materials and workmanship, and (5) be free from defect. 

 
Status of Independent Contractor 

The Contractor represents itself to be an independent Contractor offering such services to the general public and shall not represent itself or its 
employees to be an employee of the MHTC.  Therefore, the Contractor shall assume all legal and financial responsibility for taxes, FICA, employee 
fringe benefits, workers’ compensation, employee insurance, minimum wage requirements, overtime, etc., and agrees to indemnify, save and hold the 
MHTC, its officers, agents and employees harmless from and against any and all losses (including attorney fees) and damage of any kind related to 
such matters. 

 
Non-Waiver  

If one of the parties agrees to waive its right to enforce any term of this Contract, that party does not waive its right to enforce such term at any other 
time or to enforce any or all other terms of this Contract.  

 
Indemnification 

The Contractor shall defend, indemnify and hold harmless MHTC, including its members and department employees, from any claim or liability 
whether based on a claim for damages to real or personal property or to a person for any matter relating to or arising out of the Contractor's 
performance of its obligations under the contract awarded pursuant to this solicitation. 

 
SPECIAL TERMS AND CONDITIONS 

 
Tax Exempt Status:  

MHTC is exempt from paying Missouri Sales Tax, Missouri Use Tax and Federal Excise Tax.  However, the Contractor may themselves be responsible for 
the payment of taxes on materials they purchase to fulfill the contract.  A Project Tax Exemption Certificate will be furnished to the successful Bidder upon 
request if applicable. 

 
Insurance 

The Contractor shall maintain or cause to be maintained at Contractor's own expense commercial general liability, automobile liability, worker’s 
compensation insurance against negligent acts, errors or omissions of the Contractor, or its subcontractors and anyone directly or indirectly employed by 
any of them.  Any insurance policy required as specified in this Section shall be written by a company that is licensed and authorized to issue such 
insurance in the state of Missouri and shall provide insurance coverage for not less than the following limits of liability:   
 

1) General Liability: Not less than $500,000 for any one person in a single accident or occurrence, and not less than $3,000,000 for all claims 
arising out of a single occurrence; 

2)  Automobile Liability: Not less than $500,000 for any one person in a single accident or occurrence, and not less than $3,000,000 for all claims 
arising out of a single occurrence; 

3)   Missouri State Workmen’s Compensation policy or equivalent in accordance with state law. 
 
Upon request from the Commission, the Contractor shall provide the Commission with certificates of insurance evidencing the required coverage and that 
such insurance is in effect.  
 
 

Bid Guaranty/Contract Bond 
a. Each bid shall be accompanied by a Bid Bond, Certified Check, Cashier's Check or Bank Money Order payable to the Director of Revenue – Credit 

State Road Fund for an amount equal to Five Percent (5%) of the amount of the bid submitted.  This is to act as a guarantee that the bidder, if 
awarded the contract, will furnish an acceptable performance and payment bond (Contract Bond) or a cashier's check, a bank money order or a 
certified check made payable to "Director of Revenue--Credit State Road Fund" in an amount equal to One Hundred (100%) of the contract price. 

b. If a BID BOND is used (in lieu of a certified check, cashier's check, or bank money order), it must be in the form provided and executed by the bidder 
as principal and by a surety company authorized to do business in the State of Missouri as surety.  The agent executing the same on behalf of the 
surety company must attach a current Power of Attorney setting forth his authority to execute the bond involved. 

c. Certified Checks, Cashier's Checks or Bank Money Orders of unsuccessful bidders will be returned as soon as the award is made.  The checks or 
bank money orders of the successful bidder(s) will be retained until the contract is executed and a satisfactory Performance and Payment (Contract 
Bond) is furnished.  Bid Bonds will not be returned except on specific request of the bidder. 
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d. Failure to execute the contract and file acceptable performance payment (Contract Bond) or cashier's check, bank money order or certified check 
within 15 days after the contract has been mailed to the bidder shall be just cause for the cancellation of the award and the forfeiture of the proposal 
guaranty.  Award may then be made to the next lowest responsible bidder, or the work may be re-advertised and performed under contract or 
otherwise, as the Commission may decide.  No contract shall be considered effective until it has been executed by all parties thereto. 

 
Subcontracting  

a. It is specifically understood that no portion of the material or any interest in the contract, shall be subcontracted, transferred, assigned or otherwise 
disposed of, except with the written consent of MHTC.  Request for permission to subcontract or otherwise dispose of any part of the work shall be in 
writing to MHTC and accompanied by documentation showing that the organization which will perform the work is particularly experienced and 
equipped for such work. 

b. Consent to subcontract or otherwise dispose of any portion of the work shall not be construed to relieve the Contractor of any responsibility for the 
production and delivery of the contracted work and the completion of the work within the specified time. 

c. All payments for work performed by a subcontractor shall be made to the Contractor to whom the contract was awarded and the purchase order 
issued. 

 
Prohibition Of Employment Of Unauthorized Aliens:  

a. Non-employment of Unauthorized Aliens: Pursuant to Section 285.530, RSMo., no business entity or employer shall knowingly employ, hire for 
employment, or continue to employ an unauthorized alien to perform work within the State of Missouri.  As a condition for the award of any contract or 
grant in excess of five thousand dollars by the State or by any political subdivision of the State to a business entity, or for any business entity receiving 
a state-administered or subsidized tax credit, tax abatement, or loan from the state, the business entity shall:  
 

 1)  By sworn affidavit and provision of documentation, affirm its enrollment and participation in a federal work authorization program with respect to 
  the employees working in connection with the contracted services.  E-Verify is an example of a federal work authorization  program. The  
  business entity must affirm its enrollment and participation in the E-Verify federal work authorization program with respect to the employees  
  proposed to work in connection with the services requested herein by providing acceptable enrollment and participation documentation  
  consisting of completed copy of the E-Verify Memorandum of Understanding (MOU).  For business entities that are not already enrolled and  
  participating in a federal work  authorization program, E-Verify is available at http://www.dhs.gov/files/programs/gc_1185221678150.shtm  

2)  By sworn affidavit, affirm that it does not knowingly employ any person who is an unauthorized alien in connection with the contracted services.  
 A copy of the affidavit referenced herein is provided within this document, attached as Exhibit A. 
 

b. Proof of Lawful Presence For Sole Proprietorships and Partnerships:  If the business entity is a sole proprietorship or partnership, pursuant to Section 
208.009, RSMo., each sole proprietor and each general partner shall provide affirmative proof of lawful presence in the United States.  Such sole 
proprietorship or partnership is eligible for temporary public benefits upon submission by each sole proprietor and general partner of a sworn affidavit 
of his/her lawful presence on the United States until such lawful presence is affirmatively determined, or as otherwise provided by Section 208.009, 
RSMo.  A copy of the affidavit reference herein is provided within this document, attached as Exhibit B. 

 
Construction Safety Program  

Missouri law, 292.675 RSMo, requires the awarded Contractor and its subcontractor(s) to provide a ten-hour occupational safety and health administration 
(OSHA) construction safety program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) 
for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously completed such a program and are 
directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for construction of the improvement).  The 
Contractor and its subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMo, unless they hold 
documentation on their prior completion of said program.  Penalties for non-compliance include Contractor forfeiture to the Commission in the amount of 
$2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for 
required program completion under 292.675 RSMo. 

 
Prevailing Wage  

a. The work to be performed under this solicitation is governed by the provisions of Chapter 290 RSMo, as amended, related to prevailing wages to be 
paid on public works. 

b. If the bid/quote is accepted, the vendor will be required to comply with the prevailing wages as fixed by the Missouri Department of Labor and 
Industrial Relations, in effect as of the date of the issuance of the solicitation, for each affected craft and type of workmen in the following county(ies):  
St. Louis.  The Annual Wage Order #20 is attached to the bid documents.  Pursuant to the requirements of the Chapter 290 RSMo., not less than 
the prevailing hourly rate of wages, as set out in the wage order attached to and made part of the specification for work under the contract, must be 
paid to all workers performing work under the contract.  

c. The Contractor shall provide all information, reports and other documentation as required by MHTC to ensure compliance with Chapter 290 RSMo., 
as amended, relating to prevailing wages to be paid on public works.  

d. The Contractor shall forfeit a penalty to the contracting public body of $500 per day (or portion of a day) for each worker that is paid less than the 
prevailing rate for any work done under the contract by the contractor or by any subcontractor.  

 
Permits, Licenses and Safety Issues  

The contract price shall include any necessary permits and licenses required by law incidental to the work.  Local ordinances requiring building 
permits are not applicable to state agencies. 

 
 

http://www.dhs.gov/files/programs/gc_1185221678150.shtm
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Liquidated Damages 
a. In the event the successful Contractor fails to deliver the material within the time specified, the Department and the public will sustain damages 

because of such delay in delivery, the exact extent of which would be difficult to ascertain, and in order to liquidate such damage in advance it is 
agreed that the sum of $500 per day, for each assessable calendar day on which the delivery has not been completed, is reasonable and the best 
estimate which the parties can arrive at as liquidated damages, and it is therefore agreed that said amount will be withheld from payments due the 
Contractor or otherwise collected from the Contractor as liquidated damages. 

b. Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable days. 
 

 
. Time of Completion  

If this bid is accepted, it is hereby agreed that work will begin after the "Notice to Proceed" date that is anticipated to be not later than August 6, 2013 and 
will diligently be prosecuted in order to complete the work and billing by September 20, 2013. The start date of the project will depend on the time required 
to complete the contract execution process. Completion of work will be based on FINAL ACCEPTANCE of the work; "SUBSTANTIAL COMPLETION" will 
not be accepted as basis for completion. 
 

 
A Working Day 

Is defined as any day when, soil and weather conditions would permit the major operation of the project for six hours or more unless other unavoidable 
conditions prevent the contractor’s operation.  If conditions require the contractor to stop work in less than six hours, the day will not be counted as a 
working day.  Working days will begin as soon as notice to proceed is issued.  In order for MoDOT not to change a workday due to unavoidable conditions, 
the contractor must have enough forces, equipment, and materials on site to begin the project.  The contractor must notify MoDOT inspector before 12:00 
noon of said working day if forces will not be present. 
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