

Missouri
Department
of Transportation



St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

Thank you for your response to our Request for Quotation **SL14-030-RW Epoxy Overlay**
For your information, the following is a tabulation of all responses which were received.
If you have any questions, please contact me at the address/phone number shown above.
Buyer: Terri Mount Sr. Procurement Agent Posted 6:15 a.m. A.M.. 9/16/13

Rv Wagner					
NBL McDonnell Blvd. over IS 270, St. Louis County					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1508.00	36.25	\$54,665.00
002	Traffic control	Lump sum	1.00		\$6525.00
003	Mobilization	Lump sum	1.00		15,725.00
004	TOTAL EXTENDED COST				\$76,915.00
Rv Wagner					
SBL McDonnell Blvd. over IS 270, St. Louis County					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1251.00	36.25	\$45,348.75
002	Traffic control	Lump sum	1.00		\$6525.00
003	Mobilization	Lump sum	1.00		15,725.00
004	TOTAL EXTENDED COST				\$67,598.75
	COMBINED TOTAL OF NBL AND SBL				\$144,513.75
NBL McDonnell Blvd. over IS 270, St. Louis County					
X-L CONTRACTING					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1508.00	48.98	\$73,861.84
002	Traffic control	Lump sum	1.00		\$7,428.30
003	Mobilization	Lump sum	1.00		\$4,338.41
004	TOTAL EXTENDED COST				\$85,628.55
SBL McDonnell Blvd. over IS 270, St. Louis County					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1251.00	50.86	\$63,625.86
002	Traffic control	Lump sum	1.00		\$7,428.30
003	Mobilization	Lump sum	1.00		\$4,176.27
004	TOTAL EXTENDED COST				\$75,230.43
	COMBINED TOTAL OF NBL AND SBL				\$160,858.98

NBL McDonnell Blvd. over IS 270, St. Louis County					
PCI Roads					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1508.00	43.88	\$66,171.04
002	Traffic control	Lump sum	1.00		\$7,865.00
003	Mobilization	Lump sum	1.00		\$15,600.00
004	TOTAL EXTENDED COST				\$89,636.04
SBL McDonnell Blvd. over IS 270, St. Louis County					
Item #	Description	U/M	QTY	COST U/M	EXTENDED COST
001	Epoxy Polymer Concrete Overlay	SQYD	1251.00	43.88	\$54,893.88
002	Traffic control	Lump sum	1.00		\$7,865.00
003	Mobilization	Lump sum	1.00		\$15,600.00
004	TOTAL EXTENDED COST				\$78,358.88
	COMBINED TOTAL OF NBL AND SBL				\$167,994.92