SECTION 1
NOTICE TO BIDDERS

INVITATION FOR BID NUMBER: 2021-07-1369
SPIRIT OF ST. LOUIS AIRPORT
REHABILITATE TAXIWAY ALPHA
MoDOT 20-113A-1

The scope of work will consist of, but is not limited to, the rehabilitation of Taxiway Alpha including concrete pavement
joint and spall repairs.

Sealed electronic bids will be received until 11:00 AM local time on September 9, 2021. Immediately thereafter they will
be opened and attested by the County Clerk at the office of the St. Louis County L.K. Roos Building, 41 S. Central

Avenue, 8th Floor-Conference Room, Clayton, MO 63105. The bid opening is not open to the public.
To participate, you must be registered as a Vendor in Vendor Self Service. Register at

https:/stlouisco.munisselfservice.com/Vendors/default.aspx. It takes approximately 24 hours to process the
registration. If you have any questions call 314-615-7067 or email vendors@stlouisco.com.

Bids will be electronically submitted through MUNIS Vendor Self Service and will be received by Vendor Self
Service by 11:00 AM September 9, 2021. Bidders may not download the electronic bid and submit it in paper form to
the Procurement Division. Bidders must bid electronically for a valid bid. Faxed bids will not be accepted.

A complete set of bid documents (bid specifications, contract documents, printed forms on which bids must be
submitted, and other information related to the project) may be obtained from the St. Louis County Online Plan Room
at www.stlouiscoplans.com, or by contacting Cross Rhodes Print & Technologies, 2731 South Jefferson Avenue, St.
Louis, MO 63118, phone (314) 678-0087 or at www.x-rhodes.com, for a non-refundable fee covering cost and delivery.

Copies of the bid documents including project drawings and technical specifications are on file and may be inspected
at:

Spirit of St. Louis Airport, Administration Building, 18270 Edison Avenue, Chesterfield, MO 63005, and
at the office of Hanson Professional Services Inc., 1520 S. Fifth St., Suite 220, St. Charles, MO 63303.

A non-mandatory prebid conference for this project will be held at the Spirit of St. Louis Airport
Conference Room, 18270 Edison Avenue ,Chesterfield, MO 63005 at 10:00 AM local time on August 12, 2021. A site
visit will follow the prebid conference for those interested. Bidders interested in touring the project site another day may
contact the Airport directly to schedule a site visit. Contract Therese Parker@stlouiscountymo.gov with any questions.

It is the bidder’s responsibility to check the Vendor Self Service website for any changes or updates to the Invitation for Bids
which will be in the form of an addendum posted to the Vendor Self Service website.

The right is reserved, as St. Louis County, Missouri, may require, to waive informalities in bids and to reject any and all bids
submitted.

Contract Work Items. This project will involve the following work items and estimated quantities. Prospective bidders are
hereby advised that the quantities indicated herein are approximate and are subject to change.

1. Mobilization Lump Sum
2. Clean and Reseal Joints in Concrete Pavement (Undistributed) 18,000 Linear Feet
3. Concrete Spall Repair (Undistributed) 1,250 Square Feet

Contract Time. The Director of Procurement has established a contract performance time of 45 Calendar Days
from the date of the Notice-to-Proceed. All project work shall be substantially completed within the stated
timeframe. This project is subject to liquidated damages as prescribed in the project manual.
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Bonding Requirements. The successful bidder will be required to furnish separate performance and payment
bonds each in an amount equal to 100% of the contract price within ten (10) days from the date of contract
execution.

Award of Contract. All bids submitted in accordance with the instructions presented herein will be subject to
evaluation. Bids may be held by St. Louis County, Missouri, and must be valid for 120 days from the date of the
bid opening for the purpose of conducting the bid evaluation.

Award of contract will be based on the lowest aggregate sum bid submitted from those bidders that are confirmed as
being responsive and responsible. St. Louis County, Missouri reserves the right to reject any or all bids. A
responsible bidder is one whose bid complies with the specification.

Award of contract is contingent upon the Director of Procurement receiving Federal-funding assistance under the
State Block Grant Program.

Federal Provisions. This project is subject to the following Federal provisions, statutes and regulations:

Equal Employment Opportunity - Executive Order 11246 and 41 CFR Part 60: The Bidder’s attention is
called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth within the supplementary provisions. The successful Bidder
shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, or
national origin. The Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex, or national origin.

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity:
1. The Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Opportunity Construction Contract Specifications" set forth within the supplementary provisions.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Timetables
Goals for minority participation for each trade: 14.7%.
Goals for female participation in each trade: 6.9%.

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the contractor is also subject to the goals for both
its federally involved and non-federally involved construction.

The contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based
on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive
Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs (OFCCP) within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the name, address, and telephone number of the subcontractor; employer identification number of the
subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.
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1. As used in this notice and in the contract resulting from this solicitation, the "covered area" is
Chesterfield, St. Louis County, Missouri.

Certification of Nonsegregated Facilities — 41 CFR Part 60: A certification of Nonsegregated Facilities must
be submitted prior to the award of a federally-assisted construction contract exceeding $10,000 which is not
exempt from the provisions of the Equal Opportunity Clause.

Contractors receiving federally assisted construction contract awards exceeding $10,000 which are not exempt
from the provisions of the Equal Opportunity Clause will be required to provide for the forwarding of the notice
to prospective subcontractors for supplies and construction contracts where the subcontracts exceed $10,000
and are not exempt from the provisions of the Equal Opportunity Clause. The penalty for making false
statements in offers is prescribed in 18 U.S.C. 1001.

Disadvantaged Business Enterprise — 49 CFR Part 26: The requirements of 49 CFR Part 26, Regulations of
the U.S. Department of Transportation, apply to this contract. It is the policy of MoDOT and the County to
practice nondiscrimination based on race, color, sex or national origin in the award or performance of this
contract. All firms qualifying under this solicitation are encouraged to submit bids regardless of their business
size or ownership. Awards of this contract will be conditioned upon satisfying the requirements of this section.
These requirements apply to all bidders, including those who qualify as a DBE. The owner’s award of this
contract is condition upon the bidder satisfying the good faith effort requirements of 49 CFR §26.53. A DBE
contract goal of 0% percent has been established for this contract. The non-DBE bidder shall subcontract 0%
percent of the dollar value of the base bid(s), excluding any additive alternates, to disadvantaged business
enterprises (DBE) or make good faith efforts to meet the DBE contract goal. The bidder and any subcontractor
who qualifies as a DBE who subcontracts work to another non-DBE firm must subtract the amount of the non-
DBE contract from the total DBE work counted toward the goal, as defined in 49 CFR Part 26.55.

The apparent successful competitor will be required to submit the following information as a condition of bid
responsiveness: (1) the names and addresses of DBE firms that will participate in the contract; (2) a description
of the work that each DBE firm will perform; (3) the dollar amount of the participation of each DBE firm
participating; (4) written statement from bidder that attests their commitment to use the DBE firm(s) listed
under (1) above to meet the owner’s project goal; and (5) if the contract goal is not met, evidence of good faith
efforts undertaken by the bidder, as described in Appendix A to 49 CFR Part 26.

The apparent successful competitor must provide written confirmation of participation from each of the DBE
firms listed in their commitment with the bid documents as a condition of bid responsiveness.

Davis-Bacon Act, as amended — 29 CFR Part 5: The Contractor is required to comply with wage and labor
provisions and to pay minimum wages in accordance with the current schedule of wage rates established by the
United States Department of Labor included in the supplementary provisions.

In addition, the contractor will also be required to comply with the wage and labor requirements and pay
minimum wages in accordance with the schedule of wage rates established by the Missouri Division of Labor
Standards included in the Supplementary Provisions.

The highest rate between the two (Federal and State) for each job classification shall be considered the
prevailing wage.

Debarment, Suspension, Ineligibility and Voluntary Exclusion — 49 CFR Part 29: The bidder certifies, by
submission of a bid or acceptance of a contract, that neither it nor its principals are presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

Foreign Trade Restriction — 49 CFR Part 30: The Bidder and Bidder’s subcontractors, by submission of an
offer and/or execution of a contract, is required to certify that it:

a. is not owned or controlled by one or more citizens of a foreign country included in the list of countries
that discriminate against U.S. firms published by the Office of the United States Trade Representative
(USTR);
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b. has not knowingly entered into any contract or subcontract for this project with a person that is a citizen
or national of a foreign country on said list, or is owned or controlled directly or indirectly by one or more
citizens or nationals of a foreign country on said list; or

c. has not procured any product nor subcontracted for the supply of any product for use on the project that
is produced in a foreign country on said list.

Title VI Solicitation Notice: St. Louis County, in accordance with the provisions of Title VI of the Civil
Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all
bidders that it will affirmatively ensure that for any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration
for an award.

Buy American Certificate — Aviation Safety and Capacity Act of 1990: This contract is subject to the “Buy
American Preferences” of the Aviation Safety and Capacity Act of 1990. Prospective Bidders are required to
certify that steel and manufactured products have been produced in the United States and to clearly identify
those items produced or manufactured outside of the United States.

Additional Provisions:
Modification to the project documents may only be made by written addendum by the Owner or Owner’s
authorized Representative.

Bid Format: It is the County’s preference that all bid prices be submitted electronically on MUNIS Vendor
Self Service.
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	2.18.2.5 The application rate of paint to mark a short-term temporary runway and taxiway markings may deviate from the standard (see Item P-620, “Runway and Taxiway Painting,” in AC 150/5370-10), but the dimensions must meet the existing standards. Wh...

	2.18.3 Lighting and Visual NAVAIDs.
	2.18.3.1 Permanently Closed Runways and Taxiways.
	2.18.3.2 Temporarily Closed Runways and New Runways Not Yet Open to Air Traffic.
	2.18.3.3 Partially Closed Runways and Displaced Thresholds.
	2.18.3.3.1 Partially Closed Runways.
	2.18.3.3.2 Temporary Displaced Thresholds.
	2.18.3.3.3 Temporary runway thresholds and runway ends must be lighted if the runway is lighted and it is the intended threshold for night landings or instrument meteorological conditions.
	2.18.3.3.4 A temporary threshold on an unlighted runway may be marked by retroreflective, elevated markers in addition to markings noted in paragraph 2.18.2.1.3. Markers seen by aircraft on approach are green. Markers at the rollout end of the runway ...
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	2.22.1.2 The airport operator must coordinate the adjustment of RSA dimensions as permitted above with the appropriate FAA Airports Regional or District Office and the local FAA air traffic manager and issue a NOTAM.
	2.22.1.3 The CSPP and SPCD must provide procedures for ensuring adequate distance for protection from blasting operations, if required by operational considerations.
	2.22.1.4 Excavations.
	2.22.1.4.1 Open trenches or excavations are not permitted within the RSA while the runway is open. Backfill trenches before the runway is opened. If backfilling excavations before the runway must be opened is impracticable, cover the excavations appro...
	2.22.1.4.2 Construction contractors must prominently mark open trenches and excavations at the construction site with red or orange flags, as approved by the airport operator, and light them with red lights during hours of restricted visibility or dar...

	2.22.1.5 Erosion Control.

	2.22.2 Runway Object Free Area (ROFA).
	2.22.3 Taxiway Safety Area (TSA).
	2.22.3.1 A taxiway safety area is a defined surface alongside the taxiway prepared or suitable for reducing the risk of damage to an airplane unintentionally departing the taxiway. (See AC 150/5300-13.) Since the width of the TSA is equal to the wings...
	2.22.3.2 The airport operator must coordinate the adjustment of the TSA width as permitted above with the appropriate FAA Airports Regional or District Office and the FAA air traffic manager and issue a NOTAM.
	2.22.3.3 The CSPP and SPCD must provide procedures for ensuring adequate distance for protection from blasting operations.
	2.22.3.4 Excavations.
	2.22.3.5 Erosion control.

	2.22.4 Taxiway Object Free Area (TOFA).
	2.22.4.1 The taxiway object free area dimensions may be temporarily adjusted if the taxiway is restricted to aircraft operations requiring a taxiway object free area that is equal to the taxiway object free area width available. Give special considera...
	2.22.4.2 Offset taxiway centerline and edge pavement markings (do not use glass beads) may be used as a temporary measure to provide the required taxiway object free area. Where offset taxiway pavement markings are provided, centerline lighting, cente...
	2.22.4.3 Construction activity, including open excavations, may be accomplished without adjusting the width of the taxiway object free area, subject to the following restrictions:
	2.22.4.3.1 Taxiing speed is limited to 10 mph.
	2.22.4.3.2 NOTAMs issued advising taxiing pilots of hazard and recommending reduced taxiing speeds on the taxiway.
	2.22.4.3.3 Marking and lighting meeting the provisions of paragraphs 2.18 and 2.20 are implemented.
	2.22.4.3.4 If desired, appropriate orange construction signs are installed. See paragraph 2.18.4.2 and Appendix F.
	2.22.4.3.5 Five-foot clearance is maintained between equipment and materials and any part of an aircraft (includes wingtip overhang). If such clearance can only be maintained if an aircraft does not have full use of the entire taxiway width (with its ...
	2.22.4.3.6 Flaggers furnished by the contractor must be used to direct and control construction equipment and personnel to a pre-established setback distance for safe passage of aircraft, and airline and/or airport personnel.  Flaggers must also be us...


	2.22.5 Obstacle Free Zone (OFZ).
	2.22.6 Runway Approach/Departure Areas and Clearways.
	2.22.6.1 Construction activity in a runway approach/departure area may result in the need to partially close a runway or displace the existing runway threshold. Partial runway closure, displacement of the runway threshold, as well as closure of the co...
	2.22.6.2 Caution About Partial Runway Closures.
	2.22.6.3 Caution About Displaced Thresholds.


	2.23 Other Limitations on Construction.
	2.23.1 Prohibitions.
	2.23.1.1 No use of tall equipment (cranes, concrete pumps, and so on) unless a 7460-1 determination letter is issued for such equipment.
	2.23.1.2 No use of open flame welding or torches unless fire safety precautions are provided and the airport operator has approved their use.
	2.23.1.3 No use of electrical blasting caps on or within 1,000 feet (300 meters) of the airport property. See AC 150/5370-10.

	2.23.2 Restrictions.
	2.23.2.1 Construction suspension required during specific airport operations.
	2.23.2.2 Areas that cannot be worked on simultaneously.
	2.23.2.3 Day or night construction restrictions.
	2.23.2.4 Seasonal construction restrictions.
	2.23.2.5 Temporary signs not approved by the airport operator.
	2.23.2.6 Grades changes that could result in unplanned effects on NAVAIDs.
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	E.1 Project Description.
	E.1.1 During Phase I, the runway 15 threshold will be displaced 1000 feet to keep construction equipment below the approach surface. The start of runway 15 takeoff and the departure end of runway 33 will also be moved 500 feet to protect workers from ...

	E.2 During Phase II, the runway 33 threshold will be displaced 1000 feet to keep construction equipment below the approach surface. The start of runway 33 takeoff and the departure end of runway 15 will also be moved 500 feet to protect workers from j...
	E.3 During Phase III, the existing portion of the runway will be repaved with Hot Mix Asphalt (HMA) and the runway 33 glide slope will be relocated. Construction will be accomplished between the hours of 8:00 pm and 5:00 am, during which the runway wi...
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