

*Missouri
Department
of Transportation*



Kevin Keith, Director

105 West Capitol Avenue
P.O. Box 270
Jefferson City, MO 65102
(573) 751-2551
Fax (573) 751-6555
www.modot.org

December 21, 2010

Dear Consultant:

The Missouri Highways and Transportation Commission is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list.

If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than four pages. This letter should include a statement to indicate why your firm is interested in the project. It should also include any other information which might help us in the selection process, such as the persons or team you would assign to each project, the backgrounds of those individuals, and other projects your company has recently completed or are now active. We will utilize the consultant information already on file so we will not need a lengthy submittal of other general company information.

DBE firms must be certified by the Missouri Department of Transportation in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any projects they feel can be managed by their firm.

We request all letters be received by 3:00 pm, January 5, 2010 at the appropriate office.

Sincerely,

Dave Nichols
Director of Program Delivery

Attachment

cc: Beth Wright-d4
Ms. Kathy Harvey-de
Mr. Dennis Heckman-br

DISTRICT OFFICES

District 4

Beth Wright, P.E. – District Engineer
Missouri Department of Transportation
600 NE Colbern Road
Lee's Summit, MO 64086

Contact

Mark Fisher, P.E.
816-607-2271
Mark.Fisher@modot.mo.gov
Email responses are encouraged

District 4

Clay County, Route 169															
Job No:	J4U1165& J4U1166														
Location:	Route 169 at 96 th & 108 th Street														
Proposed Improvement:	Add diamond interchanges at 96 th & 108 th Street														
Length:	n/a														
Approximate Construction Cost:	\$17 million														
DBE Goal (if applicable)	15%														
Consultant Services Required:	The consultant team will prepare preliminary, right-of-way, bridge, and final plans for the proposed improvements.														
Other Comments:	<p>Interviews or presentation will not be required for the consultant selection.</p> <p>Significant items in the scope of the consultant contract will include:</p> <ul style="list-style-type: none"> • Survey • Roadway & Bridge design (preliminary, R/W, Final) • Geotechnical investigation • Location survey • Public hearing • Enhancements/Aesthetics • Waterline relocation • Drainage • Lighting • Noise Analysis • Traffic modeling, public involvement, right of way acquisition and environmental work will be handled by MoDOT staff. • Photogrammetric information will be provided to the consultant • MoDOT will lead the project with input from KCMO Public Works and Parks and Recreation <p><u>Tentative timeline:</u></p> <table style="width: 100%; border: none;"> <tr> <td style="width: 150px;">Jan. 19</td> <td>Consultant selection</td> </tr> <tr> <td>Mar. 1</td> <td>Consultant NTP</td> </tr> <tr> <td>May 1</td> <td>Preliminary/R/W plans completed</td> </tr> <tr> <td>May</td> <td>Public Meeting</td> </tr> <tr> <td>June 1</td> <td>R/W Plans complete</td> </tr> <tr> <td>Aug. 15</td> <td>PS&E Submitted</td> </tr> <tr> <td>Oct. 21</td> <td>Letting</td> </tr> </table>	Jan. 19	Consultant selection	Mar. 1	Consultant NTP	May 1	Preliminary/R/W plans completed	May	Public Meeting	June 1	R/W Plans complete	Aug. 15	PS&E Submitted	Oct. 21	Letting
Jan. 19	Consultant selection														
Mar. 1	Consultant NTP														
May 1	Preliminary/R/W plans completed														
May	Public Meeting														
June 1	R/W Plans complete														
Aug. 15	PS&E Submitted														
Oct. 21	Letting														