



## **ADDENDUM NUMBER 2**

**DATE:** March 23, 2018

**TO:** Prospective Bidders

**OWNER:** City of Ballwin  
Public Works Department  
14811 Manchester Road  
Ballwin, Missouri 63011

**ENGINEER:** CDG Engineers, Inc.  
One Campbell Plaza  
St. Louis, Missouri 63139

**SUBJECT:** Addendum Number 2 to the  
Bidding Documents for  
Ramsey Lane Bridge Replacement  
Federal Project No. STP-4939(607)  
CDG Project No. 16024

---

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents, dated February 28, 2018. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

---

### **ITEM**

#### **Drawings**

##### Sheet – T-004

1. Under Bid Item 9029904, Item No. 37, Timber Wall (6"x6"x10') treated Oak, remove "SF" under the Unit column and "113.52" under the Project Quantity column and replace with "LF" and "114", respectively.

##### Sheet – C-101

2. Under KEYED NOTES #6 Install Timber Wall (114 SF), remove "SF" and replace with "LF".

#### **Specifications**

##### Section – Job Special Provisions

1. Pages 96 of 310, Basis of Payment, under Measurement remove "square feet of the face of timber wall" and replace with "lineal feet of timber wall" and under Payment remove "per square foot" and replace with "per linear foot".

This Addendum consists of 1 page.

**END ADDENDUM NUMBER 2**