



ADDENDUM NUMBER 3

Project Number: **89002847/299**

Federal Aid Project Number: **STP-3400 (438)**

Project Title: **Blue River Trail: Brush Creek to Stadium Drive (Seg. B)**

ISSUE DATE: **5/11/2018**

Bidders are hereby notified that the Bidding and Contract Documents for the above project, for which Bids are to be received on **Tuesday, May 15, 2018** are amended as follows:

The Bid date for this Project stated in Document **00130-1** Invitation to Bid and **00210-1** Notice to Contractor shall be changed to: 2:00 PM, on **Tuesday, May 22, 2018**.

Information to Bidders The following is provided to Bidders for information only:

See attached Pre-Bid Conference Agenda and Attendance Listing.

NOTE: Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the Bid Form - Document 00410.



PRE-BID CONFERENCE AGENDA

Project Number 8900-2847

Project Title Blue River Trail: Brush Creek to Stadium Dr. (Seg.B)

Location: KC Water Date: 4/23/18 Time: 10:30 A.M.

INTRODUCTIONS

A. City Representatives:

Project Manager/Owner's Representative: Tom Kimes - (816) 513-0443

Owner's Project Manager: Dondrea Fisher - (816) 513-0488
dondrea.fisher@kcmo.org

Construction Inspector: TBD - (816)

Department Representative: _____ - (816)

Contract Administration: Roberto Everidge - (816) 513-0804

B. DESIGN PROFESSIONAL Representatives: VIREO

Consultant(s): Craig Rhodes – Project Manager - (816) 756-5690
craig@bevireo.com

Ben Wagner - (816) 756-5690

C. Others:

Richard Allen / KCMO Parks & Recreation - (816) _____

_____ - (816) _____

_____ - (816) _____

Project Overview

Bid Instructions

Bid Opening:

Tuesday, May 1, 2018

2:00PM

KCMO General Services, City Hall, 1st Flr.

**MBE/WBE/DBE approved goals: 11% DBE
Affidavit of Intended Utilization**

Bid Security (5% of base bid)

Bid Structure: Unit Prices

Contract Times

Special Requirements

Financial Information

Payment Procedures:

- 1. Pay application due on: TBD**
- 2. Retainage: N/A**

Job Issues

Permits

Project Schedule

Temporary Facilities/Clean-Up

Safety

Scope Modifications

TBD

Project Number 8900-2891.5467.8066.8067
Project Title Troost at Brush Creek Contract #106

PRE-BID CONFERENCE

Blue River Trail - Brush Creek to Stadium Drive (Segment B) - STP 3400 (438)

Water Services - Auditorium

4/23/2018

10:30 AM

Name	Organization	E-mail
KIM WILSON	JM Fahey Const. Co.	Kim.wilson@jmfahey.com
JEROD KELLEY	Gunter Construction	Bids@GunterKC.com
TOM GRESKO	Gunter Constr.	bids@GunterKC.com
CRAIG RHODES	Vireo	craig@be.vireo.com
BEN WAGNER	Vireo	BEN@be.vireo.com
MARY BETH SHARPE	Four J Environmental	fourjenvironmental@hotmail.com
STEVE TOTH	Mega Industries Corporation	bids@megakc.com
ED CHILDS	National Streetscape, Inc.	NTNL.streetscape@gmail.com
LEONA WALTON	KC Water	Leona.Walton@kcmo.org
TOM KIMES	KC Water	Tom.Kimes@kcmo.org
CHRIS LEAVER	SI Precast	cleaver@si-precast.com
DONDREA FISHER	KC Water	dondrea.fisher@kcmo.org
VALERIE JOHNSON	KC Mo/HRD	valerie.johnson@kcmo.org

PRE-BID CONFERENCE

Blue River Trail - Brush Creek to Stadium Drive (Segment B) - STP 3400 (438)

Water Services - Auditorium

4/23/2018

10:30 AM

Name	Organization	E-mail
Kim Wilson	JM Fahy Const Co	Kim.wilson@jmfahy.com
Jacob Kuller	GUNTER CONSTRUCTION	Bids@Gunterkc.com
Tom Gresko	Gunter Constr.	bids@Gunterkc.com
CRAIG RHODES	VIREO	CRAIG@BEVIREO.COM
BEN WAGNER	VIREO	BEN@BEVIREO.COM
Mary Beth Sharpe	Four J Environmental	fourjenvironmental@hotmail.com
Steve Toth	Mega Industries Corporation	bids@megakc.com
Ed Childs	NATIONAL Streetscape, Inc	NTNL.Streetscape@gmail.com
Leona Walton	KC Water	Leona.Walton@kcmo.org
Tom Kimes	KC Water	tom.kimes@kcmo.org
XXXXXXXXXX	XXXXXXXXXX	XXXXXXXXXX
XXXXXXXXXX	XXXXXXXXXX	XXXXXXXXXX
Chris Leaver	SI Precast	cleaver@siprecast.com
Dondrea Fisher	KC Water	dondrea.fisher@kcmo.org
Valerie Johnson	KCMO/HRD	valerie.johnson@kcmo.org