

# City of West Plains

1910 HOLIDAY LANE, P. O. BOX 710, WEST PLAINS, MO 65775  
417-256-7170 FAX 417-256-0255

June 21, 2018

## ADDENDUM NO. 2

To: All Holders of Plans & Contract  
US Highway 63 Right In / Right Out  
West Plains, Missouri

\_\_\_\_\_  
Name of Bidder

\_\_\_\_\_  
Receipt Acknowledged by

Bid Holders:

This Addendum is hereby made a part of the Contract Documents to the same extent as if it were originally included therein. This Addendum shall be inserted in the Contract Documents and shall be executed and submitted with the Bid. This Addendum includes the following:

- A. Specifications page 5 should be replaced with the attached page 5. (Bid opening date change)
- B. Specifications page 12 should be replaced with the attached page 12. (Line item added)
- C. Plans Page 2 should be replaced with the included PDF of Plan Page 2 (Line item added)

## NOTICE TO CONTRACTORS

Sealed bids for CITY OF WEST PLAINS, MISSOURI – US HIGHWAY 63 RIGHT IN / RIGHT OUT will be accepted at the City of West Plains, 1910 Holiday Lane, West Plains, MO 65775, until July 3, 2018, 2:00 pm and then publicly opened and read aloud at that time. Bids received after 2:00 pm will be returned unopened.

The Successful bidder will be the lowest, responsible and responsive Bidder to whom the City (on the basis of Engineer's evaluation) makes an award.

**Responsive Bidder:** Any person, firm or corporation submitting a Bid for the work contemplated whose Bid Form is complete and regular, free of exclusions or special conditions and has no alternative Bids for any item unless requested in the Technical Specifications.

**Responsible Bidder:** Any person, firm or corporation submitting a Bid for the work contemplated who maintains a permanent place of business, has adequate plant equipment to do the work properly and within the time limit unless requested in the Technical Specifications.

(1) **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:  
Construction of a dedicated right turn lane and radii improvements to right-in right-out on U.S. Hwy 63 between K Hwy and Hwy 160.

(2) **COMPLIANCE WITH CONTRACT PROVISIONS:** The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2011," and "Missouri Standard Plans for Highway Construction, 2009", their revisions, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at [www.modot.mo.gov](http://www.modot.mo.gov) under "Business with MoDOT" "Standards and Specifications". The effective version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to October 2009 Missouri Std. Plans  
For Highway Construction (if applicable)

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term, "City of West Plains", and the term "Engineer" is a reference to the Engineer of the City of West Plains.

The contracting Authority for this contract is City of West Plains.

(3) **PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Working Days: - 30 working days  
Completion Date: - November 30, 2018

**PROPOSAL TO CITY OF WEST PLAINS  
US Highway 63 Right In / Right Out**

THE UNDERSIGNED BIDDER, having examined the plans, specifications, and other proposed contract documents hereto attached, and all addenda thereto; the location of the proposed work; the nature of the excavations to be done; the location, arrangement, construction and condition of existing structures affecting the work; and being cognizant of the conditions of streets giving access to the sites of the work; the existing and local conditions relative to construction hazards, labor, transportation, hauling, trucking and all other factors and conditions affecting, or which may be affected by, the work;

HEREBY PROPOSES to furnish all required tools, equipment, plant and materials; to perform all necessary labor and to construct, install and complete all work stipulated in, required by, and in accordance with the proposed contract documents hereto attached and the plans referred to herein for the unit, lump sum and extended prices listed below.

THE UNDERSIGNED BIDDER UNDERSTANDS that the quantities shown in this proposal are approximate and offers to do the work at the prices stated in the following schedule; the total bid shall be a summation of the price extensions shown and in no event shall the total compensation paid for the work specified herein exceed said total bid unless the Contractor shall obtain a change order duly approved by the Owner prior to the performance of additional or altered work, as set forth in these specifications:

Item No.	Description	Quantity	Unit	Unit Price	Subtotal
1	Mobilization	1	LS		\$ -
	Removal of Improvements				
2	Concrete Curb Removal	99	LF		\$ -
3	Removal Existing Striping	225	LF		\$ -
	Traffic Control				
4	Signs	132	SF		\$ -
5	Barricades	144	LF		\$ -
6	Channelizers	21	EA		\$ -
7	Arrow Board	1	EA		\$ -
8	Clear and Grub	0.29	AC		\$ -
9	Class A Excavation	258	CY		\$ -
10	Compacted Embankment	284	CY		\$ -
11	18" CMP	40	LF		\$ -
12	18" CMP F.E.S.	2	EA		\$ -
13	Saw Cut	5	LF		\$ -
14	Concrete Widening (NRPCCP)	336	SY		\$ -
15	Type 5 Aggregate	336	SY		\$ -
16	Sign Relocation	1	EA		\$ -
	Pavement Markings				
17	Striping	289	LF		\$ -
18	Right Turn Arrows	2	EA		\$ -
19	Mill & Fill Rumble Strips	11	SY		\$ -
20	Class 5 Pull Box	1	EA		\$ -
21	12' Sediment Retention Fiber Roll	5	EA		\$ -
22	Seed and Mulch	0.22	AC		\$ -
23	*Unclassified Excavation	50	CY		\$ -

<b>TOTAL</b>	<b>\$ -</b>
--------------	-------------

SUMMARY OF QUANTITIES

DESCRIPTION	QUANTITY	UNIT	SHT. NO.
MOBILIZATION	1	L.S.	N/A
REMOVAL OF IMPROVEMENTS			
CONC. CURB REMOVAL	99	L.F.	4
REMOVAL EXIST. STRIPING	225	L.F.	5
TRAFFIC CONTROL			
SIGNS	132	S.F.	7
BARRICADES TYPE III	15	E.A.	7
CHANNELIZERS	24	E.A.	7
ARROW BOARD	1	E.A.	7
CLEAR AND GRUB	.29	AC.	5
CLASS A EXCAVATION	258	C.Y.	8
COMPACTED EMBANKMENT	284	C.Y.	8
18' CMP	40	L.F.	5
18' CMP F.E.S.	2	E.A.	5
SAW CUT	5	L.F.	4
CONC. WIDENING (NRPCCP)	336	S.Y.	4
TYPE 5 AGGR.	336	S.Y.	4
SIGN RELOCATION	1	E.A.	4
PAVEMENTS MARKINGS			
STRIPING	289	L.F.	4
RIGHT TURN ARROW	2	E.A.	4
CLASS 5 PULL BOX	1	E.A.	4
MILL & FILL RUMBLE STRIPS	11	SY	5
12' SEDIMENT RETENTION FIBER ROLL	5	E.A.	6
SEED AND MULCH	.22	AC.	5
*UNCLASSIFIED EXCAVATION	50	C.Y.	8

\*NOTE: THE UNCLASSIFIED EXCAVATION UNITS WILL ONLY COME INTO EFFECT IF THE CLASS A EXCAVATION DOES NOT COVER EVERYTHING

