

## ADDENDUM 002 Request for Bid Osage Beach Reroof and Exterior Modifications Project RFB 9-160615KH

Bidders should acknowledge receipt of Addendum 002 (TWO) by signing and including it with the original bid. The due date for receipt of bids **has not** changed by this Addendum; the due date is **June 15, 2016 2:00 PM Central Time**. Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Kristi Hixson General Services Senior Specialist
Contractor/Offeror Signature  <hr/>	Department of Transportation  <i>Kristi Hixson</i> <hr/>
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed:6/9/2016

### Clarifications:

- Contractor shall be responsible to remove old sewer vent pipe on the southeast corner of the building; vent pipe is no longer in use.
- Contractor shall be responsible to remove old electrical head.
- MoDOT shall be responsible for removing lights on soffit.
- MoDOT shall be responsible to contact the phone company to move existing phone lines.
- The existing roof consists of 1 layer of shingles.

