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SPECIAL PROVISION

A.
GENERAL - FEDERAL JSP-08-02
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri Department of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by the United States Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business With MoDOT".  Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding documents have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

1.2  The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business With MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting date of the project.




General Provisions & Supplemental Specifications





Supplemental Plans to July 2008 Missouri Std. Plans 




For Highway Construction 

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

B.
WORK ZONE TRAFFIC MANAGEMENT PLAN
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

2.0  Traffic Management Schedule.

2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work and prior to any revisions to the traffic management schedule.  The traffic management schedule shall include the proposed traffic control measures, hours traffic control will be in place, and work hours.

2.2  The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or other circumstances.

2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material is available for continuous construction and the contractor is prepared to diligently pursue the work until the closed lane is opened to traffic.

2.5
Traffic Delay.   The contractor shall be responsible for maintaining the existing traffic flow through the job site during construction.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the contractor shall review the construction operations which contributed directly to disruption of the traffic flow and make adjustments to the operations to prevent the queues from occurring again. 

3.0  Work Hour Restrictions.

3.1  There are three major summer holiday periods:  Memorial Day, Independence Day, and Labor Day.  All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday.

3.2  The contractor shall not perform any construction operation on the active lanes during restricted periods, holiday periods or other special events specified in the contract documents.

3.2  The contractor shall not perform any work between the hours of ½ hour before sunset until ½ hour after sunrise. No night time work will be allowed without submission of an adequate traffic control plan to cover nighttime operations and prior approval by the engineer

4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in the contract document.
C.
SUPPLEMENTAL REVISIONS

To be inserted by CO

D.
PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS   JSP-96-05 

All questions concerning this project during the bidding process shall be forwarded to the project contact listed below.

________________________, Project Contact

District  __

__________________

_________________

Telephone Number __-__-__

e-mail  xxxxx@modot.mo.gov 

All questions concerning the bid document preparation can be directed to the Central Office  – Design at (573) 751-2876.

E. TACK COAT

1.0  Quantities are based on a tacking rate of 0.05 gallon per square yard (0.22 L/m2).  All or any of the tack may be overrun or underrun.
F.
BRIDGE END TRANSITIONS
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. This point will not necessarily be at the bridge end, but will be located at a point which provides the smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall be from curb to curb.

G.
TIME FOR COMPLETION OF THE WORK

1.0  Description.  Completion of this (project or contract) shall be in accordance with Sec 108.7 and will be administered on both a calendar date completion basis and by calendar days completion basis.

1.1  Regardless of when the work is begun on this (project or contract), all work shall be completed on or before the date specified below.  Completion by this date shall be in accordance with the requirements of Sec 108.7.1.




Completion Date:  December 1, 2009.

1.2  In addition, calendar days for the completion of this (project or contract) have been established.  The count of calendar days will start on the date the contractor starts any construction operations.  All work shall be completed within the calendar days specified below.  Completion of the work by calendar days shall be in accordance with the requirements of Sec 108.7.1.




Calendar Days: 
XX
1.3  Should the contractor, or in case of default, the surety, fail to complete the work within the above specified calendar days or the completion date,  whichever occurs first, a deduction of the amount shown below will be made for each day that the (project or contract) remains uncompleted in accordance with the requirements of Sec 108.8.


Liquidated Damages Per Day:  $ inserted by CO
1.4  If all Work is not complete prior to the specified overall contract completion date, the contractor will be charged with an overall liquidated damage specified in the amount of $Administrative Damages to be inserted by CO per day for each full day that the Work is not fully completed.  This damage will be assessed independently of the liquidated damages (per project) as specified above.

H.
LIQUIDATED DAMAGES FOR WINTER MONTHS

1.0 Description.  Revise Sec 108.8.1.2 (a) and (b) and substitute the following for the project:


(a)  Liquidated damages will be assessed from December 15 to March 15


(b)  Liquidated damages will be assessed for Saturdays, Sundays and Holidays.
