

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING & GRUBBING	ACRE	1.00	5	\$3,333.73	\$8,774.23	\$1,194.41	5.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	220	\$15,889.22	\$556,174.09	\$75.00	220.00
2031000	CLASS A EXCAVATION	CUYD	2,335.39	31	\$11.93	\$75.00	\$1.00	72,397.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	268.00	6	\$13.83	\$21.50	\$5.00	1,608.00
2035500	EMBANKMENT IN PLACE	CUYD	1,642.50	12	\$16.24	\$19.00	\$14.00	19,710.00
2036000	COMPACTING EMBANKMENT	CUYD	385.13	24	\$5.76	\$50.00	\$1.24	9,243.00
2037075	COMPACTING IN CUT	STA.	62.63	18	\$494.97	\$4,200.00	\$200.00	1,127.40
2063000	CLASS 3 EXCAVATION	CUYD	10.75	8	\$68.38	\$417.61	\$15.00	86.00
2071000	LINEAR GRADING CLASS 1	STA.	13.94	10	\$285.23	\$3,904.70	\$117.74	139.40
2072000	LINEAR GRADING CLASS 2	STA.	257.13	15	\$598.62	\$4,200.00	\$250.00	3,857.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	2.00	7	\$652.02	\$1,254.13	\$250.00	14.00
2121000A	SUBGRADING & SHOULDERING CLASS 1	STA.	541.20	10	\$72.76	\$159.00	\$15.93	5,412.00
2122000A	SUBGRADING & SHOULDERING CLASS 2	STA.	147.88	8	\$183.36	\$462.54	\$68.40	1,183.00
2152000A	SHAPING SLOPES, CLASS II	100FT	1,505.00	7	\$242.09	\$551.65	\$71.00	10,535.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	4,004.00	4	\$1.23	\$1.55	\$1.09	16,016.00
2162000	REMOVAL & STORAGE OF EXISTING BRIDGE RAILS	LIN.FT.	302.00	14	\$13.13	\$25.00	\$5.00	4,228.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,178.11	204	\$10.54	\$32.50	\$3.80	1,260,335.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	31	\$24,169.10	\$212,269.62	\$2,200.00	31.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	45,330.00	7	\$13.70	\$19.35	\$10.67	317,310.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	20,808.52	25	\$7.84	\$17.00	\$5.00	520,213.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	561.00	12	\$7.31	\$11.50	\$5.50	6,732.00
3101002	GRAVEL (A)	TONS	75.00	18	\$42.97	\$85.00	\$23.00	1,350.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	117.00	2	\$79.96	\$111.47	\$48.45	234.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	915.50	18	\$7.03	\$14.99	\$1.50	16,479.00
4010150	TYPE A2 SHOULDER	SQYD	82,187.20	3	\$19.65	\$21.20	\$18.20	246,561.60
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	14,797.12	35	\$59.86	\$200.00	\$51.26	517,899.20
4011213	BITUMINOUS PVMT MIXTURE PG64-22, (BP-3)	TONS	81.90	2	\$140.59	\$206.18	\$75.00	163.80
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	1,696.29	15	\$77.62	\$163.00	\$54.09	25,444.40
4013010	BITUMINOUS PVMT MIXTURE PG64-22 (BASE WIDENING)	TONS	2,408.28	8	\$65.37	\$117.08	\$59.15	19,266.20
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	6,993.19	67	\$61.46	\$210.00	\$47.02	468,543.90
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	1,818.53	8	\$73.88	\$180.00	\$63.72	14,548.20
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	8,156.10	2	\$91.61	\$94.47	\$88.75	16,312.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	7,778.80	2	\$65.92	\$69.38	\$62.46	15,557.60
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	8,806.60	2	\$74.15	\$82.04	\$66.25	17,613.20
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	127.70	6	\$175.24	\$200.00	\$163.00	766.20
4051012	EMULSIFIED ASPHALT, COLD IN-PLACE RECYCLING	GAL	270,150.00	2	\$2.41	\$2.47	\$2.34	540,300.00
4055005	COLD IN-PLACE RECYCLING	SQYD	172,073.00	2	\$3.42	\$3.44	\$3.39	344,146.00
4071005	TACK COAT	GAL	6,114.46	83	\$1.68	\$2.76	\$0.01	507,500.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	2,203.75	8	\$3.99	\$5.09	\$2.75	17,630.00
4081026	PRIME-EMULSIFIED ASPHALT SS-1	GAL	6,130.00	6	\$2.28	\$2.77	\$1.84	36,780.00
4131000	MICROSURFACING, TYPE II	SQYD	81,722.50	4	\$2.43	\$2.60	\$2.27	326,890.00
4134000	BITUMINOUS FOG SEAL	GAL	2,893.14	7	\$4.25	\$29.25	\$3.20	20,252.00
5021106	CONCRETE PVMT (6 IN. NON-REINF)	SQYD	179.00	6	\$55.75	\$75.00	\$42.00	1,074.00
5021108	CONCRETE PVMT (8 IN. NON-REINF)	SQYD	344.40	7	\$90.65	\$110.00	\$58.53	2,410.80
5021110	CONCRETE PVMT (10 IN. NON-REINF)	SQYD	91.40	7	\$91.98	\$133.34	\$51.02	639.80
5021310	CONCRETE PVMT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	45,330.00	7	\$35.73	\$44.50	\$31.77	317,310.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021340	TYPE A2 SHOULDER	SQYD	82,187.20	4	\$19.97	\$20.98	\$18.70	328,748.80
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	141.88	25	\$255.87	\$313.53	\$205.00	3,547.00
5041000	CONCRETE APPROACH PVMT	SQYD	105.45	14	\$143.50	\$256.36	\$85.00	1,476.30
5062030	UNBONDED CONCRETE OVERLAY	CUYD	45,992.10	7	\$78.78	\$113.50	\$63.40	321,944.70
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	189,224.80	7	\$9.45	\$13.27	\$6.15	1,324,573.60
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	7	\$24,457.24	\$51,880.00	\$15,000.00	7.00
6042010	ADJUSTING MANHOLE	EACH	4.00	2	\$1,616.49	\$2,542.72	\$690.25	8.00
6042020	ADJUSTING BASIN OR INLET	EACH	36.00	2	\$4,638.80	\$5,032.95	\$4,244.65	72.00
6044011	PIPE COLLAR, TYPE A	EACH	5.00	2	\$1,312.65	\$1,425.29	\$1,200.00	10.00
6054010	GEOCOMPOSITE PVMT EDGE DRAIN	LIN.FT.	27,377.00	7	\$4.38	\$7.30	\$3.80	191,639.00
6054020	OUTLET PIPES & SPLASH PADS	EACH	132.00	7	\$339.57	\$540.00	\$300.00	924.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	5.70	10	\$5,067.54	\$6,600.00	\$1,000.00	57.00
6061010	GUARDRAIL TYPE A	LIN.FT.	995.21	53	\$15.17	\$325.00	\$8.00	52,746.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN.FT.	151.44	82	\$24.96	\$35.83	\$21.00	12,418.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN.FT.	150.00	7	\$50.00	\$93.00	\$33.00	1,050.00
6062200	BRIDGE ANCHOR SECTION, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	17.00	7	\$1,344.62	\$1,400.00	\$1,287.00	119.00
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	3.00	23	\$1,554.61	\$4,500.00	\$300.00	69.00
6062202	BRIDGE ANCHOR SECTION, 7 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	4.00	8	\$1,909.23	\$2,772.82	\$1,500.00	32.00
6062202A	BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	3.09	23	\$1,670.33	\$2,380.09	\$1,460.00	71.00
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST)	EACH	4.00	18	\$1,478.03	\$1,600.00	\$1,375.00	72.00
6062300	TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	EACH	17.00	7	\$301.13	\$325.50	\$260.00	119.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.24	38	\$339.05	\$500.00	\$13.57	123.00
6062301	TRANSITION SECTION, 7 FT. POSTS	EACH	4.00	8	\$458.47	\$550.00	\$350.00	32.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.74	80	\$371.08	\$600.00	\$300.00	299.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	4.00	51	\$1,526.15	\$1,750.50	\$1,400.00	204.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.68	124	\$1,994.92	\$4,676.46	\$1,300.00	580.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.00	3	\$2,617.94	\$4,192.00	\$1,661.83	6.00
6066610	END ANCHOR	EACH	4.28	18	\$756.64	\$1,213.07	\$100.00	77.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	200.00	3	\$2.38	\$6.00	\$0.15	600.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	100.00	3	\$3.32	\$6.80	\$0.15	300.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN.FT.	369.00	6	\$21.10	\$45.50	\$15.29	2,214.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN.FT.	50.00	4	\$58.50	\$100.00	\$21.00	200.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN.FT.	296.00	4	\$96.00	\$110.00	\$85.00	1,184.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN.FT.	441.00	6	\$113.15	\$124.00	\$104.67	2,646.00
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	24.28	5	\$123.78	\$250.00	\$72.67	121.40
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	56.70	6	\$73.56	\$102.02	\$44.00	340.20
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	138.00	2	\$112.75	\$115.50	\$110.00	276.00
6085008	PAVED APPROACH, 8 IN.	SQYD	817.10	6	\$54.18	\$65.00	\$45.20	4,902.60
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	279.28	16	\$46.12	\$234.00	\$36.50	4,468.40
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN.FT.	403.00	6	\$29.42	\$41.50	\$20.00	2,418.00
6091052	CURB & GUTTER TYPE B	LIN.FT.	291.00	6	\$27.70	\$36.44	\$21.00	1,746.00
6092011	INTEGRAL CURB (6 IN. HEIGHT & UNDER) TYPE A	LIN.FT.	314.00	7	\$36.63	\$125.41	\$15.00	2,198.00
6097000	ROCK LINING	CUYD	28.00	8	\$55.32	\$163.93	\$45.00	224.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	212.38	52	\$38.52	\$75.00	\$15.00	11,044.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	212.38	52	\$22.97	\$165.00	\$7.00	11,044.00
6122008	IMPACT ATTENUATOR (8 S& BARRELS)	EACH	1.00	7	\$2,655.32	\$3,538.00	\$2,000.00	7.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122014	IMPACT ATTENUATOR (14 S& BARRELS)	EACH	1.00	7	\$4,174.63	\$5,801.00	\$2,400.00	7.00
6122019	IMPACT ATTENUATOR (19 S& BARRELS)	EACH	11.00	7	\$3,995.81	\$6,000.00	\$2,400.00	77.00
6122020	REPLACEMENT S& BARREL	EACH	10.00	14	\$228.76	\$525.00	\$1.05	140.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.00	7	\$1,110.16	\$1,526.00	\$500.00	14.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	2.78	9	\$2,556.82	\$12,000.00	\$250.00	25.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	20	\$3,346.30	\$21,000.00	\$500.00	40.00
6131010	FURNISHING & PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PVM T REPAIR	SQYD	1,836.00	4	\$102.54	\$189.00	\$80.00	7,344.00
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVM T REPAIR)	SQYD	183.50	4	\$5.66	\$15.75	\$3.00	734.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVM T REPAIR)	SQYD	183.50	4	\$5.29	\$10.00	\$4.00	734.00
6131014	FULL DEPTH PVM T REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN.FT.	7,182.00	4	\$4.41	\$5.78	\$4.00	28,728.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVM T REPAIR	EACH	4,590.00	4	\$4.72	\$10.50	\$3.20	18,360.00
6131017	DOWEL BAR (FURNISHING & INSTALLING W/ BASKETS) FOR FULL DEPTH PVM T REPAIR	EACH	12.00	2	\$65.00	\$65.00	\$65.00	24.00
6141022	GRATE & BEARING PLATE (3 FT. X 3 FT.)	EACH	1.00	2	\$782.05	\$883.09	\$681.00	2.00
6141120	CURVED VANE GRATE & FRAME (2 FT. X 2 FT.)	EACH	7.00	2	\$610.39	\$928.96	\$291.82	14.00
6141121	CURVED VANE GRATE & FRAME (4 FT X 2 FT)	EACH	4.00	2	\$815.41	\$1,127.29	\$503.52	8.00
6143012	MANHOLE FRAME & COVER, TYPE 2	EACH	1.00	6	\$1,169.58	\$3,500.00	\$415.47	6.00
6143013	MANHOLE FRAME & COVER, TYPE 3	EACH	12.00	2	\$476.13	\$827.25	\$125.00	24.00
6151005	WATER TRANSPORTATION FOR ENGINEER	LUMP	1.00	7	\$21,314.29	\$30,000.00	\$13,200.00	7.00
6161005	CONSTRUCTION SIGNS	SQFT	1,360.67	139	\$6.86	\$20.00	\$1.00	189,133.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.81	36	\$160.10	\$600.00	\$75.00	173.00
6161009	FLAG ASSEMBLY	EACH	22.79	48	\$17.58	\$105.00	\$8.00	1,094.00
6161010	RELOCATED SIGNS	SQFT	416.70	23	\$3.95	\$15.00	\$1.05	9,584.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	85.61	28	\$36.33	\$92.00	\$15.75	2,397.00
6161021	CHANNELIZER (DRUM-LIKE) WITH LIGHT	EACH	160.00	7	\$48.61	\$80.00	\$31.50	1,120.00
6161022	CHANNELIZER (CONES)	EACH	116.03	30	\$12.65	\$80.00	\$3.00	3,481.00
6161025	CHANNELIZER (TRIM LINE)	EACH	143.05	43	\$14.86	\$40.00	\$1.00	6,151.00
6161028	CHANNELIZER	EACH	145.48	31	\$12.09	\$15.00	\$5.00	4,510.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.83	52	\$171.82	\$415.00	\$60.00	719.00
6161040	FLASHING ARROW PANEL	EACH	2.96	48	\$1,288.76	\$2,500.00	\$1.00	142.00
6161047	TYPE III OBJECT MARKER	EACH	11.44	86	\$161.90	\$260.00	\$88.50	984.00
6161052	WARNING LIGHT, TYPE B	EACH	24.77	13	\$58.22	\$220.00	\$40.00	322.00
6161070	TUBULAR MARKER	EACH	2,249.00	7	\$44.59	\$55.00	\$25.00	15,743.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	4.00	6	\$977.50	\$3,000.00	\$225.00	24.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAI	EACH	3.81	42	\$6,493.76	\$22,135.00	\$200.00	160.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.25	110	\$126.06	\$500.00	\$65.00	248.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.73	41	\$182.95	\$500.00	\$75.00	112.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.00	20	\$168.59	\$215.00	\$100.00	40.00
6162010	WORK ZONE LIGHTING	EACH	1.00	2	\$30,913.72	\$50,000.00	\$11,827.44	2.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN.FT.	175.00	7	\$161.67	\$277.29	\$40.42	1,225.00
6173600C	TEMP CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAI	LIN.FT.	638.00	7	\$19.86	\$27.25	\$14.90	4,466.00
6173600D	TEMP TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN.FT.	339.00	7	\$29.61	\$54.35	\$18.89	2,373.00
6173700A	TEMP TRAFFIC BARRIER W/ ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED	LIN.FT.	1,908.00	7	\$36.06	\$92.47	\$24.48	13,356.00
6175010	RELOCATING TEMP CONCRETE TRAFFIC BARRIER	LIN.FT.	638.00	7	\$5.42	\$6.54	\$4.69	4,466.00
6175010A	RELOCATING TEMP TRAFFIC BARRIER	LIN.FT.	299.00	7	\$6.89	\$16.00	\$1.00	2,093.00
6175011A	RELOCATING TEMP TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN.FT.	1,908.00	7	\$13.70	\$31.41	\$8.00	13,356.00
6181000	MOBILIZATION	LUMP	1.00	244	\$81,171.97	\$1,100,000.00	\$1.00	244.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6191000	PVMT EDGE TREATMENT	LIN.FT.	6,585.19	16	\$3.31	\$4.70	\$1.05	105,363.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN.FT.	231.20	5	\$8.24	\$11.70	\$8.00	1,156.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN.FT.	92.33	21	\$24.28	\$36.00	\$15.00	1,939.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN.FT.	90.00	2	\$24.00	\$24.00	\$24.00	180.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	10.38	13	\$388.89	\$700.00	\$250.00	135.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	11.00	6	\$222.67	\$396.00	\$165.00	66.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	1.00	2	\$650.00	\$650.00	\$650.00	2.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	1.00	2	\$450.00	\$450.00	\$450.00	2.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	6.00	2	\$950.00	\$950.00	\$950.00	12.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN.FT.	28,823.00	14	\$1.05	\$3.00	\$0.90	403,522.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN.FT.	37,057.50	20	\$1.01	\$3.00	\$0.85	741,150.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN.FT.	37.00	7	\$11.03	\$16.00	\$7.50	259.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN.FT.	12.00	6	\$7.08	\$7.40	\$7.00	72.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	8.00	6	\$126.40	\$132.00	\$125.00	48.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	7,953.00	8	\$0.16	\$2.16	\$0.07	63,624.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	46,406.21	19	\$0.13	\$2.16	\$0.07	881,718.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	155,310.09	11	\$0.17	\$0.20	\$0.14	1,708,411.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	262.00	2	\$0.20	\$0.20	\$0.20	524.00
6205921	4 IN. YELLOW WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	98,220.00	4	\$0.22	\$0.30	\$0.20	392,880.00
6205922	6 IN. WHITE WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	60,573.76	17	\$0.22	\$1.50	\$0.14	1,029,754.00
6205923	6 IN. YELLOW WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	49,037.41	22	\$0.31	\$1.50	\$0.15	1,078,823.00
6205926	12 IN. WHITE WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	1,070.00	7	\$0.67	\$0.70	\$0.64	7,490.00
6205928	24 IN. WHITE WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	114.00	2	\$2.50	\$2.50	\$2.50	228.00
6205929	24 IN. YELLOW WET REFL HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	642.00	2	\$2.50	\$2.50	\$2.50	1,284.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	3,048.67	9	\$0.26	\$1.00	\$0.14	27,438.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	19,119.80	15	\$0.19	\$1.00	\$0.14	286,797.00
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN.FT.	23,318.80	15	\$0.23	\$1.00	\$0.21	349,782.00
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN.FT.	427.00	2	\$0.19	\$0.19	\$0.18	854.00
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN.FT.	76.00	6	\$2.56	\$4.40	\$1.80	456.00
6206125	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., YELLOW	LIN.FT.	320.00	11	\$2.93	\$8.52	\$1.80	3,520.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT	LIN.FT.	130,175.00	7	\$0.09	\$0.14	\$0.07	911,225.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT	LIN.FT.	74,994.00	7	\$0.13	\$0.15	\$0.10	524,958.00
6207001	PVMT MARKING REMOVAL	LIN.FT.	97,515.79	29	\$0.15	\$1.35	\$0.04	2,827,958.00
6208064	TEMP RAISED PVMT MARKER, TYPE 1	EACH	218.00	98	\$3.28	\$54.00	\$1.79	21,364.00
6208065	TEMP RAISED PVMT MARKER, TYPE 2	EACH	503.11	194	\$1.72	\$58.49	\$0.50	97,603.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT MARKER	EACH	136.00	2	\$38.10	\$66.20	\$10.00	272.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	44,472.48	33	\$1.24	\$17.08	\$0.67	1,467,592.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	SQYD	1,015.00	2	\$7.60	\$11.16	\$4.03	2,030.00
6221011	COLDMILLING CONCRETE PVMT FOR REMOVAL OF SURFACE	CUYD	673.57	7	\$6.28	\$125.00	\$2.18	4,715.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,571.08	96	\$5.53	\$115.00	\$0.80	246,824.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	848.58	18	\$11.78	\$18.79	\$6.72	15,274.50
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	432.32	20	\$17.65	\$85.00	\$6.72	8,646.30
6262000A	PORTL& CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1,464.60	7	\$29.97	\$39.00	\$22.00	10,252.20
6262001	PORTL& CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	14.80	6	\$19.56	\$65.39	\$6.72	88.80
6274000	CONTRACTOR FURNISHED SURVEYING & STAKING	LUMP	1.00	40	\$27,597.25	\$148,150.00	\$1.00	40.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	LIN.FT.	178.00	6	\$72.00	\$101.00	\$52.00	1,068.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7032002	CLASS B CONCRETE (MISC)	CUYD	26.14	13	\$414.73	\$1,980.00	\$230.99	339.80
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	68.00	7	\$1,255.31	\$3,058.17	\$800.00	476.00
7034212	SLAB ON STEEL	SQYD	740.62	204	\$290.12	\$438.00	\$163.03	151,087.00
7034215	SAFETY BARRIER CURB	LIN.FT.	434.91	222	\$73.99	\$155.00	\$51.00	96,549.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	228.50	18	\$256.51	\$400.00	\$180.00	4,113.00
7034430	SIDEWALK (BRIDGES)	SQFT	2,551.00	6	\$21.58	\$27.00	\$14.00	15,306.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	136.54	87	\$137.28	\$575.00	\$52.00	11,879.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	155.71	70	\$140.48	\$455.00	\$60.00	10,900.00
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	LIN.FT.	324.50	18	\$253.77	\$325.00	\$219.00	5,841.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	3,040.00	7	\$1.65	\$4.00	\$0.94	21,280.00
7061070	MECHANICAL BAR SPLICE	EACH	5,638.00	7	\$23.61	\$61.04	\$10.00	39,466.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	3,320.00	7	\$1.77	\$4.00	\$1.19	23,240.00
7101010	EPOXY COATED TIE BARS (DRILLED & INSTALLED)	LBS	40.00	6	\$15.58	\$20.00	\$10.50	240.00
7110100	PROTECTIVE COATING - CONCRETE BENTS & PIERS (URETHENE)	LUMP	1.00	39	\$8,928.08	\$48,500.00	\$1,300.00	39.00
7110200	PROTECTIVE COATING - CONCRETE BENTS & PIERS (EPOXY)	LUMP	1.00	66	\$3,800.76	\$11,167.00	\$1,800.00	66.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,580.00	6	\$8.49	\$15.00	\$5.75	9,480.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	6	\$4,014.58	\$6,350.00	\$2,712.50	6.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	165.00	28	\$16.88	\$25.00	\$14.00	4,620.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	49	\$32,980.31	\$88,500.00	\$8,000.00	49.00
7123100	CLEANING & COATING EXISTING BEARINGS	EACH	10.00	7	\$1,038.26	\$2,150.00	\$750.00	70.00
7123130	REHABILITATE BEARING	EACH	6.53	19	\$2,398.43	\$10,693.24	\$710.00	124.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	6	\$19,735.00	\$28,100.00	\$2,100.00	6.00
7123610	SLAB DRAIN	EACH	31.51	208	\$352.00	\$1,112.71	\$155.00	6,554.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	7	\$28,139.02	\$41,748.00	\$17,000.00	7.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	38	\$4,256.24	\$22,000.00	\$800.00	38.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	54,069.23	13	\$14.60	\$19.44	\$7.24	702,900.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	158,600.00	7	\$3.78	\$8.95	\$1.00	1,110,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	54,069.23	13	\$1.52	\$3.24	\$0.75	702,900.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	50,407.69	13	\$1.49	\$3.24	\$0.81	655,300.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	48,561.54	13	\$1.51	\$11.60	\$0.81	631,300.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	7	\$40,024.48	\$67,409.38	\$16,000.00	7.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	158,600.00	7	\$1.33	\$2.60	\$0.70	1,110,200.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	158,600.00	7	\$1.25	\$2.60	\$0.60	1,110,200.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	38	\$2,977.61	\$10,000.00	\$1,200.00	38.00
7126000	NON-DESTRUCTIVE TESTING	LIN.FT.	40.75	127	\$63.07	\$311.63	\$14.00	5,175.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	16.00	18	\$81.33	\$150.00	\$42.00	288.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	32.00	18	\$103.67	\$200.00	\$60.00	576.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	2.00	7	\$3,814.27	\$8,872.00	\$1,800.00	14.00
7163000	TYPE N PTFE BEARING	EACH	2.00	7	\$4,609.74	\$10,397.00	\$2,000.00	14.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN.FT.	108.70	23	\$486.82	\$1,274.64	\$250.00	2,500.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN.FT.	90.00	6	\$59.82	\$92.00	\$35.00	540.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	118.00	6	\$40.02	\$58.63	\$20.00	708.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	94.00	25	\$42.21	\$62.00	\$21.00	2,350.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	170.00	6	\$36.87	\$65.00	\$22.00	1,020.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	66.00	3	\$42.68	\$76.04	\$26.00	198.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	8.00	2	\$134.96	\$217.92	\$52.00	16.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	42.00	2	\$78.37	\$100.73	\$56.00	84.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	32.00	2	\$126.01	\$165.01	\$87.00	64.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN.FT.	2.00	2	\$792.24	\$1,164.47	\$420.00	4.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN.FT.	6.00	6	\$515.58	\$675.00	\$262.00	36.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	8.00	6	\$375.33	\$600.00	\$157.00	48.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.33	18	\$362.55	\$666.00	\$150.00	24.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	6	\$395.91	\$750.00	\$215.00	24.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	2	\$734.24	\$766.00	\$702.47	4.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	2	\$1,537.17	\$1,772.34	\$1,302.00	4.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	7	\$875.07	\$1,350.00	\$597.27	14.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	2.00	3	\$698.47	\$877.42	\$568.00	6.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	16.81	45	\$1,511.66	\$45,462.14	\$1,320.00	756.40
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.10	6	\$8,415.00	\$14,000.00	\$3,000.00	0.60
8061015	SEDIMENT BASIN	CUYD	15.00	6	\$43.23	\$91.38	\$8.50	90.00
8061016	SEDIMENT REMOVAL	CUYD	12.24	156	\$43.18	\$925.21	\$4.00	1,910.00
8061017	TEMP SEEDING & MULCHING	ACRE	0.10	6	\$5,160.00	\$7,210.00	\$3,000.00	0.60
8061019	SILT FENCE	LIN.FT.	495.85	155	\$2.69	\$12.20	\$1.00	76,856.00
8061021	TYPE I DITCH CHECK	EACH	9.19	32	\$159.31	\$300.00	\$50.00	294.00
8061022	TYPE II DITCH CHECK	EACH	26.33	15	\$202.11	\$476.90	\$40.00	395.00
8061025	INLET CHECK	EACH	1.00	2	\$186.24	\$192.47	\$180.00	2.00
8064107	TYPE G EROSION CONTROL BLANKET	SQYD	512.00	6	\$4.69	\$5.50	\$4.00	3,072.00
9011010	RELOCATED POLE	EACH	1.00	2	\$866.50	\$1,353.00	\$380.00	2.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	3.43	14	\$2,372.31	\$3,534.17	\$1,377.00	48.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.00	6	\$686.12	\$992.99	\$488.01	24.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	4.00	6	\$393.85	\$460.61	\$350.00	24.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	6	\$5,568.46	\$6,852.54	\$4,750.00	6.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN.FT.	71.00	6	\$11.90	\$14.27	\$10.00	426.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN.FT.	327.00	6	\$15.70	\$20.02	\$12.00	1,962.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN.FT.	140.00	6	\$27.72	\$32.65	\$22.42	840.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	1.00	6	\$839.47	\$1,214.58	\$577.06	6.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN.FT.	1,800.00	6	\$1.48	\$2.00	\$1.06	10,800.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE & BRACKET	LIN.FT.	520.00	6	\$1.23	\$2.00	\$0.72	3,120.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	3.13	16	\$1,661.49	\$9,501.18	\$963.58	50.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNALS	EACH	1.00	6	\$3,886.01	\$4,379.35	\$3,550.00	6.00
9019300	NAVIGATION LIGHTING SYSTEM	LUMP	1.00	7	\$71,270.66	\$107,904.63	\$27,110.00	7.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.00	6	\$1,040.17	\$1,160.71	\$937.12	24.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	6.00	6	\$1,144.50	\$1,272.28	\$1,025.12	36.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	4.00	6	\$1,708.81	\$1,985.14	\$1,439.07	24.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	2.00	6	\$4,867.10	\$5,775.00	\$4,259.63	12.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	6	\$7,204.46	\$7,915.00	\$6,173.63	12.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLED	EACH	1.00	6	\$12,120.43	\$13,346.22	\$11,000.00	6.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	6	\$24,784.96	\$27,000.00	\$22,695.73	6.00
9025200	CONDUIT, 2 IN., TRENCH	LIN.FT.	70.00	6	\$12.04	\$14.30	\$10.00	420.00
9025300	CONDUIT, 3 IN., TRENCH	LIN.FT.	47.25	8	\$14.64	\$20.20	\$7.69	378.00
9025400	CONDUIT, 4 IN., TRENCH	LIN.FT.	110.50	8	\$16.37	\$28.83	\$10.50	884.00
9027300	CONDUIT, 3 IN., PUSHED	LIN.FT.	50.75	8	\$25.94	\$32.65	\$23.52	406.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9027400	CONDUIT, 4 IN., PUSHED	LIN.FT.	177.00	6	\$27.62	\$34.42	\$19.06	1,062.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN.FT.	250.00	6	\$2.47	\$3.01	\$2.00	1,500.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN.FT.	110.00	6	\$1.42	\$2.00	\$1.15	660.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN.FT.	2,750.00	6	\$1.93	\$2.04	\$1.84	16,500.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN.FT.	1,350.00	2	\$1.59	\$1.76	\$1.41	2,700.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	1.75	8	\$841.73	\$1,214.59	\$577.06	14.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	1.00	8	\$1,162.10	\$1,718.90	\$711.26	8.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.75	8	\$1,530.37	\$2,292.83	\$921.36	14.00
9029100	BASE, CONCRETE	CUYD	14.20	6	\$1,094.78	\$1,237.00	\$906.92	85.20
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	2.68	19	\$1,124.17	\$20,000.00	\$704.00	50.90
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	8.30	7	\$867.13	\$1,052.64	\$604.00	58.10
9031210	STRUCTURAL STEEL POSTS	LBS	3,299.23	13	\$2.49	\$6.14	\$2.00	42,890.00
9031220	PIPE POSTS	LBS	276.32	19	\$4.14	\$16.25	\$2.30	5,250.00
9031240	BREAKAWAY ASSEMBLY	EACH	10.00	19	\$89.31	\$275.00	\$62.00	190.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	23.00	7	\$35.75	\$37.80	\$33.00	161.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	49.00	7	\$33.75	\$37.80	\$26.00	343.00
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH	16.00	7	\$33.02	\$36.75	\$26.00	112.00
9031259	7 FT. CHANNEL POST DELINEATOR, AMBER/RED	EACH	37.00	7	\$35.61	\$37.80	\$32.00	259.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN.FT.	101.00	6	\$11.64	\$20.00	\$3.00	606.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN.FT.	108.00	13	\$29.97	\$33.60	\$19.60	1,404.00
9035004	TYPE SHR2L-1 SIGN	SQFT	43.00	12	\$23.90	\$32.00	\$10.00	516.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	1.00	6	\$185.40	\$258.39	\$100.00	6.00
9035011	SIGN, TYPE STR2L-3	SQFT	26.00	6	\$31.34	\$36.00	\$19.00	156.00
9035065	TYPE SHR2L-3 SIGN	SQFT	26.00	6	\$29.18	\$32.00	\$24.50	156.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	48.10	6	\$42.36	\$60.44	\$28.75	288.60
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	29.00	8	\$1,208.49	\$2,000.00	\$620.00	232.00
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	LIN.FT.	6,410.00	8	\$2.76	\$3.20	\$2.14	51,280.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN.FT.	6,230.00	8	\$2.05	\$3.07	\$1.32	49,840.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN.FT.	4,390.00	8	\$1.53	\$1.92	\$0.90	35,120.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN.FT.	9,450.00	8	\$1.25	\$1.71	\$0.61	75,600.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN.FT.	2,240.00	8	\$1.04	\$1.55	\$0.46	17,920.00
9108400	WIRE, 0 AWG, BARE NEUTRAL	LIN.FT.	2,140.00	8	\$2.48	\$3.05	\$1.87	17,120.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN.FT.	2,080.00	8	\$1.89	\$2.29	\$1.26	16,640.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	LIN.FT.	1,460.00	8	\$1.55	\$1.92	\$0.88	11,680.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN.FT.	3,150.00	8	\$1.24	\$1.71	\$0.60	25,200.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN.FT.	750.00	8	\$1.00	\$1.55	\$0.44	6,000.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	76.00	8	\$1,055.09	\$1,422.00	\$787.32	608.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	71.00	8	\$1,331.63	\$1,582.00	\$1,156.31	568.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	198.00	5	\$41.51	\$75.00	\$30.00	990
2013000	CLEARING AND GRUBBING	ACRE	54.00	5	\$1,957.00	\$2,800.00	\$1,000.00	270
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	30	\$26,416.06	\$150,000.00	\$300.00	30
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	46.00	5	\$47.92	\$77.60	\$35.00	230
2027010	RESIDENTIAL WASTEWATER LAGOON CLOSURE	EACH	2.00	5	\$4,280.00	\$8,200.00	\$2,500.00	10
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	1.00	5	\$1,792.00	\$2,500.00	\$1,100.00	5
2031000	CLASS A EXCAVATION	CUYD	241,444.00	26	\$2.31	\$40.00	\$1.90	6277544
2035500	EMBANKMENT IN PLACE	CUYD	1,071.00	4	\$14.54	\$27.64	\$5.00	4284
2036000	COMPACTING EMBANKMENT	CUYD	144,113.04	26	\$0.33	\$16.85	\$0.26	3746939
2037075	COMPACTING IN CUT	STA.	149.20	9	\$381.80	\$600.00	\$285.00	1342.8
2061000	CLASS 1 EXCAVATION	CUYD	70.00	4	\$59.25	\$80.00	\$35.00	280
2063000	CLASS 3 EXCAVATION	CUYD	89.00	5	\$51.57	\$82.00	\$10.00	445
2063300	CLASS 4 EXCAVATION	CUYD	1,179.83	30	\$11.71	\$16.00	\$7.40	35395
2071000	LINEAR GRADING CLASS 1	STA.	0.60	4	\$3,254.31	\$5,767.22	\$1,150.00	2.4
2081000	INTERCEPTION DITCH	100FT	69.00	5	\$176.20	\$205.00	\$150.00	345
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	2.00	4	\$670.00	\$1,800.00	\$5.00	8
2142000	FURNISHING ROCK FILL	CUYD	680.00	4	\$28.14	\$32.00	\$25.54	2720
2143000	PLACING ROCK FILL	CUYD	680.00	4	\$16.34	\$25.50	\$10.00	2720
2160500	REMOVAL OF BRIDGES	LUMP	1.00	5	\$511,179.98	\$735,000.00	\$350,000.00	5
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	10,999.50	8	\$1.84	\$7.47	\$1.15	87996
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	4,996.82	138	\$8.05	\$17.50	\$3.80	689561
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	4	\$527,500.00	\$800,000.00	\$350,000.00	4
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	52,573.91	22	\$4.73	\$25.00	\$3.05	1156626
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	1,169.00	8	\$7.59	\$62.00	\$5.35	9352
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	95,798.77	13	\$4.57	\$8.20	\$3.70	1245384
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	1,975.65	26	\$20.02	\$169.72	\$13.00	51367
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	115.00	8	\$11.43	\$22.00	\$5.50	920
4010151	TYPE A3 SHOULDER	SQYD	34,531.36	9	\$19.35	\$46.85	\$15.21	310782.2
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	25,430.90	23	\$54.00	\$110.00	\$46.40	584910.8
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS	1,504.62	21	\$55.72	\$67.50	\$51.33	31597.1
4011213	BITUMINOUS PVMT MIXTURE PG64-22, (BP-3)	TONS	716.20	4	\$73.44	\$80.31	\$63.80	2864.8
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	4,328.70	2	\$57.84	\$59.50	\$56.18	8657.4
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	10,468.90	54	\$58.26	\$76.14	\$46.60	565320.6
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	38,349.94	14	\$60.41	\$73.16	\$55.25	536899.2
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	264.00	4	\$103.80	\$129.58	\$76.35	1056
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	11,388.61	14	\$58.05	\$73.56	\$51.16	159440.6
4071005	TACK COAT	GAL	12,821.38	80	\$1.70	\$3.50	\$0.01	1025710
4094020	SEAL COAT, GRADE C	SQYD	1,222.25	8	\$7.39	\$67.52	\$4.00	9778
4134000	BITUMINOUS FOG SEAL	GAL	7,251.63	16	\$2.30	\$11.98	\$1.50	116026
5021308	CONCRETE PVMT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	59,636.30	10	\$35.22	\$43.30	\$30.80	596363
5021331	CONCRETE PVMT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	42,074.50	5	\$40.84	\$53.32	\$30.00	210372.5
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	226.00	15	\$211.40	\$220.00	\$197.00	3390
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	5	\$13,354.00	\$18,700.00	\$8,070.00	5
6044011	PIPE COLLAR, TYPE A	EACH	1.50	8	\$1,360.78	\$1,692.38	\$850.00	12
6061010	GUARDRAIL TYPE A	LIN. FT.	1,496.83	12	\$15.30	\$26.00	\$14.68	17962
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,840.13	16	\$22.83	\$32.00	\$21.00	29442

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061040	GUARDRAIL TYPE D	LIN. FT.	250.00	5	\$16.10	\$16.50	\$16.00	1250
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	1.00	3	\$38.79	\$50.00	\$29.88	3
6062200A	BRIDGE ANCHOR SECTION, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	6.00	3	\$1,255.20	\$1,740.61	\$600.00	18
6062202	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	9.80	20	\$1,689.44	\$1,785.00	\$1,500.00	196
6062202A	BRIDGE ANCHOR SECTION, 7 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	6.50	28	\$1,702.51	\$2,100.00	\$700.00	182
6062204A	BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB)	EACH	12.00	5	\$1,612.00	\$1,660.00	\$1,600.00	60
6062300	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST)	EACH	4.00	4	\$398.13	\$462.50	\$340.00	16
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	10.88	8	\$289.35	\$345.00	\$100.00	87
6062301	TRANSITION SECTION, 7 FT. POSTS	EACH	9.80	20	\$351.20	\$525.00	\$300.00	196
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	7.15	39	\$365.29	\$535.00	\$200.00	279
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.57	7	\$1,556.20	\$1,884.66	\$700.00	25
6062401	BRIDGE ANCHOR SECTION, 7 FT. POSTS	EACH	8.00	11	\$1,610.39	\$1,900.00	\$1,405.00	88
6063000	TERMINAL SECTION - GUARDRAIL	EACH	2.00	4	\$966.67	\$1,016.68	\$925.00	8
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	8.94	64	\$2,509.17	\$14,230.00	\$1,800.00	572
6066610	END ANCHOR	EACH	3.00	3	\$501.79	\$745.38	\$100.00	9
6085007	PAVED APPROACH, 7 IN.	SQYD	116.60	5	\$61.90	\$71.50	\$45.00	583
6085008	PAVED APPROACH, 8 IN.	SQYD	328.37	9	\$49.74	\$80.00	\$37.25	2955.3
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	378.00	5	\$25.25	\$31.25	\$15.00	1890
6091052	CURB AND GUTTER TYPE B	LIN. FT.	2,620.00	5	\$20.82	\$27.75	\$15.50	13100
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	14.00	4	\$34.62	\$40.20	\$24.50	56
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	3,509.00	9	\$27.96	\$31.00	\$23.62	31581
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	2,404.00	5	\$27.32	\$29.75	\$24.00	12020
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	255.00	5	\$27.52	\$30.00	\$24.00	1275
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	14.00	4	\$35.41	\$54.90	\$10.00	56
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	3,509.00	9	\$14.37	\$27.10	\$3.00	31581
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	2,404.00	5	\$14.37	\$18.60	\$4.00	12020
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	255.00	5	\$14.87	\$18.60	\$5.00	1275
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	976.00	5	\$42.25	\$48.00	\$30.00	4880
6097000	ROCK LINING	CUYD	783.32	22	\$40.51	\$100.00	\$30.00	17233
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	431.70	77	\$29.57	\$55.00	\$10.00	33241
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	431.70	77	\$18.42	\$50.00	\$4.00	33241
6116010A	CONCRETE SLOPE PROTECTION	SQYD	45.78	9	\$87.34	\$250.00	\$20.00	412
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	2	\$12,000.00	\$21,000.00	\$3,000.00	4
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT.)	EACH	14.00	5	\$426.66	\$500.00	\$350.00	70
6151000	OFFICE FOR ENGINEER	MONTH	12.00	4	\$2,987.50	\$5,000.00	\$1,200.00	48
6151005	WATER TRANSPORTATION FOR ENGINEER	LUMP	1.00	4	\$20,500.00	\$30,000.00	\$10,000.00	4
6161005	CONSTRUCTION SIGNS	SQFT	1,538.28	109	\$6.06	\$20.50	\$1.00	167672
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.80	15	\$121.57	\$200.00	\$100.00	42
6161009	FLAG ASSEMBLY	EACH	24.41	59	\$15.44	\$30.00	\$10.00	1440
6161025	CHANNELIZER (TRIM LINE)	EACH	108.62	39	\$21.60	\$75.00	\$1.00	4236
6161030	TYPE III MOVEABLE BARRICADE	EACH	27.03	33	\$193.70	\$300.00	\$100.00	892
6161040	FLASHING ARROW PANEL	EACH	2.91	11	\$600.65	\$1,011.12	\$1.00	32
6161047	TYPE III OBJECT MARKER	EACH	7.00	2	\$98.63	\$117.26	\$80.00	14
6161053	WARNING LIGHT, TYPE C	EACH	12.00	4	\$101.25	\$130.00	\$75.00	48
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.00	18	\$5,331.07	\$14,000.00	\$2,500.00	36
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.00	75	\$134.46	\$212.41	\$69.29	150

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.00	9	\$156.93	\$212.34	\$100.00	18
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.00	10	\$140.17	\$151.67	\$100.00	20
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	35	\$184.47	\$212.34	\$100.00	70
6181000	MOBILIZATION	LUMP	1.00	157	\$117,203.47	\$1,800,000.00	\$6,500.00	157
6191000	PVMT EDGE TREATMENT	LIN. FT.	250.00	5	\$8.67	\$15.00	\$4.00	1250
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	140.07	15	\$28.22	\$40.00	\$19.00	2101
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	18.85	13	\$361.05	\$400.00	\$300.00	245
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	4.00	4	\$573.80	\$760.00	\$500.00	16
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	10	\$1,322.07	\$1,575.00	\$1,000.00	20
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	545.78	9	\$2.16	\$10.50	\$1.10	4912
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	1,722.44	9	\$2.09	\$10.00	\$1.10	15502
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	24.00	4	\$26.52	\$60.00	\$15.00	96
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	200.00	4	\$4.76	\$6.67	\$3.36	800
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	4.00	4	\$188.52	\$210.00	\$140.00	16
6205443A	PREFORMED SHORT TERM MARKING TAPE COMB. STRAIGHT- LEFT ARROW	EACH	2.00	4	\$300.28	\$315.00	\$280.00	8
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,291.43	14	\$0.34	\$0.55	\$0.09	32080
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	128,459.56	18	\$0.11	\$0.55	\$0.09	2312272
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	292,535.57	14	\$0.14	\$0.16	\$0.12	4095498
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	5,122.00	4	\$0.20	\$0.23	\$0.14	20488
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	1,115.40	10	\$1.12	\$3.15	\$0.80	11154
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	56.00	4	\$1.04	\$1.07	\$1.00	224
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HAS	LIN. FT.	253.71	14	\$3.67	\$21.00	\$2.00	3552
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	4,911.44	9	\$0.25	\$1.10	\$0.10	44203
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	34,813.44	9	\$0.14	\$1.10	\$0.10	313321
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN. FT.	82,206.00	5	\$0.18	\$0.25	\$0.15	411030
6206108	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., WHITE	LIN. FT.	6,232.00	5	\$0.81	\$1.50	\$0.24	31160
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	5,138.00	5	\$0.18	\$0.25	\$0.15	25690
6206122	ACRYLIC WATERBORNE PVMT MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,710.00	5	\$2.11	\$2.75	\$1.50	8550
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN. FT.	775.00	5	\$4.02	\$5.00	\$3.00	3875
6206125	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	185.00	5	\$3.82	\$5.00	\$3.00	925
6207001	PVMT MARKING REMOVAL	LIN. FT.	59,936.80	15	\$0.23	\$2.10	\$0.16	899052
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH	177.68	117	\$2.39	\$100.00	\$2.00	20788
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH	1,355.91	68	\$1.38	\$16.28	\$0.01	92202
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT MARKER	EACH	655.00	4	\$6.25	\$15.00	\$2.00	2620
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	14,811.74	34	\$1.27	\$13.30	\$0.30	503599
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THIC	SQYD	889.00	12	\$6.45	\$16.29	\$1.65	10668
6221011	COLDMILLING CONCRETE PVMT FOR REMOVAL OF SURFACE	CUYD	565.00	5	\$15.26	\$17.00	\$12.75	2825
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	5,243.50	78	\$3.59	\$26.96	\$0.44	408993
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	5,572.12	17	\$2.48	\$6.00	\$1.80	94726
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	2,088.94	18	\$11.87	\$31.65	\$6.06	37601
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	1,064.61	16	\$13.11	\$36.70	\$7.46	17033.8
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	547.80	5	\$31.83	\$42.00	\$24.00	2739
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	210.33	19	\$32.17	\$72.75	\$7.38	3996.3
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	21	\$46,418.28	\$250,000.00	\$3,500.00	21
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	633.00	4	\$73.25	\$100.00	\$60.00	2532
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	LIN. FT.	2,029.33	15	\$46.66	\$53.00	\$40.00	30440

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7025001	DYNAMIC PILE TESTING	EACH	3.33	15	\$3,017.60	\$3,630.00	\$2,000.00	50
7027000	PILE POINT REINFORCEMENT	EACH	12.00	4	\$132.50	\$150.00	\$105.00	48
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	95.63	19	\$910.02	\$1,500.00	\$527.00	1816.9
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	402.20	4	\$850.00	\$1,000.00	\$700.00	1608.8
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	371.76	25	\$314.40	\$400.00	\$250.00	9294
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	1,425.70	5	\$403.10	\$498.00	\$327.00	7128.5
7034212	SLAB ON STEEL	SQYD	761.00	142	\$244.77	\$365.00	\$170.00	108062
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	456.33	15	\$230.67	\$275.00	\$202.00	6845
7034215	SAFETY BARRIER CURB	LIN. FT.	479.21	157	\$67.70	\$95.00	\$45.00	75236
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	145.00	32	\$111.86	\$215.00	\$23.00	4640
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	121.56	45	\$123.01	\$250.00	\$50.00	5470
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	559.00	10	\$109.84	\$135.00	\$100.00	5590
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	297.00	5	\$127.20	\$150.00	\$120.00	1485
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	47,516.00	25	\$0.78	\$0.85	\$0.75	1187900
7061030	REINFORCING STEEL (CULVERTS)	LBS	196,060.00	5	\$0.53	\$1.00	\$0.01	980300
7061060	REINFORCING STEEL (BRIDGES)	LBS	24,495.56	9	\$1.16	\$1.45	\$0.85	220460
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	21,600.00	4	\$1.21	\$1.52	\$1.00	86400
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	61	\$4,315.84	\$20,000.00	\$2,000.00	61
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	45	\$3,248.96	\$6,650.00	\$1,900.00	45
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	4	\$38,000.00	\$50,000.00	\$25,000.00	4
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	52.00	4	\$1,375.00	\$1,600.00	\$1,200.00	208
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	442.50	16	\$6.30	\$45.00	\$1.35	7080
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	152,170.00	4	\$1.86	\$2.00	\$1.75	608680
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	3,102,420.00	4	\$1.92	\$2.00	\$1.80	12409680
7121123	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE HPS70W	LBS	1,375,300.00	4	\$1.84	\$2.00	\$1.70	5501200
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	42	\$32,089.75	\$100,000.00	\$6,265.20	42
7123130	REHABILITATE BEARING	EACH	10.00	32	\$1,764.05	\$14,400.00	\$200.00	320
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.67	15	\$681.60	\$800.00	\$460.00	100
7123610	SLAB DRAIN	EACH	37.10	147	\$283.46	\$600.00	\$148.50	5453
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	41	\$10,019.56	\$35,000.00	\$1,376.00	41
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	3,400.00	33	\$5.02	\$36.00	\$1.00	112200
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	33	\$945.26	\$8,400.00	\$500.00	33
7125920	CALCIUM SULFONATE PRIMER	SQFT	3,400.00	33	\$0.95	\$2.50	\$0.65	112200
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	3,400.00	33	\$0.95	\$2.50	\$0.65	112200
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	41	\$7,318.38	\$38,200.00	\$606.00	41
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	43.05	86	\$76.01	\$269.31	\$21.00	3702
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	19	\$1,884.21	\$7,000.00	\$1,200.00	38
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.00	10	\$96.50	\$115.00	\$90.00	100
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	20.00	5	\$107.00	\$135.00	\$100.00	100
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	8.22	9	\$283.51	\$700.00	\$190.00	74
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	42.00	4	\$1,700.00	\$2,700.00	\$1,200.00	168
7164000	POT BEARING	EACH	12.00	4	\$15,000.00	\$20,000.00	\$9,000.00	48
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	54.67	12	\$434.57	\$800.00	\$300.00	656
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	2,464.00	20	\$52.33	\$55.00	\$46.67	49280
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	668.00	5	\$36.25	\$45.00	\$30.00	3340
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	192.00	5	\$57.75	\$84.00	\$40.00	960

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	66.00	5	\$69.60	\$89.00	\$55.00	330
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	52.00	4	\$29.48	\$35.43	\$22.50	208
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	1,085.11	9	\$28.24	\$34.00	\$24.00	9766
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	235.54	13	\$31.97	\$57.63	\$25.00	3062
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	340.00	5	\$37.60	\$49.00	\$31.00	1700
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	160.00	5	\$43.60	\$56.00	\$36.00	800
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	80.00	5	\$64.00	\$85.00	\$43.00	400
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	48.00	5	\$69.40	\$88.00	\$54.00	240
7250454	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	78.00	5	\$70.60	\$90.00	\$55.00	390
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	16.00	10	\$1.80	\$5.00	\$1.00	160
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	740.00	5	\$36.24	\$48.00	\$20.00	3700
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	270.77	13	\$41.60	\$110.00	\$25.00	3520
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	258.00	5	\$44.45	\$57.00	\$36.00	1290
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	67.00	5	\$53.10	\$75.00	\$43.00	335
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	390.00	5	\$65.80	\$85.00	\$52.00	1950
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	81.00	5	\$89.00	\$120.00	\$69.00	405
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	663.00	5	\$95.00	\$120.00	\$77.00	3315
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	580.00	5	\$107.90	\$135.00	\$97.00	2900
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	116.00	5	\$128.60	\$157.00	\$115.00	580
7261384	84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	277.00	4	\$300.56	\$365.25	\$250.00	1108
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	57.00	5	\$769.50	\$2,435.00	\$240.00	285
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	5	\$707.80	\$880.00	\$495.00	20
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$916.60	\$1,150.00	\$750.00	10
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.31	13	\$645.05	\$1,500.00	\$200.00	17
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	6.00	5	\$631.80	\$925.00	\$515.00	30
7320627	27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	5	\$775.20	\$1,000.00	\$650.00	10
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	5.00	5	\$1,015.60	\$1,138.00	\$840.00	25
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	5	\$1,379.00	\$1,450.00	\$1,300.00	10
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	9.00	5	\$1,615.00	\$2,000.00	\$1,500.00	45
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	EACH	8.00	5	\$1,946.60	\$2,300.00	\$1,770.00	40
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	5	\$2,467.60	\$2,600.00	\$2,200.00	20
7320684	84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	EACH	10.00	4	\$5,066.99	\$6,500.00	\$2,850.00	40
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$210.12	\$300.00	\$90.47	8
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	4	\$239.81	\$340.00	\$104.24	8
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	13	\$331.20	\$900.00	\$93.84	26
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	5	\$331.00	\$625.00	\$220.00	10
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	5	\$438.60	\$755.00	\$275.00	20
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	5	\$871.60	\$1,400.00	\$600.00	10
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	5	\$916.60	\$1,150.00	\$750.00	10
7320854A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	5	\$1,034.00	\$1,250.00	\$875.00	10
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	5	\$1,770.00	\$2,250.00	\$1,500.00	10
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	5	\$2,380.00	\$2,600.00	\$1,800.00	5
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	5	\$3,780.00	\$4,200.00	\$3,000.00	5
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. OR ALLOWED SUB	EACH	4.00	5	\$883.00	\$1,250.00	\$600.00	20
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	3,509.00	5	\$5.32	\$5.75	\$4.80	17545
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	43.33	21	\$1,194.59	\$16,250.00	\$1,000.00	910

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061011	SLOPE DRAINS	LIN. FT.	237.00	5	\$9.80	\$17.00	\$6.00	1185
8061016	SEDIMENT REMOVAL	CUYD	444.12	17	\$18.31	\$625.00	\$10.00	7550
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	25.71	9	\$274.22	\$1,800.00	\$220.00	231.4
8061019	SILT FENCE	LIN. FT.	2,702.50	22	\$1.81	\$10.00	\$1.00	59455
8061022	TYPE II DITCH CHECK	EACH	147.96	26	\$170.75	\$1,500.00	\$100.00	3847
8061025	INLET CHECK	EACH	15.00	5	\$142.33	\$166.67	\$105.00	75
8061050	TYPE C BERM	LIN. FT.	160.00	4	\$58.13	\$110.00	\$8.50	640
8064123	TYPE 4 EROSION CONTROL BLANKET	SQYD	816.00	4	\$3.55	\$4.10	\$3.01	3264
8080102	RED MAPLE	EACH	16.00	5	\$88.11	\$150.00	\$50.00	80
8080304	FLOWERING DOGWOOD	EACH	16.00	5	\$88.11	\$150.00	\$50.00	80
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	18.00	5	\$1,574.66	\$1,620.00	\$1,563.10	90
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	1.00	5	\$1,478.34	\$1,520.00	\$1,467.90	5
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	4.00	5	\$209.40	\$215.00	\$208.00	20
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	15.00	5	\$428.56	\$440.00	\$425.60	75
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	15.00	10	\$372.58	\$732.44	\$182.70	150
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	572.50	10	\$8.47	\$9.45	\$8.00	5725
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	638.50	10	\$9.24	\$10.00	\$9.00	6385
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	319.00	10	\$10.20	\$14.00	\$10.00	3190
9015010	TRENCHING TYPE I	LIN. FT.	3,603.00	10	\$3.13	\$3.40	\$3.00	36030
9016110	PULL BOX, PREFORMED CLASS 1	EACH	25.50	10	\$860.58	\$1,100.00	\$800.00	255
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	1,950.00	10	\$1.75	\$2.00	\$1.70	19500
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,325.00	10	\$0.85	\$1.20	\$0.80	13250
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	6,260.00	10	\$2.98	\$3.10	\$2.70	62600
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	19.00	5	\$705.00	\$725.00	\$700.00	95
9019300	NAVIGATION LIGHTING SYSTEM	LUMP	1.00	4	\$119,568.13	\$125,000.00	\$108,272.50	4
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	3.00	5	\$871.78	\$1,000.00	\$800.00	15
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	9.00	5	\$806.00	\$830.00	\$800.00	45
9031210	STRUCTURAL STEEL POSTS	LBS	10,020.00	5	\$2.02	\$2.10	\$2.00	50100
9031240	BREAKAWAY ASSEMBLY	EACH	19.00	5	\$75.60	\$78.00	\$75.00	95
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	142.52	81	\$10.65	\$22.00	\$5.50	11544
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	27.00	5	\$36.25	\$37.25	\$36.00	135
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	52.00	5	\$32.23	\$33.15	\$32.00	260
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	8.00	5	\$32.23	\$33.15	\$32.00	40
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	35.00	5	\$36.25	\$37.25	\$36.00	175
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.00	5	\$36.25	\$37.25	\$36.00	40
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	475.00	5	\$10.07	\$10.35	\$10.00	2375
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	108.00	5	\$30.20	\$31.00	\$30.00	540
9035004	TYPE SHR2L-1 SIGN	SQFT	1,200.50	10	\$16.70	\$26.00	\$16.50	12005
9035009	36 IN. OR 900 MM STOP SIGN	EACH	7.00	5	\$151.00	\$155.00	\$150.00	35
9035011	SIGN, TYPE STR2L-3	SQFT	965.00	5	\$18.10	\$18.50	\$18.00	4825
9035015	TYPE IV OBJECT MARKER	EACH	40.00	5	\$91.00	\$95.00	\$90.00	200
9035064	TYPE STR2L-1 SIGN	SQFT	241.00	5	\$20.20	\$21.00	\$20.00	1205
9109100	BASE, CONCRETE	CUYD	1.00	5	\$573.78	\$600.00	\$530.00	5

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	20.00	22	\$104.24	\$327.13	\$15.00	440.00
2013000	CLEARING AND GRUBBING	ACRE	1.69	32	\$4,429.50	\$9,000.00	\$1,500.00	54.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	113	\$26,192.84	\$304,000.00	\$100.00	113.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	72.00	5	\$75.00	\$75.00	\$75.00	360.00
2031000	CLASS A EXCAVATION	CUYD	51,830.45	53	\$3.52	\$35.00	\$2.14	2,747,014.00
2032000	CLASS C EXCAVATION	CUYD	29,759.00	22	\$8.40	\$14.05	\$4.97	654,698.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	85,584.00	11	\$4.72	\$8.20	\$0.01	941,424.00
2035500	EMBANKMENT IN PLACE	CUYD	1,671.00	5	\$13.12	\$16.02	\$9.00	8,355.00
2036000	COMPACTING EMBANKMENT	CUYD	78,510.98	48	\$0.43	\$65.00	\$0.25	3,768,527.00
2037075	COMPACTING IN CUT	STA.	32.37	32	\$539.61	\$1,175.00	\$100.00	1,035.80
2051010	MODIFIED SUBGRADE	SQYD	2,209.00	3	\$13.16	\$18.00	\$10.48	6,627.00
2061000	CLASS 1 EXCAVATION	CUYD	470.00	11	\$38.22	\$60.95	\$18.68	5,170.00
2063000	CLASS 3 EXCAVATION	CUYD	1,140.50	22	\$11.20	\$20.00	\$6.60	25,091.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	237.00	22	\$96.92	\$200.00	\$38.00	5,214.00
2063500	CULVERT CLEANOUT	EACH	1.00	3	\$2,200.00	\$4,000.00	\$1,100.00	3.00
2071000	LINEAR GRADING CLASS 1	STA.	711.30	7	\$48.80	\$2,100.00	\$19.72	4,979.10
2072000	LINEAR GRADING CLASS 2	STA.	66.49	18	\$244.06	\$1,400.00	\$96.00	1,196.80
2142000	FURNISHING ROCK FILL	CUYD	2,482.46	28	\$16.41	\$33.00	\$9.90	69,509.00
2143000	PLACING ROCK FILL	CUYD	2,482.46	28	\$9.04	\$33.00	\$4.00	69,509.00
2152000A	SHAPING SLOPES, CLASS II	100FT	6.00	3	\$1,716.67	\$3,500.00	\$500.00	18.00
2161500	REMOVAL OF SEAL COAT	SQFT	25,410.00	10	\$0.94	\$2.00	\$0.25	254,100.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	631.11	36	\$7.05	\$14.00	\$2.00	22,720.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,328.56	32	\$7.64	\$12.00	\$5.80	202,514.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	15	\$13,386.67	\$28,200.00	\$6,600.00	15.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	126.00	10	\$193.03	\$288.00	\$125.00	1,260.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	1,121.00	5	\$20.40	\$28.00	\$15.00	5,605.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	647.00	11	\$6.39	\$10.50	\$4.50	7,117.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	839.00	5	\$8.64	\$11.13	\$6.95	4,195.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	18,042.07	43	\$4.78	\$13.60	\$3.50	775,809.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	26.13	15	\$85.78	\$225.00	\$22.00	392.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	221.67	15	\$35.27	\$70.48	\$13.50	3,325.00
4010105	5 3/4 INCHES, BITUMINOUS PVMT.	SQYD	3,610.08	13	\$22.04	\$50.60	\$18.33	46,931.00
4010150	TYPE A2 SHOULDER	SQYD	3,081.44	14	\$24.23	\$28.25	\$17.00	43,140.10
4010151	TYPE A3 SHOULDER	SQYD	987.09	13	\$27.85	\$50.00	\$15.40	12,832.20
4011209	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-1)	TONS	10,911.44	28	\$52.15	\$168.44	\$43.85	305,520.20
4011213	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-3)	TONS	1,675.60	12	\$63.54	\$81.00	\$56.50	20,107.20
4011214	BITUMINOUS PVMT. MIXTURE PG70-22, (BP-3)	TONS	111.70	5	\$113.83	\$136.00	\$90.00	558.50
4020520	BITUMINOUS PVMT. MIXTURE PG64-22	TONS	6,854.07	84	\$54.79	\$83.06	\$44.30	575,741.80
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	4,719.92	9	\$63.91	\$170.00	\$53.70	42,479.30
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	11,686.29	26	\$58.45	\$160.00	\$49.00	303,843.50
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	264.22	16	\$86.32	\$116.42	\$41.80	4,227.50
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	20,534.86	19	\$55.16	\$71.77	\$46.50	390,162.30
4030301	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	TONS	277.00	11	\$91.06	\$128.52	\$77.00	3,047.00
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	132.10	11	\$104.65	\$130.00	\$92.50	1,453.10
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	169.00	11	\$88.31	\$115.50	\$71.02	1,859.00
4030411	14 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	18,734.90	2	\$47.41	\$48.60	\$47.00	37,469.80

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4071005	TACK COAT	GAL	6,539.86	139	\$1.82	\$17.03	\$0.01	909,040.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	9,041.25	16	\$3.33	\$6.00	\$2.00	144,660.00
4094020	SEAL COAT, GRADE C	SQYD	3,909.57	7	\$7.34	\$12.60	\$2.45	27,367.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	52,009.00	2	\$4.98	\$5.28	\$4.68	104,018.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	51,345.00	2	\$5.70	\$5.77	\$5.63	102,690.00
4134000	BITUMINOUS FOG SEAL	GAL	2,012.00	2	\$3.18	\$3.75	\$2.61	4,024.00
5021106	CONCRETE PVMT. (6 IN. NON-REINF)	SQYD	343.00	11	\$43.56	\$52.34	\$32.32	3,773.00
5021108	CONCRETE PVMT. (8 IN. NON-REINF)	SQYD	1,121.40	5	\$57.45	\$64.75	\$41.20	5,607.00
5021305	CONCRETE PVMT. (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	5,557.00	3	\$29.46	\$38.04	\$25.00	16,671.00
5021309	CONCRETE PVMT. (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	18,734.90	20	\$39.51	\$48.00	\$33.50	374,698.00
5021332	CONCRETE PVMT. (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	8,070.25	20	\$41.04	\$65.18	\$35.00	161,405.00
5021335	CONCRETE PVMT. (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	2,120.40	3	\$78.67	\$90.00	\$68.50	6,361.20
5021340	TYPE A2 SHOULDER	SQYD	2,158.22	27	\$28.62	\$60.00	\$22.00	58,272.00
5021502	SURFACE PREPARATION	SQYD	3,707.00	5	\$1.25	\$3.35	\$0.25	18,535.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	445.00	11	\$215.20	\$300.00	\$168.56	4,895.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	2,812.00	10	\$49.30	\$57.00	\$42.69	28,120.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	823.70	5	\$100.43	\$120.00	\$89.25	4,118.50
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	3,706.60	5	\$27.40	\$37.00	\$21.40	18,533.00
6044011	PIPE COLLAR, TYPE A	EACH	1.00	11	\$1,038.25	\$2,100.00	\$300.00	11.00
6053030A	PIPE AGGREGATE PVMT. EDGE DRAIN	LIN. FT.	590.00	3	\$9.13	\$13.00	\$4.60	1,770.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	4.00	3	\$616.67	\$650.00	\$600.00	12.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	11	\$5,909.47	\$6,600.51	\$5,335.00	22.00
6061010	GUARDRAIL TYPE A	LIN. FT.	696.57	47	\$15.78	\$42.50	\$7.96	32,739.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	113.00	11	\$29.33	\$33.79	\$25.25	1,243.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	116.67	15	\$30.44	\$38.02	\$11.27	1,750.00
6062000	BRIDGE ANCHOR SECTION (BRUSH CURB)	EACH	5.71	7	\$1,418.20	\$1,890.00	\$1,150.00	40.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	6.00	5	\$1,832.40	\$2,200.00	\$1,629.00	30.00
6062200	BRIDGE ANCHOR SECTION, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY	EACH	3.00	10	\$1,760.33	\$1,905.00	\$1,450.00	30.00
6062200A	BRIDGE ANCHOR SECTION, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	6.00	8	\$1,385.63	\$1,500.00	\$1,350.00	48.00
6062204	BRIDGE ANCHOR SECTION, 6 FT. POSTS (SAFETY BARRIER CURB) NEW CONSTR ONLY	EACH	4.00	11	\$1,579.48	\$1,689.73	\$1,512.00	44.00
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION)	EACH	1.00	6	\$2,159.83	\$2,603.97	\$1,955.00	6.00
6062300	TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	EACH	4.07	28	\$336.38	\$425.00	\$273.90	114.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.83	23	\$350.65	\$850.00	\$75.00	88.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.63	57	\$2,043.03	\$2,975.96	\$1,815.00	264.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.00	11	\$5,248.85	\$6,864.53	\$3,575.00	22.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	50.00	4	\$6.05	\$15.40	\$0.81	200.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	50.00	4	\$9.76	\$20.00	\$1.05	200.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	50.00	4	\$6.51	\$11.00	\$2.05	200.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	30.00	4	\$8.08	\$23.00	\$1.31	120.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.00	4	\$1,279.10	\$2,400.00	\$216.39	4.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	1.00	4	\$435.29	\$1,550.00	\$10.00	4.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	647.43	14	\$13.06	\$62.01	\$11.00	9,064.00
6066610	END ANCHOR	EACH	1.73	15	\$898.39	\$1,267.30	\$100.00	26.00
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	312.20	8	\$33.14	\$55.00	\$17.00	2,497.60
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	207.90	11	\$46.44	\$67.00	\$31.51	2,286.90
6091052	CURB AND GUTTER TYPE B	LIN. FT.	963.50	22	\$22.45	\$37.00	\$12.52	21,197.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6094010	DRAIN BASIN	EACH	4.00	11	\$4,351.95	\$7,200.00	\$3,125.00	44.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	407.00	11	\$17.74	\$26.75	\$12.84	4,477.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	272.00	11	\$22.23	\$27.00	\$18.00	2,992.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	407.00	11	\$15.04	\$24.00	\$8.10	4,477.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	272.00	11	\$16.21	\$27.75	\$7.93	2,992.00
6097000	ROCK LINING	CUYD	37.83	35	\$51.31	\$638.35	\$28.11	1,324.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	320.41	37	\$22.79	\$75.00	\$12.85	11,855.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	320.41	37	\$15.87	\$70.00	\$6.50	11,855.00
6117000A	GABIONS	CUYD	20.00	5	\$281.00	\$400.00	\$120.00	100.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	4.00	11	\$3,440.64	\$4,625.93	\$2,500.00	44.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	5	\$3,610.00	\$4,500.00	\$2,800.00	10.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	1.00	3	\$4,083.33	\$4,750.00	\$3,500.00	3.00
6122020	REPLACEMENT SAND BARREL	EACH	2.26	19	\$420.91	\$718.94	\$1.00	43.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.37	19	\$750.87	\$1,500.00	\$382.00	83.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	1.57	7	\$2,559.09	\$7,700.00	\$1,050.00	11.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.78	18	\$5,311.80	\$45,000.00	\$1.00	32.00
6131010	FURNISHING & PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PVM.T. REPAIR	SQYD	706.45	19	\$141.59	\$350.00	\$107.68	13,422.60
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVM.T. REPAIR)	SQYD	70.89	19	\$6.90	\$480.00	\$1.00	1,347.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVM.T. REPAIR	SQYD	70.89	19	\$7.61	\$480.00	\$1.00	1,347.00
6131014	FULL DEPTH PVM.T. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS) LIN. FT.		2,900.00	19	\$5.17	\$22.00	\$3.00	55,100.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVM.T. REPAIR	EACH	2,265.71	14	\$4.16	\$10.00	\$2.90	31,720.00
6132018	FURNISHING & PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PVM.T. REPAIR	CUYD	2.80	5	\$1,254.00	\$2,300.00	\$620.00	14.00
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PVM.T. REPA	SQYD	75.00	5	\$46.60	\$55.00	\$40.00	375.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	3	\$933.33	\$1,250.00	\$750.00	3.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.00	11	\$836.97	\$1,000.00	\$500.00	11.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	2.00	11	\$1,214.50	\$1,892.50	\$900.00	22.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	4.00	11	\$576.91	\$1,000.00	\$375.00	44.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	1.00	11	\$885.88	\$1,200.00	\$625.00	11.00
6161005	CONSTRUCTION SIGNS	SQFT	723.38	156	\$7.14	\$15.00	\$1.00	112,847.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.08	13	\$145.24	\$200.00	\$100.00	40.00
6161009	FLAG ASSEMBLY	EACH	19.38	66	\$18.99	\$50.00	\$10.00	1,279.00
6161010	RELOCATED SIGNS	SQFT	118.00	10	\$7.67	\$11.00	\$1.00	1,180.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	91.43	14	\$36.98	\$100.00	\$20.00	1,280.00
6161025	CHANNELIZER (TRIM LINE)	EACH	185.79	67	\$22.04	\$100.00	\$10.00	12,448.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	16.19	16	\$166.71	\$211.22	\$60.00	259.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	19.58	24	\$54.02	\$150.00	\$30.00	470.00
6161040	FLASHING ARROW PANEL	EACH	1.98	40	\$1,225.60	\$3,100.00	\$1.00	79.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.92	24	\$4,476.03	\$9,450.00	\$1,900.95	70.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.33	148	\$121.12	\$342.00	\$50.00	345.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.53	32	\$179.30	\$342.00	\$75.00	81.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.00	34	\$170.24	\$250.00	\$100.00	68.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	24	\$162.20	\$230.00	\$100.00	48.00
6162010	WORK ZONE LIGHTING	EACH	1.00	19	\$8,221.63	\$28,110.00	\$1.00	19.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	500.00	11	\$59.62	\$75.00	\$50.00	5,500.00
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	3,711.64	14	\$23.81	\$35.00	\$15.06	51,963.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,463.00	5	\$21.20	\$28.00	\$15.00	7,315.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6175010	RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	LIN. FT.	1,490.29	14	\$7.39	\$10.71	\$4.25	20,864.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	2,238.00	5	\$6.20	\$11.00	\$4.00	11,190.00
6181000	MOBILIZATION	LUMP	1.00	117	\$102,449.51	\$699,000.00	\$8,000.00	117.00
6191000	PVMT. EDGE TREATMENT	LIN. FT.	10,602.78	36	\$0.49	\$12.00	\$0.01	381,700.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	141.60	15	\$8.34	\$10.66	\$4.70	2,124.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	185.80	15	\$19.59	\$24.29	\$18.00	2,787.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	11.10	41	\$315.01	\$533.00	\$28.00	455.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	4.80	25	\$292.91	\$518.00	\$28.00	120.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	1.00	4	\$617.40	\$639.60	\$600.00	4.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	11,003.34	29	\$1.15	\$1.55	\$0.80	319,097.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	3,142.41	29	\$1.10	\$1.55	\$0.80	91,130.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	12.00	10	\$7.28	\$16.35	\$5.00	120.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	2.00	10	\$117.39	\$247.00	\$65.00	20.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	1.00	10	\$109.79	\$281.00	\$65.00	10.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	1,870.00	10	\$0.30	\$0.40	\$0.25	18,700.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	1,405.00	10	\$0.76	\$1.00	\$0.30	14,050.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	417.00	10	\$0.77	\$1.00	\$0.30	4,170.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	274.00	10	\$1.56	\$2.00	\$0.85	2,740.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH	LIN. FT.	60.00	10	\$3.25	\$3.70	\$2.20	600.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HAS	LIN. FT.	53.00	10	\$3.27	\$3.70	\$2.20	530.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKI	LIN. FT.	7,631.14	14	\$0.44	\$0.93	\$0.40	106,836.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MAR	LIN. FT.	3,016.86	14	\$0.45	\$0.93	\$0.40	42,236.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARK	LIN. FT.	1,613.00	11	\$0.93	\$1.32	\$0.80	17,743.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	12,945.19	16	\$0.16	\$0.70	\$0.12	207,123.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	27,216.21	24	\$0.14	\$0.70	\$0.10	653,189.00
6206106	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., WHITE	LIN. FT.	67,726.04	28	\$0.15	\$0.57	\$0.12	1,896,329.00
6206108	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 8 IN., WHITE	LIN. FT.	337.96	23	\$0.49	\$1.60	\$0.20	7,773.00
6206119	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., YELLOW	LIN. FT.	49,928.17	24	\$0.15	\$0.65	\$0.12	1,198,276.00
6206120	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,287.00	11	\$0.45	\$2.05	\$0.24	14,157.00
6206122	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,761.00	16	\$0.72	\$3.00	\$0.30	28,176.00
6206124	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., WHITE	LIN. FT.	127.67	12	\$2.88	\$7.00	\$1.25	1,532.00
6206125	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., YELLOW	LIN. FT.	855.73	15	\$1.85	\$2.67	\$0.26	12,836.00
6207001	PVMT. MARKING REMOVAL	LIN. FT.	17,708.68	31	\$0.76	\$8.21	\$0.18	548,969.00
6208064	TEMPORARY RAISED PVMT. MARKER, TYPE 1	EACH	604.37	59	\$1.15	\$66.96	\$0.52	35,658.00
6208065	TEMPORARY RAISED PVMT. MARKER, TYPE 2	EACH	1,086.57	102	\$1.50	\$5.00	\$0.64	110,830.00
6214600A	FLOWABLE BACKFILL	CUYD	9.00	11	\$183.77	\$402.00	\$90.00	99.00
6221001	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	12,765.03	30	\$1.93	\$14.00	\$0.75	382,951.00
6221003	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, TH	SQYD	21,578.85	13	\$2.06	\$9.93	\$1.45	280,525.00
6221011	COLDMILLING CONCRETE PVMT. FOR REMOVAL OF SURFACE	CUYD	250.33	6	\$10.53	\$27.20	\$6.01	1,502.00
6223010	DIAMOND GRINDING (CONCRETE PVMT.)	SQYD	109,958.00	4	\$1.84	\$2.15	\$1.70	439,832.00
6223011	CONCRETE PLANING (BITUMINOUS OVERLAY)	SQYD	11,258.00	2	\$2.03	\$2.50	\$1.55	22,516.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,232.14	112	\$5.72	\$18.99	\$1.60	250,000.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,275.91	33	\$2.44	\$6.00	\$1.00	42,105.00
6240104A	SEPARATION GEOTEXTILE	SQYD	1,529.00	8	\$2.30	\$4.75	\$0.01	12,232.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	775.29	36	\$16.58	\$159.46	\$6.00	27,910.50
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	394.00	4	\$18.15	\$24.58	\$11.50	1,576.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	5.90	3	\$766.67	\$1,200.00	\$100.00	17.70
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	22	\$30,426.52	\$75,000.00	\$10,000.00	22.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	2,706.00	11	\$65.15	\$89.00	\$44.50	29,766.00
7026000	PRE-BORE FOR PILING	LIN. FT.	1,356.00	11	\$32.63	\$52.00	\$20.85	14,916.00
7027000	PILE POINT REINFORCEMENT	EACH	156.00	11	\$112.47	\$150.00	\$92.61	1,716.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	6.00	11	\$665.44	\$1,070.14	\$430.00	66.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	491.90	11	\$458.45	\$700.00	\$345.00	5,410.90
7034001	CLASS B-1 CONCRETE	CUYD	79.50	10	\$915.07	\$1,300.00	\$590.00	795.00
7034212	SLAB ON STEEL	SQYD	731.84	32	\$256.82	\$332.59	\$200.00	23,419.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	3,074.00	11	\$234.63	\$300.00	\$200.00	33,814.00
7034215	SAFETY BARRIER CURB	LIN. FT.	491.94	32	\$67.66	\$88.08	\$54.00	15,742.00
7034600	CURB BLOCKOUT	LIN. FT.	1,173.50	10	\$60.67	\$77.00	\$44.00	11,735.00
7034610	CORRAL CURB	LIN. FT.	730.00	11	\$96.56	\$150.00	\$69.15	8,030.00
7034620	FORM LINERS	SQYD	319.00	11	\$89.99	\$200.00	\$25.27	3,509.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	34.29	21	\$134.95	\$470.00	\$60.00	720.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	36.20	25	\$172.89	\$685.00	\$50.00	905.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	2,375.00	10	\$32.83	\$43.87	\$24.00	23,750.00
7040106	FULL DEPTH REPAIR	SQFT	275.00	10	\$55.42	\$100.00	\$20.00	2,750.00
7040113	CLEAN AND EPOXY SEAL	SQFT	2,085.00	10	\$4.05	\$4.25	\$4.00	20,850.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	3,328.00	11	\$150.02	\$190.00	\$120.00	36,608.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	220.00	11	\$2.87	\$10.70	\$0.01	2,420.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	57,690.00	11	\$1.05	\$1.25	\$0.98	634,590.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	6,660.00	10	\$1.44	\$1.89	\$1.00	66,600.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	27	\$3,071.73	\$4,959.94	\$2,400.00	27.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	10	\$4,479.50	\$4,700.00	\$4,315.00	10.00
7110600	AESTHETIC CONCRETE STAIN	LUMP	1.00	11	\$27,940.06	\$36,000.00	\$25,000.00	11.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	11	\$29,776.26	\$81,000.00	\$15,000.00	11.00
7123130	REHABILITATE BEARING	EACH	4.00	6	\$4,346.37	\$8,100.00	\$2,200.00	24.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	36.00	11	\$610.13	\$802.09	\$460.00	396.00
7123610	SLAB DRAIN	EACH	33.86	43	\$321.02	\$700.00	\$200.00	1,456.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	11	\$52,283.42	\$82,295.79	\$19,225.00	11.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	5	\$7,800.00	\$7,800.00	\$7,800.00	5.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	45,300.00	10	\$1.01	\$1.05	\$1.00	453,000.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	10	\$9,410.00	\$11,000.00	\$8,000.00	10.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	45,300.00	10	\$2.17	\$2.35	\$2.05	453,000.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	45,300.00	10	\$2.17	\$2.35	\$2.05	453,000.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	5	\$2,100.02	\$2,100.10	\$2,100.00	5.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	51.73	26	\$36.14	\$55.00	\$25.00	1,345.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	11	\$2,662.58	\$5,000.00	\$1,000.00	22.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	20.00	11	\$144.14	\$300.00	\$80.50	220.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	60.00	11	\$164.97	\$350.00	\$100.00	660.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	53.71	21	\$390.26	\$1,000.00	\$225.00	1,128.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	51.55	11	\$305.94	\$350.00	\$250.00	567.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	82.00	11	\$27.02	\$35.00	\$20.00	902.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	102.00	11	\$26.94	\$40.00	\$20.00	1,122.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	53.00	22	\$32.52	\$46.00	\$25.00	1,166.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	28.00	5	\$78.19	\$144.77	\$45.00	140.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	41.00	10	\$58.90	\$93.00	\$33.70	410.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	814.50	22	\$34.52	\$46.00	\$28.00	17,919.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	51.00	22	\$43.34	\$103.50	\$35.73	1,122.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	72.31	16	\$73.99	\$129.15	\$46.06	1,157.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	121.50	22	\$68.01	\$90.00	\$48.50	2,673.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	274.00	11	\$83.91	\$95.00	\$65.70	3,014.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	163.50	22	\$95.58	\$115.00	\$77.50	3,597.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	198.00	11	\$140.98	\$170.00	\$114.00	2,178.00
7261548	48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	304.00	11	\$114.24	\$128.00	\$79.00	3,344.00
7262324	24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	31.00	11	\$51.84	\$73.00	\$40.09	341.00
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYP	LIN. FT.	45.00	11	\$858.43	\$1,250.00	\$425.00	495.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	13.00	11	\$328.28	\$950.00	\$160.00	143.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	3.00	11	\$324.37	\$450.00	\$190.00	33.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	9.00	11	\$294.06	\$590.00	\$164.00	99.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	11	\$360.07	\$1,297.50	\$100.00	22.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	11	\$269.69	\$370.00	\$125.00	22.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	22	\$352.27	\$1,336.00	\$175.00	44.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	10	\$594.15	\$1,000.00	\$400.00	20.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	22	\$756.44	\$3,802.00	\$260.90	44.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	22	\$727.87	\$1,604.00	\$363.00	22.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	16	\$1,051.13	\$2,140.00	\$550.00	32.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.50	22	\$1,283.50	\$2,450.00	\$802.00	33.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	11	\$1,455.46	\$2,000.00	\$1,100.00	44.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	11	\$1,768.76	\$2,785.00	\$1,400.00	44.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	11	\$2,711.52	\$3,200.00	\$2,200.00	22.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	6.96	51	\$1,614.34	\$7,100.00	\$1,385.00	355.20
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	7.65	22	\$1,686.87	\$1,738.00	\$1,600.00	168.30
8061010A	TYPE B BERM	LIN. FT.	4,748.00	22	\$1.44	\$4.50	\$0.36	104,456.00
8061011	SLOPE DRAINS	LIN. FT.	651.00	22	\$6.87	\$15.00	\$0.75	14,322.00
8061016	SEDIMENT REMOVAL	CUYD	73.36	56	\$21.83	\$1,000.00	\$5.00	4,108.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	7.90	22	\$685.75	\$844.86	\$377.00	173.80
8061019	SILT FENCE	LIN. FT.	2,700.35	46	\$2.06	\$5.00	\$1.40	124,216.00
8061021	TYPE I DITCH CHECK	EACH	29.57	21	\$89.37	\$232.00	\$65.00	621.00
8061022	TYPE II DITCH CHECK	EACH	53.45	38	\$160.38	\$231.05	\$1.95	2,031.00
8061025	INLET CHECK	EACH	5.50	22	\$129.75	\$400.00	\$75.00	121.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	3.00	11	\$2,793.53	\$5,425.37	\$2,139.62	33.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	9.00	11	\$2,215.09	\$2,335.00	\$1,955.86	99.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.00	11	\$284.43	\$296.00	\$282.00	33.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	9.00	11	\$464.64	\$586.12	\$449.00	99.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	12.00	11	\$246.37	\$513.26	\$218.00	132.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.00	11	\$4,129.77	\$5,699.67	\$3,942.00	22.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	83.00	11	\$7.14	\$9.50	\$6.85	913.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	30.00	10	\$13.57	\$18.00	\$12.00	300.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	460.00	11	\$11.16	\$12.14	\$10.98	5,060.00
9013005	CONDUIT, 5 IN. RIGID, IN TRENCH	LIN. FT.	704.00	11	\$7.88	\$13.73	\$7.24	7,744.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	376.00	11	\$19.59	\$20.50	\$15.84	4,136.00
9015010	TRENCHING TYPE I	LIN. FT.	1,385.67	21	\$3.05	\$8.00	\$2.74	29,099.00
9015030	TRENCHING TYPE III	LIN. FT.	1,045.00	11	\$10.74	\$15.31	\$10.00	11,495.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	6.71	21	\$964.02	\$1,500.00	\$500.00	141.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	330.00	11	\$1.81	\$1.90	\$1.79	3,630.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,350.00	11	\$0.29	\$1.06	\$0.20	14,850.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	2,739.52	21	\$2.87	\$15.00	\$2.50	57,530.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	1.00	10	\$1,523.46	\$2,800.00	\$1,300.00	10.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	12.00	11	\$1,057.08	\$1,100.00	\$1,013.84	132.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERV, LIGHTING & SIGNALS	EACH	2.00	11	\$4,516.13	\$9,954.62	\$3,942.00	22.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	16.00	11	\$847.23	\$1,166.97	\$809.00	176.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.00	11	\$2,867.08	\$3,145.00	\$1,340.17	22.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	11	\$4,053.18	\$4,287.69	\$3,999.00	11.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	11	\$4,857.96	\$5,001.60	\$4,812.00	11.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	11	\$5,501.31	\$6,256.22	\$5,385.00	11.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	11	\$5,646.15	\$6,435.76	\$5,525.00	11.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	11	\$7,042.46	\$8,434.92	\$6,850.00	11.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	11	\$8,499.58	\$11,107.86	\$8,180.00	11.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.00	11	\$9,441.38	\$10,200.00	\$5,330.04	22.00
9024300	SYSTEM MASTER	EACH	1.00	11	\$5,851.84	\$6,108.37	\$5,787.00	11.00
9024340	SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.00	11	\$2,363.81	\$2,500.00	\$1,928.40	22.00
9024350	900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	EACH	2.00	11	\$544.19	\$679.06	\$527.00	22.00
9024975	VIDEO DETECTION SYSTEM	EACH	2.00	11	\$16,626.36	\$18,030.00	\$9,855.35	22.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	563.00	11	\$8.86	\$10.00	\$1.32	6,193.00
9027504	CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	LIN. FT.	44.00	11	\$37.50	\$42.00	\$7.66	484.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	LIN. FT.	310.00	11	\$1.79	\$14.79	\$0.49	3,410.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	1,980.00	11	\$1.66	\$1.85	\$0.53	21,780.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	1.00	11	\$1,580.40	\$9,364.27	\$796.00	11.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	7.00	11	\$1,183.31	\$3,231.61	\$971.00	77.00
9029100	BASE, CONCRETE	CUYD	21.10	11	\$1,250.79	\$1,493.30	\$1,217.00	232.10
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	9.60	11	\$1,487.20	\$1,800.00	\$1,200.00	105.60
9031210	STRUCTURAL STEEL POSTS	LBS	7,240.00	11	\$2.43	\$2.90	\$1.98	79,640.00
9031220	PIPE POSTS	LBS	250.00	11	\$2.53	\$2.96	\$2.14	2,750.00
9031240	BREAKAWAY ASSEMBLY	EACH	31.00	11	\$74.19	\$84.49	\$65.00	341.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	30.71	14	\$40.74	\$51.45	\$34.50	430.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	80.39	18	\$36.69	\$40.95	\$27.00	1,447.00
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH	14.86	14	\$36.28	\$40.95	\$27.00	208.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	23.00	11	\$35.71	\$38.02	\$34.00	253.00
9031259	7 FT. CHANNEL POST DELINEATOR, AMBER/RED	EACH	8.00	11	\$35.71	\$38.02	\$34.00	88.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	309.00	11	\$10.83	\$12.67	\$9.10	3,399.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	75.00	11	\$22.13	\$25.35	\$19.25	825.00
9035004	TYPE SHR2L-1 SIGN	SQFT	571.00	11	\$17.82	\$19.01	\$17.00	6,281.00
9035011	SIGN, TYPE STR2L-3	SQFT	575.00	11	\$18.70	\$20.07	\$17.80	6,325.00
9035015	TYPE IV OBJECT MARKER	EACH	4.00	22	\$113.60	\$127.33	\$100.00	88.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	40.00	11	\$47.60	\$73.93	\$18.83	440.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	298.00	19	\$58.23	\$225.00	\$28.00	5,662.00
2010000	MOWING	ACRE	1,063.20	5	\$67.90	\$84.45	\$40.00	5,316.00
2013000	CLEARING AND GRUBBING	ACRE	6.31	87	\$3,026.95	\$46,500.00	\$0.01	548.70
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	286	\$53,102.84	\$925,000.00	\$125.00	286.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	2,949.00	9	\$3.16	\$15.00	\$1.05	26,541.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	1,560.00	9	\$5.57	\$15.00	\$2.00	14,040.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	1,560.00	9	\$3.49	\$15.00	\$1.25	14,040.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	93.00	9	\$4.37	\$10.00	\$0.56	837.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	246.00	9	\$6.16	\$20.00	\$2.81	2,214.00
2031000	CLASS A EXCAVATION	CUYD	42,877.29	86	\$7.20	\$62.61	\$0.01	3,687,447.00
2032000	CLASS C EXCAVATION	CUYD	7,724.05	20	\$14.31	\$20.00	\$0.01	154,481.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	17,648.30	37	\$6.00	\$26.30	\$3.30	652,987.00
2035500	EMBANKMENT IN PLACE	CUYD	17,302.08	61	\$7.29	\$260.00	\$1.00	1,055,427.00
2036000	COMPACTING EMBANKMENT	CUYD	20,200.97	108	\$1.57	\$100.00	\$0.01	2,181,705.00
2037075	COMPACTING IN CUT	STA.	34.32	53	\$669.36	\$2,500.00	\$25.00	1,818.80
2042010	SETTLEMENT GAUGE	EACH	6.00	6	\$1,702.50	\$3,520.00	\$450.00	36.00
2061000	CLASS 1 EXCAVATION	CUYD	155.00	28	\$58.61	\$240.00	\$13.90	4,340.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	21.00	1	\$240.00	\$240.00	\$240.00	21.00
2063000	CLASS 3 EXCAVATION	CUYD	430.95	96	\$19.65	\$615.00	\$1.00	41,371.00
2063300	CLASS 4 EXCAVATION	CUYD	1,302.89	54	\$19.15	\$450.00	\$5.22	70,356.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	10.00	1	\$115.00	\$115.00	\$115.00	10.00
2063500	CULVERT CLEANOUT	EACH	4.61	36	\$1,870.03	\$5,000.00	\$500.00	166.00
2065500	TEMPORARY SHORING	LUMP	1.00	35	\$98,893.47	\$492,000.00	\$8,800.00	35.00
2071000	LINEAR GRADING CLASS 1	STA.	10.95	61	\$3,065.85	\$22,000.00	\$180.00	668.00
2072000	LINEAR GRADING CLASS 2	STA.	80.32	68	\$665.16	\$8,043.00	\$182.00	5,461.50
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	13.00	3	\$402.20	\$796.60	\$153.00	39.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	337.77	31	\$180.56	\$1,342.00	\$26.20	10,471.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	395.00	2	\$223.50	\$252.00	\$195.00	790.00
2142000	FURNISHING ROCK FILL	CUYD	6,459.15	26	\$27.74	\$45.00	\$5.75	167,938.00
2143000	PLACING ROCK FILL	CUYD	8,625.65	26	\$6.29	\$22.30	\$2.50	224,267.00
2151000A	SHAPING SLOPES, CLASS I	100FT	2.83	23	\$1,274.80	\$5,802.00	\$325.00	65.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	19	\$60,256.13	\$205,000.00	\$17,500.00	19.00
2161500	REMOVAL OF SEAL COAT	SQFT	10,424.00	4	\$0.98	\$1.10	\$0.92	41,696.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	10,242.67	12	\$1.56	\$3.60	\$1.00	122,912.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	12,206.00	26	\$1.62	\$3.00	\$1.03	317,356.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	533.13	67	\$7.97	\$22.40	\$2.20	35,720.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	8,594.73	143	\$8.23	\$15.00	\$3.50	1,229,046.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	1.00	19	\$16,870.91	\$61,000.00	\$2,500.00	19.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	10	\$11,606.97	\$50,000.00	\$2,000.00	10.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	30	\$11,208.40	\$30,000.00	\$2,400.00	30.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	77.21	29	\$200.93	\$270.00	\$170.00	2,239.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	103.00	22	\$116.82	\$355.00	\$17.00	2,266.00
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	LUMP	1.00	22	\$9,630.68	\$28,000.00	\$2,175.00	22.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	59,611.25	8	\$9.76	\$11.44	\$8.60	476,890.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	1,005.00	3	\$6.30	\$9.01	\$3.40	3,015.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	10,252.76	136	\$6.53	\$31.00	\$3.15	1,394,375.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	13,828.33	9	\$6.95	\$19.90	\$6.40	124,455.00
3101002	GRAVEL (A)	TONS	63.00	7	\$28.70	\$40.00	\$20.90	441.00
3101003	GRAVEL (A)	SQYD	1,177.76	42	\$7.64	\$25.00	\$3.00	49,466.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	1,606.79	42	\$23.80	\$225.00	\$13.82	67,485.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	11,840.19	36	\$3.03	\$15.65	\$1.50	426,247.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	82.50	8	\$52.21	\$578.22	\$20.00	660.00
4010105	5 3/4 INCHES, BITUMINOUS PVMT.	SQYD	386.00	1	\$40.00	\$40.00	\$40.00	386.00
4010150	TYPE A2 SHOULDER	SQYD	79,247.23	7	\$16.83	\$18.32	\$15.60	554,730.60
4010151	TYPE A3 SHOULDER	SQYD	6,829.52	32	\$15.30	\$55.00	\$10.65	218,544.70
4011209	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-1)	TONS	3,153.28	131	\$56.63	\$600.00	\$42.50	413,079.90
4011211	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-2)	TONS	7,606.91	29	\$55.00	\$335.00	\$44.80	220,600.30
4011213	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-3)	TONS	4,675.30	5	\$72.10	\$82.73	\$61.64	23,376.50
4013000	BITUMINOUS PVMT. MIXTURE PG64-22 (BASE)	TONS	903.89	75	\$76.23	\$196.00	\$47.95	67,791.90
4020520	BITUMINOUS PVMT. MIXTURE PG64-22	TONS	9,324.60	53	\$53.05	\$73.93	\$1.00	494,203.80
4030007	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095BSM MIX)	TONS	1,142.70	2	\$171.50	\$175.00	\$168.00	2,285.40
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TONS	67.50	2	\$327.50	\$335.00	\$320.00	135.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	5,105.59	17	\$63.71	\$162.16	\$50.30	86,795.10
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	13,271.66	17	\$69.86	\$167.00	\$63.64	225,618.30
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	34,812.10	5	\$67.92	\$80.75	\$63.34	174,060.50
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	2,125.07	11	\$107.82	\$257.00	\$99.30	23,375.80
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	32,487.20	3	\$86.13	\$94.60	\$80.84	97,461.60
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	1,694.40	3	\$85.58	\$105.10	\$63.95	5,083.20
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	14,083.24	7	\$65.73	\$319.60	\$60.45	98,582.70
4030301	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	TONS	273.20	1	\$72.03	\$72.03	\$72.03	273.20
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	395.10	1	\$77.94	\$77.94	\$77.94	395.10
4030402	9 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	64,964.30	5	\$36.58	\$39.00	\$33.70	324,821.50
4030403	10 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	7,854.30	4	\$37.69	\$40.00	\$35.78	31,417.20
4030404	11 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	9,291.80	8	\$38.92	\$43.20	\$35.85	74,334.40
4051011	EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	GAL	20,780.00	8	\$3.72	\$4.15	\$3.52	166,240.00
4055001	1 INCH, HOT IN-PLACE RECYCLING	SQYD	96,964.00	4	\$2.51	\$2.60	\$2.40	387,856.00
4055002	2 INCHES, HOT IN-PLACE RECYCLING	SQYD	91,063.00	4	\$5.48	\$5.65	\$5.25	364,252.00
4055010	FULL DEPTH RECLAMATION	SQYD	83,106.00	5	\$4.22	\$4.60	\$3.95	415,530.00
4071005	TACK COAT	GAL	6,306.76	165	\$1.76	\$185.00	\$0.01	1,040,615.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	200.00	26	\$4.12	\$12.00	\$3.00	5,200.00
4094000	SEAL COAT, GRADE A	SQYD	45,925.23	21	\$2.28	\$3.80	\$1.85	964,429.80
4094010	SEAL COAT, GRADE B	SQYD	1,158.00	4	\$4.49	\$5.00	\$4.25	4,632.00
4094020	SEAL COAT, GRADE C	SQYD	98.00	5	\$24.49	\$65.00	\$9.00	490.00
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	SQYD	165,726.00	7	\$3.99	\$4.85	\$3.30	1,160,082.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	179,109.25	24	\$4.77	\$5.75	\$4.17	4,298,622.00
4134000	BITUMINOUS FOG SEAL	GAL	5,129.43	7	\$2.88	\$4.50	\$2.45	35,906.00
4135000	BITUMINOUS PVMT. CRACK SEALING	LIN. FT.	12,240.00	4	\$1.76	\$2.28	\$1.56	48,960.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	25.00	3	\$66.67	\$83.00	\$40.00	75.00
5021106	CONCRETE PVMT. (6 IN. NON-REINF)	SQYD	541.35	19	\$47.11	\$63.88	\$32.41	10,285.70
5021109	CONCRETE PVMT. (9 IN. NON-REINF)	SQYD	312.40	2	\$92.30	\$98.00	\$86.60	624.80
5021110	CONCRETE PVMT. (10 IN. NON-REINF)	SQYD	133.60	4	\$84.20	\$125.00	\$52.00	534.40
5021308	CONCRETE PVMT. (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	9,096.18	19	\$43.26	\$60.00	\$27.00	172,827.50

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021309	CONCRETE PVMT. (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	82,576.64	14	\$40.11	\$46.20	\$31.90	1,156,072.90
5021310	CONCRETE PVMT. (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	32,240.14	8	\$35.52	\$58.14	\$28.36	257,921.10
5021331	CONCRETE PVMT. (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	1,422.50	1	\$46.00	\$46.00	\$46.00	1,422.50
5021332	CONCRETE PVMT. (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	47,165.40	1	\$36.70	\$36.70	\$36.70	47,165.40
5021333	CONCRETE PVMT. (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	63.20	1	\$90.00	\$90.00	\$90.00	63.20
5021340	TYPE A2 SHOULDER	SQYD	36,393.33	11	\$16.62	\$44.20	\$14.37	400,326.60
5031000A	BRIDGE APPROACH SLAB	SQYD	1,899.00	7	\$213.49	\$257.50	\$185.00	13,293.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	179.31	52	\$239.09	\$410.00	\$200.00	9,324.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	118.00	10	\$229.60	\$256.00	\$190.00	1,180.00
5041000	CONCRETE APPROACH PVMT.	SQYD	371.29	46	\$130.23	\$225.00	\$92.81	17,079.30
5051000	LOW SLUMP CONCRETE WEARING SURFACE	SQYD	1,315.00	28	\$55.21	\$57.88	\$52.00	36,820.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	1,220.00	6	\$85.07	\$85.14	\$85.00	7,320.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	47,566.50	7	\$68.23	\$79.80	\$53.00	332,965.50
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	201,458.90	7	\$10.22	\$14.20	\$7.18	1,410,212.30
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	6	\$12,033.33	\$20,000.00	\$6,000.00	6.00
6042010	ADJUSTING MANHOLE	EACH	6.04	53	\$879.80	\$3,800.00	\$300.00	320.00
6042020	ADJUSTING BASIN OR INLET	EACH	14.78	27	\$1,426.36	\$2,575.00	\$591.73	399.00
6044011	PIPE COLLAR, TYPE A	EACH	4.21	68	\$1,138.77	\$3,920.00	\$213.54	286.00
6044012	PIPE COLLAR, TYPE B	EACH	2.67	21	\$915.88	\$3,920.00	\$200.22	56.00
6052010A	STRUCTURAL UNDERDRAIN	LIN. FT.	40.00	7	\$61.39	\$84.00	\$44.50	280.00
6053030A	PIPE AGGREGATE PVMT. EDGE DRAIN	LIN. FT.	64,306.35	26	\$5.38	\$20.00	\$3.00	1,671,965.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	629.00	7	\$464.96	\$529.65	\$345.00	4,403.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	8	\$5,156.65	\$6,000.00	\$4,631.50	16.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,306.90	124	\$14.90	\$26.00	\$3.00	162,056.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	672.52	63	\$25.26	\$40.00	\$2.16	42,369.00
6061040	GUARDRAIL TYPE D	LIN. FT.	25.00	1	\$18.25	\$18.25	\$18.25	25.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	59.00	7	\$17.19	\$40.00	\$0.48	413.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	43.88	25	\$26.79	\$46.20	\$1.33	1,097.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	110.80	20	\$21.12	\$30.00	\$1.30	2,216.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	27.00	7	\$1,487.86	\$1,583.60	\$1,416.00	189.00
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH	2.09	11	\$1,668.09	\$3,000.00	\$1,465.00	23.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	3.54	70	\$1,518.83	\$2,040.00	\$71.12	248.00
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH	2.93	14	\$1,451.72	\$1,910.00	\$71.62	41.00
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	8.14	7	\$1,410.79	\$1,564.20	\$1,250.00	57.00
6062300	TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	EACH	4.00	14	\$333.15	\$400.00	\$275.00	56.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	5.53	94	\$365.22	\$500.00	\$13.60	520.00
6062301	TRANSITION SECTION, 7 FT. POSTS	EACH	2.00	19	\$415.55	\$500.00	\$340.00	38.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.71	21	\$375.29	\$600.00	\$13.80	78.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	4.00	19	\$1,428.90	\$2,150.00	\$77.13	76.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	6.00	1	\$730.00	\$730.00	\$730.00	6.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.60	201	\$2,028.58	\$4,300.00	\$1,333.97	924.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	3	\$2,489.38	\$4,000.00	\$1,468.13	3.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	4.00	4	\$7,906.41	\$12,800.00	\$4,100.63	16.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	4,700.07	14	\$9.32	\$20.00	\$3.00	65,801.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	20.00	6	\$11.48	\$20.00	\$2.31	120.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	20.00	6	\$19.59	\$40.00	\$3.82	120.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.64	14	\$1,852.77	\$3,019.33	\$126.70	37.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	2.50	14	\$1,247.35	\$2,339.35	\$125.69	35.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	30.00	3	\$106.67	\$115.00	\$100.00	90.00
6066610	END ANCHOR	EACH	4.38	71	\$734.80	\$1,100.00	\$618.00	311.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.50	6	\$327.87	\$840.00	\$14.26	9.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	25.00	19	\$13.03	\$19.12	\$11.50	475.00
6071011A	CHAIN-LINK FENCE (48 IN.)	LIN. FT.	86.00	9	\$16.59	\$20.00	\$12.00	774.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	4,939.00	1	\$10.60	\$10.60	\$10.60	4,939.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	532.00	4	\$28.23	\$56.00	\$16.92	2,128.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	716.10	10	\$23.40	\$26.50	\$20.50	7,161.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	164.00	10	\$38.16	\$40.00	\$35.90	1,640.00
6081000	CONCRETE MEDIAN	SQYD	218.65	14	\$47.27	\$222.00	\$38.80	3,061.10
6081010	CONCRETE CURB RAMP	SQYD	694.51	56	\$108.88	\$284.00	\$60.00	38,892.60
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	240.73	20	\$43.82	\$69.00	\$29.59	4,814.60
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	229.16	5	\$72.27	\$146.00	\$60.00	1,145.80
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	1,288.93	37	\$55.61	\$255.00	\$33.60	47,690.50
6085007	PAVED APPROACH, 7 IN.	SQYD	1,083.66	29	\$52.82	\$68.35	\$42.14	31,426.10
6085008	PAVED APPROACH, 8 IN.	SQYD	1,377.49	32	\$54.69	\$90.00	\$45.00	44,079.60
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	4,448.60	80	\$30.22	\$59.00	\$21.49	355,888.20
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	840.66	29	\$22.24	\$155.00	\$16.00	24,379.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	2,015.06	18	\$26.06	\$40.75	\$17.40	36,271.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	320.18	11	\$55.11	\$115.00	\$21.80	3,522.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	225.75	20	\$44.71	\$93.50	\$18.75	4,515.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	2,399.00	10	\$28.58	\$40.00	\$22.00	23,990.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	3,787.96	28	\$16.65	\$58.00	\$13.95	106,063.00
6091060	PAVED DITCH	SQYD	735.62	18	\$52.38	\$210.60	\$30.00	13,241.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	243.35	17	\$20.10	\$270.00	\$1.50	4,137.00
6092013	INTEGRAL CURB TYPE M	LIN. FT.	20.00	1	\$35.00	\$35.00	\$35.00	20.00
6092015	INTEGRAL CURB TYPE O	LIN. FT.	323.00	1	\$23.00	\$23.00	\$23.00	323.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	2,082.79	14	\$12.59	\$38.03	\$3.85	29,159.00
6093010	ASPHALT CURB	LIN. FT.	263.00	16	\$12.07	\$13.00	\$7.00	4,208.00
6094010	DRAIN BASIN	EACH	1.81	16	\$4,019.16	\$6,000.00	\$1,500.00	29.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	52.57	23	\$34.38	\$230.00	\$27.00	1,209.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	171.67	43	\$39.86	\$75.00	\$23.00	7,382.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	122.95	39	\$41.21	\$55.00	\$22.00	4,795.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	191.34	38	\$42.49	\$55.00	\$12.00	7,271.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	52.57	23	\$25.11	\$574.50	\$9.35	1,209.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	171.67	43	\$34.95	\$100.00	\$5.00	7,382.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	122.95	39	\$24.37	\$116.85	\$5.00	4,795.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	191.34	38	\$22.22	\$60.00	\$8.00	7,271.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	98.62	47	\$57.26	\$225.00	\$25.00	4,635.00
6097000	ROCK LINING	CUYD	408.44	73	\$49.11	\$200.00	\$10.73	29,816.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	223.27	33	\$39.01	\$70.00	\$18.00	7,368.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	614.80	35	\$35.33	\$60.00	\$1.00	21,518.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	223.27	33	\$24.29	\$60.00	\$11.05	7,368.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	614.80	35	\$19.57	\$52.50	\$1.00	21,518.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6116010A	CONCRETE SLOPE PROTECTION	SQYD	61.00	2	\$147.50	\$150.00	\$145.00	122.00
6117000A	GABIONS	CUYD	17.00	11	\$275.56	\$420.00	\$170.00	187.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	10.30	20	\$3,334.71	\$9,000.00	\$1,900.00	206.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	1.42	38	\$3,409.29	\$5,250.00	\$2,200.00	54.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	4.00	6	\$2,617.33	\$3,190.00	\$1,705.00	24.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.38	8	\$4,088.42	\$6,300.00	\$2,200.00	19.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	13.40	15	\$3,792.29	\$10,000.00	\$2,250.00	201.00
6122020	REPLACEMENT SAND BARREL	EACH	12.34	65	\$211.50	\$1,120.00	\$0.01	802.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	7.57	37	\$905.80	\$1,540.00	\$310.00	280.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	1.88	41	\$2,049.56	\$8,000.00	\$100.00	77.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.19	74	\$1,530.09	\$35,000.00	\$1.00	162.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD	624.19	49	\$176.79	\$830.00	\$116.00	30,585.20
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT. REPAIR)	SQYD	77.06	52	\$9.03	\$94.00	\$1.00	4,007.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT. REPAIR)	SQYD	77.06	52	\$7.20	\$100.00	\$1.00	4,007.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	3,094.37	59	\$5.82	\$28.00	\$1.90	182,568.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	1,270.41	44	\$7.61	\$20.00	\$3.50	55,898.00
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH	1,142.43	14	\$4.98	\$30.00	\$3.15	15,994.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	104.00	5	\$9.78	\$16.00	\$6.30	520.00
6132014	CLASS A PARTIAL DEPTH PVMT. REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	4,748.00	2	\$1.03	\$1.05	\$1.00	9,496.00
6132018	FURNISH & PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	26.32	5	\$386.04	\$3,158.77	\$250.00	131.60
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PVMT. REPA	SQYD	1,130.40	2	\$179.38	\$183.75	\$175.00	2,260.80
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	107.68	26	\$142.41	\$333.25	\$32.90	2,799.80
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PVMT. REPAIR	SQYD	455.65	26	\$50.58	\$191.60	\$16.20	11,847.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	1	\$350.00	\$350.00	\$350.00	1.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	4.79	29	\$795.76	\$1,700.00	\$250.00	139.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.00	4	\$2,663.75	\$3,790.00	\$890.00	4.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	4.20	10	\$814.16	\$1,775.00	\$390.00	42.00
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	1.00	11	\$715.30	\$1,500.00	\$175.00	11.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.75	24	\$479.47	\$1,325.00	\$219.00	42.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	86.00	1	\$450.00	\$450.00	\$450.00	86.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.00	7	\$701.52	\$1,500.00	\$435.00	14.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	1	\$120.00	\$120.00	\$120.00	2.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	51.16	38	\$278.06	\$1,300.00	\$125.00	1,944.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	5.20	10	\$337.69	\$1,000.00	\$156.00	52.00
6161005	CONSTRUCTION SIGNS	SQFT	1,074.26	327	\$7.92	\$29.00	\$0.01	351,284.40
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.55	83	\$111.28	\$400.00	\$52.50	544.00
6161009	FLAG ASSEMBLY	EACH	30.03	62	\$18.00	\$74.00	\$2.00	1,862.00
6161010	RELOCATED SIGNS	SQFT	1,152.39	75	\$4.55	\$8.00	\$2.50	86,429.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	103.55	49	\$18.60	\$90.00	\$0.01	5,074.00
6161022	CHANNELIZER (CONES)	EACH	136.71	14	\$6.86	\$15.00	\$1.95	1,914.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	82.00	16	\$27.47	\$56.00	\$8.50	1,312.00
6161025	CHANNELIZER (TRIM LINE)	EACH	169.38	223	\$25.85	\$90.00	\$3.00	37,772.00
6161028	CHANNELIZER	EACH	221.00	3	\$6.70	\$10.00	\$5.00	663.00
6161029	TYPE III MOVEABLE BARRICADE WITH SIGN	EACH	4.00	4	\$102.50	\$105.00	\$100.00	16.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	23.79	114	\$215.83	\$500.00	\$40.00	2,712.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	7.85	27	\$187.48	\$400.00	\$92.00	212.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	16.00	20	\$22.93	\$40.00	\$18.00	320.00
6161040	FLASHING ARROW PANEL	EACH	2.65	227	\$1,501.47	\$5,500.00	\$0.01	602.00
6161047	TYPE III OBJECT MARKER	EACH	5.73	26	\$48.40	\$100.00	\$10.00	149.00
6161052	WARNING LIGHT, TYPE B	EACH	7.45	53	\$56.31	\$117.00	\$0.01	395.00
6161053	WARNING LIGHT, TYPE C	EACH	1.00	3	\$105.55	\$106.66	\$105.00	3.00
6161070	TUBULAR MARKER	EACH	541.40	47	\$45.23	\$105.00	\$24.50	25,446.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	5	\$1,940.00	\$3,500.00	\$1,500.00	10.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.94	175	\$4,270.64	\$16,088.68	\$1.00	514.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.28	283	\$147.98	\$2,000.00	\$50.00	645.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.08	89	\$167.27	\$500.00	\$75.00	185.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.13	112	\$135.78	\$494.00	\$50.00	238.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	30	\$138.46	\$210.00	\$100.00	60.00
6162010	WORK ZONE LIGHTING	EACH	1.00	36	\$4,176.88	\$20,000.00	\$100.00	36.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	110.00	3	\$85.01	\$105.00	\$74.00	330.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	546.75	8	\$66.03	\$273.35	\$53.00	4,374.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	7,469.00	1	\$76.00	\$76.00	\$76.00	7,469.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	175.00	2	\$80.84	\$93.00	\$68.67	350.00
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	614.23	26	\$22.30	\$65.00	\$10.00	15,970.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,998.59	70	\$18.61	\$105.00	\$7.60	139,901.00
6173602B	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	LIN. FT.	1,000.00	9	\$34.91	\$65.00	\$22.00	9,000.00
6173700A	TEMP. TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED	LIN. FT.	486.15	13	\$30.52	\$60.00	\$16.50	6,320.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /	LIN. FT.	675.00	8	\$24.91	\$48.68	\$18.00	5,400.00
6174000A	TEMP. TRAFFIC BARRIER HEIGHT TRANSITION	EACH	1.97	36	\$485.58	\$1,100.00	\$61.25	71.00
6175010	RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	LIN. FT.	260.00	7	\$7.44	\$11.00	\$5.00	1,820.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	1,743.08	53	\$6.84	\$60.00	\$2.38	92,383.00
6175012A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	415.00	8	\$18.83	\$40.00	\$7.70	3,320.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	1.45	20	\$269.94	\$750.00	\$90.00	29.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	911.00	1	\$6.00	\$6.00	\$6.00	911.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	911.00	1	\$6.00	\$6.00	\$6.00	911.00
6181000	MOBILIZATION	LUMP	1.00	400	\$115,973.30	\$2,535,000.00	\$1.00	400.00
6191000	PVMT. EDGE TREATMENT	LIN. FT.	11,489.66	61	\$1.59	\$15.00	\$0.10	700,869.00
6200306	TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	LIN. FT.	2,744.50	20	\$3.64	\$5.40	\$3.00	54,890.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	583.00	20	\$9.99	\$12.00	\$9.00	11,660.00
6205007	TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12	EACH	13.00	12	\$216.45	\$390.60	\$150.00	156.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.	18.00	11	\$7.87	\$8.80	\$2.75	198.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	2,167.15	55	\$5.26	\$10.16	\$3.15	119,193.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	950.14	7	\$11.77	\$12.88	\$9.00	6,651.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	280.15	71	\$21.85	\$34.00	\$14.80	19,891.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	236.91	23	\$22.23	\$26.80	\$14.80	5,449.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	17.43	104	\$378.86	\$540.00	\$175.00	1,813.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	3.22	32	\$303.31	\$425.00	\$200.00	103.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	5.00	20	\$689.31	\$837.91	\$493.00	100.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.00	16	\$484.87	\$580.09	\$450.00	64.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	1.50	10	\$1,199.46	\$1,285.72	\$1,110.00	15.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT LANE	EACH	20.00	5	\$322.16	\$440.00	\$30.00	100.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	27.10	31	\$68.07	\$440.00	\$40.00	840.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	16,698.15	85	\$1.00	\$3.00	\$0.79	1,419,343.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	30,586.76	63	\$1.00	\$1.48	\$0.80	1,926,966.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	119.50	10	\$5.32	\$5.97	\$5.00	1,195.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	460.00	8	\$2.47	\$2.96	\$2.30	3,680.00
6205316A	PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	LIN. FT.	882.00	3	\$2.52	\$3.11	\$1.60	2,646.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	LIN. FT.	552.44	27	\$3.88	\$5.95	\$2.85	14,916.00
6205326A	PREFORMED SHORT TERM MARKING TAPE 8 IN., WHITE	LIN. FT.	1,056.50	16	\$1.57	\$2.20	\$1.24	16,904.00
6205327A	PREFORMED SHORT TERM MARKING TAPE 8 IN., YELLOW	LIN. FT.	1,265.50	16	\$1.57	\$2.20	\$1.24	20,248.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	36,654.20	5	\$0.73	\$5.50	\$0.62	183,271.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	10,028.69	29	\$0.79	\$5.50	\$0.62	290,832.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	45.67	9	\$9.61	\$12.50	\$6.00	411.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	12.24	17	\$164.87	\$210.00	\$100.00	208.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	14,805.56	73	\$0.14	\$1.05	\$0.10	1,080,806.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	10,734.47	76	\$0.16	\$1.05	\$0.08	815,820.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	26,719.12	94	\$0.15	\$2.20	\$0.09	2,511,597.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	24,852.77	84	\$0.16	\$2.20	\$0.10	2,087,633.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	280.00	4	\$0.61	\$0.85	\$0.50	1,120.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	3,821.40	15	\$0.51	\$1.68	\$0.19	57,321.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH BARS)	LIN. FT.	207.77	13	\$2.36	\$6.25	\$1.00	2,701.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH BARS)	LIN. FT.	90.19	16	\$2.06	\$6.25	\$1.00	1,443.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	25,362.57	14	\$0.24	\$1.05	\$0.23	355,076.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	12,627.38	121	\$0.40	\$2.54	\$0.24	1,527,913.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	11,110.09	85	\$0.43	\$1.20	\$0.24	944,358.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	1,094.47	32	\$0.64	\$1.29	\$0.25	35,023.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	212.20	5	\$2.55	\$2.63	\$2.40	1,061.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	304.52	21	\$2.76	\$5.16	\$2.53	6,395.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT. MARKING PAINT	LIN. FT.	9,104.06	17	\$0.30	\$2.39	\$0.25	154,769.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	29,100.12	51	\$0.12	\$0.50	\$0.06	1,484,106.00
6206001	4 IN. SOLID YELLOW PVMT. MARKING PAINT	100FT	93,499.00	4	\$0.01	\$0.01	\$0.01	373,996.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	21,691.34	50	\$0.12	\$0.50	\$0.06	1,084,567.00
6206106	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., WHITE	LIN. FT.	40,820.45	59	\$0.16	\$2.21	\$0.08	2,408,406.40
6206119	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., YELLOW	LIN. FT.	63,312.09	39	\$0.15	\$2.21	\$0.08	2,469,171.40
6206122	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 12 IN., WHITE	LIN. FT.	5,776.18	22	\$0.49	\$4.20	\$0.37	127,076.00
6206124	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., WHITE	LIN. FT.	39.79	19	\$3.07	\$6.60	\$0.53	756.00
6206125	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., YELLOW	LIN. FT.	21.00	11	\$5.94	\$6.60	\$2.00	231.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	47,006.00	7	\$0.12	\$0.13	\$0.10	329,042.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	97,424.00	7	\$0.12	\$0.13	\$0.10	681,968.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, LEFT/RIGHT ARROW	EACH	10.00	3	\$53.17	\$65.00	\$47.25	30.00
6207001	PVMT. MARKING REMOVAL	LIN. FT.	27,075.16	153	\$0.27	\$2.00	\$0.05	4,142,499.00
6208064	TEMPORARY RAISED PVMT. MARKER, TYPE 1	EACH	1,352.17	90	\$1.42	\$420.00	\$0.45	121,695.00
6208065	TEMPORARY RAISED PVMT. MARKER, TYPE 2	EACH	1,003.89	163	\$1.45	\$475.00	\$0.50	163,634.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT. MARKER	EACH	163.00	2	\$40.75	\$68.25	\$13.24	326.00
6214600A	FLOWABLE BACKFILL	CUYD	10.00	10	\$422.43	\$720.00	\$48.58	100.00
6221001	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	27,426.51	78	\$1.31	\$50.00	\$0.54	2,139,268.00
6221003	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	SQYD	104,025.77	22	\$1.61	\$9.70	\$0.62	2,288,567.00
6223010	DIAMOND GRINDING (CONCRETE PVMT.)	SQYD	80.00	4	\$86.59	\$125.00	\$50.00	320.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	5,485.27	159	\$3.98	\$40.11	\$0.01	872,158.40
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	1,326.27	78	\$48.77	\$75.00	\$35.00	103,449.00
6234000	POLYMER CONCRETE	CUFT	32.00	3	\$335.00	\$420.00	\$265.00	96.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	SQYD	1,957.00	3	\$2.24	\$2.48	\$2.05	5,871.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	455.27	79	\$3.57	\$56.00	\$1.50	35,966.00
6240104A	SEPARATION GEOTEXTILE	SQYD	9,982.58	26	\$2.07	\$4.09	\$0.25	259,547.00
6255000	POLYURETHANE MATERIAL	LBS	1,863.86	7	\$7.20	\$16.94	\$4.75	13,047.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	842.60	76	\$10.54	\$318.60	\$4.50	64,037.50
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	304.50	26	\$10.72	\$21.65	\$5.40	7,917.10
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1,656.70	7	\$24.00	\$33.60	\$15.17	11,596.90
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	132	\$23,349.85	\$160,500.00	\$500.00	132.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	LIN. FT.	189.00	2	\$327.11	\$336.00	\$320.00	378.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	9.00	2	\$244.44	\$300.00	\$200.00	18.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	279.00	2	\$51.50	\$51.50	\$51.50	558.00
7011500	CONCRETE CORING	LIN. FT.	34.25	2	\$51.00	\$51.00	\$51.00	68.50
7011600	SONIC LOGGING TESTING	EACH	4.70	10	\$989.25	\$1,826.74	\$400.00	47.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	395.00	1	\$64.00	\$64.00	\$64.00	395.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	1,665.13	8	\$43.71	\$60.00	\$33.00	13,321.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	2,158.77	13	\$57.44	\$89.18	\$41.00	28,064.00
7026000	PRE-BORE FOR PILING	LIN. FT.	369.78	9	\$39.97	\$75.00	\$22.00	3,328.00
7027000	PILE POINT REINFORCEMENT	EACH	38.92	13	\$171.27	\$335.84	\$120.00	506.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	220.94	18	\$723.11	\$1,500.00	\$462.25	3,976.90
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	114.35	25	\$649.06	\$1,600.00	\$494.37	2,858.70
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	77.13	30	\$566.88	\$980.86	\$196.00	2,314.00
7034001	CLASS B-1 CONCRETE	CUYD	9.84	29	\$1,530.24	\$2,400.00	\$749.52	285.30
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	56.28	12	\$929.36	\$1,300.00	\$654.00	675.30
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	301.87	21	\$536.29	\$1,000.00	\$362.75	6,339.30
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	593.69	29	\$429.94	\$855.00	\$286.00	17,217.00
7034212	SLAB ON STEEL	SQYD	943.16	143	\$246.80	\$390.00	\$188.00	134,872.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,341.50	2	\$340.97	\$635.00	\$316.00	2,683.00
7034215	SAFETY BARRIER CURB	LIN. FT.	590.72	167	\$76.49	\$190.00	\$36.00	98,650.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,496.14	7	\$298.90	\$370.00	\$238.74	10,473.00
7034219A	BARRIER CURB (TYPE D)	LIN. FT.	802.00	6	\$65.50	\$91.00	\$43.22	4,812.00
7034610	CORRAL CURB	LIN. FT.	497.00	1	\$133.00	\$133.00	\$133.00	497.00
7034620	FORM LINERS	SQYD	333.64	14	\$69.39	\$183.20	\$38.00	4,671.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	49.60	53	\$130.34	\$400.00	\$83.00	2,629.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	41.13	120	\$127.39	\$400.00	\$67.50	4,936.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	258.50	12	\$100.14	\$188.00	\$98.00	3,102.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	2,461.69	77	\$28.81	\$257.00	\$23.00	189,550.00
7040105	PARTIAL DEPTH REPAIR	CUYD	10.67	6	\$975.00	\$1,600.00	\$350.00	64.00
7040106	FULL DEPTH REPAIR	SQFT	850.00	26	\$37.24	\$80.00	\$35.00	22,100.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	58.33	12	\$103.86	\$168.00	\$98.00	700.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	1,220.00	6	\$38.87	\$45.00	\$32.73	7,320.00
7040113	CLEAN AND EPOXY SEAL	SQFT	3,642.00	28	\$4.94	\$5.00	\$4.88	101,976.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,446.50	2	\$167.31	\$197.00	\$165.00	2,893.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,523.14	7	\$218.82	\$231.00	\$203.00	10,662.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056041	17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	663.00	16	\$223.74	\$260.00	\$204.25	10,608.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	48,644.29	21	\$0.89	\$1.15	\$0.75	1,021,530.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	58,787.23	47	\$0.92	\$3.00	\$0.20	2,763,000.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	4,510.00	30	\$1.59	\$2.88	\$0.50	135,300.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	47,085.00	8	\$0.89	\$1.05	\$0.69	376,680.00
7061070	MECHANICAL BAR SPLICE	EACH	658.00	8	\$19.94	\$40.50	\$15.00	5,264.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	3	\$7,816.67	\$10,500.00	\$4,100.00	3.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,822.67	45	\$2.19	\$5.20	\$1.00	82,020.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	66	\$5,076.18	\$35,000.00	\$575.00	66.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	42	\$4,046.70	\$5,100.00	\$1,600.00	42.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	17	\$34,648.35	\$65,750.00	\$828.00	17.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	17	\$31,298.65	\$65,750.00	\$828.00	17.00
7110700	PENETRATING SEALER	SQYD	10,586.00	12	\$6.53	\$29.00	\$3.05	127,032.00
7111001	WATERPROOFING MEMBRANE	SQYD	295.00	16	\$41.02	\$100.00	\$18.00	4,720.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,695.00	8	\$6.81	\$22.00	\$4.25	21,560.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	16	\$2,846.29	\$3,125.00	\$2,714.00	16.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	960.20	40	\$55.05	\$170.00	\$36.56	38,408.00
7123000	STEEL BAR DAM	EACH	2.00	3	\$11,347.00	\$27,500.00	\$3,255.00	6.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	14.13	16	\$408.00	\$596.00	\$220.00	226.00
7123130	REHABILITATE BEARING	EACH	5.62	34	\$4,390.01	\$20,000.00	\$950.00	191.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	18	\$36,469.67	\$76,000.00	\$13,000.00	18.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	19.78	9	\$1,133.99	\$1,604.14	\$437.00	178.00
7123610	SLAB DRAIN	EACH	35.07	125	\$280.89	\$588.00	\$200.00	4,384.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	4	\$42,309.25	\$47,350.00	\$36,887.00	4.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	22	\$12,137.53	\$57,120.00	\$1,400.00	22.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	8,727.85	79	\$12.88	\$139.00	\$5.55	689,500.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	11,904.26	47	\$3.97	\$13.86	\$1.00	559,500.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	8,727.85	79	\$1.85	\$5.60	\$0.52	689,500.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	3,983.33	78	\$2.12	\$9.79	\$0.50	310,700.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	3,983.33	78	\$2.19	\$30.56	\$0.50	310,700.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	1,800.00	1	\$3.25	\$3.25	\$3.25	1,800.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	1,100.00	1	\$3.25	\$3.25	\$3.25	1,100.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	46	\$4,476.27	\$14,700.00	\$5.00	46.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	11,830.43	46	\$1.40	\$3.30	\$0.95	544,200.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	11,830.43	46	\$1.38	\$3.30	\$0.95	544,200.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	14	\$6,358.97	\$19,600.00	\$2,060.00	14.00
7125961	GRAY EPOXY-MASTIC PRIMER	LUMP	1.00	8	\$4,622.50	\$6,500.00	\$700.00	8.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	40.76	74	\$62.62	\$107.00	\$50.00	3,016.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.90	39	\$2,209.09	\$5,070.00	\$845.64	74.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.18	11	\$170.29	\$281.64	\$80.00	112.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	39.00	16	\$218.74	\$300.00	\$130.00	624.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	28.67	9	\$379.93	\$700.00	\$165.00	258.00
7171002	PREFORMED COMPRESSION SEAL	LIN. FT.	55.00	10	\$129.69	\$324.00	\$80.00	550.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	78.16	56	\$341.16	\$650.00	\$220.00	4,377.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	37.00	7	\$370.19	\$766.80	\$255.00	259.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	101.40	10	\$106.06	\$305.00	\$55.68	1,014.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7181020	TRANSPORTING AND ERECTING SUPERSTRUCTURE	LUMP	1.00	7	\$62,453.29	\$88,500.00	\$31,743.00	7.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	5,658.09	23	\$48.46	\$70.04	\$29.45	130,136.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	846.80	15	\$5.53	\$40.00	\$0.01	12,702.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	79.94	17	\$49.03	\$100.00	\$13.25	1,359.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	2,061.66	35	\$28.48	\$69.00	\$21.20	72,158.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	43.63	16	\$41.84	\$59.00	\$18.26	698.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	3,480.73	26	\$31.82	\$48.00	\$21.18	90,499.00
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	40.00	1	\$75.00	\$75.00	\$75.00	40.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,199.30	20	\$38.97	\$65.00	\$27.96	23,986.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,387.00	9	\$48.63	\$68.00	\$40.55	12,483.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	151.53	19	\$57.35	\$85.00	\$42.38	2,879.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	108.00	9	\$75.95	\$92.00	\$56.93	972.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	132.00	11	\$38.10	\$57.10	\$28.02	1,452.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	80.00	6	\$37.50	\$39.00	\$35.00	480.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	452.80	51	\$25.10	\$62.30	\$19.60	23,093.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	15.67	3	\$829.57	\$975.00	\$740.00	47.00
7252012	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-12/B-12A	LIN. FT.	8.00	9	\$248.82	\$400.00	\$125.00	72.00
7254024	24 IN. OR 600 MM CORRUGATED METALLIC-COATED STEEL DROP INLET	EACH	1.00	13	\$1,076.31	\$1,600.00	\$440.00	13.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,293.31	42	\$34.84	\$145.94	\$22.93	54,319.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	162.57	46	\$40.25	\$111.78	\$25.40	7,478.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	284.70	69	\$42.27	\$77.25	\$27.16	19,644.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	92.48	27	\$50.73	\$99.06	\$30.56	2,497.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	224.40	43	\$56.02	\$235.00	\$34.55	9,649.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	97.56	25	\$67.04	\$99.00	\$45.00	2,439.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	128.03	35	\$74.88	\$102.00	\$50.00	4,481.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	63.35	23	\$108.91	\$140.00	\$71.32	1,457.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	96.06	17	\$129.05	\$859.47	\$77.00	1,633.00
7261466	66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	583.00	8	\$224.33	\$310.00	\$196.00	4,664.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	11.90	10	\$432.91	\$1,613.27	\$200.00	119.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	31.80	10	\$372.50	\$569.15	\$230.00	318.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	55.00	1	\$820.00	\$820.00	\$820.00	55.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	6.40	20	\$410.25	\$800.00	\$150.00	128.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	13.78	27	\$300.81	\$1,066.19	\$140.00	372.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	7.00	1	\$350.00	\$350.00	\$350.00	7.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	15.03	40	\$462.02	\$2,000.00	\$200.00	601.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	382.00	1	\$500.00	\$500.00	\$500.00	382.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	28.50	10	\$455.82	\$635.00	\$230.00	285.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.44	18	\$400.89	\$967.00	\$170.00	26.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	16	\$419.76	\$780.00	\$96.00	16.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.59	17	\$386.17	\$686.00	\$190.00	27.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	1	\$580.00	\$580.00	\$580.00	1.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	10	\$553.40	\$850.00	\$258.75	10.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	10	\$832.49	\$1,050.00	\$500.00	20.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.80	10	\$1,345.96	\$2,500.00	\$649.16	28.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	1	\$590.00	\$590.00	\$590.00	4.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.69	26	\$621.22	\$780.00	\$350.00	70.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.63	24	\$700.76	\$825.00	\$525.00	111.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.50	16	\$771.67	\$970.00	\$572.78	56.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.39	18	\$880.25	\$1,525.00	\$570.00	79.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.44	16	\$1,006.04	\$1,421.13	\$778.27	55.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	9	\$1,162.58	\$1,420.00	\$937.33	36.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.88	8	\$1,732.61	\$1,934.41	\$1,527.86	23.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.88	8	\$1,990.07	\$2,360.00	\$1,735.00	15.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	8	\$2,624.17	\$4,690.00	\$2,000.00	8.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.00	6	\$349.83	\$500.00	\$204.00	48.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	18.00	19	\$433.19	\$820.00	\$190.00	342.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	32	\$715.31	\$1,200.00	\$455.00	64.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	2,129.92	12	\$4.80	\$6.00	\$3.50	25,559.00
8033000	K-31 TALL FESCUE SODDING	SQYD	1,633.16	19	\$5.80	\$10.75	\$4.00	31,030.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	7.84	147	\$1,586.80	\$12,600.00	\$250.00	1,152.40
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	3.35	49	\$2,013.19	\$14,055.00	\$100.00	164.00
8061010A	TYPE B BERM	LIN. FT.	4,900.00	25	\$2.87	\$20.00	\$0.31	122,500.00
8061011	SLOPE DRAINS	LIN. FT.	567.25	20	\$14.81	\$100.00	\$7.19	11,345.00
8061015	SEDIMENT BASIN	CUYD	74.00	13	\$22.37	\$35.00	\$4.25	962.00
8061016	SEDIMENT REMOVAL	CUYD	55.00	253	\$31.34	\$300.00	\$2.00	13,916.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.26	93	\$1,060.21	\$9,680.00	\$650.00	302.80
8061019	SILT FENCE	LIN. FT.	3,739.80	215	\$1.72	\$10.50	\$0.95	804,058.00
8061021	TYPE I DITCH CHECK	EACH	43.90	86	\$88.65	\$440.00	\$38.00	3,775.00
8061022	TYPE II DITCH CHECK	EACH	20.70	129	\$174.24	\$1,120.00	\$65.00	2,670.00
8061023	SEDIMENT TRAP	CUYD	206.00	13	\$33.13	\$50.00	\$18.00	2,678.00
8061025	INLET CHECK	EACH	8.98	55	\$149.00	\$535.00	\$75.00	494.00
8061050	TYPE C BERM	LIN. FT.	195.61	41	\$30.94	\$99.00	\$3.00	8,020.00
8064103	TYPE C EROSION CONTROL BLANKET	SQYD	2,414.84	19	\$2.15	\$5.00	\$1.65	45,882.00
9011010	RELOCATED POLE	EACH	2.31	13	\$914.89	\$2,525.00	\$200.00	30.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	16.00	10	\$1,569.82	\$2,120.00	\$938.00	160.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	12.65	17	\$1,761.99	\$1,899.25	\$1,360.00	215.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	39.00	2	\$1,375.51	\$1,395.00	\$1,300.00	78.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	9.36	11	\$1,669.62	\$1,862.00	\$1,240.00	103.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	3.00	2	\$1,200.00	\$1,220.00	\$1,190.00	6.00
9011068	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 5	EACH	2.00	1	\$1,140.00	\$1,140.00	\$1,140.00	2.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	2.00	1	\$1,080.00	\$1,080.00	\$1,080.00	2.00
9011072	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE MB DESIGN 3	EACH	6.00	1	\$1,060.00	\$1,060.00	\$1,060.00	6.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	11.51	35	\$317.22	\$488.27	\$5.05	403.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	7.00	10	\$495.90	\$593.00	\$392.00	70.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	13.58	12	\$810.97	\$942.00	\$419.00	163.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	16.00	10	\$375.98	\$470.00	\$259.89	160.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	15.18	11	\$423.64	\$530.00	\$256.63	167.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	18.18	17	\$408.61	\$539.28	\$47.00	309.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.25	36	\$5,020.93	\$6,200.00	\$3,320.00	81.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	6,022.00	40	\$4.65	\$9.00	\$1.40	240,880.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	540.41	29	\$4.82	\$40.00	\$1.90	15,672.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	235.27	11	\$11.46	\$18.50	\$8.00	2,588.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	LIN. FT.	1,506.00	1	\$2.80	\$2.80	\$2.80	1,506.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	1,155.29	21	\$21.43	\$32.00	\$14.00	24,261.00
9015010	TRENCHING TYPE I	LIN. FT.	4,744.89	18	\$3.56	\$6.40	\$2.74	85,408.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	7.67	36	\$725.04	\$940.00	\$350.00	276.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	7.50	16	\$1,230.76	\$1,333.22	\$1,065.00	120.00
9016120	PULL BOX, CONCRETE, STANDARD	EACH	2.00	1	\$1,870.00	\$1,870.00	\$1,870.00	2.00
9017000	CABLE, 0 AWG 1 CONDUCTOR	LIN. FT.	7,710.00	7	\$2.55	\$3.24	\$1.95	53,970.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	984.29	28	\$1.63	\$4.00	\$1.00	27,560.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN. FT.	1,443.33	12	\$1.23	\$1.80	\$1.13	17,320.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	7,475.04	25	\$0.97	\$1.45	\$0.80	186,876.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	3,890.00	10	\$1.07	\$1.50	\$0.65	38,900.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,923.25	48	\$0.79	\$1.53	\$0.50	92,316.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	810.00	10	\$1.83	\$2.00	\$1.55	8,100.00
9017204	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	1,070.00	1	\$1.25	\$1.25	\$1.25	1,070.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	1,830.00	9	\$0.88	\$1.40	\$0.60	16,470.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	2,171.82	11	\$1.00	\$1.40	\$0.65	23,890.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN. FT.	9,070.00	1	\$3.77	\$3.77	\$3.77	9,070.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	22,840.00	1	\$2.64	\$2.64	\$2.64	22,840.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	7,880.00	2	\$2.29	\$2.65	\$2.16	15,760.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	16.00	10	\$873.55	\$1,050.00	\$750.00	160.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	14.64	28	\$975.53	\$1,260.00	\$600.00	410.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.11	19	\$3,814.78	\$4,200.00	\$2,000.00	59.00
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	4.00	1	\$3,000.00	\$3,000.00	\$3,000.00	4.00
9018623	POWER SUPPLY ASSEMBLY, TYPE 2, 480 & 240/120 VOLT SERVICE, LIGHTING & SIGNALS	EACH	1.00	1	\$7,650.00	\$7,650.00	\$7,650.00	1.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	3	\$3,024.37	\$5,087.00	\$1.10	3.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	14.64	25	\$614.94	\$835.00	\$545.00	366.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	5.37	27	\$1,057.54	\$1,385.00	\$865.00	145.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	4.84	19	\$1,561.45	\$1,840.00	\$1,287.21	92.00
9020221	SIGNAL HEAD, TYPE 11S	EACH	2.00	10	\$717.24	\$835.00	\$600.00	20.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	16.48	42	\$1,187.40	\$1,520.00	\$900.00	692.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.35	26	\$1,889.15	\$2,175.00	\$1,000.00	35.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	31.00	24	\$669.35	\$940.00	\$444.06	744.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.00	2	\$3,410.00	\$3,410.00	\$3,410.00	4.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	9.21	19	\$358.56	\$470.00	\$226.00	175.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.83	35	\$867.13	\$1,100.00	\$749.00	204.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	7.93	14	\$989.07	\$1,600.00	\$772.00	111.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	9	\$6,950.73	\$8,000.00	\$5,977.13	9.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	9	\$7,263.19	\$8,000.00	\$6,605.97	9.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	2.69	16	\$8,117.88	\$9,000.00	\$5,400.00	43.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.95	19	\$8,908.26	\$10,000.00	\$8,153.53	37.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.00	10	\$10,467.55	\$12,200.00	\$8,850.00	20.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	1	\$3,980.00	\$3,980.00	\$3,980.00	1.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	2.00	10	\$6,991.70	\$8,500.00	\$6,286.00	20.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.13	15	\$6,604.22	\$10,000.00	\$4,860.00	17.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.80	10	\$6,963.02	\$7,600.00	\$5,780.00	28.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.09	11	\$7,369.70	\$8,300.00	\$5,910.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	1	\$8,250.00	\$8,250.00	\$8,250.00	1.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	2	\$8,335.00	\$8,660.00	\$8,010.00	2.00
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.00	10	\$10,312.26	\$13,170.00	\$8,837.00	10.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.33	27	\$17,595.07	\$22,960.00	\$12,210.00	63.00
9024282	CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	EACH	1.00	1	\$22,210.00	\$22,210.00	\$22,210.00	1.00
9024300	SYSTEM MASTER	EACH	1.00	1	\$4,820.00	\$4,820.00	\$4,820.00	1.00
9024920	DETECTOR, PUSHBUTTON	EACH	23.69	45	\$265.48	\$415.00	\$144.45	1,066.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	32	\$17,037.38	\$44,150.00	\$5,430.00	32.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	71.43	14	\$14.74	\$25.00	\$7.55	1,000.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	7,078.89	35	\$5.32	\$20.75	\$1.00	247,761.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	584.29	48	\$7.20	\$24.00	\$1.00	28,046.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	64.24	46	\$11.93	\$24.00	\$2.00	2,955.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	533.60	30	\$21.94	\$58.50	\$1.00	16,008.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	216.74	50	\$25.48	\$38.00	\$2.00	10,837.00
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	LIN. FT.	226.00	1	\$7.50	\$7.50	\$7.50	226.00
9027504	CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	LIN. FT.	313.00	1	\$9.40	\$9.40	\$9.40	313.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	786.84	19	\$1.00	\$1.30	\$0.67	14,950.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	790.00	19	\$1.79	\$2.10	\$1.40	15,010.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	510.00	1	\$1.35	\$1.35	\$1.35	510.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	235.28	36	\$1.21	\$1.80	\$0.50	8,470.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	LIN. FT.	220.00	1	\$0.90	\$0.90	\$0.90	220.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,211.54	26	\$1.46	\$2.10	\$0.77	31,500.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	4,222.56	39	\$1.23	\$2.00	\$0.69	164,680.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	LIN. FT.	790.00	1	\$0.85	\$0.85	\$0.85	790.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	4,450.93	43	\$1.59	\$2.10	\$1.09	191,390.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	3,460.43	46	\$1.81	\$2.40	\$1.00	159,180.00
9028340	RG-8/U COAXIAL CABLE	EACH	130.00	7	\$1.37	\$2.53	\$0.40	910.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	15,711.00	20	\$3.24	\$5.30	\$1.36	314,220.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	2,395.56	18	\$5.88	\$9.50	\$4.00	43,120.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	1,870.91	11	\$1.46	\$2.69	\$0.50	20,580.00
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	8.41	17	\$3,951.87	\$5,800.00	\$2,557.45	143.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	2.89	19	\$3,577.68	\$4,240.50	\$3,016.97	55.00
9028730	SERVICE POLE, 30 FT. OR 9.0 M	EACH	1.00	10	\$1,209.83	\$1,500.00	\$1,118.00	10.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.23	26	\$947.29	\$1,300.00	\$712.29	110.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.64	28	\$1,029.20	\$1,206.70	\$360.00	130.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	4.00	28	\$1,272.56	\$1,628.00	\$600.00	112.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	32.95	20	\$1,272.76	\$1,700.00	\$822.85	659.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	3.00	1	\$2,080.00	\$2,080.00	\$2,080.00	3.00
9029100	BASE, CONCRETE	CUYD	20.91	50	\$916.87	\$2,908.00	\$500.00	1,045.50
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	9	\$21,751.90	\$23,562.47	\$19,000.00	9.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	27	\$57,972.67	\$152,000.00	\$16,075.00	27.00
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	LUMP	1.00	10	\$124,496.17	\$166,225.00	\$5,220.00	10.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	8.88	110	\$906.51	\$2,400.00	\$275.00	976.40
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	30.83	25	\$1,339.24	\$2,565.92	\$583.17	770.70
9031210	STRUCTURAL STEEL POSTS	LBS	2,850.46	87	\$2.21	\$10.50	\$1.89	247,990.00
9031220	PIPE POSTS	LBS	3,915.86	84	\$3.05	\$7.50	\$2.15	328,932.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031240	BREAKAWAY ASSEMBLY	EACH	41.75	110	\$77.55	\$214.50	\$47.20	4,593.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	104.80	15	\$13.71	\$103.50	\$7.68	1,572.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	70.00	1	\$37.60	\$37.60	\$37.60	70.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	77.00	1	\$29.90	\$29.90	\$29.90	77.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	4.00	1	\$29.90	\$29.90	\$29.90	4.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	252.61	49	\$14.05	\$24.00	\$8.00	12,378.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	32.08	39	\$21.75	\$70.00	\$4.82	1,251.00
9035004	TYPE SHR2L-1 SIGN	SQFT	278.03	92	\$19.20	\$48.15	\$7.50	25,579.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	3.63	38	\$153.31	\$218.00	\$65.00	138.00
9035011	SIGN, TYPE STR2L-3	SQFT	731.53	34	\$20.13	\$29.25	\$15.20	24,872.00
9035013	MILEPOST	EACH	2.20	20	\$290.51	\$616.00	\$215.00	44.00
9035015	TYPE IV OBJECT MARKER	EACH	5.81	21	\$138.93	\$211.64	\$94.26	122.00
9035065	TYPE SHR2L-3 SIGN	SQFT	112.96	23	\$25.74	\$28.50	\$22.41	2,598.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	94.50	43	\$26.12	\$108.00	\$20.18	4,063.50
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	17.00	7	\$46.40	\$55.00	\$35.27	119.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	17.00	7	\$5,077.22	\$5,500.00	\$4,589.71	119.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	11.75	8	\$3,813.51	\$8,368.07	\$2,182.31	94.00
9103744	CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	13.00	7	\$11,361.91	\$13,432.30	\$9,100.00	91.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	15,198.75	8	\$10.23	\$15.00	\$7.23	121,590.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	157.00	1	\$12.00	\$12.00	\$12.00	157.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	171.00	1	\$16.40	\$16.40	\$16.40	171.00
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,700.00	7	\$2.48	\$3.41	\$1.80	25,900.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	5,300.00	7	\$2.19	\$3.68	\$1.58	37,100.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,522.50	8	\$1.75	\$3.27	\$1.32	36,180.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,680.00	7	\$1.47	\$2.55	\$1.11	32,760.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	11,620.00	1	\$0.90	\$0.90	\$0.90	11,620.00
9108350	FIBER OPTIC CABLE, 6-STRAND, SINGLE MODE	LIN. FT.	1,100.00	7	\$1.73	\$2.35	\$1.36	7,700.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	LIN. FT.	10,631.25	8	\$1.75	\$2.94	\$1.17	85,050.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	LIN. FT.	3,372.50	8	\$1.94	\$3.17	\$1.60	26,980.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	4,860.00	4	\$4.09	\$4.35	\$3.95	19,440.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	LIN. FT.	4,520.00	1	\$0.90	\$0.90	\$0.90	4,520.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	3.00	1	\$3,445.00	\$3,445.00	\$3,445.00	3.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	39.00	1	\$720.00	\$720.00	\$720.00	39.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	47.00	7	\$1,368.00	\$1,567.25	\$1,041.22	329.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	6,770.00	8	\$27.13	\$38.67	\$15.75	54,160.00
2013000	CLEARING AND GRUBBING	ACRE	42.94	35	\$2,175.03	\$12,000.00	\$1,813.00	1,503.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	212	\$21,225.02	\$575,000.00	\$5.65	212.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	2,442.00	8	\$11.06	\$16.00	\$3.50	19,536.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	2.00	8	\$43.98	\$100.00	\$3.50	16.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY I)	LIN. FT.	88.00	14	\$28.12	\$40.00	\$3.50	1,232.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	130.00	8	\$6.82	\$16.00	\$3.50	1,040.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	246.00	8	\$3.18	\$6.00	\$2.00	1,968.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	3.00	8	\$2,286.87	\$4,680.00	\$1,000.00	24.00
2031000	CLASS A EXCAVATION	CUYD	9,035.28	67	\$10.38	\$49.34	\$2.95	605,364.00
2032000	CLASS C EXCAVATION	CUYD	30,281.00	4	\$11.44	\$14.00	\$9.75	121,124.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	372,337.95	43	\$4.42	\$500.00	\$3.28	16,010,532.00
2035500	EMBANKMENT IN PLACE	CUYD	856.48	46	\$18.62	\$68.92	\$1.00	39,398.00
2036000	COMPACTING EMBANKMENT	CUYD	140,430.15	96	\$0.36	\$41.00	\$0.10	13,481,294.00
2037075	COMPACTING IN CUT	STA.	57.50	52	\$438.78	\$2,820.00	\$0.01	2,989.80
2042010	SETTLEMENT GAUGE	EACH	1.00	4	\$2,850.00	\$5,000.00	\$1,500.00	4.00
2061000	CLASS 1 EXCAVATION	CUYD	137.94	34	\$66.66	\$200.00	\$15.00	4,690.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	104.64	25	\$161.11	\$275.00	\$100.00	2,616.00
2062000	CLASS 2 EXCAVATION	CUYD	184.00	6	\$42.71	\$100.00	\$20.00	1,104.00
2063000	CLASS 3 EXCAVATION	CUYD	1,487.73	52	\$9.21	\$1,000.00	\$3.16	77,362.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	772.00	8	\$39.98	\$75.00	\$8.15	6,176.00
2063300	CLASS 4 EXCAVATION	CUYD	74.29	14	\$35.15	\$120.00	\$9.90	1,040.00
2063500	CULVERT CLEANOUT	EACH	1.00	11	\$1,955.24	\$4,500.00	\$250.00	11.00
2065500	TEMPORARY SHORING	LUMP	1.00	4	\$59,250.00	\$100,000.00	\$30,000.00	4.00
2071000	LINEAR GRADING CLASS 1	STA.	136.61	35	\$108.32	\$4,789.97	\$33.42	4,781.30
2072000	LINEAR GRADING CLASS 2	STA.	475.38	12	\$213.51	\$1,279.20	\$54.00	5,704.50
2081000	INTERCEPTION DITCH	100FT	32.50	16	\$465.31	\$6,485.00	\$109.64	520.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	29.00	4	\$358.13	\$550.00	\$220.00	116.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	356.77	13	\$455.99	\$1,500.00	\$120.00	4,638.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	9.62	26	\$914.00	\$1,850.00	\$420.00	250.00
2142000	FURNISHING ROCK FILL	CUYD	663.36	58	\$26.59	\$60.00	\$1.00	38,475.00
2143000	PLACING ROCK FILL	CUYD	14,326.90	70	\$2.09	\$100.00	\$0.42	1,002,883.00
2151000A	SHAPING SLOPES, CLASS I	100FT	12.00	5	\$520.58	\$1,000.00	\$225.00	60.00
2152000A	SHAPING SLOPES, CLASS II	100FT	949.20	20	\$79.05	\$170.00	\$9.72	18,984.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	10	\$363,160.00	\$1,200,000.00	\$9,000.00	10.00
2161000	SCARIFICATION OF BRIDGE DECKS	SQYD	9,927.00	20	\$2.19	\$3.00	\$1.20	198,540.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	1,659.00	2	\$1.38	\$1.66	\$1.10	3,318.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	188.00	9	\$11.25	\$28.00	\$5.25	1,692.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	5,634.67	124	\$7.94	\$20.21	\$4.50	698,699.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	19	\$6,844.74	\$20,000.00	\$1,375.00	19.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	148.00	10	\$279.83	\$450.00	\$200.00	1,480.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	106,520.12	17	\$2.18	\$9.50	\$1.45	1,810,842.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	11,043.90	105	\$4.33	\$65.00	\$3.05	1,159,610.00
3040153	TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	SQYD	1,043.00	9	\$7.74	\$15.00	\$5.00	9,387.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	837.44	9	\$10.15	\$22.75	\$6.00	7,537.00
3040193	TYPE 1 AGGREGATE FOR BASE (9 IN. THICK)	SQYD	171.00	7	\$16.20	\$26.25	\$9.98	1,197.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	99,031.94	20	\$4.52	\$8.35	\$3.30	1,980,638.80
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	74.75	8	\$34.98	\$78.64	\$15.00	598.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	1,114.85	13	\$6.65	\$16.65	\$2.70	14,493.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	849.58	38	\$16.05	\$380.27	\$6.00	32,284.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	SQYD	1,497.00	12	\$5.75	\$42.50	\$3.93	17,964.00
4010105	5 3/4 INCHES, BITUMINOUS PVMT.	SQYD	134.00	4	\$27.20	\$30.00	\$23.80	536.00
4010106	6 INCHES, BITUMINOUS PVMT.	SQYD	26,457.60	8	\$19.50	\$21.00	\$19.20	211,660.80
4010150	TYPE A2 SHOULDER	SQYD	10,461.20	3	\$17.85	\$21.65	\$15.95	31,383.60
4010151	TYPE A3 SHOULDER	SQYD	12,685.14	55	\$15.07	\$160.00	\$11.53	697,682.70
4011209	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-1)	TONS	4,700.22	75	\$52.28	\$420.00	\$43.00	352,516.70
4011211	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-2)	TONS	1,173.60	3	\$64.22	\$67.41	\$62.26	3,520.80
4011214	BITUMINOUS PVMT. MIXTURE PG70-22, (BP-3)	TONS	4,873.20	6	\$69.04	\$71.60	\$66.10	29,239.20
4013000	BITUMINOUS PVMT. MIXTURE PG64-22 (BASE)	TONS	958.32	31	\$60.98	\$225.00	\$46.16	29,708.00
4013010	BITUMINOUS PVMT. MIXTURE PG64-22 (BASE WIDENING)	TONS	11,983.20	2	\$52.50	\$58.20	\$46.79	23,966.40
4020520	BITUMINOUS PVMT. MIXTURE PG64-22	TONS	8,270.00	27	\$55.04	\$62.77	\$46.25	223,290.10
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	6,271.40	42	\$55.99	\$300.00	\$48.30	263,398.60
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	14,748.25	6	\$67.39	\$75.00	\$63.50	88,489.50
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	25,013.10	2	\$93.37	\$97.98	\$88.75	50,026.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	19,360.80	10	\$53.35	\$59.60	\$48.06	193,608.00
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	17,544.75	6	\$62.33	\$71.61	\$56.95	105,268.50
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	50,812.90	2	\$61.01	\$63.52	\$58.50	101,625.80
4030301	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	TONS	1,062.20	7	\$65.43	\$69.72	\$61.35	7,435.40
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	12,829.02	11	\$47.97	\$73.74	\$44.01	141,119.20
4030401	8 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	19,830.00	1	\$25.52	\$25.52	\$25.52	19,830.00
4030402	9 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	55,635.00	1	\$29.37	\$29.37	\$29.37	55,635.00
4030409	12 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	34,722.30	2	\$41.54	\$44.27	\$38.80	69,444.60
4071005	TACK COAT	GAL	7,242.73	99	\$1.34	\$20.00	\$0.01	717,030.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	5,837.86	14	\$3.85	\$50.06	\$2.50	81,730.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	247,175.00	2	\$5.03	\$5.25	\$4.81	494,350.00
4135000	BITUMINOUS PVMT. CRACK SEALING	LIN. FT.	8,000.00	2	\$2.79	\$2.82	\$2.75	16,000.00
4137000	BITUMINOUS PVMT. CRACK FILLING	LIN. FT.	8,000.00	2	\$2.17	\$2.28	\$2.05	16,000.00
5021106	CONCRETE PVMT. (6 IN. NON-REINF)	SQYD	161.60	8	\$73.85	\$77.25	\$63.57	1,292.80
5021107	CONCRETE PVMT. (7 IN. NON-REINF)	SQYD	187.44	10	\$55.26	\$95.00	\$45.00	1,874.40
5021108	CONCRETE PVMT. (8 IN. NON-REINF)	SQYD	36,994.09	25	\$28.23	\$110.00	\$23.31	924,852.20
5021109	CONCRETE PVMT. (9 IN. NON-REINF)	SQYD	2,166.60	5	\$55.77	\$68.10	\$42.84	10,833.00
5021306	CONCRETE PVMT. (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	SQYD	614.70	12	\$47.69	\$230.00	\$27.42	7,376.40
5021308	CONCRETE PVMT. (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	19,830.00	4	\$35.08	\$43.25	\$26.00	79,320.00
5021309	CONCRETE PVMT. (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	55,635.00	4	\$33.33	\$41.50	\$29.00	222,540.00
5021331	CONCRETE PVMT. (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	4,004.00	8	\$33.41	\$38.50	\$29.49	32,032.00
5021332	CONCRETE PVMT. (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	144,270.63	12	\$28.32	\$47.60	\$24.00	1,731,247.60
5021340	TYPE A2 SHOULDER	SQYD	10,461.20	2	\$21.00	\$21.70	\$20.30	20,922.40
5021341	TYPE A3 SHOULDER	SQYD	40,539.82	13	\$17.12	\$20.00	\$10.72	527,017.60
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	181.00	9	\$215.78	\$245.00	\$180.00	1,629.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	9,913.75	20	\$68.55	\$90.00	\$51.50	198,275.00
5061030	ULTRATHIN CONCRETE WHITETOPPING	CUYD	261.60	2	\$104.35	\$115.00	\$93.70	523.20
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	8	\$10,731.11	\$21,850.00	\$1,000.00	8.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6044011	PIPE COLLAR, TYPE A	EACH	9.00	8	\$1,816.94	\$3,510.00	\$438.39	72.00
6044012	PIPE COLLAR, TYPE B	EACH	2.76	17	\$1,367.17	\$2,000.00	\$438.39	47.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	8	\$5,617.48	\$6,003.00	\$5,082.85	16.00
6061010	GUARDRAIL TYPE A	LIN. FT.	3,597.99	104	\$15.07	\$35.00	\$13.30	374,191.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,727.19	16	\$20.82	\$40.00	\$15.75	27,635.00
6061040	GUARDRAIL TYPE D	LIN. FT.	550.00	8	\$18.51	\$19.80	\$18.00	4,400.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	1.00	3	\$24.21	\$40.00	\$5.84	3.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	1.00	3	\$25.92	\$40.00	\$2.50	3.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	200.00	8	\$22.50	\$23.10	\$22.00	1,600.00
6062000	BRIDGE ANCHOR SEC. (BRUSH CURB)	EACH	5.33	15	\$1,404.35	\$1,725.00	\$1,300.00	80.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	3.70	53	\$1,533.95	\$2,247.60	\$229.37	196.00
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH	2.31	55	\$1,505.64	\$2,247.60	\$231.90	127.00
6062204	BRIDGE ANCHOR SEC., 6 FT. POSTS (SAFETY BARRIER CURB) NEW CONSTR ONLY	EACH	6.67	12	\$1,618.11	\$1,760.00	\$1,319.00	80.00
6062300	TRANSITION SEC., 6 FT. POSTS	EACH	6.67	12	\$321.78	\$400.00	\$300.00	80.00
6062300A	TRANSITION SEC., 6.5 FT. POSTS	EACH	4.15	68	\$335.93	\$450.00	\$30.49	282.00
6062301A	TRANSITION SEC., 7.5 FT. POSTS	EACH	2.31	55	\$307.14	\$568.69	\$31.50	127.00
6062400	BRIDGE ANCHOR SEC. (THRIE BEAM)	EACH	2.00	3	\$784.82	\$1,695.00	\$259.45	6.00
6063000	TERMINAL SEC. - GUARDRAIL	EACH	7.20	20	\$948.89	\$1,242.00	\$679.68	144.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	7.03	147	\$1,940.25	\$3,093.97	\$1,700.00	1,034.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	3	\$3,085.40	\$3,920.00	\$2,000.00	3.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	4.00	4	\$11,511.12	\$13,694.47	\$10,575.00	16.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	2.00	3	\$10.34	\$15.00	\$4.63	6.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.00	3	\$639.51	\$1,600.00	\$118.54	6.00
6066610	END ANCHOR	EACH	4.85	53	\$796.35	\$2,660.00	\$200.00	257.00
6072010	WOVEN WIRE FENCE	LIN. FT.	571.00	9	\$9.83	\$16.00	\$6.75	5,139.00
6081000	CONCRETE MEDIAN	SQYD	100.40	8	\$60.55	\$102.62	\$26.26	803.20
6081010	CONCRETE CURB RAMP	SQYD	35.70	8	\$163.10	\$180.25	\$74.53	285.60
6083004	4 IN. CONCRETE MEDIAN STRIP	SQYD	0.90	8	\$137.25	\$219.20	\$125.00	7.20
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	126.21	11	\$57.85	\$363.05	\$40.00	1,388.30
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	154.90	12	\$75.77	\$91.65	\$54.00	1,858.80
6085007	PAVED APPROACH, 7 IN.	SQYD	1,118.53	10	\$51.48	\$80.00	\$41.92	11,185.30
6085008	PAVED APPROACH, 8 IN.	SQYD	3,396.90	6	\$58.83	\$66.00	\$52.00	20,381.40
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	577.78	15	\$38.31	\$51.50	\$30.30	8,666.70
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	807.18	17	\$25.46	\$30.90	\$14.00	13,722.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	743.00	8	\$29.38	\$30.90	\$24.11	5,944.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	24.00	6	\$96.14	\$235.00	\$28.16	144.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	140.00	12	\$30.54	\$50.00	\$20.82	1,680.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	1,897.63	30	\$23.73	\$49.50	\$19.00	56,929.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	313.42	19	\$11.81	\$45.61	\$1.50	5,955.00
6094010	DRAIN BASIN	EACH	1.77	22	\$3,427.91	\$6,718.78	\$500.00	39.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	86.65	17	\$29.24	\$35.00	\$22.00	1,473.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	69.58	26	\$32.26	\$200.00	\$13.15	1,809.00
6097000	ROCK LINING	CUYD	124.75	55	\$39.08	\$250.00	\$10.00	6,861.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	50.00	67	\$32.84	\$61.00	\$10.00	3,350.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	539.32	57	\$27.28	\$119.02	\$1.00	30,741.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	50.00	67	\$28.48	\$60.00	\$9.87	3,350.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	460.12	73	\$28.66	\$350.00	\$5.20	33,589.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	31.36	22	\$83.22	\$500.00	\$20.00	690.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	2.00	4	\$3,062.50	\$4,000.00	\$2,000.00	8.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	28	\$4,597.50	\$6,100.00	\$3,100.00	56.00
6122020	REPLACEMENT SAND BARREL	EACH	2.22	27	\$509.67	\$1,000.00	\$0.10	60.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.26	19	\$938.64	\$3,000.00	\$410.00	43.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	2.08	24	\$7,276.54	\$42,000.00	\$750.00	50.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.62	79	\$3,005.16	\$27,126.05	\$1.00	128.00
6131010	FURNISH & PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PVMT. REPAIR	SQYD	637.13	3	\$104.65	\$185.00	\$45.50	1,911.40
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT. REPAIR)	SQYD	491.50	4	\$3.94	\$14.00	\$0.01	1,966.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT. REPAIR)	SQYD	491.50	4	\$7.21	\$14.00	\$1.84	1,966.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	1,401.50	4	\$4.49	\$6.20	\$2.50	5,606.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	170.00	4	\$8.43	\$12.40	\$3.53	680.00
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH	265.00	4	\$9.42	\$12.30	\$7.06	1,060.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	140.00	2	\$6.93	\$7.55	\$6.30	280.00
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	30.00	2	\$443.35	\$450.00	\$436.69	60.00
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PVMT. REPAIR	SQYD	200.00	2	\$76.16	\$125.00	\$27.31	400.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	3	\$665.76	\$750.00	\$597.28	3.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	4.43	14	\$760.04	\$1,200.00	\$530.00	62.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.43	14	\$752.58	\$1,200.00	\$520.00	20.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	3.18	22	\$1,342.56	\$1,726.17	\$788.00	70.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	14.44	25	\$346.12	\$1,875.31	\$195.00	361.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	20.00	6	\$355.17	\$668.00	\$175.00	120.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	10.00	6	\$311.86	\$530.00	\$165.00	60.00
6143020	CURB INLET	EACH	6.00	6	\$1,656.33	\$2,800.00	\$280.00	36.00
6151005	WATER TRANSPORTATION FOR ENGINEER	LUMP	1.00	4	\$22,500.00	\$30,000.00	\$15,000.00	4.00
6161005	CONSTRUCTION SIGNS	SQFT	873.36	171	\$8.07	\$40.00	\$0.01	149,344.14
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.86	59	\$145.33	\$360.65	\$25.00	228.00
6161009	FLAG ASSEMBLY	EACH	20.10	49	\$21.05	\$29.00	\$8.00	985.00
6161010	RELOCATED SIGNS	SQFT	495.43	28	\$4.97	\$21.78	\$3.60	13,872.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	66.33	6	\$29.21	\$42.00	\$0.01	398.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	134.00	2	\$38.00	\$55.00	\$21.00	268.00
6161025	CHANNELIZER (TRIM LINE)	EACH	163.52	106	\$27.23	\$100.00	\$1.00	17,333.00
6161028	CHANNELIZER	EACH	50.00	7	\$26.42	\$38.61	\$12.00	350.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	34.67	46	\$208.08	\$1,800.00	\$150.00	1,595.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	12.09	22	\$176.70	\$300.00	\$66.00	266.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	17.47	15	\$66.15	\$450.00	\$35.00	262.00
6161040	FLASHING ARROW PANEL	EACH	2.37	115	\$1,053.25	\$3,035.00	\$0.01	272.00
6161047	TYPE III OBJECT MARKER	EACH	8.88	77	\$145.24	\$310.00	\$88.61	684.00
6161052	WARNING LIGHT, TYPE B	EACH	11.82	49	\$63.24	\$130.00	\$0.01	579.00
6161070	TUBULAR MARKER	EACH	53.97	29	\$59.96	\$100.00	\$38.00	1,565.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	1.96	25	\$557.37	\$2,074.80	\$100.00	49.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.17	42	\$6,429.39	\$10,300.00	\$1,250.00	91.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.27	144	\$114.65	\$300.00	\$50.00	327.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	1.80	40	\$172.93	\$300.00	\$100.00	72.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.79	43	\$191.65	\$350.00	\$51.50	120.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	1.69	32	\$158.99	\$213.20	\$22.06	54.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	1.50	10	\$22,590.00	\$36,100.00	\$10,250.00	15.00
6162010	WORK ZONE LIGHTING	EACH	1.00	24	\$10,462.35	\$61,477.82	\$27.50	24.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	67.00	5	\$88.75	\$107.83	\$75.00	335.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	382.00	5	\$86.78	\$127.32	\$50.00	1,910.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	15.00	5	\$169.27	\$242.42	\$100.00	75.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	5,397.00	9	\$39.03	\$48.00	\$33.55	48,573.00
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	100.00	4	\$50.00	\$90.00	\$25.00	400.00
6173600D	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	838.48	23	\$23.18	\$37.50	\$13.05	19,285.00
6173700A	TEMP. TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED	LIN. FT.	2,150.00	5	\$25.56	\$39.00	\$17.80	10,750.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	804.29	14	\$9.56	\$18.00	\$6.45	11,260.00
6175011A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN. FT.	2,250.00	5	\$9.96	\$18.00	\$3.00	11,250.00
6181000	MOBILIZATION	LUMP	1.00	221	\$165,243.10	\$1,729,000.00	\$1.00	221.00
6191000	PVMT. EDGE TREATMENT	LIN. FT.	58,368.96	45	\$0.75	\$4.54	\$0.01	2,626,603.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	16.86	14	\$310.66	\$470.00	\$190.00	236.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	1,793.71	31	\$5.26	\$7.20	\$1.10	55,605.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	359.29	14	\$11.75	\$20.00	\$9.75	5,030.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	274.38	26	\$20.79	\$46.80	\$17.00	7,134.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	221.27	22	\$20.72	\$55.75	\$17.00	4,868.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	22.16	56	\$333.30	\$545.00	\$41.60	1,241.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	6.00	5	\$290.18	\$336.70	\$275.00	30.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	EACH	4.86	7	\$644.82	\$803.57	\$550.00	34.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.43	14	\$519.58	\$671.00	\$425.00	62.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	2	\$1,120.00	\$1,200.00	\$1,040.00	4.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT. LANE	EACH	6.50	10	\$475.74	\$750.00	\$200.00	65.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT LANE	EACH	2.00	2	\$646.43	\$650.00	\$642.86	4.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	30.00	9	\$80.36	\$250.00	\$30.00	270.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	6.00	5	\$45.43	\$77.70	\$30.00	30.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	7,324.17	23	\$1.00	\$1.37	\$0.93	168,456.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	5,090.87	23	\$1.03	\$1.37	\$0.93	117,090.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	36.00	10	\$7.86	\$10.80	\$5.15	360.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	36,488.42	53	\$0.14	\$1.37	\$0.06	1,933,886.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	26,778.89	53	\$0.12	\$1.22	\$0.06	1,419,281.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	127,315.19	27	\$0.14	\$0.26	\$0.10	3,437,510.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	180,130.37	27	\$0.14	\$0.26	\$0.10	4,863,520.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	1,324.15	13	\$0.61	\$1.90	\$0.24	17,214.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	1,096.00	10	\$0.87	\$1.80	\$0.42	10,960.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH BARS)	LIN. FT.	1,087.71	28	\$2.38	\$28.00	\$0.90	30,456.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	23,740.13	23	\$0.30	\$0.52	\$0.23	546,023.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	29,813.48	77	\$0.29	\$1.10	\$0.15	2,295,638.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	35,376.40	50	\$0.27	\$1.10	\$0.15	1,768,820.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	13,100.91	11	\$0.60	\$1.25	\$0.30	144,110.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	813.00	5	\$2.42	\$2.54	\$2.07	4,065.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	318.77	13	\$3.59	\$8.25	\$2.07	4,144.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT. MARKING PAINT	LIN. FT.	3,344.00	4	\$0.74	\$1.50	\$0.40	13,376.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	71,639.20	30	\$0.10	\$3.00	\$0.09	2,149,176.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	34,930.78	67	\$0.13	\$3.00	\$0.08	2,340,362.00
6206106	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., WHITE	LIN. FT.	22,037.04	46	\$0.17	\$0.75	\$0.11	1,013,704.00
6206108	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 8 IN., WHITE	LIN. FT.	418.00	8	\$0.40	\$0.55	\$0.32	3,344.00
6206119	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., YELLOW	LIN. FT.	41,880.67	9	\$0.16	\$0.16	\$0.15	376,926.00
6206120	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,050.00	32	\$0.62	\$0.90	\$0.40	33,600.00
6206122	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,018.00	27	\$1.06	\$2.10	\$0.80	27,486.00
6206125	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., YELLOW	LIN. FT.	144.00	6	\$1.37	\$2.00	\$1.00	864.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	6,238.00	4	\$0.39	\$0.44	\$0.30	24,952.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	3,311.00	4	\$0.39	\$0.44	\$0.30	13,244.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, LEFT/RIGHT ARROW	EACH	35.00	2	\$51.79	\$53.57	\$50.00	70.00
6206182	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, WHITE MIDBLOCK 36 IN. WIDE	EACH	5.00	2	\$77.68	\$80.36	\$75.00	10.00
6207001	PVMT. MARKING REMOVAL	LIN. FT.	10,796.13	98	\$0.48	\$5.29	\$0.25	1,058,021.00
6208064	TEMPORARY RAISED PVMT. MARKER, TYPE 1	EACH	147.99	116	\$2.01	\$100.00	\$0.61	17,167.00
6208065	TEMPORARY RAISED PVMT. MARKER, TYPE 2	EACH	704.43	60	\$1.74	\$20.00	\$0.61	42,266.00
6221001	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	56,931.64	22	\$0.69	\$24.36	\$0.09	1,252,496.00
6221003	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (GREATER THAN 3 IN THICK)	SQYD	122,939.67	3	\$0.67	\$3.95	\$0.11	368,819.00
6223010	DIAMOND GRINDING (CONCRETE PVMT.)	SQYD	172,201.50	12	\$2.02	\$3.12	\$1.35	2,066,418.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	1,474.17	95	\$6.62	\$37.50	\$2.26	140,046.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	2,872.05	61	\$2.16	\$13.00	\$0.84	175,195.00
6240104A	SEPARATION GEOTEXTILE	SQYD	1,554.00	9	\$2.34	\$3.35	\$1.25	13,986.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	947.77	30	\$10.91	\$20.00	\$5.08	28,433.10
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	597.52	14	\$11.91	\$16.45	\$6.85	8,365.30
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	912.55	24	\$28.27	\$92.98	\$10.00	21,901.20
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	1,325.10	13	\$29.40	\$60.30	\$6.85	17,226.30
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	69	\$47,275.32	\$250,000.00	\$1.00	69.00
7011116	DRILLED SHAFTS (9 FT. 0 IN. DIA.)	LIN. FT.	235.20	4	\$3,500.00	\$5,000.00	\$2,400.00	940.80
7011215	ROCK SOCKETS (8 FT. 6 IN. DIA.)	LIN. FT.	139.80	4	\$4,625.00	\$7,000.00	\$2,800.00	559.20
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	8.00	4	\$612.50	\$1,000.00	\$200.00	32.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	219.80	4	\$93.50	\$129.00	\$65.00	879.20
7011500	CONCRETE CORING	LIN. FT.	59.00	4	\$83.75	\$100.00	\$60.00	236.00
7011600	SONIC LOGGING TESTING	EACH	8.00	4	\$3,137.50	\$10,000.00	\$800.00	32.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	256.00	6	\$67.38	\$130.00	\$45.00	1,536.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	471.40	25	\$63.76	\$82.20	\$50.00	11,785.00
7026000	PRE-BORE FOR PILING	LIN. FT.	154.10	31	\$95.47	\$227.00	\$45.00	4,777.00
7027000	PILE POINT REINFORCEMENT	EACH	19.56	18	\$134.15	\$219.20	\$85.00	352.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	172.68	40	\$831.63	\$2,340.00	\$390.00	6,907.00
7032025	DEADMAN ANCHORAGE ASSEMBLY	EACH	1.00	4	\$20,500.00	\$25,000.00	\$15,000.00	4.00
7034020	CLASS B-1 CONCRETE (SUPERSTRUCTURE)	CUYD	21.75	10	\$2,365.67	\$3,200.00	\$1,640.00	217.50
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	78.43	14	\$547.17	\$773.00	\$301.44	1,098.00
7034212	SLAB ON STEEL	SQYD	701.48	128	\$251.03	\$400.00	\$146.00	89,790.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	852.00	20	\$260.76	\$400.00	\$232.00	17,040.00
7034215	SAFETY BARRIER CURB	LIN. FT.	465.09	158	\$68.33	\$115.00	\$45.00	73,485.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	945.33	9	\$286.41	\$400.00	\$230.00	8,508.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	334.00	9	\$182.67	\$225.00	\$120.00	3,006.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	6.69	29	\$194.58	\$400.00	\$50.00	194.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	17.88	80	\$180.47	\$500.00	\$85.00	1,430.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040105	PARTIAL DEPTH REPAIR	CUYD	254.50	20	\$1,058.62	\$2,130.00	\$545.00	5,090.00
7040113	CLEAN AND EPOXY SEAL	SQFT	13,200.00	20	\$5.89	\$16.86	\$4.15	264,000.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	903.20	20	\$175.22	\$340.00	\$156.00	18,064.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	944.67	9	\$279.93	\$600.00	\$192.00	8,502.00
7056041	17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	642.47	19	\$225.65	\$267.00	\$200.00	12,207.00
7061000	REINFORCING STEEL	LBS	6,490.00	6	\$1.30	\$2.48	\$0.89	38,940.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	10,797.14	14	\$1.03	\$1.55	\$0.71	151,160.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	50,429.20	25	\$1.19	\$1.50	\$0.86	1,260,730.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	25	\$7,648.34	\$30,000.00	\$4,260.11	25.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	8,703.57	14	\$1.59	\$3.00	\$1.22	121,850.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	56,278.89	9	\$3.82	\$5.20	\$2.50	506,510.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	78	\$5,625.95	\$65,000.00	\$2,000.00	78.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	48	\$3,983.27	\$25,550.00	\$1,600.00	48.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	5	\$3,324.48	\$3,522.40	\$2,900.00	5.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	4	\$24,500.00	\$30,000.00	\$21,000.00	4.00
7111001	WATERPROOFING MEMBRANE	SQYD	234.50	10	\$39.76	\$63.00	\$20.00	2,345.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	91.56	9	\$1,466.23	\$2,500.00	\$900.00	824.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	595.26	19	\$14.60	\$57.25	\$4.35	11,310.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	790,570.00	4	\$2.13	\$2.85	\$1.60	3,162,280.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	10	\$32,757.00	\$42,000.00	\$20,000.00	10.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	197.50	10	\$150.06	\$194.00	\$120.00	1,975.00
7123000	STEEL BAR DAM	EACH	2.00	15	\$6,265.52	\$9,950.00	\$4,700.00	30.00
7123130	REHABILITATE BEARING	EACH	4.00	25	\$3,127.92	\$11,855.00	\$500.00	100.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	11.20	25	\$1,041.60	\$3,000.00	\$565.00	280.00
7123610	SLAB DRAIN	EACH	24.84	150	\$262.57	\$1,000.00	\$155.00	3,726.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	LUMP	1.00	15	\$178,829.47	\$240,000.00	\$97,000.00	15.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	18	\$7,689.72	\$19,000.00	\$4,000.00	18.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	LUMP	1.00	15	\$27,610.67	\$38,300.00	\$21,600.00	15.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	LUMP	1.00	15	\$25,477.33	\$38,300.00	\$14,400.00	15.00
7125112	FINISH FIELD COAT (SYSTEM G)	LUMP	1.00	15	\$25,477.33	\$38,300.00	\$14,400.00	15.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	5,900.00	5	\$23.94	\$28.00	\$22.00	29,500.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	10,266.67	27	\$1.70	\$8.00	\$0.50	277,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	5,900.00	5	\$3.86	\$5.00	\$2.20	29,500.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	5,900.00	5	\$3.46	\$4.10	\$2.20	29,500.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	5,900.00	5	\$3.46	\$4.10	\$2.20	29,500.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	27	\$14,603.83	\$20,010.00	\$520.00	27.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	10,266.67	27	\$2.21	\$2.88	\$1.00	277,200.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	10,266.67	27	\$2.21	\$2.88	\$1.00	277,200.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	18	\$3,593.33	\$5,250.00	\$2,500.00	18.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	34.81	88	\$63.65	\$125.00	\$25.00	3,063.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	53	\$1,766.21	\$20,000.00	\$500.00	106.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	38.84	19	\$137.76	\$220.00	\$89.00	738.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	20.64	25	\$397.13	\$1,500.00	\$180.00	516.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	16.00	4	\$2,675.00	\$3,700.00	\$1,500.00	64.00
7163000	TYPE N PTFE BEARING	EACH	12.21	19	\$4,830.87	\$8,865.00	\$1,700.00	232.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	176.00	5	\$394.60	\$448.00	\$350.00	880.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	46.11	19	\$310.12	\$485.00	\$90.90	876.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	720.00	5	\$62.96	\$80.00	\$55.56	3,600.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	3,080.00	6	\$28.01	\$36.49	\$17.95	18,480.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	332.39	38	\$30.57	\$50.10	\$18.00	12,631.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	666.32	22	\$32.37	\$52.00	\$21.65	14,659.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	205.75	32	\$41.38	\$81.00	\$27.42	6,584.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	568.86	14	\$46.39	\$60.28	\$30.47	7,964.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	507.14	14	\$51.83	\$63.57	\$39.41	7,100.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	798.00	6	\$59.25	\$63.10	\$53.79	4,788.00
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	195.00	8	\$80.29	\$109.00	\$65.00	1,560.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	25.00	7	\$136.21	\$185.00	\$97.00	175.00
7250366A	66 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	60.00	8	\$102.28	\$130.00	\$76.16	480.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	263.38	16	\$27.75	\$55.00	\$20.00	4,214.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	180.78	23	\$32.84	\$58.00	\$20.11	4,158.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	521.07	28	\$29.23	\$45.00	\$18.00	14,590.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	60.57	14	\$39.22	\$63.98	\$20.11	848.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	68.00	8	\$43.14	\$55.00	\$32.79	544.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	34.50	16	\$51.45	\$100.35	\$29.99	552.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	45.50	16	\$52.51	\$74.27	\$32.28	728.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	36.00	8	\$60.92	\$82.56	\$43.00	288.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	9.00	5	\$584.52	\$1,036.00	\$0.01	45.00
7252006	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-6/B-6A	LIN. FT.	79.00	7	\$121.65	\$150.00	\$92.25	553.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	148.40	15	\$39.64	\$62.00	\$21.83	2,226.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	150.80	20	\$39.45	\$70.00	\$24.47	3,016.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	853.23	22	\$43.70	\$179.12	\$26.45	18,771.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	68.00	6	\$55.63	\$88.60	\$32.14	408.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	277.00	16	\$50.67	\$241.26	\$42.00	4,432.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	160.29	14	\$77.21	\$115.78	\$43.55	2,244.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	184.55	22	\$106.79	\$254.42	\$58.92	4,060.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	87.00	8	\$212.00	\$357.19	\$95.00	696.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	72.00	6	\$124.69	\$196.75	\$90.63	432.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	44.00	8	\$259.39	\$445.00	\$128.00	352.00
7261418	18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	556.00	8	\$39.99	\$50.00	\$30.68	4,448.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	478.00	8	\$75.31	\$81.65	\$68.00	3,824.00
7261454	54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	254.00	8	\$134.41	\$153.44	\$120.00	2,032.00
7261466	66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	135.00	8	\$190.89	\$230.16	\$173.00	1,080.00
7261518	18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	229.00	8	\$41.41	\$48.00	\$32.47	1,832.00
7261521	21 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	286.00	8	\$46.87	\$60.00	\$32.71	2,288.00
7261524	24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	801.00	8	\$54.89	\$71.00	\$47.00	6,408.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	980.00	8	\$71.49	\$81.10	\$62.00	7,840.00
7261536	36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	808.00	8	\$87.70	\$98.09	\$78.00	6,464.00
7261566	66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	246.00	8	\$212.66	\$252.08	\$173.00	1,968.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	59.00	6	\$412.01	\$497.00	\$346.50	354.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	70.00	6	\$444.13	\$584.12	\$355.00	420.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	43.00	6	\$498.27	\$663.25	\$409.00	258.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	34.80	25	\$448.27	\$1,800.00	\$137.66	870.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	3.00	3	\$597.60	\$778.81	\$500.00	9.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	16.00	14	\$412.67	\$680.00	\$153.44	224.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	116.00	8	\$386.53	\$800.00	\$156.07	928.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	16.29	14	\$372.35	\$740.00	\$176.00	228.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	17.64	22	\$443.42	\$820.00	\$192.89	388.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	2.00	6	\$273.47	\$405.00	\$75.00	12.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	5.50	26	\$346.65	\$960.00	\$80.00	143.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	9.68	19	\$386.17	\$971.00	\$100.00	184.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	3.54	26	\$436.62	\$1,006.00	\$150.00	92.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	2.00	8	\$609.51	\$1,088.00	\$290.00	16.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	6.00	8	\$773.13	\$1,229.00	\$425.00	48.00
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	2.00	8	\$1,533.15	\$2,400.00	\$510.00	16.00
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.00	7	\$2,907.32	\$3,419.40	\$2,600.00	7.00
7320066A	66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	2.00	8	\$2,411.38	\$3,500.00	\$1,400.00	16.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	15	\$584.77	\$1,045.00	\$335.00	15.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	12	\$626.94	\$1,084.00	\$400.00	12.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SEC.	EACH	10.95	19	\$671.64	\$1,251.00	\$350.00	208.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	8	\$762.74	\$1,147.00	\$575.00	8.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SEC.	EACH	9.00	8	\$845.19	\$1,137.63	\$650.00	72.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SEC.	EACH	3.86	14	\$1,041.65	\$1,289.59	\$500.00	54.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SEC.	EACH	11.00	8	\$1,385.77	\$1,644.00	\$1,000.00	88.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SEC.	EACH	3.00	8	\$1,730.33	\$2,000.00	\$1,400.00	24.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	6	\$1,792.08	\$2,355.00	\$1,500.00	6.00
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SEC.	EACH	3.00	8	\$2,448.10	\$2,937.00	\$1,800.00	24.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SEC.	EACH	4.00	8	\$3,639.62	\$4,800.00	\$2,650.00	32.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	5.75	16	\$229.45	\$515.00	\$100.00	92.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	5.73	15	\$259.73	\$468.00	\$120.00	86.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	6.50	24	\$317.83	\$620.00	\$75.00	156.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	1.43	14	\$345.96	\$1,006.00	\$95.00	20.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	1.00	8	\$434.74	\$1,006.00	\$150.00	8.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	2.00	8	\$566.24	\$1,088.00	\$285.00	16.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	2.00	8	\$696.16	\$1,229.00	\$400.00	16.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	4.00	8	\$640.49	\$1,265.63	\$300.00	32.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	4.00	8	\$1,234.29	\$1,696.84	\$900.00	32.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	1.00	8	\$1,985.13	\$2,500.37	\$1,600.00	8.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	1.00	8	\$2,713.85	\$3,188.20	\$2,200.00	8.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	1.00	8	\$3,374.40	\$3,811.88	\$2,800.00	8.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	13.00	3	\$366.98	\$400.95	\$300.00	39.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	1.00	3	\$556.71	\$720.14	\$400.00	3.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	1.00	8	\$759.13	\$1,260.00	\$450.00	8.00
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$882.87	\$1,500.00	\$500.00	8.00
7322042A	BEVELED PIPE END TREATMENT FOR 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$1,028.28	\$1,665.00	\$500.00	8.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	6,671.00	6	\$4.34	\$4.79	\$4.20	40,026.00
8041000	TOPSOIL	CUYD	56.00	9	\$31.84	\$50.00	\$10.00	504.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	10.42	107	\$1,718.39	\$20,000.00	\$824.25	1,114.50
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	17.41	25	\$1,729.88	\$2,070.71	\$1,400.00	435.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061010A	TYPE B BERM	LIN. FT.	10,617.00	16	\$1.01	\$5.15	\$0.01	169,872.00
8061011	SLOPE DRAINS	LIN. FT.	1,271.00	20	\$8.50	\$25.00	\$1.00	25,420.00
8061015	SEDIMENT BASIN	CUYD	164.50	16	\$17.53	\$51.50	\$5.31	2,632.00
8061016	SEDIMENT REMOVAL	CUYD	114.01	165	\$25.09	\$200.00	\$5.50	18,812.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.64	52	\$911.56	\$3,200.00	\$315.00	241.20
8061019	SILT FENCE	LIN. FT.	2,518.67	204	\$2.19	\$10.00	\$1.25	513,809.00
8061021	TYPE I DITCH CHECK	EACH	39.43	75	\$89.56	\$198.00	\$70.00	2,957.00
8061022	TYPE II DITCH CHECK	EACH	66.73	134	\$161.03	\$450.00	\$6.00	8,942.00
8061025	INLET CHECK	EACH	36.00	8	\$107.78	\$165.00	\$75.00	288.00
8061050	TYPE C BERM	LIN. FT.	230.00	4	\$14.75	\$21.00	\$10.00	920.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	7.00	9	\$1,262.72	\$1,800.00	\$1,100.00	63.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	3.00	8	\$2,426.66	\$3,534.17	\$1,377.00	24.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	5.33	21	\$2,114.23	\$3,950.00	\$1,669.50	112.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.85	13	\$1,906.66	\$2,626.50	\$1,502.00	102.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	5.00	8	\$233.57	\$272.95	\$215.00	40.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	7.00	9	\$494.12	\$600.00	\$455.00	63.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	8.29	21	\$468.08	\$725.00	\$379.00	174.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	7.00	9	\$342.92	\$550.00	\$309.31	63.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	9.05	21	\$227.68	\$410.00	\$192.00	190.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	3.00	8	\$272.40	\$323.31	\$230.00	24.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.59	22	\$4,001.68	\$6,250.00	\$3,009.00	35.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	193.64	22	\$6.59	\$9.27	\$4.91	4,260.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	518.85	13	\$8.96	\$11.75	\$5.97	6,745.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	210.57	21	\$18.72	\$28.00	\$10.95	4,422.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	420.00	6	\$31.58	\$60.00	\$20.30	2,520.00
9015010	TRENCHING TYPE I	LIN. FT.	2,357.77	22	\$2.87	\$5.96	\$2.00	51,871.00
9015020	TRENCHING TYPE II	LIN. FT.	2,515.65	17	\$5.02	\$12.00	\$3.00	42,766.00
9015030	TRENCHING TYPE III	LIN. FT.	1,519.00	8	\$4.67	\$5.25	\$4.50	12,152.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	13.07	30	\$704.33	\$849.52	\$575.00	392.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	2.00	8	\$898.78	\$925.00	\$880.00	16.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	686.36	22	\$2.24	\$3.00	\$1.40	15,100.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	2,470.00	8	\$1.00	\$1.20	\$0.95	19,760.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	994.67	30	\$0.74	\$2.50	\$0.22	29,840.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	594.12	17	\$0.99	\$2.66	\$0.95	10,100.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	5,470.00	8	\$2.93	\$3.52	\$2.50	43,760.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	2,622.94	34	\$3.12	\$8.00	\$2.05	89,180.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	5.46	13	\$1,085.27	\$2,000.00	\$956.62	71.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	8.21	29	\$1,073.12	\$9,501.18	\$14.06	238.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	9	\$1,250.11	\$1,523.00	\$15.00	9.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	2.00	13	\$3,318.12	\$4,928.19	\$2,898.00	26.00
9020111	SIGNAL HEAD, TYPE 1T	EACH	8.00	3	\$736.08	\$803.25	\$640.00	24.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	1.00	8	\$733.78	\$825.27	\$650.00	8.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	10.71	14	\$963.35	\$1,090.19	\$875.00	150.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.00	14	\$1,117.63	\$1,336.94	\$969.00	28.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	3.00	8	\$1,439.39	\$1,600.62	\$1,225.00	24.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.00	6	\$276.65	\$347.35	\$221.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	1.00	8	\$677.36	\$935.24	\$580.00	8.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.50	6	\$5,575.99	\$6,687.00	\$4,606.00	9.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	6	\$5,992.07	\$6,768.00	\$5,307.00	6.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	3	\$6,836.89	\$7,201.92	\$6,528.00	3.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	3	\$7,866.64	\$8,388.00	\$7,551.91	3.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.00	3	\$8,929.87	\$9,756.00	\$8,450.61	3.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	8	\$5,130.19	\$5,543.47	\$4,950.00	8.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	8	\$4,818.34	\$5,868.97	\$574.74	8.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	8	\$6,135.11	\$6,610.95	\$5,760.00	16.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	8	\$8,248.72	\$8,927.85	\$7,587.00	8.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	8	\$8,990.24	\$9,574.48	\$8,736.00	8.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.00	8	\$10,085.51	\$10,954.05	\$9,500.00	16.00
9024920	DETECTOR, PUSHBUTTON	EACH	8.00	8	\$194.25	\$213.72	\$175.00	64.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	7.64	11	\$59.06	\$184.00	\$0.01	84.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	160.55	11	\$4.10	\$7.98	\$0.01	1,766.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	399.88	17	\$6.52	\$20.45	\$5.26	6,798.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	457.71	14	\$8.32	\$16.50	\$5.88	6,408.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	38.00	3	\$14.50	\$16.91	\$10.50	114.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	237.00	14	\$17.23	\$23.79	\$10.00	3,318.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	533.00	3	\$16.70	\$17.06	\$16.25	1,599.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	320.00	6	\$0.68	\$0.85	\$0.33	1,920.00
9028203	CABLE, 3 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,020.00	3	\$1.67	\$2.16	\$1.20	3,060.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	220.00	8	\$1.70	\$2.25	\$1.25	1,760.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	360.00	3	\$0.92	\$1.11	\$0.66	1,080.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	LIN. FT.	690.00	6	\$0.73	\$1.40	\$0.20	4,140.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	555.00	6	\$1.40	\$1.78	\$1.20	3,330.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	2,427.14	14	\$1.55	\$2.44	\$1.05	33,980.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	292.86	14	\$4.28	\$8.00	\$0.01	4,100.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	819.38	16	\$1.08	\$3.34	\$0.01	13,110.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	3	\$4,477.70	\$6,090.00	\$3,582.00	3.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	6	\$4,497.06	\$5,301.00	\$4,177.11	6.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.41	17	\$720.80	\$1,083.60	\$0.01	75.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.50	14	\$1,003.38	\$1,319.56	\$723.90	63.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.73	11	\$1,324.10	\$1,751.38	\$1,000.00	19.00
9029100	BASE, CONCRETE	CUYD	17.74	17	\$1,025.16	\$2,462.25	\$455.05	301.50
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	16.34	35	\$754.82	\$2,550.00	\$600.00	571.80
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	23.60	5	\$718.45	\$755.24	\$650.00	118.00
9031210	STRUCTURAL STEEL POSTS	LBS	4,597.78	36	\$2.05	\$10.00	\$1.85	165,520.00
9031220	PIPE POSTS	LBS	5,668.80	25	\$2.36	\$7.00	\$1.95	141,720.00
9031240	BREAKAWAY ASSEMBLY	EACH	45.74	35	\$78.32	\$270.00	\$60.00	1,601.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	25.54	13	\$40.17	\$47.29	\$36.00	332.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	64.62	13	\$32.11	\$41.23	\$30.00	840.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	24.46	13	\$36.80	\$41.23	\$30.00	318.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	27.54	13	\$39.17	\$46.36	\$36.00	358.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.00	5	\$43.33	\$46.36	\$36.00	40.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.	203.00	4	\$19.50	\$22.00	\$16.00	812.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	479.47	19	\$9.91	\$16.00	\$8.75	9,110.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	118.86	28	\$22.57	\$44.00	\$9.00	3,328.00
9035004	TYPE SHR2L-1 SIGN	SQFT	459.81	52	\$17.28	\$76.81	\$12.10	23,910.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	12.74	38	\$135.59	\$240.51	\$125.00	484.00
9035011	SIGN, TYPE STR2L-3	SQFT	865.63	27	\$18.25	\$19.08	\$18.00	23,372.00
9035015	TYPE IV OBJECT MARKER	EACH	46.00	16	\$93.45	\$128.00	\$90.00	736.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	87.55	11	\$29.11	\$33.00	\$8.00	963.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	29.00	8	\$1,208.49	\$2,000.00	\$620.00	232.00
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	LIN. FT.	6,410.00	8	\$2.76	\$3.20	\$2.14	51,280.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	6,230.00	8	\$2.05	\$3.07	\$1.32	49,840.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,390.00	8	\$1.53	\$1.92	\$0.90	35,120.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	9,450.00	8	\$1.25	\$1.71	\$0.61	75,600.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	2,240.00	8	\$1.04	\$1.55	\$0.46	17,920.00
9108303	CABLE, 12 AWG, 3 CONDUCTOR	LIN. FT.	2,540.00	3	\$1.61	\$1.70	\$1.53	7,620.00
9108400	WIRE, 0 AWG, BARE NEUTRAL	LIN. FT.	2,140.00	8	\$2.48	\$3.05	\$1.87	17,120.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	2,080.00	8	\$1.89	\$2.29	\$1.26	16,640.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	1,460.00	8	\$1.55	\$1.92	\$0.88	11,680.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	3,150.00	8	\$1.24	\$1.71	\$0.60	25,200.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	750.00	8	\$1.00	\$1.55	\$0.44	6,000.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	61.00	10	\$1,059.56	\$2,478.00	\$787.32	610.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	71.00	8	\$1,331.63	\$1,582.00	\$1,156.31	568.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2010000	MOWING	ACRE	451.50	40	\$72.76	\$1,000.00	\$48.95	18,060.00
2013000	CLEARING AND GRUBBING	ACRE	4.00	28	\$7,069.83	\$17,000.00	\$2,243.00	112.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	351	\$87,132.72	\$1,400,000.00	\$318.00	351.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	262.00	4	\$9.03	\$17.00	\$6.25	1,048.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	1,258.00	4	\$2.49	\$4.00	\$1.95	5,032.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	20.00	4	\$16.78	\$21.12	\$6.00	80.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	20.00	4	\$9.64	\$10.56	\$8.00	80.00
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CAT. II NON-FRIABLE)	LIN. FT.	184.00	4	\$6.34	\$7.00	\$6.00	736.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	24.00	4	\$9.89	\$10.56	\$9.00	96.00
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	SQFT	86.00	6	\$25.46	\$50.00	\$11.80	516.00
2024098	REMOVAL OF FLOOR TILE & MASTIC ACM ON CONCRETE (CAT I NON-FRIABLE)	SQFT	490.00	4	\$3.22	\$3.70	\$3.00	1,960.00
2026027	CONTAMINATED SOIL EXCAVATION	CUYD	200.00	4	\$12.14	\$17.00	\$10.00	800.00
2026029A	CONTAMINATED SOIL HAULING	TONS	350.00	4	\$20.46	\$22.00	\$19.50	1,400.00
2026030	CONTAMINATED SOIL DISPOSAL	TONS	350.00	4	\$24.19	\$28.00	\$22.50	1,400.00
2026040	BACKFILL	CUYD	121.67	9	\$31.83	\$50.00	\$19.00	1,095.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.00	4	\$2,380.90	\$2,800.00	\$2,000.00	4.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	3.00	4	\$2,285.30	\$5,641.18	\$1,000.00	12.00
2031000	CLASS A EXCAVATION	CUYD	37,398.73	137	\$6.60	\$64.66	\$2.50	5,123,626.00
2032000	CLASS C EXCAVATION	CUYD	3,776.48	27	\$21.39	\$100.00	\$11.00	101,965.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	81,681.73	11	\$12.68	\$21.37	\$5.10	898,499.00
2035500	EMBANKMENT IN PLACE	CUYD	8,406.08	49	\$9.25	\$65.00	\$0.01	411,898.00
2036000	COMPACTING EMBANKMENT	CUYD	21,406.43	133	\$2.04	\$115.00	\$0.25	2,847,055.00
2037075	COMPACTING IN CUT	STA.	49.45	55	\$463.42	\$7,007.00	\$10.00	2,720.00
2037080	SPECIAL FILL	CUYD	154.00	4	\$39.63	\$50.00	\$20.00	616.00
2051010	MODIFIED SUBGRADE	SQYD	8,830.18	11	\$5.81	\$11.00	\$3.50	97,132.00
2061000	CLASS 1 EXCAVATION	CUYD	90.52	86	\$72.77	\$400.00	\$12.00	7,785.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	114.00	3	\$154.00	\$217.00	\$120.00	342.00
2063000	CLASS 3 EXCAVATION	CUYD	782.97	126	\$12.33	\$250.00	\$0.01	98,654.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	394.04	25	\$85.48	\$250.00	\$15.00	9,851.00
2063300	CLASS 4 EXCAVATION	CUYD	773.78	50	\$27.20	\$200.00	\$10.00	38,689.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	12.50	6	\$202.90	\$349.00	\$126.90	75.00
2063500	CULVERT CLEANOUT	EACH	5.70	54	\$1,156.58	\$4,696.01	\$100.00	308.00
2064000	POROUS BACKFILL	CUYD	87.00	5	\$54.26	\$71.30	\$35.00	435.00
2065500	TEMP. SHORING	LUMP	1.00	46	\$81,845.56	\$485,000.00	\$1.00	46.00
2071000	LINEAR GRADING CLASS 1	STA.	83.83	71	\$210.18	\$3,700.00	\$40.50	5,951.90
2072000	LINEAR GRADING CLASS 2	STA.	41.67	116	\$629.40	\$11,500.00	\$56.50	4,833.70
2081000	INTERCEPTION DITCH	100FT	6.00	6	\$274.92	\$560.00	\$102.00	36.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	39.53	17	\$289.71	\$900.00	\$100.00	672.00
2142000	FURNISHING ROCK FILL	CUYD	811.89	35	\$17.79	\$41.81	\$0.50	28,416.00
2143000	PLACING ROCK FILL	CUYD	2,170.53	47	\$7.53	\$61.00	\$1.00	102,015.00
2151000A	SHAPING SLOPES, CLASS I	100FT	891.00	6	\$68.28	\$110.00	\$33.70	5,346.00
2152000A	SHAPING SLOPES, CLASS II	100FT	82.80	25	\$434.54	\$790.00	\$50.00	2,070.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	63	\$161,100.12	\$1,200,000.00	\$10,500.00	63.00
2161000	SCARIFICATION OF BRIDGE DECKS	SQYD	439.25	20	\$15.39	\$24.00	\$8.00	8,785.00
2161500	REMOVAL OF SEAL COAT	SQFT	14,638.25	24	\$1.25	\$2.70	\$0.25	351,318.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	19,096.78	27	\$1.21	\$3.00	\$0.66	515,613.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	15,221.50	64	\$1.71	\$11.25	\$0.60	974,176.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	808.35	55	\$8.60	\$33.40	\$3.87	44,459.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	10,735.43	49	\$12.53	\$24.40	\$4.00	526,036.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	1,371.42	36	\$51.43	\$139.02	\$1.00	49,371.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	1.00	9	\$11,262.89	\$50,000.00	\$3,000.00	9.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	4	\$7,032.88	\$10,331.51	\$2,800.00	4.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	59	\$16,500.18	\$85,000.00	\$950.00	59.00
2164000	CURB REMOVAL	LIN. FT.	90.00	10	\$65.99	\$750.00	\$11.00	900.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	133.51	59	\$252.52	\$1,000.00	\$42.00	7,877.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	44.00	9	\$146.60	\$300.00	\$62.00	396.00
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	LUMP	1.00	15	\$6,988.15	\$15,000.00	\$2,300.00	15.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	39,523.50	18	\$10.28	\$13.67	\$0.01	711,423.00
3030600	FURNISHING ROCK BASE MATERIAL	SQYD	19,512.48	21	\$7.58	\$23.00	\$0.50	409,762.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	13,817.29	17	\$6.14	\$29.50	\$2.65	234,894.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	14,578.21	101	\$6.57	\$682.00	\$1.15	1,472,399.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	1,103.86	14	\$8.57	\$15.00	\$4.70	15,454.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	12,366.59	148	\$5.61	\$27.00	\$2.15	1,830,255.10
3101003	GRAVEL (A)	SQYD	4,286.00	4	\$9.13	\$14.00	\$6.00	17,144.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	2.00	6	\$51.69	\$100.00	\$7.00	12.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	493.86	22	\$11.45	\$20.00	\$5.13	10,865.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	SQYD	500.00	2	\$8.50	\$10.00	\$7.00	1,000.00
4010101	8 INCHES, BITUMINOUS PVMT.	SQYD	1,873.50	7	\$30.69	\$37.80	\$28.00	13,114.50
4010103	10 INCHES, BITUMINOUS PVMT.	SQYD	9,552.00	4	\$30.81	\$32.00	\$29.25	38,208.00
4010105	5 3/4 INCHES, BITUMINOUS PVMT.	SQYD	3,120.73	15	\$28.14	\$84.60	\$26.00	46,811.00
4010106	6 INCHES, BITUMINOUS PVMT.	SQYD	7,648.00	3	\$22.00	\$26.00	\$20.00	22,944.00
4010150	TYPE A2 SHOULDER	SQYD	2,975.78	54	\$24.00	\$52.00	\$16.25	160,692.10
4010151	TYPE A3 SHOULDER	SQYD	4,964.46	52	\$16.71	\$55.50	\$10.50	258,152.00
4011209	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-1)	TONS	4,025.55	148	\$53.00	\$548.00	\$30.00	595,781.10
4011211	BITUMINOUS PVMT. MIXTURE PG64-22, (BP-2)	TONS	4,640.32	21	\$50.43	\$145.00	\$44.75	97,446.70
4013000	BITUMINOUS PVMT. MIXTURE PG64-22 (BASE)	TONS	1,197.56	47	\$60.48	\$239.00	\$50.85	56,285.30
4013010	BITUMINOUS PVMT. MIXTURE PG64-22 (BASE WIDENING)	TONS	309.88	9	\$69.95	\$182.50	\$52.75	2,788.90
4020520	BITUMINOUS PVMT. MIXTURE PG64-22	TONS	2,658.67	9	\$47.56	\$1,070.00	\$45.15	23,928.00
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	463.40	8	\$86.84	\$93.68	\$76.00	3,707.20
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	6,758.30	4	\$73.82	\$88.00	\$67.02	27,033.20
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	2,977.33	37	\$59.52	\$315.00	\$50.00	110,161.30
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	8,870.18	11	\$72.07	\$150.00	\$64.31	97,572.00
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TONS	2,180.01	87	\$67.45	\$573.46	\$54.90	189,660.50
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TONS	5,778.56	36	\$77.03	\$400.00	\$67.94	208,028.10
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	541.50	8	\$96.97	\$104.73	\$85.50	4,332.00
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	4,196.30	22	\$93.69	\$180.00	\$82.00	92,318.50
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	982.56	13	\$66.54	\$205.00	\$50.00	12,773.30
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	904.67	20	\$69.41	\$485.00	\$52.00	18,093.30
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	1,775.05	8	\$60.72	\$71.00	\$51.00	14,200.40
4030402	9 INCHES, ASPHALTIC CONCRETE PVMT. SP125C	SQYD	27,557.70	4	\$29.24	\$32.42	\$25.80	110,230.80
4030424	14 INCHES, ASPHALTIC CONCRETE PVMT. SP125CLP OR SP125BSM	SQYD	12,240.30	1	\$64.00	\$64.00	\$64.00	12,240.30
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	SQYD	2,429.74	19	\$19.57	\$45.00	\$10.00	46,165.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4071005	TACK COAT	GAL	4,356.46	271	\$2.34	\$50.00	\$0.01	1,180,600.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	19,220.00	6	\$3.04	\$4.23	\$0.33	115,320.00
4081015	PRIME-LIQUID ASPHALT MC 30	GAL	410.00	4	\$3.34	\$4.50	\$1.00	1,640.00
4094020	SEAL COAT, GRADE C	SQYD	38,034.00	8	\$2.84	\$3.55	\$2.51	304,272.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	103,742.00	2	\$4.78	\$5.25	\$4.30	207,484.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	432,258.06	16	\$4.52	\$7.00	\$2.85	6,916,129.00
4134000	BITUMINOUS FOG SEAL	GAL	22,061.15	13	\$2.67	\$13.00	\$1.60	286,795.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	54,941.88	16	\$1.83	\$18.85	\$1.05	879,070.00
5021107	CONCRETE PVMT. (7 IN. NON-REINF)	SQYD	1,856.10	6	\$42.04	\$49.00	\$37.00	11,136.60
5021108	CONCRETE PVMT. (8 IN. NON-REINF)	SQYD	2,824.83	14	\$45.89	\$83.00	\$42.20	39,547.60
5021109	CONCRETE PVMT. (9 IN. NON-REINF)	SQYD	86.00	8	\$101.79	\$200.00	\$60.03	688.00
5021110	CONCRETE PVMT. (10 IN. NON-REINF)	SQYD	3,298.30	3	\$20.00	\$32.00	\$1.00	9,894.90
5021112	CONCRETE PVMT. (12 INCH NON-REINFORCED)	SQYD	17.40	8	\$183.73	\$343.94	\$89.00	139.20
5021305	CONCRETE PVMT. (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	835.10	5	\$38.54	\$55.00	\$26.00	4,175.50
5021308	CONCRETE PVMT. (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	1,636.62	20	\$45.14	\$83.32	\$37.00	32,732.30
5021309	CONCRETE PVMT. (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	26,784.14	21	\$42.32	\$105.50	\$37.20	562,466.90
5021310	CONCRETE PVMT. (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	27,472.81	36	\$34.00	\$98.00	\$28.75	989,021.10
5021332	CONCRETE PVMT. (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	19,919.28	15	\$38.68	\$70.00	\$30.00	298,789.20
5021340	TYPE A2 SHOULDER	SQYD	7,921.78	46	\$25.22	\$82.50	\$20.00	364,402.00
5021341	TYPE A3 SHOULDER	SQYD	1,344.52	9	\$20.18	\$35.00	\$18.00	12,100.70
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	347.14	59	\$208.70	\$275.00	\$131.00	20,481.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	392.00	7	\$173.45	\$210.00	\$122.55	2,744.00
5041000	CONCRETE APPROACH PVMT.	SQYD	390.17	54	\$117.29	\$312.00	\$47.26	21,069.10
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	681.00	6	\$65.26	\$110.00	\$45.00	4,086.00
5051000	LOW SLUMP CONCRETE WEARING SURFACE	SQYD	2,522.00	4	\$117.11	\$165.00	\$56.94	10,088.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	1,607.88	91	\$92.65	\$199.40	\$57.00	146,317.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	SQYD	447.60	25	\$147.66	\$302.83	\$70.00	11,190.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	31,689.40	3	\$63.03	\$68.00	\$55.00	95,068.20
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	113,637.30	3	\$12.01	\$12.70	\$11.00	340,911.90
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	4	\$7,540.47	\$24,061.89	\$100.00	4.00
6031011	RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN./25MM D	EACH	4.00	6	\$965.17	\$1,873.88	\$585.00	24.00
6031013	RELOCATING SERVICE CONNECTIONS (CLASS 2) (2 IN./50 MM DIA	EACH	1.00	6	\$1,814.25	\$3,000.00	\$890.00	6.00
6031028	RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN./25MM DIA	EACH	5.00	6	\$2,217.08	\$3,020.47	\$720.00	30.00
6031030	RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN./50 MM DIA	EACH	1.00	6	\$3,326.59	\$4,500.00	\$971.00	6.00
6042010	ADJUSTING MANHOLE	EACH	3.11	38	\$606.20	\$2,550.00	\$50.00	118.00
6042020	ADJUSTING BASIN OR INLET	EACH	3.46	26	\$1,108.41	\$2,650.00	\$367.48	90.00
6044011	PIPE COLLAR, TYPE A	EACH	7.24	42	\$891.59	\$1,991.01	\$73.00	304.00
6044012	PIPE COLLAR, TYPE B	EACH	1.50	22	\$1,114.98	\$3,343.00	\$300.00	33.00
6046012A	12 IN. SLOTTED DRAIN	LIN. FT.	52.00	3	\$121.17	\$143.50	\$100.00	156.00
6046018A	18 IN. SLOTTED DRAIN	LIN. FT.	20.00	3	\$118.63	\$155.90	\$90.00	60.00
6051018A	PIPE AGGREGATE PVMT. CROSS DRAIN	LIN. FT.	73.00	4	\$74.39	\$132.57	\$25.00	292.00
6053030A	PIPE AGGREGATE PVMT. EDGE DRAIN	LIN. FT.	7,895.09	32	\$7.02	\$16.10	\$4.86	252,643.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	27.23	26	\$601.02	\$1,463.79	\$6.50	708.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	1.00	4	\$5,931.63	\$6,200.00	\$5,576.50	4.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,864.87	198	\$16.83	\$35.26	\$12.00	369,245.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,767.40	96	\$27.40	\$42.45	\$20.00	169,670.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061020	GUARDRAIL TYPE B	LIN. FT.	63.00	5	\$46.50	\$48.00	\$46.00	315.00
6061040	GUARDRAIL TYPE D	LIN. FT.	136.00	5	\$16.10	\$16.50	\$16.00	680.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	86.11	27	\$36.20	\$61.39	\$25.00	2,325.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	93.64	36	\$29.86	\$47.00	\$18.68	3,371.00
6062000	BRIDGE ANCHOR SEC. (BRUSH CURB)	EACH	1.00	5	\$2,475.41	\$2,900.00	\$2,000.00	5.00
6062100	BRIDGE ANCHOR SEC. (CURB TYPE)	EACH	6.00	4	\$1,610.50	\$1,642.00	\$1,600.00	24.00
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH	2.00	5	\$2,543.56	\$2,758.00	\$2,400.00	10.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	5.41	51	\$1,817.03	\$8,400.00	\$400.00	276.00
6062202	BRIDGE ANCHOR SEC., 7 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB	EACH	11.00	3	\$1,541.81	\$1,600.00	\$1,495.00	33.00
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH	4.18	39	\$1,721.69	\$2,100.00	\$450.00	163.00
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	6.71	28	\$1,671.27	\$2,463.98	\$1,413.50	188.00
6062300	TRANSITION SEC., 6 FT. POSTS	EACH	1.50	10	\$490.89	\$750.00	\$400.00	15.00
6062300A	TRANSITION SEC., 6.5 FT. POSTS	EACH	5.22	136	\$377.48	\$1,800.00	\$40.00	710.00
6062301	TRANSITION SEC., 7 FT. POSTS	EACH	5.69	16	\$372.55	\$856.00	\$300.00	91.00
6062301A	TRANSITION SEC., 7.5 FT. POSTS	EACH	6.38	74	\$424.08	\$2,000.00	\$45.00	472.00
6062400	BRIDGE ANCHOR SEC. (THRIE BEAM)	EACH	3.50	30	\$1,736.90	\$2,150.00	\$500.00	105.00
6062401	BRIDGE ANCHOR SEC., 7 FT. OR 2135 MM POSTS	EACH	7.35	46	\$1,953.19	\$2,830.00	\$300.00	338.00
6063000	TERMINAL SEC. - GUARDRAIL	EACH	4.45	31	\$1,035.28	\$1,320.00	\$732.90	138.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.88	265	\$1,952.00	\$4,499.85	\$300.00	1,822.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.38	8	\$3,108.81	\$4,800.00	\$100.00	11.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.47	19	\$15,481.29	\$33,087.09	\$11,825.00	28.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	7,472.67	12	\$10.97	\$16.40	\$10.50	89,672.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	8.67	12	\$2,723.18	\$2,874.00	\$2,352.98	104.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	2.00	12	\$2,276.02	\$2,467.00	\$1,829.83	24.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	CUYD	368.67	12	\$46.39	\$107.00	\$3.00	4,424.00
6066300	GUARDRAIL POST	EACH	344.00	8	\$53.66	\$61.70	\$41.76	2,752.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	1,082.00	8	\$7.29	\$11.35	\$5.00	8,656.00
6066610	END ANCHOR	EACH	4.10	126	\$941.13	\$1,687.44	\$354.38	516.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	868.32	47	\$15.39	\$34.50	\$12.70	40,811.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	902.31	29	\$17.44	\$60.00	\$14.50	26,167.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	5	\$1,361.72	\$2,408.58	\$800.00	5.00
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.00	23	\$1,689.00	\$2,058.00	\$1,200.00	23.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	678.62	29	\$17.67	\$40.00	\$14.25	19,680.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	150.63	8	\$84.33	\$131.20	\$75.00	1,205.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	387.65	17	\$128.06	\$160.00	\$75.00	6,590.00
6081000	CONCRETE MEDIAN	SQYD	269.01	26	\$50.24	\$87.67	\$10.00	6,994.20
6081010	CONCRETE CURB RAMP	SQYD	310.36	79	\$104.81	\$325.00	\$50.00	24,518.20
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	231.87	84	\$55.16	\$315.00	\$34.09	19,476.70
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	234.30	5	\$68.46	\$90.00	\$43.80	1,171.50
6085007	PAVED APPROACH, 7 IN.	SQYD	227.73	16	\$57.51	\$240.00	\$31.13	3,643.70
6085008	PAVED APPROACH, 8 IN.	SQYD	1,635.39	21	\$49.98	\$68.10	\$34.09	34,343.10
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	413.96	99	\$39.57	\$240.00	\$23.00	40,982.10
6086007	CONCRETE SIDEWALK, 7 IN.	SQYD	247.30	10	\$51.51	\$86.99	\$36.50	2,473.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	1,332.44	52	\$24.47	\$150.00	\$7.15	69,287.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	275.33	9	\$28.03	\$67.00	\$8.85	2,478.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	2,038.00	22	\$29.28	\$218.87	\$13.85	44,836.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	1,440.94	18	\$28.42	\$45.00	\$15.00	25,937.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	2,066.00	15	\$27.10	\$52.25	\$15.60	30,990.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	2,060.86	37	\$21.08	\$40.14	\$14.00	76,252.00
6091060	PAVED DITCH	SQYD	441.43	40	\$49.53	\$460.00	\$32.00	17,657.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	1,593.31	74	\$12.14	\$125.00	\$4.00	117,905.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	LIN. FT.	1,317.48	23	\$13.14	\$58.50	\$7.00	30,302.00
6092013	INTEGRAL CURB TYPE M	LIN. FT.	2,329.15	20	\$20.27	\$44.51	\$6.60	46,583.00
6092014	INTEGRAL CURB TYPE N	LIN. FT.	228.00	2	\$15.50	\$16.00	\$15.00	456.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	200.00	5	\$17.75	\$26.00	\$12.25	1,000.00
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	LIN. FT.	100.00	6	\$22.01	\$33.00	\$12.68	600.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.	844.08	13	\$10.30	\$25.00	\$4.00	10,973.00
6093010	ASPHALT CURB	LIN. FT.	280.40	10	\$13.47	\$32.74	\$5.14	2,804.00
6094010	DRAIN BASIN	EACH	3.09	32	\$4,896.26	\$8,500.00	\$1,340.00	99.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	287.79	33	\$19.46	\$100.00	\$1.00	9,497.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	289.48	29	\$23.03	\$75.00	\$1.00	8,395.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	515.45	11	\$23.81	\$35.00	\$10.00	5,670.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	395.23	13	\$22.28	\$30.50	\$1.00	5,138.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	287.79	33	\$23.76	\$224.37	\$7.00	9,497.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	289.48	29	\$22.40	\$55.00	\$6.00	8,395.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	515.45	11	\$24.75	\$44.00	\$6.00	5,670.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	395.23	13	\$26.51	\$50.00	\$6.00	5,138.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	228.61	18	\$37.64	\$59.87	\$25.00	4,115.00
6097000	ROCK LINING	CUYD	84.62	69	\$64.74	\$346.00	\$22.00	5,839.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	4,590.86	7	\$20.53	\$33.65	\$16.00	32,136.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	1,299.17	54	\$25.81	\$68.75	\$1.00	70,155.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	2,537.08	13	\$18.53	\$55.57	\$11.80	32,982.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	1,299.17	54	\$21.51	\$80.00	\$6.00	70,155.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	371.76	66	\$51.97	\$410.00	\$33.10	24,536.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	3.00	4	\$2,682.50	\$3,980.00	\$2,000.00	12.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	1.83	29	\$2,125.47	\$3,368.00	\$1,000.00	53.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	3.82	11	\$3,243.92	\$7,500.00	\$1,500.00	42.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	3.58	36	\$3,249.97	\$5,000.00	\$1,700.00	129.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	1.83	30	\$3,628.76	\$5,260.00	\$2,400.00	55.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	3.17	18	\$4,649.66	\$10,000.00	\$2,100.00	57.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	5.25	20	\$4,586.03	\$6,000.00	\$1,500.00	105.00
6122020	REPLACEMENT SAND BARREL	EACH	18.99	120	\$458.70	\$1,000.00	\$1.00	2,279.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.76	103	\$661.66	\$3,000.00	\$325.00	490.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	1.40	20	\$4,919.35	\$15,000.00	\$1.00	28.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.23	99	\$4,250.34	\$11,500.00	\$0.61	221.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD	822.44	72	\$178.16	\$500.00	\$75.00	59,215.40
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT. REPAIR)	SQYD	252.20	119	\$4.33	\$100.00	\$0.50	30,012.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT. REPAIR)	SQYD	420.57	115	\$4.16	\$100.00	\$0.50	48,366.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	3,159.35	84	\$6.52	\$22.00	\$1.00	265,385.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	1,829.22	74	\$7.02	\$41.52	\$0.25	135,362.00
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH	120.03	30	\$9.40	\$100.00	\$5.00	3,601.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	375.78	40	\$8.85	\$14.90	\$1.75	15,031.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6132014	CLASS A PARTIAL DEPTH PVMT. REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	1,373.33	9	\$5.29	\$20.00	\$1.80	12,360.00
6132018	FURNISH & PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	39.45	16	\$431.11	\$2,011.27	\$100.00	631.20
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PVMT. REPA	SQYD	176.74	13	\$157.64	\$282.50	\$36.90	2,297.60
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	215.90	52	\$108.41	\$650.00	\$33.00	11,226.80
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PVMT. REPAIR	SQYD	856.84	52	\$43.08	\$380.00	\$12.00	44,555.70
6134001	DOWEL BAR RETROFIT	EACH	672.86	14	\$73.53	\$130.00	\$10.22	9,420.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	6.79	28	\$666.47	\$1,160.00	\$404.00	190.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.31	13	\$976.39	\$2,400.00	\$640.00	17.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	4.82	11	\$717.73	\$1,100.00	\$616.55	53.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	10.60	25	\$1,022.26	\$2,350.00	\$892.00	265.00
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.00	3	\$600.83	\$705.00	\$447.50	3.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	18.60	48	\$527.32	\$891.20	\$211.30	893.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	30.76	45	\$707.93	\$3,500.00	\$400.00	1,384.00
6142019	48 IN. OR 1200 MM AUTO FLOODGATE (TYPE 1)	EACH	1.00	3	\$7,396.37	\$8,043.10	\$6,546.00	3.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	4.78	18	\$350.12	\$580.00	\$231.95	86.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	6.47	17	\$378.30	\$700.00	\$231.95	110.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.25	16	\$417.29	\$925.00	\$185.00	20.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	6.29	17	\$286.71	\$508.00	\$143.00	107.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	17.83	18	\$278.16	\$459.00	\$149.50	321.00
6143020	CURB INLET	EACH	3.41	17	\$1,054.12	\$2,306.00	\$302.00	58.00
6161005	CONSTRUCTION SIGNS	SQFT	664.15	453	\$9.08	\$39.90	\$0.01	300,861.90
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.03	177	\$138.43	\$4,500.00	\$10.00	1,068.00
6161009	FLAG ASSEMBLY	EACH	26.53	155	\$17.83	\$59.95	\$1.00	4,112.00
6161010	RELOCATED SIGNS	SQFT	513.36	11	\$4.93	\$7.70	\$1.00	5,647.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	112.67	33	\$40.55	\$100.00	\$5.00	3,718.00
6161022	CHANNELIZER (CONES)	EACH	40.00	4	\$44.16	\$100.00	\$25.00	160.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	47.47	30	\$48.36	\$100.00	\$2.00	1,424.00
6161025	CHANNELIZER (TRIM LINE)	EACH	176.40	360	\$30.08	\$107.00	\$2.00	63,505.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.29	150	\$164.69	\$264.17	\$55.00	1,543.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	3.44	27	\$180.66	\$223.00	\$75.00	93.00
6161032	TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	EACH	2.00	7	\$258.43	\$326.00	\$165.00	14.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	40.03	220	\$51.42	\$200.00	\$1.25	8,807.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	27.09	87	\$65.74	\$283.50	\$10.00	2,357.00
6161040	FLASHING ARROW PANEL	EACH	3.13	314	\$1,136.07	\$4,620.00	\$15.00	983.00
6161047	TYPE III OBJECT MARKER	EACH	313.00	3	\$47.37	\$48.11	\$47.00	939.00
6161052	WARNING LIGHT, TYPE B	EACH	4.00	7	\$163.62	\$650.00	\$45.00	28.00
6161070	TUBULAR MARKER	EACH	6.20	40	\$80.76	\$122.76	\$25.00	248.00
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.00	14	\$5,419.64	\$8,000.00	\$4,000.00	28.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAI	EACH	3.06	289	\$3,539.74	\$14,500.00	\$100.00	883.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.78	288	\$118.95	\$500.00	\$0.01	801.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.23	126	\$153.93	\$275.00	\$75.00	281.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	3.21	84	\$170.60	\$250.00	\$75.00	270.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	9	\$133.56	\$200.00	\$100.00	18.00
6162010	WORK ZONE LIGHTING	EACH	1.00	141	\$9,723.11	\$240,979.38	\$1.00	141.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	100.43	14	\$94.94	\$275.00	\$63.07	1,406.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	707.96	27	\$57.81	\$200.00	\$36.00	19,115.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	86.00	4	\$141.64	\$200.00	\$111.54	344.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	2,085.54	50	\$54.24	\$175.00	\$32.00	104,277.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	2,749.81	26	\$59.27	\$180.00	\$40.00	71,495.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	490.52	23	\$101.44	\$262.07	\$62.00	11,282.00
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	6,665.00	28	\$21.92	\$41.00	\$11.50	186,620.00
6173600D	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	3,532.53	105	\$24.27	\$75.00	\$14.75	370,916.00
6173602B	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	LIN. FT.	2,994.00	4	\$32.38	\$38.50	\$27.00	11,976.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /RETAINED	LIN. FT.	2,358.00	5	\$45.87	\$60.00	\$33.36	11,790.00
6173802A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /COMMISSIC	LIN. FT.	64.00	5	\$62.07	\$66.00	\$60.00	320.00
6174000	TEMP. CONCRETE BARRIER HEIGHT TRANSITION	EACH	2.00	5	\$787.34	\$1,400.00	\$276.72	10.00
6174000A	TEMP. TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.27	22	\$1,063.95	\$2,000.00	\$122.76	94.00
6175010	RELOCATING TEMP. CONCRETE TRAFFIC BARRIER	LIN. FT.	7,017.32	28	\$5.10	\$14.00	\$1.00	196,485.00
6175010A	RELOCATING TEMP. TRAFFIC BARRIER	LIN. FT.	3,730.13	80	\$6.22	\$29.00	\$1.00	298,410.00
6175012A	RELOCATING TEMP. TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	2,259.00	5	\$15.22	\$30.00	\$1.00	11,295.00
6175020A	RELOCATING TEMP. TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.00	5	\$491.67	\$1,037.00	\$200.00	20.00
6181000	MOBILIZATION	LUMP	1.00	517	\$186,400.19	\$2,700,000.00	\$195.00	517.00
6191000	PVMT. EDGE TREATMENT	LIN. FT.	6,196.64	103	\$2.30	\$8.00	\$0.01	638,254.00
6200224	TYPE 1 PREFORMED MARKING TAPE, 24 IN., YELLOW	LIN. FT.	115.00	6	\$17.80	\$20.00	\$16.00	690.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	118.00	7	\$23.52	\$25.77	\$20.65	826.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	2.00	5	\$410.39	\$471.93	\$360.00	10.00
6201600A	TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	EACH	1.00	5	\$702.85	\$802.27	\$618.00	5.00
6205003B	TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	LIN. FT.	800.00	7	\$3.26	\$4.00	\$1.10	5,600.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	318.44	16	\$3.59	\$4.72	\$3.00	5,095.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.	4,240.00	7	\$3.64	\$4.12	\$3.30	29,680.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	510.51	63	\$5.76	\$15.00	\$4.60	32,162.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	524.00	6	\$11.98	\$14.03	\$9.20	3,144.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	186.26	208	\$21.32	\$52.50	\$18.00	38,743.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	455.00	25	\$21.64	\$30.00	\$18.00	11,375.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	19.12	161	\$326.41	\$425.00	\$250.00	3,079.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	7.74	42	\$261.53	\$483.90	\$220.00	325.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	EACH	5.30	54	\$569.04	\$921.40	\$405.00	286.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	7.45	20	\$500.23	\$600.00	\$435.00	149.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.22	23	\$1,137.75	\$2,226.09	\$750.00	51.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT LANE	EACH	7.00	6	\$162.23	\$184.01	\$150.00	42.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT LANE	EACH	129.00	6	\$214.06	\$263.75	\$182.79	774.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT LANE	EACH	208.67	9	\$199.39	\$830.00	\$170.00	1,878.00
6205138	TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	EACH	8.00	2	\$670.00	\$740.00	\$600.00	16.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	EACH	29.84	19	\$31.29	\$181.00	\$15.00	567.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	4.00	6	\$72.00	\$250.00	\$30.00	24.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	31.88	50	\$57.36	\$750.00	\$6.00	1,594.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	16,775.89	111	\$1.01	\$2.00	\$0.70	1,862,124.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	13,470.27	97	\$1.01	\$2.00	\$0.70	1,306,616.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	159.30	40	\$6.23	\$8.53	\$5.60	6,372.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	27,961.00	12	\$0.72	\$1.35	\$0.35	335,532.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	6,570.44	9	\$1.11	\$1.35	\$0.62	59,134.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	71.14	14	\$8.41	\$11.85	\$4.50	996.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	12.50	18	\$33.05	\$207.37	\$0.35	225.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	44.00	6	\$45.83	\$50.00	\$45.00	264.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARR	EACH	4.00	6	\$183.48	\$207.37	\$162.75	24.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	11,568.83	48	\$0.15	\$1.20	\$0.10	555,304.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	11,280.31	49	\$0.15	\$1.20	\$0.10	552,735.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	29,091.98	49	\$0.15	\$2.50	\$0.12	1,425,507.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	17,017.17	46	\$0.15	\$13.88	\$0.12	782,790.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	2,679.29	7	\$0.41	\$1.00	\$0.20	18,755.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	4,535.55	20	\$0.51	\$3.00	\$0.30	90,711.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH BARS)	LIN. FT.	408.47	17	\$1.37	\$1.78	\$1.00	6,944.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT (HASH BARS)	LIN. FT.	165.70	20	\$1.87	\$5.00	\$1.00	3,314.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	16,221.11	85	\$0.29	\$1.58	\$0.17	1,378,794.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	17,228.18	137	\$0.39	\$1.75	\$0.15	2,360,261.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	6,686.94	83	\$0.39	\$0.72	\$0.20	555,016.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	3,145.45	11	\$0.98	\$1.20	\$0.75	34,600.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	96.57	14	\$2.34	\$3.00	\$2.00	1,352.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	474.00	6	\$2.61	\$3.00	\$2.50	2,844.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT. MARKING PAINT	LIN. FT.	2,256.00	6	\$0.37	\$3.00	\$0.25	13,536.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	35,601.97	97	\$0.13	\$5.00	\$0.09	3,453,391.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT. MARKING PAINT	LIN. FT.	25,585.04	119	\$0.12	\$31.00	\$0.09	3,044,620.00
6206106	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., WHITE	LIN. FT.	31,967.17	72	\$0.14	\$2.31	\$0.01	2,301,636.00
6206108	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 8 IN., WHITE	LIN. FT.	2,420.25	20	\$0.33	\$0.78	\$0.20	48,405.00
6206119	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 6 IN., YELLOW	LIN. FT.	39,042.15	46	\$0.13	\$1.84	\$0.09	1,795,939.00
6206122	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 12 IN., WHITE	LIN. FT.	3,521.58	38	\$0.39	\$1.50	\$0.18	133,820.00
6206124	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., WHITE	LIN. FT.	193.40	30	\$1.50	\$10.50	\$1.00	5,802.00
6206125	ACRYLIC WATERBORNE PVMT. MARKING PAINT, 24 IN., YELLOW	LIN. FT.	329.72	36	\$1.84	\$3.15	\$1.00	11,870.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	19,564.00	4	\$0.19	\$0.20	\$0.17	78,256.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT	LIN. FT.	9,545.00	4	\$0.19	\$0.20	\$0.17	38,180.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, LEFT/RIGHT ARROW	EACH	39.00	5	\$25.16	\$25.80	\$25.00	195.00
6206173	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, STRAIGHT ARROW	EACH	5.00	5	\$25.76	\$28.00	\$25.00	25.00
6206174A	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, COMB. STR.-LEFT/RIGHT ARROW	EACH	1.00	5	\$51.30	\$55.00	\$50.00	5.00
6207001	PVMT. MARKING REMOVAL	LIN. FT.	23,753.96	221	\$0.33	\$11.00	\$0.01	5,249,626.00
6208064	TEMP. RAISED PVMT. MARKER, TYPE 1	EACH	746.40	65	\$1.09	\$33.21	\$0.10	48,516.00
6208065	TEMP. RAISED PVMT. MARKER, TYPE 2	EACH	661.88	113	\$1.50	\$55.00	\$0.10	74,793.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT. MARKER	EACH	1,660.00	2	\$4.43	\$7.85	\$1.00	3,320.00
6208075	REMOVAL & REPLACEMENT OF SNOWPLOWABLE RAISED PVMT. MARKER REFLECTORS	EACH	192.00	4	\$25.49	\$60.00	\$3.00	768.00
6214600A	FLOWABLE BACKFILL	CUYD	27.10	20	\$166.82	\$500.00	\$88.00	542.00
6221001	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	8,679.54	127	\$2.16	\$53.40	\$0.90	1,102,302.00
6221003	COLDMILLING BITUMINOUS PVMT. FOR REMOVAL OF SURFACING (GREATER THAN 3 IN THICK)	SQYD	14,990.60	53	\$2.08	\$20.00	\$1.30	794,502.00
6221011	COLDMILLING CONCRETE PVMT. FOR REMOVAL OF SURFACE	CUYD	6,616.50	26	\$2.89	\$25.00	\$1.60	172,029.00
6223010	DIAMOND GRINDING (CONCRETE PVMT.)	SQYD	125,222.00	5	\$2.76	\$3.90	\$2.25	626,110.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	7,210.44	177	\$3.45	\$20.12	\$0.50	1,276,247.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	1,044.20	46	\$47.55	\$115.00	\$7.68	48,033.00
6234000	POLYMER CONCRETE	C.F.	25.00	9	\$415.88	\$700.00	\$192.92	225.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	2,791.79	68	\$2.35	\$51.36	\$0.95	189,842.00
6240104A	SEPARATION GEOTEXTILE	SQYD	817.00	10	\$2.83	\$5.00	\$2.00	8,170.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6255000	POLYURETHANE MATERIAL	LBS	14,500.00	12	\$4.17	\$4.45	\$4.00	174,000.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	722.65	59	\$22.11	\$350.00	\$5.50	42,636.40
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	283.01	14	\$23.83	\$50.00	\$5.50	3,962.20
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	198.54	31	\$58.88	\$1,500.00	\$1.00	6,154.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	203	\$30,491.94	\$900,000.00	\$1.00	203.00
7011102	DRILLED SHAFTS (2 FT. 0 IN. DIA.)	LIN. FT.	52.47	16	\$270.51	\$700.00	\$27.00	839.50
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	LIN. FT.	85.75	16	\$362.89	\$800.00	\$160.00	1,372.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	LIN. FT.	58.54	36	\$361.71	\$770.00	\$152.00	2,107.50
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	185.55	21	\$467.14	\$803.28	\$100.00	3,896.50
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	259.71	14	\$369.18	\$870.16	\$250.00	3,636.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.	112.93	24	\$488.29	\$1,327.00	\$100.00	2,710.30
7011114	DRILLED SHAFTS (8 FT. 0 IN. DIA.)	LIN. FT.	47.70	4	\$1,237.00	\$1,500.00	\$977.00	190.80
7011202	ROCK SOCKETS (2 FT 0 IN. DIA.)	LIN. FT.	53.20	5	\$212.20	\$350.00	\$102.00	266.00
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	LIN. FT.	58.50	14	\$467.18	\$865.00	\$310.00	819.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	LIN. FT.	87.00	10	\$566.26	\$1,200.00	\$360.00	870.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	LIN. FT.	56.29	24	\$694.20	\$1,320.00	\$325.00	1,351.00
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	LIN. FT.	63.75	14	\$618.17	\$1,000.00	\$352.00	892.50
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	LIN. FT.	46.36	10	\$609.51	\$1,178.00	\$230.00	463.60
7011213	ROCK SOCKETS (7 FT. 6 IN. DIA.)	LIN. FT.	42.30	4	\$1,086.00	\$1,500.00	\$914.00	169.20
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	5.77	60	\$576.33	\$3,960.88	\$1.00	346.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	124.93	50	\$124.05	\$186.00	\$57.00	6,246.70
7011500	CONCRETE CORING	LIN. FT.	50.81	50	\$86.19	\$150.00	\$50.00	2,540.70
7011600	SONIC LOGGING TESTING	EACH	5.12	50	\$2,158.47	\$5,187.00	\$500.00	256.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	491.33	12	\$46.57	\$582.71	\$32.50	5,896.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	1,029.67	52	\$50.89	\$132.00	\$20.00	53,543.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	840.13	23	\$65.16	\$80.00	\$51.00	19,323.00
7026000	PRE-BORE FOR PILING	LIN. FT.	222.73	41	\$83.80	\$500.00	\$10.00	9,132.00
7027000	PILE POINT REINFORCEMENT	EACH	15.38	79	\$125.47	\$200.00	\$65.00	1,215.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	57.99	10	\$714.74	\$1,040.00	\$465.00	579.90
7032002	CLASS B CONCRETE (MISC)	CUYD	40.17	22	\$466.75	\$6,000.00	\$258.00	883.70
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	71.79	103	\$665.00	\$9,000.00	\$1.00	7,394.40
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	31.30	10	\$515.07	\$4,000.00	\$280.00	313.00
7034001	CLASS B-1 CONCRETE	CUYD	88.95	26	\$688.36	\$23,400.00	\$10.00	2,312.70
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	150.44	22	\$722.17	\$1,600.00	\$363.00	3,309.70
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	CUYD	19.70	10	\$1,005.67	\$1,500.00	\$634.12	197.00
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	1,102.91	11	\$277.67	\$487.50	\$210.00	12,132.00
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	100.77	20	\$542.20	\$1,000.00	\$335.00	2,015.30
7034212	SLAB ON STEEL	SQYD	2,204.82	83	\$223.68	\$391.93	\$156.23	183,000.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	824.77	44	\$258.90	\$550.00	\$200.21	36,290.00
7034214	CLASS B-2 CONCRETE	CUYD	29.14	65	\$2,146.74	\$10,000.00	\$150.00	1,894.40
7034215	SAFETY BARRIER CURB	LIN. FT.	488.95	175	\$71.26	\$957.00	\$42.00	85,567.00
7034219A	BARRIER CURB (TYPE D)	LIN. FT.	353.76	33	\$65.34	\$130.00	\$30.00	11,674.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	869.00	10	\$151.83	\$325.00	\$88.00	8,690.00
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN. FT.	205.00	4	\$115.83	\$181.00	\$80.00	820.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	LIN. FT.	50.00	6	\$127.00	\$175.00	\$91.00	300.00
7034420	RAISED MEDIAN BARRIER	SQFT	717.50	14	\$12.23	\$21.80	\$6.96	10,045.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034430	SIDEWALK (BRIDGES)	SQFT	2,952.00	8	\$20.35	\$27.20	\$14.00	23,616.00
7034600	CURB BLOCKOUT	LIN. FT.	428.59	17	\$73.22	\$120.00	\$30.00	7,286.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	116.51	162	\$132.83	\$381.00	\$32.00	18,875.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	123.84	206	\$146.72	\$1,000.00	\$32.00	25,512.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	302.45	51	\$146.93	\$250.00	\$32.00	15,425.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	3,022.27	55	\$34.32	\$71.25	\$8.00	166,225.00
7040105	PARTIAL DEPTH REPAIR	CUYD	31.26	77	\$1,358.14	\$5,184.00	\$145.00	2,407.00
7040106	FULL DEPTH REPAIR	SQFT	143.60	52	\$128.86	\$358.00	\$24.00	7,467.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	169.05	21	\$157.04	\$380.00	\$61.00	3,550.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	997.44	99	\$44.16	\$161.55	\$22.73	98,747.00
7040110	EPOXY PRESSURE INJECTING	LIN. FT.	212.81	32	\$40.21	\$200.00	\$18.00	6,810.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	SQFT	1,588.89	9	\$79.37	\$169.00	\$10.00	14,300.00
7040113	CLEAN AND EPOXY SEAL	SQFT	4,424.33	24	\$7.80	\$28.00	\$5.50	106,184.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	313.00	6	\$173.96	\$269.25	\$137.00	1,878.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	585.00	7	\$126.08	\$134.00	\$121.54	4,095.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	487.67	12	\$163.52	\$200.00	\$130.00	5,852.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	2,139.00	4	\$248.25	\$270.00	\$234.00	8,556.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,652.00	3	\$226.67	\$250.00	\$200.00	4,956.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	841.00	12	\$290.96	\$315.00	\$253.00	10,092.00
7056041	17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	462.00	10	\$215.59	\$296.24	\$166.13	4,620.00
7056043	21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	1,914.00	10	\$186.62	\$210.00	\$175.98	19,140.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	568.00	7	\$183.08	\$206.00	\$151.00	3,976.00
7056052	39 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	245.00	4	\$310.25	\$400.00	\$268.00	980.00
7061000	REINFORCING STEEL	LBS	8,748.00	30	\$3.00	\$14.50	\$0.70	262,440.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	142,174.55	11	\$0.92	\$1.45	\$0.70	1,563,920.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	21,248.28	29	\$0.98	\$1.85	\$0.42	616,200.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	4,980.00	10	\$1.17	\$3.00	\$0.79	49,800.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	33,579.00	80	\$1.06	\$12.00	\$0.71	2,686,320.00
7061070	MECHANICAL BAR SPLICE	EACH	2,450.00	10	\$22.41	\$78.00	\$16.40	24,500.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	57	\$9,797.80	\$47,021.20	\$2,348.00	57.00
7071040	CATHODIC PROTECTION SYSTEM	LUMP	1.00	4	\$282,212.25	\$300,000.00	\$276,283.00	4.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	7,360.99	101	\$1.49	\$14.50	\$0.89	743,460.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	9,660.00	6	\$1.81	\$3.45	\$0.55	57,960.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	29	\$7,398.91	\$33,264.00	\$1,088.00	29.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	139	\$4,718.17	\$12,500.00	\$375.00	139.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	80	\$6,551.21	\$43,000.00	\$1,164.00	80.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	75	\$5,110.12	\$20,000.00	\$499.38	75.00
7110700	PENETRATING SEALER	SQYD	7,311.27	30	\$5.45	\$13.10	\$1.39	219,338.00
7111001	WATERPROOFING MEMBRANE	SQYD	189.00	10	\$40.12	\$60.00	\$20.00	1,890.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	66.76	17	\$1,136.53	\$2,100.00	\$254.47	1,135.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN. FT.	227.00	12	\$497.82	\$684.00	\$390.00	2,724.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,343.13	32	\$6.03	\$30.00	\$2.25	42,980.00
7121020	FABRICATED STRUCTURAL CARBON STEEL (PLATE GIRDER)	LBS	1,168,920.00	8	\$1.34	\$1.59	\$1.19	9,351,360.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	23	\$4,191.95	\$14,000.00	\$1,200.00	23.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	15,130.00	8	\$1.58	\$2.23	\$1.30	121,040.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	871,972.69	26	\$1.43	\$2.50	\$1.12	22,671,290.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	653,025.00	8	\$1.14	\$1.27	\$1.00	5,224,200.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	157.00	10	\$129.71	\$145.86	\$123.00	1,570.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	8.40	20	\$951.44	\$1,890.00	\$126.00	168.00
7123130	REHABILITATE BEARING	EACH	10.00	7	\$10,480.86	\$28,000.00	\$2,364.00	70.00
7123210	EARTH QUAKE RESTRAINER ASSEMBLIES	EACH	18.00	8	\$967.07	\$2,600.00	\$250.00	144.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	7.76	37	\$631.59	\$1,170.00	\$356.25	287.00
7123610	SLAB DRAIN	EACH	18.67	107	\$298.25	\$750.00	\$120.00	1,998.00
7123611	SLAB DRAIN WITH GRATE	EACH	4.00	4	\$1,612.32	\$1,835.00	\$1,144.29	16.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	24	\$89,487.57	\$266,218.00	\$8,784.51	24.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	LUMP	1.00	4	\$1,593,685.95	\$2,247,000.00	\$955,619.00	4.00
7125101	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	LUMP	1.00	2	\$16,541.64	\$16,683.27	\$16,400.00	2.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	37	\$5,888.35	\$39,600.00	\$2,350.00	37.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	LUMP	1.00	4	\$132,417.62	\$142,674.48	\$119,200.00	4.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	LUMP	1.00	4	\$132,417.62	\$142,674.48	\$119,200.00	4.00
7125112	FINISH FIELD COAT (SYSTEM G)	LUMP	1.00	4	\$132,417.62	\$142,674.48	\$119,200.00	4.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	5,633.61	122	\$22.95	\$69.24	\$14.00	687,300.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	16,978.38	74	\$1.57	\$5.43	\$1.00	1,256,400.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	5,633.61	122	\$2.79	\$8.30	\$2.00	687,300.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	17,417.53	154	\$1.88	\$7.25	\$1.00	2,682,300.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	5,538.31	154	\$2.05	\$7.25	\$0.88	852,900.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	58	\$5,033.15	\$12,207.27	\$500.00	58.00
7125901	CALCIUM SULFONATE PRIMER	LUMP	1.00	2	\$25,720.22	\$25,940.44	\$25,500.00	2.00
7125902	CALCIUM SULFONATE TOPCOAT	LUMP	1.00	2	\$25,720.22	\$25,940.44	\$25,500.00	2.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	14,328.57	56	\$2.25	\$3.90	\$0.57	802,400.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	14,314.29	56	\$2.25	\$3.90	\$0.57	801,600.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	32	\$3,838.06	\$18,480.00	\$2,350.00	32.00
7125961	GRAY EPOXY-MASTIC PRIMER	LUMP	1.00	5	\$12,304.00	\$17,220.00	\$2,500.00	5.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	36.86	29	\$64.17	\$417.00	\$25.00	1,069.00
7133000	BRIDGE GUARD RAIL (W-BEAM)	LIN. FT.	45.50	8	\$79.80	\$90.00	\$75.00	364.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	105	\$2,674.76	\$7,667.00	\$323.62	210.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	12.49	41	\$174.74	\$380.00	\$60.00	512.00
7161001	PLAIN NEOPRENE BEARING PAD	LIN. FT.	398.00	4	\$32.69	\$43.00	\$20.00	1,592.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	21.20	35	\$211.53	\$365.00	\$74.20	742.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	24.10	42	\$503.94	\$2,689.00	\$111.36	1,012.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	30.15	47	\$1,824.07	\$6,808.00	\$600.00	1,417.00
7163000	TYPE N PTFE BEARING	EACH	8.00	6	\$3,085.88	\$11,196.35	\$1,890.00	48.00
7164000	POT BEARING	EACH	3.00	8	\$10,132.21	\$14,000.00	\$9,000.00	24.00
7171001	PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	LIN. FT.	165.00	6	\$339.08	\$580.00	\$230.00	990.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	103.80	54	\$324.51	\$750.00	\$106.00	5,605.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	440.38	24	\$143.52	\$420.00	\$74.85	10,569.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	152.66	64	\$51.40	\$150.00	\$7.00	9,770.00
7181020	TRANSPORTING AND ERECTING SUPERSTRUCTURE	LUMP	1.00	4	\$357,582.50	\$600,000.00	\$217,000.00	4.00
7181030	REMOVING AND STORING SUPERSTRUCTURE	LUMP	1.00	4	\$149,621.50	\$244,950.00	\$98,536.00	4.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	5,819.14	95	\$51.12	\$100.00	\$23.00	552,818.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	31.77	13	\$56.26	\$118.00	\$20.00	413.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	696.40	45	\$29.93	\$80.00	\$11.50	31,338.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	329.91	23	\$40.87	\$59.86	\$19.82	7,588.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	369.69	29	\$45.49	\$81.25	\$20.00	10,721.00
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	150.67	12	\$51.22	\$92.00	\$34.00	1,808.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	533.89	9	\$55.04	\$90.94	\$36.00	4,805.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	164.06	16	\$65.01	\$102.00	\$40.00	2,625.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,079.25	8	\$76.89	\$90.00	\$62.00	8,634.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	100.00	5	\$104.00	\$110.00	\$93.00	500.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	183.00	5	\$131.00	\$141.00	\$126.00	915.00
7250366A	66 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	22.00	5	\$184.40	\$225.00	\$135.00	110.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	23.29	7	\$41.83	\$70.00	\$30.00	163.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	20.00	3	\$49.67	\$65.00	\$34.00	60.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	40.00	4	\$53.46	\$76.85	\$35.00	160.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	52.00	7	\$58.77	\$81.50	\$48.00	364.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	102.00	3	\$141.37	\$212.00	\$94.00	306.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	14.43	49	\$402.26	\$1,321.00	\$0.01	707.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	LIN. FT.	44.00	6	\$62.30	\$93.80	\$36.65	264.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,372.35	52	\$39.08	\$171.00	\$13.00	71,362.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	964.12	43	\$41.86	\$182.00	\$24.25	41,457.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	822.16	43	\$46.23	\$83.21	\$28.10	35,353.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	277.90	10	\$61.98	\$98.00	\$45.00	2,779.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,781.06	34	\$46.27	\$83.08	\$36.50	60,556.00
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	92.00	6	\$73.68	\$166.00	\$46.87	552.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	573.00	19	\$77.92	\$101.00	\$57.75	10,887.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	375.05	22	\$90.66	\$210.00	\$61.00	8,251.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	19.00	4	\$127.84	\$210.00	\$92.00	76.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	168.20	10	\$128.04	\$264.49	\$95.00	1,682.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	65.00	13	\$152.62	\$230.00	\$109.00	845.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	72.25	8	\$192.73	\$281.00	\$129.00	578.00
7261366	66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	407.00	5	\$190.00	\$212.00	\$146.00	2,035.00
7261372	72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	328.57	7	\$212.50	\$265.00	\$169.00	2,300.00
7261430	30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	209.00	4	\$89.20	\$140.00	\$69.00	836.00
7262312	12 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	120.00	8	\$30.87	\$48.85	\$23.00	960.00
7262315	15 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	268.00	8	\$43.86	\$58.00	\$34.05	2,144.00
7262318	18 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	35.00	8	\$70.06	\$102.00	\$46.75	280.00
7264006	6 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	LIN. FT.	7.00	8	\$122.26	\$155.60	\$65.00	56.00
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN. FT.	466.10	10	\$574.47	\$835.29	\$165.00	4,661.00
7265030	JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN. FT.	158.14	7	\$818.16	\$1,020.64	\$520.00	1,107.00
7265424	JACKED 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	248.00	3	\$767.68	\$902.05	\$650.00	744.00
7265430	JACKED 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	344.00	3	\$887.93	\$999.79	\$790.00	1,032.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	63.89	37	\$223.53	\$1,490.00	\$126.00	2,364.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	80.35	26	\$250.41	\$634.00	\$151.00	2,089.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	28.00	15	\$382.44	\$839.00	\$176.00	420.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	98.22	36	\$279.28	\$809.00	\$102.00	3,536.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	38.80	10	\$300.14	\$517.00	\$184.00	388.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	30.59	34	\$278.31	\$2,000.00	\$111.00	1,040.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	3.81	16	\$483.03	\$4,200.00	\$151.00	61.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	120.72	58	\$356.20	\$904.00	\$163.94	7,002.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	43.50	6	\$272.77	\$440.00	\$201.00	261.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	38.37	38	\$346.73	\$974.40	\$222.00	1,458.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	3.25	20	\$343.61	\$1,346.00	\$125.00	65.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	2.00	13	\$530.08	\$1,025.00	\$240.00	26.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.73	15	\$490.75	\$995.30	\$250.00	26.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.00	8	\$677.33	\$1,079.00	\$302.00	8.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	4.00	5	\$666.20	\$869.00	\$385.00	20.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.00	4	\$707.50	\$907.00	\$595.00	4.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.63	8	\$1,088.69	\$1,816.00	\$750.00	13.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SEC.	EACH	1.00	5	\$1,669.00	\$2,321.00	\$1,000.00	5.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SEC.	EACH	2.80	25	\$796.25	\$1,518.33	\$294.47	70.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SEC.	EACH	2.93	14	\$786.35	\$1,494.15	\$400.00	41.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SEC.	EACH	2.72	29	\$857.96	\$1,558.55	\$350.00	79.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SEC.	EACH	2.00	4	\$892.90	\$1,326.59	\$600.00	8.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SEC.	EACH	6.08	26	\$1,047.14	\$2,053.00	\$604.00	158.00
7320627	27 IN. (675 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	3	\$1,303.73	\$1,735.20	\$806.00	3.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SEC.	EACH	3.90	10	\$1,289.97	\$1,834.96	\$806.00	39.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.53	19	\$1,411.24	\$2,378.00	\$860.00	29.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	3	\$2,220.95	\$2,600.00	\$1,511.00	3.00
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SEC.	EACH	2.00	4	\$2,729.54	\$3,000.00	\$2,418.15	8.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	3	\$3,495.48	\$3,700.00	\$3,261.45	3.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SEC.	EACH	1.00	3	\$2,984.07	\$4,749.21	\$403.00	3.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	2.00	4	\$315.46	\$432.00	\$230.00	8.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	3.00	3	\$401.33	\$429.00	\$350.00	9.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	2.00	4	\$437.37	\$549.00	\$350.00	8.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	2.00	7	\$835.14	\$1,547.00	\$455.00	14.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SEC.	EACH	1.00	3	\$2,513.28	\$2,821.83	\$2,200.00	3.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	1.56	9	\$662.68	\$1,097.53	\$400.00	14.00
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	2.00	4	\$1,184.67	\$1,393.66	\$945.00	8.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	3.78	9	\$1,208.91	\$1,509.84	\$650.00	34.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	8.00	4	\$1,944.34	\$2,027.36	\$1,750.00	32.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SEC.	EACH	1.00	4	\$4,192.35	\$5,000.00	\$3,569.38	4.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	2.00	4	\$281.74	\$378.00	\$231.50	8.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	18.00	4	\$639.36	\$1,182.42	\$350.00	72.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	6.00	4	\$678.32	\$1,198.27	\$425.00	24.00
7322021A	BEVELED PIPE END TREATMENT FOR 21 IN. (525 MM) OR ALLOWED SUB	EACH	18.00	4	\$714.92	\$1,224.67	\$450.00	72.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	4,003.06	51	\$5.41	\$20.00	\$3.65	204,156.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	2,252.11	9	\$6.71	\$15.00	\$4.25	20,269.00
8041000	TOPSOIL	CUYD	939.00	6	\$29.85	\$48.60	\$18.61	5,634.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.69	111	\$2,103.75	\$21,000.00	\$750.00	298.10
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	5.92	13	\$1,690.95	\$10,000.00	\$1,575.00	76.90
8061010A	TYPE B BERM	LIN. FT.	1,225.00	12	\$3.96	\$30.00	\$1.00	14,700.00
8061011	SLOPE DRAINS	LIN. FT.	198.00	6	\$9.33	\$16.00	\$4.00	1,188.00
8061015	SEDIMENT BASIN	CUYD	169.80	10	\$19.14	\$50.00	\$3.00	1,698.00
8061016	SEDIMENT REMOVAL	CUYD	84.32	269	\$25.77	\$577.00	\$0.01	22,682.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061017	TEMP. SEEDING AND MULCHING	ACRE	2.54	90	\$1,226.07	\$5,389.56	\$1.00	228.80
8061019	SILT FENCE	LIN. FT.	4,701.82	261	\$1.96	\$7.50	\$0.01	1,227,175.00
8061020	TEMP. PIPE	LIN. FT.	224.22	9	\$35.07	\$53.00	\$15.00	2,018.00
8061021	TYPE I DITCH CHECK	EACH	79.00	20	\$92.54	\$175.00	\$61.00	1,580.00
8061022	TYPE II DITCH CHECK	EACH	41.33	200	\$154.05	\$371.02	\$10.00	8,265.00
8061023	SEDIMENT TRAP	CUYD	16.44	9	\$74.56	\$177.56	\$10.00	148.00
8061025	INLET CHECK	EACH	37.60	25	\$143.14	\$1,700.00	\$80.00	940.00
8061050	TYPE C BERM	LIN. FT.	401.00	8	\$18.81	\$38.00	\$1.00	3,208.00
8064103	TYPE C EROSION CONTROL BLANKET	SQYD	56.00	8	\$10.50	\$28.20	\$2.50	448.00
8064105	TYPE E EROSION CONTROL BLANKET	SQYD	1,966.00	10	\$2.24	\$3.50	\$2.05	19,660.00
8064107	TYPE G EROSION CONTROL BLANKET	SQYD	1,182.00	8	\$3.58	\$5.50	\$1.60	9,456.00
8064108	TYPE H EROSION CONTROL BLANKET	SQYD	2,796.00	3	\$4.42	\$4.60	\$4.05	8,388.00
8065000	GEOSYNTHETIC REINFORCED SOIL SLOPE SYSTEM	SQFT	26,491.50	6	\$18.21	\$30.00	\$6.00	158,949.00
8080102	RED MAPLE	EACH	1.00	7	\$431.52	\$512.41	\$300.00	7.00
8080104	WHITE ASH	EACH	50.00	6	\$239.83	\$350.00	\$132.00	300.00
8080105	GREEN ASH	EACH	50.00	6	\$239.83	\$350.00	\$132.00	300.00
8080109	RED OAK	EACH	1.00	7	\$431.52	\$512.41	\$300.00	7.00
8080400	WHITE PINE	EACH	50.00	6	\$173.83	\$350.00	\$99.00	300.00
8080403	BLACK HILLS SPRUCE	EACH	1.00	7	\$431.52	\$512.41	\$300.00	7.00
8080505	BURNING BUSH	EACH	100.00	6	\$71.83	\$250.00	\$27.50	600.00
8080506	DWARF BURNING BUSH	EACH	26.00	8	\$47.88	\$70.00	\$40.00	208.00
9011010	RELOCATED POLE	EACH	3.08	13	\$1,537.43	\$2,660.13	\$553.00	40.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	3.62	13	\$1,789.77	\$2,095.00	\$1,247.00	47.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	14.00	7	\$2,062.40	\$2,192.78	\$1,850.00	98.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	39.18	17	\$1,957.03	\$2,208.00	\$1,580.00	666.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.68	25	\$1,876.55	\$2,985.00	\$1,325.00	192.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	3.80	15	\$1,814.06	\$4,450.00	\$1,350.00	57.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	9.00	7	\$1,633.33	\$1,865.30	\$1,150.00	63.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	3.50	6	\$182.33	\$215.00	\$166.00	21.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	3.00	3	\$384.33	\$415.00	\$369.00	9.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.21	14	\$412.25	\$766.00	\$383.00	59.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	25.39	18	\$488.22	\$575.00	\$375.00	457.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	2.00	5	\$396.71	\$690.00	\$247.00	10.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	6.38	26	\$397.84	\$505.00	\$283.00	166.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	65.06	16	\$482.30	\$646.00	\$465.00	1,041.00
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH	61.60	10	\$812.87	\$1,070.00	\$634.95	616.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	483.81	31	\$8.12	\$18.00	\$2.26	14,998.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	372.54	72	\$10.15	\$16.50	\$4.93	26,823.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	13.23	30	\$13.46	\$21.14	\$8.73	397.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	1,170.41	69	\$20.76	\$103.00	\$6.30	80,758.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	187.35	20	\$17.72	\$39.35	\$11.20	3,747.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	1,328.56	16	\$16.28	\$20.00	\$14.70	21,257.00
9014503	CONDUIT, 3 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	512.36	11	\$18.83	\$26.77	\$9.25	5,636.00
9015010	TRENCHING TYPE I	LIN. FT.	5,869.14	86	\$2.68	\$12.25	\$0.61	504,746.00
9015020	TRENCHING TYPE II	LIN. FT.	1,366.23	48	\$3.57	\$19.75	\$0.60	65,579.00
9015030	TRENCHING TYPE III	LIN. FT.	888.00	4	\$9.65	\$10.83	\$9.15	3,552.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9016110	PULL BOX, PREFORMED CLASS 1	EACH	17.33	85	\$690.31	\$1,046.48	\$286.00	1,473.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	6.64	11	\$989.44	\$1,279.04	\$885.00	73.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	3.33	30	\$1,314.98	\$2,050.00	\$546.00	100.00
9016120	PULL BOX, CONCRETE, STANDARD	EACH	1.32	25	\$2,296.04	\$3,115.57	\$1,623.87	33.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	3,530.00	7	\$2.00	\$2.20	\$1.90	24,710.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN. FT.	4,180.00	7	\$1.61	\$1.65	\$1.60	29,260.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	4,424.67	15	\$1.23	\$1.61	\$1.10	66,370.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	5,235.00	50	\$0.94	\$1.50	\$0.50	261,750.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	2,334.06	106	\$0.60	\$8.17	\$0.20	247,410.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	LIN. FT.	4,655.42	24	\$5.31	\$19.42	\$0.01	111,730.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN. FT.	2,745.20	25	\$3.99	\$9.75	\$2.85	68,630.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	3,312.35	34	\$3.00	\$5.00	\$2.15	112,620.00
9017405	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	2,510.00	4	\$2.94	\$3.20	\$2.83	10,040.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	3,970.55	110	\$2.72	\$16.00	\$1.00	436,760.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	4.88	32	\$792.03	\$1,170.26	\$100.00	156.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	18.37	98	\$1,018.67	\$1,800.00	\$770.00	1,800.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.00	6	\$3,184.00	\$5,500.00	\$2,176.00	12.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	1.00	5	\$6,951.61	\$8,599.47	\$5,704.00	5.00
9019400	TEMP. LIGHTING	LUMP	1.00	24	\$3,175.08	\$24,329.00	\$0.01	24.00
9020111	SIGNAL HEAD, TYPE 1T	EACH	2.00	4	\$498.41	\$841.64	\$384.00	8.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.76	17	\$812.87	\$895.00	\$760.00	30.00
9020115	SIGNAL HEAD, TYPE 5T	EACH	1.00	7	\$1,054.86	\$1,120.00	\$950.00	7.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	6.00	9	\$611.67	\$675.00	\$546.00	54.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.15	41	\$832.77	\$1,676.17	\$675.00	88.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	4.00	4	\$904.00	\$904.00	\$904.00	16.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	3.25	8	\$1,073.54	\$1,122.00	\$990.00	26.00
9020221	SIGNAL HEAD, TYPE 11S	EACH	2.50	6	\$1,174.67	\$1,206.00	\$1,100.00	15.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	7.62	74	\$937.87	\$1,330.00	\$780.80	564.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.00	17	\$1,072.38	\$1,638.00	\$964.00	34.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.74	35	\$1,442.56	\$2,176.00	\$1,230.00	96.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	20.36	22	\$610.56	\$879.34	\$498.39	448.00
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	1.00	7	\$1,085.70	\$1,153.88	\$975.00	7.00
9021213	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	EACH	2.00	6	\$3,124.38	\$4,014.45	\$2,778.00	12.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	12.00	6	\$3,363.93	\$4,363.17	\$2,974.00	72.00
9021415	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 5B	EACH	1.00	6	\$5,250.45	\$6,785.52	\$4,652.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	3.00	5	\$284.40	\$350.00	\$266.00	15.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	6.75	53	\$724.93	\$2,000.00	\$561.57	358.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.00	27	\$1,039.84	\$4,080.00	\$661.69	54.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	5	\$4,838.40	\$5,138.00	\$4,090.00	5.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	7	\$4,892.91	\$5,034.36	\$4,800.00	7.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	8	\$5,439.47	\$5,747.73	\$5,248.00	8.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	5	\$6,153.60	\$6,737.00	\$5,963.00	5.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	8	\$6,674.76	\$8,523.25	\$5,614.00	8.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	13	\$7,384.26	\$9,036.25	\$6,334.00	13.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	5	\$4,039.44	\$4,400.00	\$3,559.00	5.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	8	\$4,654.45	\$7,441.63	\$4,009.00	8.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.43	7	\$4,384.28	\$5,107.82	\$3,772.00	10.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	8	\$4,620.29	\$5,588.31	\$4,001.00	8.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	5.00	5	\$5,389.40	\$6,600.00	\$5,049.00	25.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	12	\$5,833.05	\$7,138.35	\$5,142.11	24.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.79	19	\$6,735.53	\$7,974.68	\$5,458.00	34.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	28	\$7,343.34	\$9,800.00	\$6,258.61	28.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.65	17	\$9,031.96	\$11,804.93	\$7,564.00	28.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	6	\$6,383.75	\$7,584.92	\$5,655.00	6.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	6	\$8,601.79	\$10,483.42	\$7,816.00	6.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	7	\$8,902.92	\$9,092.44	\$8,857.00	7.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	3	\$10,016.67	\$10,200.00	\$9,925.00	3.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	3	\$10,852.00	\$10,950.00	\$10,800.00	3.00
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.00	5	\$13,947.00	\$15,000.00	\$11,861.00	5.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	7	\$9,296.65	\$9,714.55	\$8,755.00	7.00
9023552	POST, WOOD SPAN WIRE, CLASS IV	EACH	1.00	7	\$1,241.44	\$1,500.00	\$1,132.00	7.00
9024010	CONTROLLER ASSEMBLY HOUSING, TYPE S-S CONTROLLER	EACH	1.00	3	\$11,888.78	\$13,356.18	\$10,883.00	3.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.37	27	\$11,353.90	\$19,837.49	\$9,927.00	37.00
9024282	CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	EACH	1.00	4	\$22,798.00	\$22,798.00	\$22,798.00	4.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.00	9	\$10,520.61	\$12,687.00	\$8,775.00	9.00
9024300	SYSTEM MASTER	EACH	1.00	5	\$3,571.80	\$3,762.00	\$3,498.00	5.00
9024920	DETECTOR, PUSHBUTTON	EACH	20.69	26	\$243.79	\$439.00	\$1.00	538.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	5.33	9	\$107.69	\$150.00	\$1.00	48.00
9024975	VIDEO DETECTION SYSTEM	EACH	4.13	23	\$17,804.47	\$32,643.26	\$10,580.00	95.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	55.64	11	\$8.74	\$15.00	\$1.00	612.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	6,244.23	94	\$6.08	\$15.09	\$0.01	586,958.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	233.29	66	\$11.65	\$21.29	\$5.45	15,397.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	132.27	11	\$11.80	\$17.35	\$10.00	1,455.00
9026300	CONDUIT, 3 IN., MEDIAN	LIN. FT.	89.33	9	\$23.00	\$57.51	\$13.60	804.00
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	3,185.97	67	\$10.81	\$106.54	\$0.10	213,460.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	505.86	66	\$19.79	\$38.00	\$10.50	33,387.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	153.00	3	\$28.31	\$28.32	\$28.30	459.00
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	LIN. FT.	198.43	14	\$17.18	\$29.50	\$14.75	2,778.00
9027504	CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	LIN. FT.	408.00	7	\$17.95	\$23.45	\$15.65	2,856.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	243.33	9	\$0.56	\$1.00	\$0.44	2,190.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	355.00	20	\$2.07	\$2.42	\$0.01	7,100.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	580.00	5	\$1.64	\$1.73	\$1.55	2,900.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	581.18	17	\$1.28	\$1.74	\$1.00	9,880.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	762.50	16	\$1.16	\$10.00	\$0.58	12,200.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	LIN. FT.	71.82	11	\$1.95	\$5.25	\$0.40	790.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	LIN. FT.	158.52	27	\$0.95	\$21.00	\$0.14	4,280.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,246.67	9	\$1.56	\$2.00	\$1.25	11,220.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	2,484.05	37	\$1.20	\$1.64	\$0.50	91,910.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	2,513.24	37	\$1.38	\$1.82	\$0.65	92,990.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	2,948.31	83	\$1.70	\$2.37	\$0.25	244,710.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	LIN. FT.	400.00	8	\$3.25	\$3.72	\$3.00	3,200.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	2,534.35	23	\$2.50	\$11.59	\$1.35	58,290.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028400	WIRE, 6 AWG, SOLID NEUTRAL	LIN. FT.	310.00	7	\$1.37	\$3.00	\$0.50	2,170.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	2,557.57	37	\$3.89	\$10.50	\$1.40	94,630.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	6,009.33	15	\$1.06	\$1.50	\$0.25	90,140.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	11	\$4,119.52	\$7,000.00	\$3,186.00	11.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	5.97	64	\$794.24	\$1,162.75	\$576.00	382.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.48	56	\$1,013.14	\$1,434.00	\$753.63	531.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.09	67	\$1,527.48	\$2,002.00	\$978.08	207.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	2.24	21	\$1,500.22	\$1,728.22	\$1,300.00	47.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	1.00	4	\$4,155.74	\$4,390.00	\$3,452.96	4.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.00	11	\$3,017.47	\$3,550.00	\$2,118.00	11.00
9029100	BASE, CONCRETE	CUYD	12.30	94	\$1,170.28	\$5,273.35	\$79.60	1,156.00
9029400	TEMP. TRAFFIC SIGNALS	EACH	1.00	40	\$26,364.68	\$95,000.00	\$1.00	40.00
9029401	TEMP. TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	16	\$26,434.88	\$43,000.00	\$10,000.00	16.00
9029407	TEMP. TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	LUMP	1.00	5	\$10,988.40	\$11,230.00	\$10,904.00	5.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	3.52	119	\$1,128.26	\$6,000.00	\$7.50	419.30
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	74.13	36	\$865.58	\$1,642.00	\$700.00	2,668.70
9031210	STRUCTURAL STEEL POSTS	LBS	1,359.12	125	\$2.70	\$45.00	\$1.70	169,890.00
9031220	PIPE POSTS	LBS	1,382.95	95	\$2.77	\$13.00	\$0.32	131,380.00
9031240	BREAKAWAY ASSEMBLY	EACH	16.47	120	\$83.02	\$686.18	\$44.00	1,976.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	185.25	16	\$11.98	\$17.06	\$10.00	2,964.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	27.25	12	\$34.93	\$42.61	\$32.25	327.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	42.48	27	\$35.00	\$41.06	\$25.50	1,147.00
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH	24.00	3	\$29.22	\$36.00	\$25.50	72.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	16.31	16	\$30.71	\$41.06	\$27.70	261.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	11.88	16	\$36.47	\$48.50	\$32.25	190.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	6.67	9	\$36.06	\$37.10	\$34.96	60.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.	13.00	5	\$16.10	\$16.50	\$16.00	65.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	188.42	118	\$12.18	\$26.00	\$5.10	22,234.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	54.47	118	\$28.66	\$56.70	\$18.25	6,427.00
9035004	TYPE SHR2L-1 SIGN	SQFT	211.79	154	\$20.16	\$68.80	\$7.17	32,615.00
9035008	HIGH DENSITY PLYWOOD SIGN	SQFT	3,721.00	5	\$22.54	\$27.72	\$19.00	18,605.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	5.24	55	\$156.89	\$300.00	\$100.00	288.00
9035011	SIGN, TYPE STR2L-3	SQFT	638.08	90	\$18.71	\$56.69	\$14.50	57,427.00
9035012	30 IN. OR 750 MM STOP SIGN	EACH	10.00	5	\$151.40	\$154.00	\$150.00	50.00
9035013	MILEPOST	EACH	12.80	15	\$322.60	\$514.00	\$220.00	192.00
9035015	TYPE IV OBJECT MARKER	EACH	14.00	8	\$122.36	\$136.00	\$110.00	112.00
9035064	TYPE STR2L-1 SIGN	SQFT	24.00	4	\$21.04	\$23.67	\$20.00	96.00
9035065	TYPE SHR2L-3 SIGN	SQFT	549.77	15	\$19.59	\$36.00	\$15.00	8,246.50
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	79.14	79	\$36.16	\$76.00	\$22.43	6,252.40
9036030	TUBULAR SUPPORT, TYPE C-1710-12	EACH	1.00	5	\$8,933.21	\$9,800.00	\$8,500.00	5.00
9036033	TUBULAR SUPPORT, TYPE C-1310-18	EACH	4.00	4	\$7,747.92	\$8,120.00	\$7,500.00	16.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	7.15	34	\$960.90	\$1,750.00	\$737.00	243.00
9103711	CCTV POLE FOUNDATION, 30 FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	5	\$2,517.26	\$4,495.00	\$1,031.10	5.00
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.50	20	\$3,303.64	\$6,870.00	\$1.00	30.00
9103717	CCTV POLE FOUNDATION, 60 FT OR 18.3M MOUNTING HEIGHT, INSTALLED	EACH	2.85	13	\$4,264.55	\$7,035.55	\$2,810.00	37.00
9103741	CCTV POLE, 30 FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	5	\$2,166.40	\$2,353.00	\$1,807.90	5.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9103743	CCTV POLE, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	2.45	11	\$3,159.14	\$5,160.00	\$1,935.00	27.00
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	4.29	28	\$3,692.08	\$5,800.00	\$2,354.00	120.00
9103747	CCTV POLE, 60 FT OR 18.3M MOUNTING HEIGHT, INSTALLED	EACH	3.06	32	\$5,434.74	\$8,800.00	\$3,945.00	98.00
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.67	9	\$1,295.53	\$3,000.00	\$800.00	15.00
9103822	DETECTOR POLE, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.67	9	\$1,740.77	\$3,000.00	\$600.00	15.00
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	8.20	10	\$212.12	\$325.00	\$148.00	82.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	1.35	17	\$580.94	\$1,100.00	\$230.00	23.00
9105001	TRENCHING TYPE I	LIN. FT.	80.00	4	\$5.01	\$8.00	\$3.97	320.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	798.06	18	\$5.20	\$12.60	\$4.00	14,365.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	569.00	3	\$8.77	\$10.00	\$6.30	1,707.00
9108100	CABLE, 10 AWG, 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	360.00	6	\$0.47	\$0.74	\$0.36	2,160.00
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	LIN. FT.	5,460.00	5	\$2.91	\$3.35	\$2.52	27,300.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	1,700.00	5	\$2.10	\$2.32	\$1.74	8,500.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,270.00	5	\$1.63	\$1.75	\$1.43	16,350.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,020.00	5	\$1.24	\$1.50	\$1.00	15,100.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	1,515.00	10	\$1.08	\$1.49	\$0.70	15,150.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	570.00	5	\$1.98	\$2.30	\$1.50	2,850.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	1,090.00	5	\$1.56	\$1.75	\$1.35	5,450.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	1,010.00	5	\$1.19	\$1.50	\$0.87	5,050.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	410.00	5	\$3.29	\$12.75	\$0.74	2,050.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	8.71	14	\$869.33	\$2,664.00	\$464.00	122.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	3.00	3	\$1,366.67	\$1,480.00	\$1,140.00	9.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	5	\$1,395.07	\$1,800.00	\$929.50	5.00
9109100	BASE, CONCRETE	CUYD	9.25	16	\$1,277.95	\$2,871.00	\$150.00	148.00
9109230	DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLED	EACH	9.44	16	\$3,759.09	\$11,315.16	\$418.00	151.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	751.50	8	\$32.40	\$60.00	\$20.00	6,012.00
2013000	CLEARING AND GRUBBING	ACRE	4.34	41	\$2,670.09	\$12,300.00	\$200.00	178.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	172	\$34,725.27	\$1,320,038.30	\$400.00	172.00
2026010	TANK REMOVAL AND DISPOSAL	EACH	3.00	2	\$1,765.00	\$2,300.00	\$1,230.00	6.00
2026020	HAZARDOUS RESIDUAL MATERIAL DISPOSAL	GAL	500.00	2	\$9.25	\$11.00	\$7.50	1,000.00
2026027	CONTAMINATED SOIL EXCAVATION	CUYD	500.00	2	\$8.00	\$12.00	\$4.00	1,000.00
2026029A	CONTAMINATED SOIL HAULING	TONS	1,000.00	2	\$12.50	\$16.00	\$9.00	2,000.00
2026030	CONTAMINATED SOIL DISPOSAL	TONS	1,000.00	2	\$45.50	\$53.00	\$38.00	2,000.00
2026040	BACKFILL	CUYD	600.00	2	\$16.75	\$21.50	\$12.00	1,200.00
2026050	TANK PIT WATER DISPOSAL	GAL	100.00	2	\$4.75	\$5.00	\$4.50	200.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.00	2	\$1,160.00	\$1,500.00	\$820.00	2.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	1.00	2	\$1,365.00	\$1,500.00	\$1,230.00	2.00
2031000	CLASS A EXCAVATION	CUYD	14,130.86	66	\$5.87	\$56.00	\$2.40	932,637.00
2035500	EMBANKMENT IN PLACE	CUYD	58,672.60	30	\$6.11	\$60.00	\$4.00	1,760,178.00
2036000	COMPACTING EMBANKMENT	CUYD	9,155.18	57	\$1.31	\$200.00	\$0.45	521,845.00
2037075	COMPACTING IN CUT	STA.	51.24	16	\$574.88	\$1,575.00	\$260.00	819.90
2061000	CLASS 1 EXCAVATION	CUYD	84.00	20	\$62.42	\$150.00	\$8.25	1,680.00
2062000	CLASS 2 EXCAVATION	CUYD	733.00	4	\$43.84	\$53.00	\$35.00	2,932.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	94.00	4	\$382.14	\$555.56	\$208.00	376.00
2063000	CLASS 3 EXCAVATION	CUYD	335.62	42	\$14.41	\$60.00	\$3.60	14,096.00
2063300	CLASS 4 EXCAVATION	CUYD	53.23	22	\$31.65	\$125.72	\$15.00	1,171.00
2064000	POROUS BACKFILL	CUYD	58.00	5	\$102.80	\$240.00	\$42.00	290.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2066004	COFFERDAMS-BENT4	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2071000	LINEAR GRADING CLASS 1	STA.	164.32	22	\$176.47	\$3,000.00	\$50.55	3,615.10
2072000	LINEAR GRADING CLASS 2	STA.	22.66	25	\$1,008.09	\$8,000.00	\$500.00	566.60
2081000	INTERCEPTION DITCH	100FT	8.00	4	\$452.50	\$1,000.00	\$188.00	32.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	91.39	44	\$176.76	\$3,500.00	\$30.50	4,021.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	37.00	6	\$398.65	\$750.00	\$25.40	222.00
2142000	FURNISHING ROCK FILL	CUYD	44.80	30	\$28.07	\$150.00	\$18.00	1,344.00
2143000	PLACING ROCK FILL	CUYD	44.80	30	\$19.59	\$175.00	\$9.27	1,344.00
2151000A	SHAPING SLOPES, CLASS I	100FT	73.33	6	\$641.08	\$1,118.94	\$228.00	440.00
2152000A	SHAPING SLOPES, CLASS II	100FT	34.86	7	\$1,477.24	\$2,270.41	\$508.17	244.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	8	\$53,663.64	\$90,909.09	\$17,600.00	8.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	16,810.77	56	\$8.37	\$20.00	\$3.50	941,403.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	50	\$7,231.60	\$15,000.00	\$1,900.00	50.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	5,833.33	72	\$4.82	\$50.00	\$3.80	420,000.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	2,469.53	15	\$7.74	\$20.65	\$5.00	37,043.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	SQYD	729.00	4	\$11.72	\$12.40	\$10.64	2,916.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	33,290.57	35	\$5.34	\$20.00	\$3.45	1,165,170.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	26.00	3	\$94.24	\$225.00	\$25.00	78.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	4,238.18	44	\$4.99	\$23.00	\$2.11	186,480.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	SQYD	243.00	2	\$8.00	\$11.00	\$5.00	486.00
4010102	9 INCHES, BITUMINOUS PVMT	SQYD	495.50	3	\$33.69	\$39.50	\$26.06	1,486.50
4010150	TYPE A2 SHOULDER	SQYD	5,623.68	25	\$24.06	\$45.00	\$12.36	140,592.10

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4010151	TYPE A3 SHOULDER	SQYD	2,007.10	7	\$21.95	\$45.00	\$16.50	14,049.70
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	7,660.76	91	\$47.37	\$252.75	\$38.49	697,129.00
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS	8,763.60	31	\$49.53	\$63.25	\$40.00	271,671.60
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	338.37	30	\$72.10	\$225.00	\$56.80	10,151.10
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	7,266.92	50	\$49.45	\$61.60	\$40.98	363,346.20
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	3,848.50	3	\$49.84	\$51.25	\$48.05	11,545.50
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	29,165.00	3	\$66.66	\$70.51	\$64.62	87,495.00
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	13,157.40	29	\$56.42	\$161.85	\$43.25	381,564.60
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	25,906.90	33	\$60.30	\$70.81	\$49.24	854,927.60
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	11,660.70	4	\$71.30	\$79.10	\$67.65	46,642.80
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	21,165.40	29	\$56.33	\$70.10	\$45.44	613,796.60
4030301	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	TONS	46.30	2	\$122.00	\$133.00	\$111.00	92.60
4030404	11 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	14,957.35	11	\$36.14	\$43.05	\$30.45	164,530.80
4071005	TACK COAT	GAL	10,387.38	162	\$1.28	\$10.00	\$0.01	1,682,755.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	4,345.56	18	\$2.39	\$5.00	\$0.02	78,220.00
4094020	SEAL COAT, GRADE C	SQYD	5,696.00	4	\$4.01	\$5.00	\$3.00	22,784.00
4134000	BITUMINOUS FOG SEAL	GAL	480.00	3	\$3.58	\$6.15	\$2.20	1,440.00
5021108	CONCRETE PVMT (8 IN. NON-REINF)	SQYD	3,197.63	6	\$47.40	\$60.00	\$42.30	19,185.80
5021109	CONCRETE PVMT (9 IN. NON-REINF)	SQYD	21.80	5	\$72.20	\$135.00	\$47.00	109.00
5021309	CONCRETE PVMT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	107,032.60	1	\$38.86	\$38.86	\$38.86	107,032.60
5021340	TYPE A2 SHOULDER	SQYD	4,649.07	3	\$33.98	\$43.75	\$21.04	13,947.20
5021341	TYPE A3 SHOULDER	SQYD	59,332.10	4	\$12.83	\$19.35	\$8.21	237,328.40
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	286.56	9	\$233.69	\$265.00	\$191.00	2,579.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	350.00	4	\$222.70	\$226.20	\$215.00	1,400.00
5041000	CONCRETE APPROACH PVMT	SQYD	413.05	13	\$122.60	\$220.00	\$85.26	5,369.60
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	20	\$10,696.08	\$20,000.00	\$4,000.00	20.00
6044011	PIPE COLLAR, TYPE A	EACH	4.67	15	\$1,370.33	\$2,630.00	\$200.00	70.00
6044012	PIPE COLLAR, TYPE B	EACH	3.00	4	\$689.53	\$1,050.00	\$332.59	12.00
6046012A	12 IN. SLOTTED DRAIN	LIN.FT.	17.00	5	\$144.68	\$273.00	\$83.38	85.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	12	\$5,563.87	\$5,800.00	\$5,250.00	24.00
6061010	GUARDRAIL TYPE A	LIN.FT.	703.86	71	\$17.47	\$53.97	\$14.29	49,974.00
6061040	GUARDRAIL TYPE D	LIN.FT.	67.67	15	\$33.68	\$230.00	\$18.00	1,015.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN.FT.	186.42	12	\$22.18	\$25.68	\$18.00	2,237.00
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH	4.00	8	\$1,800.00	\$2,800.00	\$1,200.00	32.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	3.36	33	\$1,767.46	\$2,685.77	\$1,500.00	111.00
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION)	EACH	5.25	16	\$1,619.58	\$2,028.00	\$1,500.00	84.00
6062300	TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	EACH	4.00	8	\$475.00	\$1,050.00	\$300.00	32.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.76	55	\$427.38	\$1,253.94	\$300.00	207.00
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	6	\$1,606.17	\$1,770.00	\$1,524.00	12.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	4.00	8	\$979.38	\$1,235.00	\$700.00	32.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	5.07	43	\$2,095.43	\$3,521.10	\$1,839.00	218.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	CUYD	26.27	11	\$114.70	\$240.00	\$40.00	289.00
6066610	END ANCHOR	EACH	7.55	22	\$608.89	\$947.46	\$100.00	166.00
6081010	CONCRETE CURB RAMP	SQYD	223.20	5	\$151.40	\$185.00	\$87.00	1,116.00
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	57.00	4	\$59.56	\$88.70	\$44.00	228.00
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	349.07	23	\$55.13	\$150.00	\$43.50	8,028.60

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085007	PAVED APPROACH, 7 IN.	SQYD	93.60	4	\$46.05	\$52.00	\$40.18	374.40
6085008	PAVED APPROACH, 8 IN.	SQYD	1,279.30	5	\$57.64	\$75.00	\$51.00	6,396.50
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	879.10	5	\$41.20	\$56.00	\$34.00	4,395.50
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN.FT.	459.00	9	\$25.76	\$47.50	\$20.00	4,131.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN.FT.	179.00	5	\$34.64	\$47.00	\$25.00	895.00
6091041	CONCRETE GUTTER TYPE A	LIN.FT.	145.67	6	\$39.90	\$68.50	\$27.00	874.00
6091042	CONCRETE GUTTER TYPE B	LIN.FT.	322.58	12	\$47.68	\$60.00	\$30.00	3,871.00
6091051	CURB AND GUTTER TYPE A	LIN.FT.	81.57	7	\$47.88	\$79.95	\$35.00	571.00
6091052	CURB AND GUTTER TYPE B	LIN.FT.	531.40	20	\$26.07	\$50.00	\$20.00	10,628.00
6091060	PAVED DITCH	SQYD	918.56	18	\$49.88	\$105.00	\$40.00	16,534.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN.FT.	50.00	4	\$19.24	\$50.00	\$2.96	200.00
6092015	INTEGRAL CURB TYPE O	LIN.FT.	595.00	4	\$11.25	\$19.00	\$2.00	2,380.00
6094010	DRAIN BASIN	EACH	4.00	10	\$3,990.54	\$6,000.00	\$2,500.00	40.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	82.00	3	\$30.51	\$40.00	\$25.00	246.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	4,570.00	9	\$24.85	\$34.00	\$16.85	41,130.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	82.00	3	\$29.04	\$37.12	\$25.00	246.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	4,570.00	9	\$15.02	\$32.00	\$6.80	41,130.00
6097000	ROCK LINING	CUYD	53.55	22	\$59.06	\$145.00	\$12.36	1,178.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	1,520.00	9	\$23.19	\$31.00	\$15.60	13,680.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	594.80	35	\$31.09	\$60.00	\$22.00	20,818.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	1,520.00	9	\$16.05	\$36.00	\$6.14	13,680.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	594.80	35	\$17.54	\$35.00	\$8.50	20,818.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	966.67	6	\$54.80	\$265.00	\$33.00	5,800.00
6117000A	GABIONS	CUYD	132.00	4	\$171.56	\$196.00	\$150.00	528.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.00	2	\$3,750.00	\$4,500.00	\$3,000.00	4.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	2	\$4,250.00	\$5,000.00	\$3,500.00	4.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.00	5	\$5,225.00	\$6,500.00	\$4,000.00	10.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	4.00	2	\$6,301.81	\$6,650.00	\$5,953.61	8.00
6122020	REPLACEMENT SAND BARREL	EACH	4.89	9	\$567.61	\$811.86	\$350.00	44.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	14.00	2	\$425.00	\$500.00	\$350.00	28.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	2.00	3	\$666.67	\$750.00	\$500.00	6.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.98	120	\$2,443.10	\$30,000.00	\$110.22	238.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD	516.10	5	\$63.50	\$72.50	\$48.00	2,580.50
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT REPAIR)	SQYD	516.00	5	\$8.24	\$15.00	\$1.00	2,580.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT REPAIR)	SQYD	516.00	5	\$8.58	\$19.00	\$2.50	2,580.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN.FT.	2,803.13	8	\$3.15	\$8.40	\$0.01	22,425.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	90.00	5	\$14.53	\$34.00	\$2.65	450.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.00	4	\$1,062.53	\$1,740.00	\$525.10	4.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	3.80	15	\$701.48	\$1,045.00	\$376.60	57.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	2.00	5	\$962.00	\$1,300.00	\$510.00	10.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	1.00	5	\$342.00	\$500.00	\$185.00	5.00
6161005	CONSTRUCTION SIGNS	SQFT	1,393.43	193	\$5.54	\$16.50	\$1.00	268,932.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.00	10	\$104.08	\$131.00	\$95.00	40.00
6161009	FLAG ASSEMBLY	EACH	46.31	80	\$17.13	\$39.00	\$13.00	3,705.00
6161010	RELOCATED SIGNS	SQFT	351.21	33	\$6.38	\$25.50	\$2.50	11,590.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	83.00	4	\$26.77	\$29.12	\$25.00	332.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161025	CHANNELIZER (TRIM LINE)	EACH	363.80	171	\$13.19	\$32.25	\$1.00	62,210.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	12.44	43	\$210.09	\$420.00	\$125.00	535.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	2.00	3	\$285.50	\$300.00	\$266.50	6.00
6161040	FLASHING ARROW PANEL	EACH	2.10	111	\$1,026.75	\$3,000.00	\$1.25	233.00
6161047	TYPE III OBJECT MARKER	EACH	11.35	37	\$77.91	\$175.00	\$10.00	420.00
6161053	WARNING LIGHT, TYPE C	EACH	4.00	3	\$98.65	\$100.00	\$95.94	12.00
6161070	TUBULAR MARKER	EACH	125.00	4	\$56.78	\$61.75	\$45.00	500.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	3.00	10	\$611.60	\$3,000.00	\$100.00	30.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.77	31	\$6,197.84	\$11,500.00	\$1,500.00	86.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.10	178	\$100.70	\$600.00	\$25.00	373.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.36	58	\$172.70	\$310.49	\$25.00	137.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.64	67	\$162.54	\$210.00	\$150.00	110.00
6162010	WORK ZONE LIGHTING	EACH	1.00	33	\$8,615.72	\$42,458.36	\$500.00	33.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN.FT.	1,355.00	6	\$55.45	\$72.00	\$42.20	8,130.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN.FT.	2,744.44	9	\$25.45	\$50.00	\$21.00	24,700.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN.FT.	750.00	2	\$10.00	\$10.00	\$10.00	1,500.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	8.00	2	\$20.50	\$36.00	\$5.00	16.00
6181000	MOBILIZATION	LUMP	1.00	274	\$76,649.92	\$842,022.60	\$3,048.40	274.00
6191000	PVMT EDGE TREATMENT	LIN.FT.	71,187.03	69	\$0.51	\$10.15	\$0.01	4,911,905.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN.FT.	126.34	35	\$25.81	\$36.00	\$20.00	4,422.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN.FT.	184.22	18	\$23.34	\$29.00	\$20.00	3,316.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	21.38	53	\$365.37	\$480.00	\$285.00	1,133.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	4.18	11	\$290.22	\$403.00	\$250.00	46.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	2.13	16	\$647.00	\$788.00	\$568.00	34.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	3.67	6	\$431.45	\$604.00	\$300.00	22.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	3	\$1,210.08	\$1,230.25	\$1,200.00	6.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT LANE	EACH	10.71	7	\$348.57	\$391.00	\$300.00	75.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN.FT.	1,025.00	5	\$1.54	\$1.70	\$1.50	5,125.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN.FT.	88.00	5	\$9.26	\$10.30	\$9.00	440.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN.FT.	2,278.00	2	\$1.50	\$2.00	\$1.00	4,556.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN.FT.	81.00	2	\$1.50	\$2.00	\$1.00	162.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	5.00	2	\$155.00	\$300.00	\$10.00	10.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	1,555.00	8	\$0.72	\$2.85	\$0.21	12,440.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	2,839.25	8	\$0.86	\$2.85	\$0.21	22,714.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	1,452.00	6	\$0.73	\$0.95	\$0.50	8,712.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	3,618.00	6	\$0.72	\$0.95	\$0.50	21,708.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN.FT.	98.00	5	\$2.98	\$4.00	\$2.00	490.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN.FT.	106.00	5	\$2.98	\$4.00	\$2.00	530.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	8,357.00	30	\$0.34	\$0.60	\$0.24	250,710.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	13,345.70	44	\$0.42	\$1.02	\$0.35	587,211.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	12,448.76	34	\$0.42	\$1.02	\$0.35	423,258.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	2,221.40	20	\$0.92	\$1.20	\$0.70	44,428.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	45.00	4	\$1.78	\$2.10	\$1.00	180.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	245.00	4	\$1.78	\$2.10	\$1.00	980.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT MARKING PAINT	LIN.FT.	4,579.00	1	\$0.43	\$0.43	\$0.43	4,579.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	65,484.61	23	\$0.11	\$0.25	\$0.08	1,506,146.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	77,284.27	33	\$0.11	\$4.40	\$0.08	2,550,381.00
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN.FT.	103,634.02	55	\$0.13	\$0.25	\$0.08	5,699,871.00
6206108	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., WHITE	LIN.FT.	1,805.00	5	\$0.71	\$1.55	\$0.50	9,025.00
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN.FT.	101,430.27	44	\$0.12	\$0.19	\$0.08	4,462,932.00
6206120	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., YELLOW	LIN.FT.	4,711.00	5	\$0.71	\$1.55	\$0.50	23,555.00
6206122	ACRYLIC WATERBORNE PVMT MARKING PAINT, 12 IN., WHITE	LIN.FT.	2,354.88	32	\$0.61	\$1.05	\$0.24	75,356.00
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN.FT.	72.00	4	\$2.17	\$2.40	\$2.05	288.00
6206125	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., YELLOW	LIN.FT.	1,495.36	11	\$2.19	\$6.00	\$2.05	16,449.00
6207001	PVMT MARKING REMOVAL	LIN.FT.	2,817.21	33	\$0.62	\$1.70	\$0.30	92,968.00
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH	952.80	124	\$1.01	\$35.00	\$0.01	118,147.00
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH	1,623.60	103	\$1.02	\$8.00	\$0.01	167,231.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT MARKER	EACH	518.00	4	\$6.78	\$11.00	\$1.75	2,072.00
6214600A	FLOWABLE BACKFILL	CUYD	16.00	2	\$132.50	\$185.00	\$80.00	32.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	57,609.15	47	\$0.87	\$29.00	\$0.37	2,707,630.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN THIC	SQYD	4,879.00	3	\$2.76	\$3.33	\$2.35	14,637.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	3,069.57	145	\$5.70	\$35.00	\$2.12	445,088.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,147.72	46	\$3.42	\$8.00	\$1.15	52,795.00
6240104A	SEPARATION GEOTEXTILE	SQYD	631.80	15	\$2.56	\$5.90	\$1.50	9,477.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,531.69	72	\$12.17	\$186.50	\$0.01	110,281.40
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	423.40	11	\$15.16	\$29.12	\$5.08	4,657.40
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1,203.30	1	\$54.07	\$54.07	\$54.07	1,203.30
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	53	\$17,996.18	\$75,900.00	\$1,120.00	53.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN.FT.	697.96	24	\$45.17	\$55.00	\$34.00	16,751.00
7027000	PILE POINT REINFORCEMENT	EACH	23.33	24	\$133.18	\$350.00	\$84.00	560.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	80.89	41	\$648.94	\$6,370.00	\$400.00	3,316.50
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	28.00	5	\$838.00	\$975.00	\$650.00	140.00
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	288.40	3	\$428.56	\$495.69	\$325.00	865.20
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	45.60	10	\$548.98	\$676.00	\$400.00	456.00
7034212	SLAB ON STEEL	SQYD	1,792.43	60	\$238.04	\$320.00	\$176.00	107,546.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	829.80	20	\$279.89	\$330.00	\$232.00	16,596.00
7034215	SAFETY BARRIER CURB	LIN.FT.	892.25	89	\$62.92	\$198.00	\$45.00	79,410.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	30.00	15	\$113.27	\$300.00	\$50.00	450.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	58.47	77	\$147.37	\$350.00	\$60.00	4,502.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN.FT.	1,967.00	4	\$121.03	\$133.00	\$110.00	7,868.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN.FT.	625.00	4	\$173.25	\$185.00	\$150.00	2,500.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN.FT.	731.00	12	\$167.11	\$180.40	\$150.00	8,772.00
7056040	15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN.FT.	489.92	25	\$258.63	\$330.00	\$200.00	12,248.00
7056042	18 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN.FT.	611.00	8	\$249.41	\$275.00	\$235.00	4,888.00
7056043	21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN.FT.	539.06	34	\$260.44	\$350.00	\$200.00	18,328.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	46,900.00	3	\$1.04	\$1.07	\$1.00	140,700.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	5,894.00	10	\$1.24	\$2.00	\$1.00	58,940.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	2,640.00	5	\$1.09	\$1.30	\$1.00	13,200.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	15,988.33	24	\$0.92	\$1.70	\$0.75	383,720.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	8	\$7,117.88	\$9,300.00	\$1,840.00	8.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	LUMP	1.00	10	\$5,218.00	\$10,000.00	\$3,000.00	10.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	514.12	17	\$4.53	\$10.00	\$1.58	8,740.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	7	\$5,522.86	\$6,000.00	\$5,240.00	7.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	85	\$3,675.66	\$12,400.00	\$1,200.00	85.00
7111001	WATERPROOFING MEMBRANE	SQYD	322.00	8	\$31.80	\$55.00	\$3.50	2,576.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN.FT.	50.23	22	\$1,198.38	\$1,600.00	\$800.00	1,105.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,800.00	4	\$3.94	\$6.00	\$1.75	7,200.00
7121010	FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	LBS	8,360.00	4	\$2.87	\$3.25	\$2.36	33,440.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	98,890.00	4	\$2.14	\$2.36	\$1.97	395,560.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN.FT.	226.05	41	\$149.32	\$171.58	\$120.00	9,268.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	56.00	7	\$1,252.86	\$1,400.00	\$1,200.00	392.00
7123130	REHABILITATE BEARING	EACH	4.00	7	\$2,800.00	\$4,500.00	\$1,800.00	28.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	5	\$65,400.00	\$86,000.00	\$50,000.00	5.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	6.00	20	\$673.70	\$1,290.00	\$519.37	120.00
7123610	SLAB DRAIN	EACH	92.94	68	\$296.37	\$750.00	\$135.00	6,320.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	6,775.00	12	\$23.13	\$30.00	\$18.00	81,300.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	62,300.00	5	\$0.60	\$0.61	\$0.60	311,500.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	6,775.00	12	\$2.81	\$3.30	\$2.50	81,300.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	3,193.75	16	\$3.10	\$8.00	\$2.50	51,100.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	3,193.75	16	\$2.98	\$4.25	\$2.50	51,100.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	5	\$17,470.00	\$17,750.00	\$17,400.00	5.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	62,300.00	5	\$1.61	\$1.75	\$1.20	311,500.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	62,300.00	5	\$1.61	\$1.75	\$1.20	311,500.00
7126000	NON-DESTRUCTIVE TESTING	LIN.FT.	66.07	27	\$62.12	\$125.00	\$31.50	1,784.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	58	\$1,657.77	\$4,200.00	\$600.00	116.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	17.71	28	\$143.47	\$280.00	\$60.00	496.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	32.79	58	\$311.11	\$560.00	\$124.80	1,902.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	24.00	4	\$331.25	\$515.00	\$195.00	96.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	8.00	4	\$766.25	\$830.00	\$650.00	32.00
7163000	TYPE N PTFE BEARING	EACH	6.55	22	\$2,609.72	\$7,500.00	\$1,150.00	144.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN.FT.	50.00	7	\$422.86	\$550.00	\$350.00	350.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	2,884.83	24	\$51.65	\$62.00	\$42.00	69,236.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	4.00	5	\$48.99	\$100.00	\$23.00	20.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	49.20	20	\$46.00	\$85.50	\$25.25	984.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	180.00	2	\$40.50	\$45.00	\$36.00	360.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	134.67	18	\$41.04	\$165.00	\$25.95	2,424.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	436.00	4	\$41.33	\$50.00	\$29.33	1,744.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	47.50	8	\$50.89	\$60.00	\$35.10	380.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	190.00	4	\$61.92	\$76.00	\$42.67	760.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	283.67	15	\$29.91	\$50.12	\$19.89	4,255.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	331.82	22	\$30.96	\$61.00	\$17.00	7,300.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	322.77	13	\$36.86	\$54.00	\$22.88	4,196.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	487.71	7	\$44.16	\$63.64	\$27.04	3,414.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	61.00	3	\$64.95	\$84.85	\$54.00	183.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	141.00	7	\$71.52	\$106.06	\$46.80	987.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	53.00	4	\$63.21	\$76.00	\$41.83	212.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	140.00	3	\$114.90	\$169.70	\$80.00	420.00
7250466	66 IN. PIPE GROUP C	LIN.FT.	52.00	3	\$141.44	\$233.33	\$86.00	156.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	10.00	12	\$447.50	\$1,150.00	\$0.01	120.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	32.18	11	\$52.18	\$400.00	\$33.00	354.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	113.00	5	\$46.88	\$58.00	\$32.00	565.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	170.75	12	\$42.95	\$62.50	\$32.00	2,049.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	123.24	25	\$52.77	\$91.00	\$28.28	3,081.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	63.67	6	\$59.92	\$154.00	\$37.58	382.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	61.00	6	\$98.86	\$150.00	\$85.80	366.00
7261460	60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	188.00	3	\$193.17	\$208.00	\$170.00	564.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN.FT.	5.00	5	\$379.00	\$445.00	\$330.00	25.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN.FT.	13.27	15	\$392.23	\$675.00	\$205.00	199.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN.FT.	8.00	5	\$518.80	\$680.00	\$344.00	40.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN.FT.	5.11	9	\$398.06	\$720.24	\$280.00	46.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	6	\$339.17	\$545.00	\$250.00	6.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.60	10	\$421.33	\$650.00	\$200.00	16.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	4	\$1,091.29	\$2,530.15	\$500.00	16.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	4	\$1,119.09	\$1,606.36	\$910.00	8.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	4	\$2,030.13	\$3,125.52	\$1,500.00	8.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.71	7	\$723.87	\$1,007.58	\$400.00	26.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	8	\$779.05	\$1,100.00	\$550.00	16.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	2	\$902.50	\$935.00	\$870.00	2.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	2	\$1,785.00	\$1,830.00	\$1,740.00	8.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	3	\$3,037.38	\$3,712.13	\$2,600.00	6.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	20.00	4	\$243.65	\$405.59	\$150.00	80.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	17.71	7	\$311.08	\$636.36	\$200.00	124.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	30.00	4	\$385.34	\$471.37	\$300.00	120.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.86	7	\$551.00	\$848.48	\$300.00	62.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	3	\$1,201.01	\$1,803.03	\$800.00	12.00
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.00	4	\$1,411.10	\$1,950.00	\$1,200.00	4.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$2,404.04	\$3,712.13	\$1,700.00	6.00
7320866A	66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$2,680.81	\$4,242.43	\$1,900.00	6.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	5	\$1,386.97	\$1,400.00	\$1,378.28	10.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	10	\$1,172.25	\$1,350.00	\$850.00	40.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	11.00	4	\$2,099.40	\$2,500.00	\$1,687.58	44.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	4	\$2,717.59	\$2,884.51	\$2,520.00	8.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	4	\$2,594.44	\$4,000.00	\$1,320.80	4.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	4	\$4,476.74	\$5,000.00	\$3,816.96	4.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	7.43	80	\$1,609.15	\$22,000.00	\$632.79	594.30
8061016	SEDIMENT REMOVAL	CUYD	42.29	98	\$25.71	\$130.00	\$3.83	4,144.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.69	13	\$1,118.44	\$5,000.00	\$950.00	48.00
8061019	SILT FENCE	LIN.FT.	1,333.87	94	\$2.32	\$10.00	\$1.14	125,384.00
8061021	TYPE I DITCH CHECK	EACH	26.73	33	\$78.09	\$300.00	\$38.75	882.00
8061022	TYPE II DITCH CHECK	EACH	34.54	59	\$128.49	\$625.00	\$37.23	2,038.00
8061050	TYPE C BERM	LIN.FT.	273.21	29	\$30.16	\$70.00	\$4.50	7,923.00
8064107	TYPE G EROSION CONTROL BLANKET	SQYD	5,503.00	4	\$4.49	\$4.89	\$4.25	22,012.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	3.00	10	\$1,796.00	\$2,100.00	\$1,585.00	30.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.00	6	\$2,218.28	\$2,689.00	\$1,992.34	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	8.00	8	\$2,023.31	\$2,230.00	\$1,856.00	64.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.14	7	\$243.52	\$282.00	\$215.00	22.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	2.00	5	\$445.40	\$502.00	\$405.00	10.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.07	15	\$497.62	\$608.60	\$440.00	106.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	6.00	5	\$221.20	\$270.00	\$190.00	30.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	8.80	10	\$311.91	\$423.69	\$195.00	88.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.00	8	\$4,531.16	\$7,375.94	\$3,950.00	16.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN.FT.	40.33	18	\$9.99	\$17.00	\$5.50	726.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN.FT.	237.00	8	\$17.72	\$19.05	\$8.70	1,896.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN.FT.	259.73	11	\$11.57	\$19.00	\$8.75	2,857.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN.FT.	197.00	9	\$19.44	\$35.00	\$17.40	1,773.00
9015010	TRENCHING TYPE I	LIN.FT.	3,067.50	8	\$2.94	\$3.90	\$2.68	24,540.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	11.00	10	\$640.14	\$785.00	\$582.79	110.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	3.00	4	\$935.31	\$1,122.00	\$809.22	12.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN.FT.	135.00	8	\$1.99	\$2.60	\$1.50	1,080.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN.FT.	1,044.00	10	\$0.97	\$1.30	\$0.70	10,440.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN.FT.	655.00	10	\$0.91	\$1.20	\$0.75	6,550.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN.FT.	990.00	2	\$1.21	\$1.29	\$1.13	1,980.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN.FT.	2,712.00	15	\$2.44	\$4.20	\$2.17	40,680.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	4.00	5	\$1,060.80	\$1,209.00	\$975.00	20.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	8.80	10	\$1,326.74	\$1,638.75	\$1,238.03	88.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	4	\$2,334.17	\$2,370.00	\$2,254.59	4.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	3.00	4	\$2,928.85	\$3,410.00	\$2,310.00	12.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	2.20	10	\$708.36	\$905.00	\$640.00	22.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	8.00	5	\$554.00	\$616.00	\$497.00	40.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	1.86	14	\$792.60	\$1,060.00	\$673.21	26.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	3.00	2	\$842.65	\$896.80	\$788.50	6.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	1.00	2	\$973.86	\$1,036.44	\$911.27	2.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	4.00	2	\$1,271.61	\$1,353.32	\$1,189.89	8.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	8.79	33	\$947.60	\$1,207.00	\$795.55	290.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	3.88	16	\$1,433.30	\$1,725.00	\$1,213.65	62.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	3.25	16	\$248.21	\$413.40	\$185.00	52.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.20	10	\$960.07	\$1,175.00	\$841.88	22.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	6	\$5,154.19	\$5,535.12	\$4,200.00	6.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	4.00	5	\$6,256.00	\$6,970.00	\$5,620.00	20.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	11	\$7,038.00	\$8,273.04	\$5,865.00	11.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	5	\$7,384.60	\$8,333.00	\$6,720.00	5.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	5	\$9,388.40	\$10,621.00	\$8,555.00	5.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.00	5	\$9,944.40	\$11,222.00	\$9,050.00	5.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.94	17	\$4,578.17	\$5,994.72	\$3,555.00	33.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.15	13	\$5,655.79	\$7,000.00	\$4,840.00	15.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.40	10	\$5,647.21	\$7,344.24	\$4,462.00	14.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	4	\$5,619.45	\$5,890.00	\$5,045.00	8.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	4	\$6,642.08	\$6,900.00	\$6,020.00	8.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	6	\$11,660.67	\$13,741.00	\$9,648.40	6.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	1.00	2	\$4,505.94	\$4,795.50	\$4,216.38	2.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN.FT.	373.00	2	\$11.35	\$12.08	\$10.62	746.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTR	EACH	1.00	19	\$11,435.01	\$16,400.00	\$8,650.66	19.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.57	14	\$12,960.02	\$15,025.00	\$11,566.00	22.00
9024920	DETECTOR, PUSHBUTTON	EACH	8.00	5	\$181.40	\$220.00	\$155.00	40.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	6	\$21,652.54	\$25,200.00	\$17,391.97	6.00
9025200	CONDUIT, 2 IN., TRENCH	LIN.FT.	1,503.91	23	\$6.39	\$20.00	\$5.10	34,590.00
9025300	CONDUIT, 3 IN., TRENCH	LIN.FT.	236.00	12	\$10.50	\$20.00	\$8.70	2,832.00
9025400	CONDUIT, 4 IN., TRENCH	LIN.FT.	223.32	22	\$13.05	\$23.94	\$6.75	4,913.00
9027300	CONDUIT, 3 IN., PUSHED	LIN.FT.	327.60	10	\$19.36	\$34.39	\$15.50	3,276.00
9027400	CONDUIT, 4 IN., PUSHED	LIN.FT.	403.14	22	\$19.32	\$33.60	\$15.50	8,869.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN.FT.	316.67	21	\$0.82	\$1.40	\$0.60	6,650.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN.FT.	70.00	6	\$2.42	\$3.65	\$1.75	420.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN.FT.	82.86	21	\$1.04	\$1.45	\$0.75	1,740.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN.FT.	886.67	6	\$1.16	\$1.29	\$0.75	5,320.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	LIN.FT.	190.00	6	\$1.23	\$1.60	\$0.76	1,140.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN.FT.	350.00	2	\$1.44	\$1.53	\$1.34	700.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN.FT.	1,364.55	11	\$0.97	\$1.60	\$0.65	15,010.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN.FT.	1,640.00	5	\$1.02	\$1.20	\$0.90	8,200.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN.FT.	1,970.67	30	\$1.51	\$2.79	\$0.65	59,120.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN.FT.	10,950.00	4	\$2.14	\$2.90	\$1.30	43,800.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN.FT.	930.00	3	\$8.48	\$8.95	\$8.25	2,790.00
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	1.00	6	\$3,972.64	\$6,036.00	\$2,800.00	6.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	5	\$2,785.00	\$3,750.00	\$2,320.00	5.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	18	\$3,556.94	\$4,654.00	\$2,396.36	18.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.75	8	\$613.90	\$787.00	\$390.00	22.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.94	33	\$913.68	\$1,798.00	\$455.00	196.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.10	31	\$1,172.15	\$2,413.00	\$917.46	65.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	2.78	9	\$940.60	\$1,295.00	\$592.80	25.00
9029100	BASE, CONCRETE	CUYD	14.24	39	\$1,040.61	\$2,172.28	\$800.00	555.20
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	9.72	26	\$713.46	\$3,960.00	\$582.28	252.80
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	0.65	8	\$2,332.34	\$9,350.00	\$1,687.99	5.20
9031210	STRUCTURAL STEEL POSTS	LBS	5,263.18	22	\$2.02	\$4.65	\$1.77	115,790.00
9031220	PIPE POSTS	LBS	2,559.52	21	\$2.31	\$4.00	\$1.82	53,750.00
9031240	BREAKAWAY ASSEMBLY	EACH	23.09	34	\$92.84	\$290.00	\$59.00	785.00
9031250A	U-CHANNEL POST, 3 LB	LIN.FT.	207.36	39	\$9.53	\$19.00	\$3.50	8,087.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	20.17	12	\$44.89	\$50.23	\$38.32	242.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	56.33	12	\$34.96	\$44.40	\$30.48	676.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	14.00	17	\$33.64	\$50.00	\$30.48	238.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	25.50	12	\$43.45	\$49.35	\$38.32	306.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	7.50	8	\$44.83	\$49.35	\$40.85	60.00
9031262	WOOD POST, 6 IN. BY 6 IN.	LIN.FT.	16.00	4	\$21.61	\$30.00	\$15.65	64.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN.FT.	204.17	18	\$17.01	\$26.00	\$12.23	3,675.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN.FT.	60.00	18	\$23.37	\$31.00	\$6.55	1,080.00
9035004	TYPE SHR2L-1 SIGN	SQFT	306.68	34	\$20.78	\$33.30	\$16.75	10,427.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	3.00	13	\$183.65	\$222.00	\$164.97	39.00
9035011	SIGN, TYPE STR2L-3	SQFT	932.19	16	\$17.90	\$27.30	\$16.63	14,915.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035015	TYPE IV OBJECT MARKER	EACH	16.53	15	\$155.24	\$300.00	\$113.15	248.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	53.63	35	\$36.93	\$67.50	\$10.00	1,877.10
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	6.75	28	\$1,138.11	\$1,602.56	\$770.50	189.00
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	LIN.FT.	10,020.00	7	\$2.07	\$2.40	\$1.56	70,140.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN.FT.	4,937.50	28	\$1.29	\$1.70	\$0.97	138,250.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN.FT.	2,407.50	28	\$1.02	\$1.40	\$0.69	67,410.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN.FT.	1,670.00	21	\$0.89	\$2.20	\$0.55	35,070.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN.FT.	780.00	10	\$1.08	\$1.50	\$0.90	7,800.00
9108307	CABLE, 12 AWG, 7 CONDUCTOR	LIN.FT.	1,780.00	5	\$1.62	\$2.60	\$1.25	8,900.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN.FT.	3,340.00	7	\$0.82	\$1.12	\$0.50	23,380.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN.FT.	2,925.00	28	\$0.72	\$1.20	\$0.35	81,900.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	100.00	3	\$88.33	\$180.00	\$40.00	300.00
2013000	CLEARING AND GRUBBING	ACRE	6.61	28	\$3,524.76	\$25,000.00	\$100.00	185.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	111	\$82,067.36	\$1,400,000.00	\$450.00	111.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN.FT.	370.00	7	\$5.28	\$8.50	\$1.00	2,590.00
2026010	TANK REMOVAL AND DISPOSAL	EACH	2.00	7	\$3,771.43	\$7,000.00	\$1,750.00	14.00
2026020	HAZARDOUS RESIDUAL MATERIAL DISPOSAL	GAL	315.00	7	\$6.79	\$12.00	\$1.00	2,205.00
2026040	BACKFILL	CUYD	503.00	7	\$20.51	\$36.62	\$10.00	3,521.00
2031000	CLASS A EXCAVATION	CUYD	15,115.92	39	\$9.75	\$90.10	\$3.93	589,521.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	30,454.57	37	\$10.67	\$63.50	\$4.75	1,126,819.00
2035500	EMBANKMENT IN PLACE	CUYD	66,083.91	22	\$5.62	\$122.17	\$1.50	1,453,846.00
2036000	COMPACTING EMBANKMENT	CUYD	16,713.66	64	\$1.54	\$52.30	\$0.44	1,069,674.00
2037075	COMPACTING IN CUT	STA.	28.33	35	\$413.33	\$1,000.00	\$108.26	991.70
2042010	SETTLEMENT GAUGE	EACH	3.00	6	\$2,432.22	\$2,900.00	\$2,000.00	18.00
2061000	CLASS 1 EXCAVATION	CUYD	375.48	65	\$44.19	\$200.00	\$18.70	24,406.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	114.29	7	\$178.39	\$400.00	\$50.00	800.00
2062000	CLASS 2 EXCAVATION	CUYD	217.75	12	\$51.09	\$75.00	\$25.00	2,613.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	25.00	6	\$266.33	\$475.00	\$140.00	150.00
2063000	CLASS 3 EXCAVATION	CUYD	2,465.61	56	\$17.06	\$541.12	\$3.00	138,074.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	657.00	3	\$56.50	\$90.00	\$23.50	1,971.00
2063300	CLASS 4 EXCAVATION	CUYD	1,726.64	33	\$15.01	\$120.00	\$3.00	56,979.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	58.00	3	\$283.33	\$400.00	\$200.00	174.00
2063500	CULVERT CLEANOUT	EACH	13.00	12	\$1,112.85	\$4,500.00	\$160.00	156.00
2065500	TEMPORARY SHORING	LUMP	1.00	61	\$57,915.79	\$215,000.00	\$1.00	61.00
2071000	LINEAR GRADING CLASS 1	STA.	205.71	38	\$139.30	\$9,743.10	\$61.91	7,816.80
2072000	LINEAR GRADING CLASS 2	STA.	288.65	15	\$146.37	\$1,500.00	\$18.00	4,329.80
2081000	INTERCEPTION DITCH	100FT	6.00	8	\$3,304.56	\$6,485.00	\$450.00	48.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	127.27	12	\$283.73	\$443.97	\$100.00	1,527.20
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	491.00	8	\$404.28	\$1,007.33	\$120.00	3,928.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	11.00	8	\$815.00	\$1,400.00	\$520.00	88.00
2142000	FURNISHING ROCK FILL	CUYD	7,850.00	9	\$13.70	\$20.00	\$6.00	70,650.00
2143000	PLACING ROCK FILL	CUYD	7,850.00	9	\$4.86	\$27.50	\$2.45	70,650.00
2152000A	SHAPING SLOPES, CLASS II	100FT	284.00	7	\$225.71	\$1,950.00	\$19.79	1,988.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	19	\$128,394.74	\$250,000.00	\$31,000.00	19.00
2161500	REMOVAL OF SEAL COAT	SQFT	17,850.00	3	\$1.07	\$1.35	\$0.60	53,550.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	11,105.00	3	\$2.33	\$4.00	\$1.00	33,315.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN.FT.	336.63	38	\$11.63	\$21.00	\$4.50	12,792.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	8,130.67	30	\$22.48	\$60.00	\$3.20	243,920.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	2,230.50	6	\$34.56	\$85.00	\$25.00	13,383.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	33	\$28,283.42	\$500,000.00	\$930.48	33.00
2164000	CURB REMOVAL	LIN.FT.	300.50	16	\$70.52	\$115.00	\$40.00	4,808.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN.FT.	62.00	3	\$203.33	\$335.00	\$125.00	186.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	34,621.00	3	\$8.67	\$8.95	\$8.39	103,863.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	364.00	8	\$7.54	\$11.80	\$3.24	2,912.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	9,490.77	35	\$5.71	\$13.50	\$3.41	332,177.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	65,153.12	49	\$4.95	\$32.58	\$3.30	3,192,502.80
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	4,405.00	2	\$7.99	\$11.35	\$4.63	8,810.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	1,394.00	22	\$14.80	\$89.18	\$6.00	30,668.00
4010150	TYPE A2 SHOULDER	SQYD	4,434.04	5	\$27.53	\$32.25	\$23.55	22,170.20
4010151	TYPE A3 SHOULDER	SQYD	27,997.61	38	\$14.82	\$33.50	\$8.79	1,063,909.10
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	3,522.38	73	\$51.51	\$165.00	\$40.41	257,133.70
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS	6,239.80	2	\$46.24	\$47.03	\$45.45	12,479.60
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	154.85	21	\$103.66	\$300.00	\$91.21	3,251.90
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	5,383.88	25	\$51.67	\$66.10	\$42.52	134,596.90
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	2,467.90	6	\$85.29	\$89.10	\$83.15	14,807.40
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	4,194.36	9	\$57.92	\$200.00	\$48.56	37,749.20
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	3,100.14	19	\$58.48	\$140.00	\$47.66	58,902.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	817.80	6	\$138.45	\$145.00	\$135.00	4,906.80
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	5,658.50	2	\$92.13	\$99.00	\$85.26	11,317.00
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	10,424.05	4	\$51.34	\$58.00	\$44.97	41,696.20
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	4,686.40	3	\$53.96	\$55.00	\$53.44	14,059.20
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	135.20	4	\$85.52	\$86.91	\$81.35	540.80
4030401	8 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	9,227.60	3	\$29.09	\$30.80	\$27.10	27,682.80
4030409	12 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	21,087.12	6	\$29.93	\$40.00	\$27.68	126,522.70
4030411	14 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	16,563.50	1	\$39.75	\$39.75	\$39.75	16,563.50
4030413	16 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	12,272.85	2	\$35.98	\$37.85	\$35.07	24,545.70
4030414	17 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	4,396.80	2	\$48.95	\$78.52	\$44.87	8,793.60
4071005	TACK COAT	GAL	2,833.51	111	\$1.50	\$10.00	\$0.01	314,520.00
4094000	SEAL COAT, GRADE A	SQYD	2,563.00	3	\$4.52	\$5.46	\$2.70	7,689.00
4094020	SEAL COAT, GRADE C	SQYD	18,652.00	4	\$2.13	\$2.24	\$2.01	74,608.00
4131000	MICROSURFACING, TYPE II	SQYD	13,737.50	2	\$4.00	\$4.00	\$4.00	27,475.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	56,152.00	2	\$5.10	\$5.10	\$5.10	112,304.00
4134000	BITUMINOUS FOG SEAL	GAL	3,901.00	14	\$2.08	\$10.90	\$0.50	54,614.00
5021108	CONCRETE PVMT (8 IN. NON-REINF)	SQYD	57,594.35	16	\$28.08	\$40.50	\$23.31	921,509.60
5021109	CONCRETE PVMT (9 IN. NON-REINF)	SQYD	5,723.80	3	\$44.43	\$45.30	\$43.00	17,171.40
5021308	CONCRETE PVMT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	640.01	16	\$52.51	\$75.00	\$39.00	10,240.20
5021309	CONCRETE PVMT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	10,521.90	3	\$43.68	\$55.00	\$39.08	31,565.70
5021310	CONCRETE PVMT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	34,103.62	13	\$42.32	\$57.00	\$35.35	443,347.10
5021331	CONCRETE PVMT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	4,004.00	8	\$33.41	\$38.50	\$29.49	32,032.00
5021332	CONCRETE PVMT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	95,189.33	18	\$28.59	\$62.00	\$24.00	1,713,407.90
5021333	CONCRETE PVMT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	1,469.73	12	\$50.30	\$130.50	\$45.00	17,636.70
5021340	TYPE A2 SHOULDER	SQYD	4,231.53	4	\$34.18	\$37.00	\$26.00	16,926.10
5021341	TYPE A3 SHOULDER	SQYD	57,262.20	8	\$17.47	\$20.00	\$14.37	458,097.60
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	248.08	61	\$213.49	\$310.00	\$165.00	15,133.00
5041000	CONCRETE APPROACH PVMT	SQYD	527.61	20	\$106.51	\$210.00	\$50.00	10,552.10
5051000	LOW SLUMP CONCRETE WEARING SURFACE	SQYD	2,164.00	3	\$56.83	\$72.00	\$30.00	6,492.00
5061030	ULTRATHIN CONCRETE WHITETOPPING	CUYD	261.60	2	\$104.35	\$115.00	\$93.70	523.20
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	32	\$11,999.77	\$84,000.00	\$1,000.00	32.00
6042010	ADJUSTING MANHOLE	EACH	7.00	6	\$456.44	\$707.85	\$300.00	42.00
6042020	ADJUSTING BASIN OR INLET	EACH	2.64	11	\$1,391.26	\$3,488.61	\$110.00	29.00
6044011	PIPE COLLAR, TYPE A	EACH	4.33	18	\$1,154.70	\$1,550.00	\$233.77	78.00
6044012	PIPE COLLAR, TYPE B	EACH	1.60	10	\$621.80	\$1,330.94	\$102.73	16.00
6051018A	PIPE AGGREGATE PVMT CROSS DRAIN	LIN.FT.	380.47	15	\$27.75	\$35.00	\$16.00	5,707.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.35	17	\$5,622.94	\$7,000.00	\$1,245.51	40.00
6061010	GUARDRAIL TYPE A	LIN.FT.	5,283.63	54	\$15.25	\$30.00	\$12.53	285,316.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN.FT.	1,001.74	50	\$24.78	\$40.00	\$19.75	50,087.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN.FT.	1.00	6	\$34.53	\$40.00	\$23.58	6.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN.FT.	1.00	6	\$35.69	\$41.00	\$26.07	6.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN.FT.	173.88	17	\$23.02	\$40.00	\$19.60	2,956.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	3.48	27	\$1,522.76	\$1,850.00	\$300.64	94.00
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH	4.28	18	\$1,681.47	\$1,878.41	\$307.57	77.00
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	6.00	15	\$1,602.24	\$1,737.65	\$1,427.80	90.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.45	42	\$382.20	\$1,600.00	\$70.56	187.00
6062301	TRANSITION SECTION, 7 FT. POSTS	EACH	4.00	4	\$488.00	\$534.09	\$455.00	16.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	5.30	23	\$473.43	\$705.00	\$86.06	122.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	1.00	6	\$1,405.02	\$2,350.00	\$356.08	6.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	8.00	4	\$1,783.63	\$1,791.93	\$1,771.59	32.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	1.00	14	\$870.50	\$1,242.00	\$336.42	14.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	13.95	76	\$2,084.56	\$3,422.76	\$1,760.00	1,060.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	6	\$2,626.53	\$4,200.00	\$1,679.58	6.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.90	21	\$10,658.02	\$12,619.76	\$5,788.94	61.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN.FT.	1.00	3	\$42.97	\$80.42	\$23.50	3.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN.FT.	1.00	3	\$43.17	\$81.50	\$23.00	3.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN.FT.	1.00	3	\$94.89	\$223.67	\$25.00	3.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.00	3	\$2,951.80	\$4,850.00	\$1,005.39	3.00
6066610	END ANCHOR	EACH	5.56	52	\$763.50	\$1,025.00	\$284.38	289.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.00	6	\$1,194.65	\$2,000.00	\$1,000.00	6.00
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	1.00	6	\$235.76	\$370.00	\$100.00	6.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	197.33	6	\$11.83	\$13.65	\$9.00	1,184.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN.FT.	139.00	3	\$32.38	\$55.00	\$20.45	417.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN.FT.	1,052.00	3	\$19.36	\$21.20	\$16.58	3,156.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN.FT.	144.00	3	\$39.24	\$64.00	\$26.06	432.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN.FT.	160.00	3	\$75.63	\$84.00	\$70.00	480.00
6081000	CONCRETE MEDIAN	SQYD	145.35	23	\$40.58	\$307.44	\$19.00	3,343.00
6081010	CONCRETE CURB RAMP	SQYD	82.43	23	\$129.68	\$270.00	\$65.00	1,895.90
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	845.58	13	\$32.16	\$80.00	\$25.00	10,992.60
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	40.63	14	\$66.55	\$762.59	\$40.00	568.80
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	2,314.70	6	\$41.92	\$50.50	\$33.00	13,888.20
6085008	PAVED APPROACH, 8 IN.	SQYD	100.66	7	\$69.91	\$118.68	\$50.00	704.60
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	885.88	25	\$31.91	\$78.20	\$21.49	22,147.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN.FT.	322.78	18	\$30.07	\$105.57	\$15.00	5,810.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN.FT.	100.00	3	\$28.00	\$30.00	\$27.00	300.00
6091041	CONCRETE GUTTER TYPE A	LIN.FT.	10.14	7	\$84.38	\$175.00	\$26.00	71.00
6091042	CONCRETE GUTTER TYPE B	LIN.FT.	102.00	3	\$30.73	\$35.00	\$26.00	306.00
6091051	CURB AND GUTTER TYPE A	LIN.FT.	209.00	11	\$20.58	\$90.00	\$17.00	2,299.00
6091052	CURB AND GUTTER TYPE B	LIN.FT.	468.25	12	\$25.48	\$42.53	\$21.00	5,619.00
6091060	PAVED DITCH	SQYD	460.87	18	\$51.93	\$276.03	\$39.55	8,295.70
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN.FT.	59.33	9	\$14.36	\$27.35	\$1.00	534.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN.FT.	1,088.00	3	\$34.33	\$45.00	\$23.00	3,264.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6094010	DRAIN BASIN	EACH	5.25	20	\$3,471.30	\$5,700.00	\$2,385.00	105.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	18.00	3	\$24.85	\$30.00	\$20.55	54.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	348.67	9	\$29.95	\$36.00	\$18.80	3,138.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	961.00	3	\$34.67	\$40.00	\$31.00	2,883.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	196.00	3	\$37.33	\$45.00	\$33.00	588.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	18.00	3	\$58.67	\$65.00	\$55.00	54.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	348.67	9	\$17.61	\$30.00	\$13.50	3,138.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	961.00	3	\$16.67	\$20.00	\$11.50	2,883.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	196.00	3	\$16.33	\$20.00	\$12.70	588.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	429.00	3	\$36.32	\$49.15	\$20.00	1,287.00
6097000	ROCK LINING	CUYD	55.33	39	\$58.29	\$229.50	\$24.50	2,158.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	1,761.00	9	\$33.02	\$35.00	\$30.00	15,849.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	268.00	25	\$30.76	\$43.50	\$21.50	6,700.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	1,761.00	9	\$16.64	\$31.00	\$8.00	15,849.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	319.46	37	\$22.42	\$90.00	\$7.00	11,820.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	220.50	14	\$66.07	\$100.00	\$50.00	3,087.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	5.00	3	\$2,583.33	\$2,750.00	\$2,400.00	15.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	5.00	6	\$2,923.00	\$3,585.00	\$2,400.00	30.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	12.53	15	\$4,160.80	\$5,000.00	\$2,500.00	188.00
6122020	REPLACEMENT SAND BARREL	EACH	30.00	18	\$422.32	\$900.00	\$1.00	540.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	11.00	6	\$638.76	\$940.00	\$475.00	66.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	1.80	20	\$1,953.22	\$8,000.00	\$1.00	36.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.23	64	\$2,654.83	\$27,126.05	\$1.00	143.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REPAIR	SQYD	933.40	1	\$45.50	\$45.50	\$45.50	933.40
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT REPAIR)	SQYD	934.00	2	\$3.78	\$4.50	\$3.05	1,868.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT REPAIR)	SQYD	934.00	2	\$7.18	\$8.00	\$6.35	1,868.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN.FT.	1,790.00	2	\$4.35	\$6.20	\$2.50	3,580.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	80.00	2	\$12.20	\$12.40	\$12.00	160.00
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH	440.00	2	\$9.90	\$12.30	\$7.50	880.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	140.00	2	\$6.93	\$7.55	\$6.30	280.00
6132014	CLASS A PARTIAL DEPTH PVMT REPAIR SAW CUTS (FOR RESEALING)	LIN.FT.	620.00	4	\$2.56	\$5.28	\$0.01	2,480.00
6132018	FURNISH & PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	47.85	4	\$609.50	\$935.00	\$268.54	191.40
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PVMT. REPA	SQYD	344.45	4	\$97.93	\$170.00	\$22.91	1,377.80
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	3.00	3	\$464.17	\$1,000.00	\$162.50	9.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	3.14	14	\$1,350.94	\$1,545.00	\$1,025.00	44.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	60.20	15	\$390.43	\$1,000.00	\$235.28	903.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	94.86	21	\$591.96	\$1,025.00	\$490.00	1,992.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	3.00	6	\$468.51	\$1,101.20	\$245.00	18.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.33	9	\$553.67	\$710.00	\$400.00	12.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	2.71	7	\$340.51	\$750.00	\$200.00	19.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.50	6	\$429.63	\$650.00	\$280.00	9.00
6151005	WATER TRANSPORTATION FOR ENGINEER	LUMP	1.00	3	\$14,166.67	\$20,000.00	\$7,500.00	3.00
6161005	CONSTRUCTION SIGNS	SQFT	985.81	155	\$7.48	\$15.00	\$2.55	152,800.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.74	39	\$135.93	\$300.00	\$95.00	224.00
6161009	FLAG ASSEMBLY	EACH	25.66	32	\$23.97	\$39.00	\$15.00	821.00
6161010	RELOCATED SIGNS	SQFT	1,069.13	15	\$7.28	\$10.00	\$4.00	16,037.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161020	CHANNELIZER (DRUM-LIKE)	EACH	113.79	14	\$37.33	\$50.00	\$1.00	1,593.00
6161022	CHANNELIZER (CONES)	EACH	30.00	5	\$33.00	\$60.00	\$15.00	150.00
6161025	CHANNELIZER (TRIM LINE)	EACH	260.54	114	\$28.83	\$100.00	\$5.00	29,702.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	30.97	30	\$201.49	\$400.00	\$150.00	929.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	3.00	6	\$198.83	\$273.00	\$150.00	18.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	50.00	3	\$76.67	\$110.00	\$45.00	150.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	10.80	10	\$80.34	\$450.00	\$35.00	108.00
6161040	FLASHING ARROW PANEL	EACH	3.91	35	\$2,489.22	\$6,500.00	\$125.00	137.00
6161052	WARNING LIGHT, TYPE B	EACH	6.00	3	\$460.00	\$1,250.00	\$65.00	18.00
6161070	TUBULAR MARKER	EACH	114.50	14	\$61.86	\$75.00	\$30.00	1,603.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAI	EACH	2.97	74	\$5,492.84	\$19,750.00	\$1,000.00	220.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.25	122	\$99.23	\$400.00	\$50.00	274.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.64	42	\$172.73	\$300.00	\$100.00	111.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.12	33	\$191.04	\$300.00	\$100.00	70.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.27	11	\$148.18	\$200.00	\$100.00	25.00
6162010	WORK ZONE LIGHTING	EACH	1.00	40	\$13,366.64	\$61,477.82	\$100.00	40.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN.FT.	162.00	3	\$89.62	\$120.00	\$73.85	486.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN.FT.	532.00	3	\$57.25	\$89.00	\$35.00	1,596.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN.FT.	506.50	6	\$117.11	\$125.00	\$100.00	3,039.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN.FT.	6,962.29	21	\$35.79	\$101.50	\$32.00	146,208.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN.FT.	1,059.46	13	\$61.13	\$93.00	\$45.00	13,773.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN.FT.	1,688.00	3	\$60.92	\$77.75	\$50.00	5,064.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN.FT.	7,930.71	21	\$28.54	\$52.00	\$17.17	166,545.00
6173700A	TEMP. TRAFFIC BARRIER WITH ANCHORING SYS., CONTRACTOR FURNISHED /RETAINED	LIN.FT.	300.00	8	\$29.55	\$40.00	\$21.21	2,400.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /RETAINED	LIN.FT.	286.00	3	\$28.02	\$34.10	\$24.96	858.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	3	\$567.00	\$785.00	\$458.00	6.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN.FT.	9,853.29	17	\$8.76	\$25.00	\$4.80	167,506.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	3.00	3	\$239.00	\$525.00	\$96.00	9.00
6181000	MOBILIZATION	LUMP	1.00	150	\$289,072.18	\$4,550,000.00	\$994.10	150.00
6191000	PVMT EDGE TREATMENT	LIN.FT.	41,269.80	56	\$1.46	\$12.00	\$0.01	2,311,109.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	22.00	8	\$291.81	\$369.00	\$190.00	176.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN.FT.	218.53	19	\$11.52	\$52.36	\$4.75	4,152.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN.FT.	96.25	53	\$24.91	\$78.75	\$18.36	5,101.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN.FT.	154.85	48	\$22.45	\$50.00	\$18.36	7,433.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	25.08	61	\$339.45	\$500.00	\$295.00	1,530.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	3.73	11	\$287.06	\$500.00	\$225.00	41.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	1.43	14	\$722.85	\$848.00	\$600.00	20.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	1.74	19	\$500.50	\$600.00	\$450.00	33.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT. LANE	EACH	5.73	11	\$459.84	\$750.00	\$300.00	63.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	EACH	30.00	3	\$28.83	\$66.50	\$10.00	90.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	60.00	3	\$66.67	\$75.00	\$50.00	180.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN.FT.	9,371.00	20	\$0.98	\$1.50	\$0.85	187,420.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN.FT.	6,786.80	20	\$0.99	\$1.50	\$0.85	135,736.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN.FT.	72.00	6	\$8.53	\$9.45	\$7.20	432.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	LIN.FT.	50.00	3	\$6.00	\$10.00	\$4.00	150.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	2.00	3	\$233.33	\$300.00	\$200.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	2.00	3	\$233.33	\$300.00	\$200.00	6.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	5,139.52	29	\$0.26	\$1.00	\$0.10	149,046.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	7,905.52	25	\$0.23	\$0.82	\$0.10	197,638.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	72,740.28	32	\$0.15	\$4.20	\$0.11	2,327,689.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	136,958.67	24	\$0.15	\$0.24	\$0.12	3,287,008.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	533.00	16	\$0.71	\$1.90	\$0.24	8,528.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	2,111.20	10	\$0.70	\$1.80	\$0.42	21,112.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN.FT.	1,796.00	16	\$2.28	\$3.60	\$1.45	28,736.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	24,529.42	33	\$0.28	\$0.75	\$0.20	809,471.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	13,520.05	64	\$0.38	\$0.95	\$0.14	865,283.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	17,494.76	29	\$0.35	\$0.75	\$0.14	507,348.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	2,333.14	28	\$0.78	\$2.15	\$0.28	65,328.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	162.50	6	\$2.50	\$2.50	\$2.50	975.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT MARKING PAINT	LIN.FT.	2,984.00	6	\$0.69	\$1.00	\$0.60	17,904.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	27,299.00	24	\$0.10	\$2.00	\$0.09	655,176.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	31,104.41	32	\$0.11	\$2.00	\$0.09	995,341.00
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN.FT.	39,754.15	13	\$0.14	\$2.00	\$0.13	516,804.00
6206108	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., WHITE	LIN.FT.	9,390.00	3	\$0.25	\$0.25	\$0.25	28,170.00
6207001	PVMT MARKING REMOVAL	LIN.FT.	22,452.87	60	\$0.38	\$1.50	\$0.25	1,347,172.00
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH	445.64	50	\$1.88	\$30.00	\$0.40	22,282.00
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH	917.64	72	\$1.88	\$30.00	\$0.01	66,070.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	5,176.28	53	\$2.48	\$25.00	\$0.70	274,343.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	SQYD	3,511.00	7	\$4.17	\$4.60	\$2.98	24,577.00
6223010	DIAMOND GRINDING (CONCRETE PVMT)	SQYD	108,954.97	29	\$2.02	\$4.20	\$1.35	3,159,694.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	1,355.65	81	\$7.36	\$26.96	\$3.14	109,808.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	224.75	16	\$63.77	\$70.00	\$60.00	3,596.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,728.70	20	\$2.57	\$5.00	\$1.65	34,574.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	808.52	18	\$11.36	\$36.00	\$6.00	14,553.40
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1,117.50	20	\$27.46	\$39.00	\$13.97	22,350.00
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	1,205.58	16	\$29.86	\$43.00	\$20.00	19,289.20
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	56	\$68,457.76	\$350,000.00	\$3,650.00	56.00
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	LIN.FT.	26.00	3	\$340.00	\$340.00	\$340.00	78.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN.FT.	270.00	3	\$1,126.67	\$1,695.00	\$800.00	810.00
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	LIN.FT.	74.40	6	\$1,163.54	\$2,055.00	\$800.00	446.40
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	LIN.FT.	213.00	3	\$1,750.00	\$2,200.00	\$1,150.00	639.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	LIN.FT.	60.00	3	\$1,983.33	\$2,500.00	\$1,350.00	180.00
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	LIN.FT.	186.00	3	\$656.67	\$910.00	\$460.00	558.00
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	LIN.FT.	57.10	6	\$706.61	\$1,390.00	\$425.00	342.60
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	LIN.FT.	115.00	3	\$1,666.67	\$2,200.00	\$800.00	345.00
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	LIN.FT.	35.00	3	\$1,883.33	\$2,500.00	\$950.00	105.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	6.00	9	\$859.89	\$2,725.00	\$200.00	54.00
7011400	FOUNDATION INSPECTION HOLES	LIN.FT.	167.55	12	\$90.24	\$115.00	\$75.00	2,010.60
7011500	CONCRETE CORING	LIN.FT.	55.50	12	\$73.16	\$145.00	\$50.00	666.00
7011600	SONIC LOGGING TESTING	EACH	5.50	12	\$2,669.70	\$5,200.00	\$550.00	66.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN.FT.	641.73	40	\$51.57	\$120.00	\$39.40	25,669.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN.FT.	795.00	28	\$64.61	\$120.00	\$25.00	22,260.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN.FT.	2,346.46	13	\$80.20	\$103.00	\$40.00	30,504.00
7025001	DYNAMIC PILE TESTING	EACH	11.80	30	\$928.47	\$3,000.00	\$364.00	354.00
7026000	PRE-BORE FOR PILING	LIN.FT.	1,036.49	51	\$85.20	\$712.94	\$0.01	52,861.00
7027000	PILE POINT REINFORCEMENT	EACH	38.45	67	\$123.66	\$3,110.00	\$2.45	2,576.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	7.40	3	\$946.67	\$1,015.00	\$875.00	22.20
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	294.61	79	\$594.85	\$2,000.00	\$400.00	23,274.20
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	449.49	15	\$295.24	\$750.00	\$200.60	6,742.40
7032025	DEADMAN ANCHORAGE ASSEMBLY	EACH	2.00	6	\$23,916.67	\$30,000.00	\$17,000.00	12.00
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	48.93	22	\$868.28	\$2,000.00	\$650.00	1,076.50
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	41.70	3	\$566.67	\$800.00	\$440.00	125.10
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	63.89	22	\$526.56	\$1,500.00	\$374.63	1,405.50
7034205	CLASS B-2 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	CUYD	115.75	8	\$1,387.95	\$1,800.00	\$1,085.00	926.00
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	CUYD	111.50	8	\$1,306.25	\$1,625.00	\$590.02	892.00
7034212	SLAB ON STEEL	SQYD	1,627.87	55	\$257.66	\$450.00	\$177.50	89,533.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,189.43	21	\$291.98	\$450.00	\$210.00	24,978.00
7034215	SAFETY BARRIER CURB	LIN.FT.	656.58	86	\$71.69	\$161.00	\$43.00	56,466.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,098.00	3	\$259.00	\$280.00	\$227.00	3,294.00
7034219A	BARRIER CURB (TYPE D)	LIN.FT.	221.42	33	\$90.39	\$150.00	\$65.00	7,307.00
7034220	SLAB ON SEMI-DEEP ABUTMENT	SQYD	146.00	3	\$420.00	\$490.00	\$350.00	438.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	836.00	3	\$135.67	\$156.00	\$100.00	2,508.00
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN.FT.	255.00	4	\$83.25	\$115.00	\$62.00	1,020.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	LIN.FT.	44.00	12	\$137.32	\$150.00	\$110.00	528.00
7034420	RAISED MEDIAN BARRIER	SQFT	1,974.00	6	\$8.86	\$15.00	\$5.50	11,844.00
7034430	SIDEWALK (BRIDGES)	SQFT	1,503.00	3	\$7.55	\$10.00	\$5.65	4,509.00
7034620	FORM LINERS	SQYD	262.43	21	\$88.43	\$155.00	\$24.00	5,511.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	72.31	13	\$150.71	\$285.00	\$40.00	940.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	123.39	28	\$125.33	\$340.00	\$40.00	3,455.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	216.21	19	\$79.48	\$115.00	\$48.25	4,108.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	1,280.50	6	\$38.07	\$82.00	\$35.00	7,683.00
7040106	FULL DEPTH REPAIR	SQFT	150.00	3	\$66.67	\$85.00	\$50.00	450.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN.FT.	81.89	19	\$88.99	\$125.00	\$60.00	1,556.00
7040110	EPOXY PRESSURE INJECTING	LIN.FT.	15.00	3	\$216.67	\$300.00	\$150.00	45.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN.FT.	591.00	3	\$203.33	\$250.00	\$175.00	1,773.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN.FT.	1,234.67	18	\$174.15	\$300.00	\$156.00	22,224.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN.FT.	1,227.00	3	\$224.00	\$240.00	\$192.00	3,681.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	LIN.FT.	1,266.00	3	\$375.00	\$500.00	\$275.00	3,798.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN.FT.	1,831.00	3	\$209.00	\$220.00	\$192.00	5,493.00
7061000	REINFORCING STEEL	LBS	97,950.00	4	\$1.01	\$1.05	\$0.95	391,800.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	6,940.00	3	\$1.00	\$1.15	\$0.80	20,820.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	8,001.60	25	\$1.07	\$3.80	\$0.67	200,040.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	22,781.82	11	\$0.97	\$1.25	\$0.80	250,600.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	53,165.31	64	\$1.12	\$7.00	\$0.80	3,402,580.00
7061070	MECHANICAL BAR SPLICE	EACH	1,448.30	10	\$37.02	\$53.00	\$20.00	14,483.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	27	\$6,444.07	\$25,000.00	\$3,500.00	27.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	28,254.55	44	\$1.21	\$3.25	\$0.80	1,243,200.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	56,278.89	9	\$3.82	\$5.20	\$2.50	506,510.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	43	\$4,844.86	\$12,000.00	\$1,700.00	43.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	39	\$3,419.55	\$10,200.00	\$1,600.00	39.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	39	\$2,263.10	\$6,100.00	\$1,000.00	39.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	7	\$5,805.51	\$10,000.00	\$2,500.00	7.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN.FT.	59.33	9	\$1,313.48	\$1,700.00	\$1,100.00	534.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN.FT.	57.00	9	\$712.13	\$850.00	\$600.00	513.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	17,080.00	7	\$1.47	\$1.78	\$1.18	119,560.00
7121010	FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	LBS	13,190.00	3	\$1.67	\$2.00	\$1.45	39,570.00
7121020	FABRICATED STRUCTURAL CARBON STEEL (PLATE GIRDER)	LBS	90,702.50	12	\$1.61	\$2.00	\$1.25	1,088,430.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	8	\$3,023.89	\$3,032.49	\$2,998.07	8.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	76,166.36	11	\$2.01	\$3.20	\$1.55	837,830.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	844,811.67	18	\$1.63	\$2.00	\$1.35	15,206,610.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	493,681.43	7	\$1.61	\$2.00	\$1.40	3,455,770.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.38	24	\$651.14	\$1,105.00	\$400.00	297.00
7123610	SLAB DRAIN	EACH	18.25	77	\$319.77	\$750.00	\$1.00	1,405.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	27	\$58,561.11	\$160,000.00	\$11,000.00	27.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	13,700.00	6	\$12.17	\$46.74	\$10.00	82,200.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	8,365.00	20	\$5.41	\$9.28	\$1.50	167,300.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	13,700.00	6	\$2.01	\$2.10	\$1.67	82,200.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	46,414.29	21	\$1.94	\$4.06	\$0.18	974,700.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	12,757.14	21	\$1.70	\$2.10	\$0.47	267,900.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	20	\$5,645.23	\$13,000.00	\$550.00	20.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	8,335.00	20	\$1.92	\$3.50	\$0.74	166,700.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	8,365.00	20	\$1.91	\$3.50	\$0.73	167,300.00
7126000	NON-DESTRUCTIVE TESTING	LIN.FT.	23.26	19	\$76.16	\$150.00	\$11.50	442.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.93	45	\$1,979.71	\$4,200.00	\$515.00	87.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	11.33	12	\$102.51	\$190.00	\$48.34	136.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	20.00	3	\$600.00	\$800.00	\$500.00	60.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	34.50	30	\$399.62	\$1,300.00	\$120.00	1,035.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	18.19	36	\$1,633.24	\$2,500.00	\$900.00	655.00
7163000	TYPE N PTFE BEARING	EACH	12.75	12	\$1,588.37	\$3,000.00	\$900.00	153.00
7164000	POT BEARING	EACH	16.00	6	\$6,070.42	\$8,750.00	\$2,800.00	96.00
7171001	PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	LIN.FT.	128.00	6	\$268.74	\$465.00	\$125.00	768.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN.FT.	53.00	3	\$242.00	\$401.00	\$125.00	159.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN.FT.	133.00	6	\$295.73	\$350.00	\$220.00	798.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	4,280.83	18	\$49.75	\$58.00	\$27.20	77,055.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	578.00	12	\$2.49	\$5.40	\$1.00	6,936.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	254.50	16	\$31.06	\$60.00	\$23.37	4,072.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	157.50	6	\$30.08	\$33.00	\$28.50	945.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	46.00	8	\$49.10	\$81.00	\$27.42	368.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	154.95	20	\$30.11	\$116.44	\$20.11	3,099.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	65.00	6	\$34.59	\$66.75	\$26.90	390.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	331.00	3	\$37.33	\$40.00	\$35.00	993.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	96.36	11	\$45.50	\$100.35	\$30.08	1,060.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	60.09	11	\$51.85	\$74.27	\$32.28	661.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	103.91	11	\$58.32	\$82.56	\$43.00	1,143.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	16.00	15	\$486.38	\$1,550.00	\$0.01	240.00
7254024	24 IN. OR 600 MM CORRUGATED METALLIC-COATED STEEL DROP INLET	EACH	4.00	3	\$898.83	\$1,100.00	\$596.50	12.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	172.46	13	\$32.30	\$139.68	\$22.00	2,242.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	1,401.97	32	\$33.47	\$111.50	\$23.00	44,863.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	1,463.38	29	\$37.51	\$97.00	\$27.00	42,438.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	1,025.02	43	\$47.10	\$241.26	\$35.00	44,076.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	661.00	8	\$57.16	\$82.00	\$47.00	5,288.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	531.89	18	\$72.26	\$141.00	\$62.57	9,574.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	296.00	3	\$180.20	\$263.00	\$112.00	888.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	15.00	3	\$213.67	\$300.00	\$166.00	45.00
7261415	15 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	125.00	3	\$37.90	\$40.00	\$35.00	375.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	51.00	3	\$61.17	\$68.50	\$55.00	153.00
7261442	42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	51.00	3	\$626.67	\$1,550.00	\$100.00	153.00
7261524	24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	167.00	3	\$63.17	\$68.50	\$56.00	501.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	101.00	3	\$84.33	\$92.00	\$71.00	303.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN.FT.	36.00	3	\$378.33	\$550.00	\$225.00	108.00
7265430	JACKED 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN.FT.	243.00	3	\$802.67	\$818.00	\$790.00	729.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN.FT.	3.50	6	\$329.98	\$420.00	\$201.50	21.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN.FT.	7.00	3	\$374.33	\$500.00	\$303.00	21.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN.FT.	20.00	6	\$423.02	\$600.00	\$300.00	120.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN.FT.	5.00	15	\$447.61	\$735.57	\$258.00	75.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN.FT.	11.69	13	\$470.90	\$790.00	\$284.00	152.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN.FT.	1.00	6	\$805.98	\$1,288.35	\$273.00	6.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN.FT.	27.65	17	\$450.70	\$1,099.21	\$304.50	470.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN.FT.	19.48	23	\$371.66	\$820.00	\$272.00	448.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.56	16	\$479.51	\$1,153.50	\$191.50	41.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$305.83	\$415.00	\$202.50	12.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	8	\$425.69	\$738.00	\$220.00	16.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	3	\$615.00	\$750.00	\$365.00	3.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.45	11	\$618.65	\$854.50	\$380.00	38.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	17	\$617.07	\$823.25	\$415.00	34.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.05	21	\$783.23	\$1,225.00	\$515.00	64.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	3	\$1,063.33	\$1,225.00	\$750.00	6.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	6	\$1,402.17	\$1,637.00	\$1,100.00	24.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	3	\$2,047.67	\$2,623.00	\$1,600.00	6.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	3	\$1,783.33	\$2,100.00	\$1,550.00	3.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	3	\$2,400.00	\$2,500.00	\$2,300.00	6.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.71	14	\$295.22	\$468.00	\$175.00	52.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$358.33	\$800.00	\$135.00	6.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.00	3	\$361.33	\$450.00	\$284.00	24.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$598.67	\$750.00	\$500.00	6.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.00	3	\$772.33	\$865.00	\$600.00	3.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.00	3	\$987.67	\$1,143.00	\$700.00	9.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	8	\$640.49	\$1,265.63	\$300.00	32.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.71	14	\$1,202.43	\$1,696.84	\$890.00	38.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	8	\$1,985.13	\$2,500.37	\$1,600.00	8.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	8	\$2,713.85	\$3,188.20	\$2,200.00	8.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	8	\$3,374.40	\$3,811.88	\$2,800.00	8.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	1.00	8	\$759.13	\$1,260.00	\$450.00	8.00
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$882.87	\$1,500.00	\$500.00	8.00
7322042A	BEVELED PIPE END TREATMENT FOR 42 IN. OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$1,028.28	\$1,665.00	\$500.00	8.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	5,942.00	3	\$5.00	\$5.00	\$5.00	17,826.00
8033000	K-31 TALL FESCUE SODDING	SQYD	8,634.18	11	\$4.72	\$9.00	\$3.95	94,976.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	7.47	80	\$1,779.19	\$17,998.83	\$13.65	597.60
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	9.70	31	\$1,684.11	\$5,000.00	\$1,400.00	300.60
8061010A	TYPE B BERM	LIN.FT.	2,020.00	8	\$2.13	\$5.15	\$1.00	16,160.00
8061011	SLOPE DRAINS	LIN.FT.	448.00	8	\$8.08	\$14.77	\$4.00	3,584.00
8061015	SEDIMENT BASIN	CUYD	111.00	8	\$20.50	\$51.50	\$9.00	888.00
8061016	SEDIMENT REMOVAL	CUYD	210.53	87	\$26.26	\$250.00	\$2.00	18,316.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.48	46	\$878.60	\$8,000.00	\$1.00	68.30
8061019	SILT FENCE	LIN.FT.	4,925.65	79	\$1.90	\$5.51	\$1.00	389,126.00
8061020	TEMPORARY PIPE	LIN.FT.	70.00	8	\$49.71	\$80.00	\$20.00	560.00
8061021	TYPE I DITCH CHECK	EACH	35.80	46	\$88.91	\$290.00	\$65.00	1,647.00
8061022	TYPE II DITCH CHECK	EACH	263.00	44	\$153.83	\$460.71	\$100.00	11,572.00
8061025	INLET CHECK	EACH	3.25	8	\$164.23	\$250.00	\$54.00	26.00
8061050	TYPE C BERM	LIN.FT.	790.00	3	\$28.33	\$40.00	\$10.00	2,370.00
9011010	RELOCATED POLE	EACH	14.00	6	\$815.23	\$889.35	\$612.00	84.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.50	6	\$1,727.31	\$1,800.00	\$1,575.00	39.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	2.00	3	\$2,540.00	\$2,635.00	\$2,350.00	6.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.65	17	\$2,313.61	\$3,950.00	\$1,888.00	79.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	6.36	11	\$2,789.57	\$2,835.00	\$2,115.00	70.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	2.50	12	\$243.98	\$400.00	\$190.00	30.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.61	28	\$368.98	\$725.00	\$61.00	185.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	2.00	3	\$335.00	\$525.00	\$240.00	6.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	2.00	3	\$190.00	\$190.00	\$190.00	6.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	4.29	17	\$242.24	\$410.00	\$214.50	73.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	6.95	20	\$299.17	\$400.00	\$256.00	139.00
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH	30.00	3	\$768.27	\$768.27	\$768.27	90.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.70	23	\$4,440.51	\$5,760.00	\$2,860.00	39.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN.FT.	1,517.50	16	\$6.11	\$11.50	\$4.60	24,280.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN.FT.	318.73	15	\$7.91	\$14.50	\$7.50	4,781.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN.FT.	745.65	17	\$11.76	\$28.00	\$8.25	12,676.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN.FT.	330.56	18	\$23.54	\$37.50	\$13.20	5,950.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	LIN.FT.	124.50	6	\$19.73	\$24.00	\$12.40	747.00
9014503	CONDUIT, 3 IN. RIGID, EXTERNAL ON STRUCTURE	LIN.FT.	268.00	3	\$21.50	\$21.50	\$21.50	804.00
9015010	TRENCHING TYPE I	LIN.FT.	8,946.91	11	\$2.79	\$3.30	\$2.75	98,416.00
9015020	TRENCHING TYPE II	LIN.FT.	2,516.00	9	\$4.66	\$7.95	\$4.45	22,644.00
9015030	TRENCHING TYPE III	LIN.FT.	1,441.21	14	\$5.38	\$9.50	\$4.50	20,177.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	15.03	36	\$674.56	\$814.80	\$475.00	541.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	2.00	8	\$898.78	\$925.00	\$880.00	16.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN.FT.	1,304.29	14	\$1.29	\$2.00	\$1.10	18,260.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN.FT.	3,270.00	6	\$0.90	\$0.90	\$0.90	19,620.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN.FT.	1,444.21	19	\$0.98	\$1.20	\$0.75	27,440.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN.FT.	3,121.76	17	\$0.95	\$1.10	\$0.65	53,070.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN.FT.	705.88	34	\$0.80	\$1.15	\$0.60	24,000.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN.FT.	1,180.00	3	\$1.05	\$1.05	\$1.05	3,540.00
9017204	WIRE, 4 AWG, BARE NEUTRAL	LIN.FT.	1,550.00	6	\$0.85	\$0.85	\$0.85	9,300.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN.FT.	665.22	23	\$0.96	\$1.05	\$0.70	15,300.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN.FT.	1,295.00	8	\$0.80	\$0.80	\$0.80	10,360.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	LIN.FT.	4,070.00	3	\$4.05	\$4.05	\$4.05	12,210.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN.FT.	5,780.00	9	\$3.53	\$4.00	\$3.10	52,020.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN.FT.	3,814.55	11	\$2.58	\$2.60	\$2.50	41,960.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN.FT.	3,180.80	25	\$2.66	\$3.31	\$2.00	79,520.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	10.25	12	\$998.94	\$1,155.00	\$510.00	123.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	5.54	28	\$1,151.05	\$1,405.00	\$580.00	155.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	3	\$3,016.67	\$3,025.00	\$3,000.00	3.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	3	\$2,655.00	\$2,655.00	\$2,655.00	3.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	1.00	3	\$3,178.00	\$3,517.00	\$2,500.00	3.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	4.00	3	\$765.00	\$845.00	\$725.00	12.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	8.00	6	\$514.18	\$656.10	\$470.00	48.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.15	13	\$817.54	\$1,222.53	\$695.00	28.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	2.67	6	\$1,013.64	\$1,093.10	\$980.00	16.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	1.00	6	\$1,454.76	\$1,540.00	\$1,380.00	6.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	8.43	14	\$921.32	\$1,300.00	\$840.00	118.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	1.00	6	\$1,074.25	\$1,144.50	\$975.00	6.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.45	11	\$1,499.75	\$1,700.00	\$1,220.00	27.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	3.50	8	\$594.29	\$800.00	\$485.00	28.00
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	2.00	3	\$833.33	\$1,160.00	\$670.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.00	2	\$295.00	\$350.00	\$240.00	8.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.67	9	\$809.39	\$925.00	\$732.60	33.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	4.00	3	\$1,001.67	\$1,020.00	\$965.00	12.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	3	\$4,880.00	\$5,050.00	\$4,795.00	3.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	5	\$7,655.80	\$9,000.00	\$7,152.00	5.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	3.00	3	\$6,741.67	\$6,835.00	\$6,695.00	9.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	3	\$7,551.67	\$7,565.00	\$7,545.00	3.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	3	\$10,993.33	\$11,000.00	\$10,990.00	3.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	3	\$10,000.00	\$10,050.00	\$9,900.00	3.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	4.00	2	\$6,380.00	\$6,775.00	\$5,985.00	8.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN.FT.	287.00	2	\$15.75	\$19.00	\$12.50	574.00
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.00	11	\$14,261.64	\$15,595.00	\$12,500.00	11.00
9024295	SPLICE CABINET	EACH	1.67	9	\$3,275.70	\$3,543.75	\$2,000.00	15.00
9024920	DETECTOR, PUSHBUTTON	EACH	6.29	14	\$199.01	\$300.00	\$120.00	88.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	10.67	15	\$145.11	\$300.00	\$60.00	160.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN.FT.	164.91	11	\$2.45	\$10.00	\$1.05	1,814.00
9025200	CONDUIT, 2 IN., TRENCH	LIN.FT.	630.36	11	\$7.90	\$11.00	\$6.00	6,934.00
9025300	CONDUIT, 3 IN., TRENCH	LIN.FT.	156.63	16	\$10.78	\$15.00	\$9.00	2,506.00
9025400	CONDUIT, 4 IN., TRENCH	LIN.FT.	46.33	9	\$11.82	\$12.75	\$10.00	417.00
9027300	CONDUIT, 3 IN., PUSHED	LIN.FT.	497.33	9	\$15.22	\$23.55	\$13.15	4,476.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9027400	CONDUIT, 4 IN., PUSHED	LIN.FT.	133.67	9	\$18.70	\$25.75	\$13.15	1,203.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN.FT.	1,220.00	2	\$0.90	\$1.10	\$0.70	2,440.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN.FT.	387.27	11	\$1.02	\$3.45	\$0.85	4,260.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN.FT.	670.00	2	\$1.23	\$1.45	\$1.00	1,340.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN.FT.	1,620.56	18	\$1.18	\$5.44	\$0.60	29,170.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN.FT.	2,077.14	14	\$0.98	\$1.50	\$0.80	29,080.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN.FT.	2,505.50	20	\$1.24	\$2.72	\$1.05	50,110.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN.FT.	3,021.54	13	\$4.38	\$5.50	\$1.70	39,280.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN.FT.	1,340.00	6	\$1.11	\$1.50	\$1.00	8,040.00
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	2	\$3,937.50	\$4,875.00	\$3,000.00	2.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	6	\$2,436.21	\$4,800.00	\$1,905.00	6.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	3.33	9	\$709.85	\$937.00	\$525.00	30.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.64	14	\$826.42	\$992.25	\$520.00	65.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.67	9	\$1,225.09	\$1,400.00	\$1,117.00	24.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	2.00	3	\$1,395.00	\$1,420.00	\$1,345.00	6.00
9029100	BASE, CONCRETE	CUYD	17.04	16	\$871.09	\$1,000.00	\$625.00	272.70
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	3	\$23,103.33	\$25,000.00	\$22,155.00	3.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	3	\$17,360.00	\$20,000.00	\$16,040.00	3.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	12.28	55	\$844.69	\$15,431.34	\$460.42	675.60
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	153.65	6	\$804.97	\$965.00	\$698.42	921.90
9031210	STRUCTURAL STEEL POSTS	LBS	3,712.41	54	\$2.47	\$7.32	\$1.42	200,470.00
9031220	PIPE POSTS	LBS	5,023.93	28	\$2.35	\$3.86	\$1.77	140,670.00
9031240	BREAKAWAY ASSEMBLY	EACH	40.00	42	\$77.90	\$500.00	\$60.00	1,680.00
9031250A	U-CHANNEL POST, 3 LB	LIN.FT.	14.00	3	\$17.88	\$28.50	\$12.39	42.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	11.87	23	\$44.79	\$63.71	\$36.00	273.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	79.82	11	\$33.24	\$50.00	\$30.00	878.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	17.82	11	\$40.83	\$50.00	\$30.00	196.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	29.91	11	\$41.26	\$55.40	\$36.00	329.00
9031260	WOOD POST, 4 IN. BY 4 IN.	LIN.FT.	278.00	8	\$11.64	\$12.72	\$10.07	2,224.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN.FT.	175.00	8	\$13.45	\$14.84	\$11.24	1,400.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN.FT.	357.79	39	\$10.53	\$40.00	\$7.63	13,954.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN.FT.	109.13	31	\$24.36	\$291.13	\$3.00	3,383.00
9035004	TYPE SHR2L-1 SIGN	SQFT	381.23	60	\$17.56	\$49.28	\$14.22	22,874.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	12.58	33	\$146.41	\$400.00	\$130.00	415.00
9035011	SIGN, TYPE STR2L-3	SQFT	922.67	46	\$18.40	\$34.65	\$15.42	42,443.00
9035012	30 IN. OR 750 MM STOP SIGN	EACH	1.00	3	\$151.52	\$157.50	\$148.53	3.00
9035013	MILEPOST	EACH	28.00	12	\$160.06	\$160.51	\$158.69	336.00
9035015	TYPE IV OBJECT MARKER	EACH	4.00	8	\$110.78	\$128.00	\$100.00	32.00
9035064	TYPE STR2L-1 SIGN	SQFT	72.20	2	\$25.45	\$29.40	\$21.50	144.40
9035065	TYPE SHR2L-3 SIGN	SQFT	90.00	3	\$20.65	\$24.51	\$16.12	270.00
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	52.22	19	\$51.32	\$91.35	\$21.33	992.10
9036040	TUBULAR SUPPORT, TYPE C-2318-26	EACH	1.00	4	\$13,623.76	\$13,662.53	\$13,507.46	4.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	3.00	3	\$17,942.21	\$20,000.00	\$16,785.50	9.00
9036050	TUBULAR SUPPORT, TYPE B-2018, 12 FT. OR 3.7 M ARM LENGTH	EACH	2.00	12	\$17,545.10	\$17,595.03	\$17,395.32	24.00
9038000	TEMPORARY GROUND MOUNTED LOGO SIGNS	EACH	17.00	3	\$1,247.63	\$1,297.00	\$1,222.89	51.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	4.00	3	\$1,365.00	\$1,365.00	\$1,365.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	2.00	3	\$4,500.00	\$4,500.00	\$4,500.00	6.00
9108203	CABLE, 3 AWG, 1 CONDUCTOR, POWER	LIN.FT.	2,550.00	3	\$1.15	\$1.15	\$1.15	7,650.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN.FT.	1,780.00	3	\$0.70	\$0.70	\$0.70	5,340.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN.FT.	140.00	3	\$0.65	\$0.65	\$0.65	420.00
9108403	WIRE, 3 AWG, BARE NEUTRAL	LIN.FT.	850.00	3	\$1.10	\$1.10	\$1.10	2,550.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN.FT.	590.00	3	\$0.70	\$0.70	\$0.70	1,770.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN.FT.	50.00	3	\$0.60	\$0.60	\$0.60	150.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN.FT.	240.00	8	\$17.05	\$50.00	\$8.50	1,920.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	1.00	3	\$1,905.00	\$1,905.00	\$1,905.00	3.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	2.00	3	\$2,325.00	\$2,325.00	\$2,325.00	6.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	26.00	3	\$760.00	\$760.00	\$760.00	78.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	9.00	3	\$955.00	\$955.00	\$955.00	27.00
9109100	BASE, CONCRETE	CUYD	2.00	3	\$876.00	\$876.00	\$876.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	143.33	9	\$35.45	\$155.00	\$10.00	1,290.00
2013000	CLEARING AND GRUBBING	ACRE	2.00	9	\$5,230.94	\$12,189.43	\$2,500.00	18.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	60	\$17,225.01	\$190,000.00	\$500.00	60.00
2031000	CLASS A EXCAVATION	CUYD	8,097.62	26	\$9.61	\$125.00	\$4.00	210,538.00
2032000	CLASS C EXCAVATION	CUYD	6,910.00	5	\$15.86	\$35.44	\$4.00	34,550.00
2035500	EMBANKMENT IN PLACE	CUYD	20,779.00	9	\$8.99	\$19.58	\$5.00	187,011.00
2036000	COMPACTING EMBANKMENT	CUYD	6,957.33	9	\$1.54	\$3.46	\$0.50	62,616.00
2037075	COMPACTING IN CUT	STA.	53.30	5	\$435.98	\$964.91	\$150.00	266.50
2063000	CLASS 3 EXCAVATION	CUYD	86.88	16	\$43.47	\$250.00	\$10.00	1,390.00
2063500	CULVERT CLEANOUT	EACH	3.00	3	\$1,041.54	\$1,650.00	\$689.62	9.00
2071000	LINEAR GRADING CLASS 1	STA.	296.71	12	\$236.30	\$1,928.76	\$165.00	3,560.50
2072000	LINEAR GRADING CLASS 2	STA.	20.24	10	\$1,202.21	\$2,800.00	\$0.01	202.40
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	53.00	3	\$132.78	\$225.00	\$76.00	159.00
2151000A	SHAPING SLOPES, CLASS I	100FT	1,375.78	9	\$87.77	\$200.00	\$46.95	12,382.00
2152000A	SHAPING SLOPES, CLASS II	100FT	355.29	7	\$158.34	\$336.78	\$65.90	2,487.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	12	\$81,198.33	\$195,000.00	\$40,500.00	12.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	986.00	3	\$3.76	\$8.00	\$1.45	2,958.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,691.71	21	\$8.49	\$15.00	\$5.00	140,526.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	14	\$10,029.29	\$12,600.00	\$6,010.00	14.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	58,766.00	2	\$12.36	\$14.00	\$10.71	117,532.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	10,731.27	26	\$5.47	\$39.00	\$1.75	279,013.00
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	6,525.71	36	\$52.36	\$122.00	\$43.60	234,925.60
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS	40,153.70	4	\$51.07	\$55.45	\$46.55	160,614.80
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	2,315.21	22	\$58.84	\$90.11	\$43.80	50,934.60
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	9,080.49	60	\$55.02	\$80.89	\$42.75	544,829.20
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	8,685.34	5	\$62.00	\$70.00	\$49.95	43,426.70
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	8,228.70	2	\$60.33	\$61.75	\$58.90	16,457.40
4030124	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BLP MIX)	TONS	2,376.90	3	\$74.72	\$84.52	\$67.80	7,130.70
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	16,338.10	3	\$88.78	\$93.35	\$84.90	49,014.30
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	11,775.10	3	\$51.45	\$57.55	\$47.80	35,325.30
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	13,067.80	3	\$59.38	\$65.05	\$55.90	39,203.40
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	409.10	2	\$77.00	\$86.00	\$68.00	818.20
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS	21,501.10	3	\$55.17	\$64.15	\$50.15	64,503.30
4071005	TACK COAT	GAL	6,269.38	96	\$1.61	\$7.00	\$0.01	601,860.00
5021310	CONCRETE PVMT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	58,765.30	2	\$42.50	\$49.00	\$36.00	117,530.60
5021340	TYPE A2 SHOULDER	SQYD	48,634.90	2	\$24.28	\$24.75	\$23.80	97,269.80
5031000A	BRIDGE APPROACH SLAB	SQYD	212.00	6	\$178.83	\$230.00	\$35.00	1,272.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	178.00	3	\$181.33	\$187.00	\$178.50	534.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	26,162.80	2	\$92.88	\$104.75	\$81.00	52,325.60
6053030A	PIPE AGGREGATE PVMT EDGE DRAIN	LIN.FT.	17,645.00	2	\$4.90	\$5.00	\$4.80	35,290.00
6054010	GEOCOMPOSITE PVMT EDGE DRAIN	LIN.FT.	21,056.00	2	\$4.90	\$5.00	\$4.80	42,112.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	95.00	2	\$320.00	\$320.00	\$320.00	190.00
6061010	GUARDRAIL TYPE A	LIN.FT.	1,277.50	10	\$14.80	\$18.27	\$13.40	12,775.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN.FT.	6,775.00	2	\$20.80	\$20.80	\$20.80	13,550.00
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH	4.00	3	\$1,789.97	\$1,839.18	\$1,722.74	12.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	4.00	6	\$1,872.19	\$2,100.00	\$1,563.14	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062204	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) NEW CONSTR ONLY	EACH	12.00	4	\$1,550.00	\$1,600.00	\$1,500.00	48.00
6062300	TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	EACH	8.57	7	\$333.81	\$481.86	\$300.00	60.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.00	6	\$418.89	\$460.00	\$400.00	24.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.11	18	\$2,116.25	\$2,740.00	\$1,900.00	110.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.00	12	\$5,340.03	\$7,610.60	\$4,750.00	24.00
6066610	END ANCHOR	EACH	6.11	9	\$820.27	\$1,200.00	\$650.00	55.00
6081010	CONCRETE CURB RAMP	SQYD	74.94	7	\$136.53	\$200.00	\$35.00	524.60
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	606.29	7	\$55.34	\$115.00	\$35.00	4,244.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN.FT.	87.00	3	\$35.20	\$45.00	\$25.60	261.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN.FT.	114.00	3	\$35.75	\$45.00	\$27.25	342.00
6091052	CURB AND GUTTER TYPE B	LIN.FT.	178.00	4	\$43.20	\$50.00	\$37.80	712.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN.FT.	79.45	11	\$34.41	\$120.00	\$15.60	874.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN.FT.	77.00	3	\$32.23	\$45.00	\$16.70	231.00
6094010	DRAIN BASIN	EACH	1.00	4	\$3,847.50	\$4,500.00	\$3,000.00	4.00
6097000	ROCK LINING	CUYD	15.08	12	\$117.53	\$550.00	\$25.00	181.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	3,518.00	4	\$19.75	\$21.00	\$18.00	14,072.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	3,518.00	4	\$14.25	\$20.00	\$9.00	14,072.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	49.00	4	\$100.50	\$125.00	\$72.00	196.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	1.75	8	\$5,656.43	\$6,850.00	\$5,000.00	14.00
6122020	REPLACEMENT SAND BARREL	EACH	5.00	6	\$590.00	\$750.00	\$400.00	30.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	1.00	2	\$875.00	\$1,000.00	\$750.00	2.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	1.00	6	\$4,066.67	\$5,000.00	\$500.00	6.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.56	9	\$2,478.57	\$5,000.00	\$1,200.00	14.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD	1,034.95	10	\$154.47	\$359.67	\$84.00	10,349.50
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT REPAIR)	SQYD	16.20	5	\$36.38	\$112.00	\$1.00	81.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT REPAIR)	SQYD	16.20	5	\$15.13	\$37.00	\$1.00	81.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN.FT.	2,549.60	10	\$6.53	\$16.90	\$2.50	25,496.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	2,269.00	5	\$6.68	\$9.50	\$3.50	11,345.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	748.20	10	\$6.01	\$15.30	\$2.85	7,482.00
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.00	4	\$2,156.25	\$3,500.00	\$1,500.00	4.00
6161005	CONSTRUCTION SIGNS	SQFT	563.50	114	\$7.01	\$25.00	\$2.50	64,239.14
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.92	13	\$189.74	\$800.00	\$95.00	38.00
6161009	FLAG ASSEMBLY	EACH	17.87	45	\$24.67	\$350.00	\$10.00	804.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	46.85	13	\$20.77	\$100.00	\$14.00	609.00
6161025	CHANNELIZER (TRIM LINE)	EACH	127.95	43	\$28.96	\$100.00	\$10.00	5,502.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	17.26	27	\$151.87	\$430.00	\$50.00	466.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	12.00	6	\$51.00	\$105.00	\$25.00	72.00
6161040	FLASHING ARROW PANEL	EACH	1.52	21	\$1,130.98	\$3,500.00	\$400.00	32.00
6161047	TYPE III OBJECT MARKER	EACH	6.00	12	\$168.30	\$200.00	\$100.00	72.00
6161070	TUBULAR MARKER	EACH	110.00	6	\$56.83	\$61.50	\$50.00	660.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.82	11	\$815.65	\$2,000.00	\$125.00	31.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.00	4	\$1,381.25	\$1,525.00	\$1,000.00	8.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	1.93	95	\$117.27	\$350.00	\$50.00	183.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	1.76	21	\$129.72	\$210.00	\$75.00	37.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.00	6	\$169.33	\$210.00	\$150.00	12.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	19	\$201.33	\$350.00	\$100.00	38.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6162010	WORK ZONE LIGHTING	EACH	1.00	3	\$1,000.00	\$2,000.00	\$500.00	3.00
6173600C	TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED	LIN.FT.	250.00	3	\$44.34	\$52.77	\$39.25	750.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN.FT.	3,140.75	8	\$30.01	\$53.40	\$25.00	25,126.00
6174000	TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	EACH	2.00	3	\$559.82	\$654.46	\$500.00	6.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN.FT.	11,963.00	2	\$3.38	\$5.00	\$1.75	23,926.00
6181000	MOBILIZATION	LUMP	1.00	80	\$94,886.80	\$835,575.00	\$5,000.00	80.00
6191000	PVMT EDGE TREATMENT	LIN.FT.	16,984.64	11	\$1.20	\$4.00	\$0.75	186,831.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN.FT.	106.00	4	\$38.75	\$45.00	\$35.00	424.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN.FT.	228.00	2	\$18.00	\$18.00	\$18.00	456.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	14.00	2	\$280.00	\$280.00	\$280.00	28.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	2.00	2	\$280.00	\$280.00	\$280.00	4.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	25,393.00	2	\$0.25	\$0.25	\$0.25	50,786.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	13,283.00	2	\$0.35	\$0.35	\$0.35	26,566.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	1,232.00	8	\$1.00	\$3.00	\$0.56	9,856.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	108,591.88	16	\$0.10	\$0.25	\$0.09	1,737,470.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN.FT.	73,499.09	22	\$0.11	\$0.31	\$0.09	1,616,980.00
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN.FT.	19,187.29	14	\$0.22	\$0.42	\$0.13	268,622.00
6206108	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., WHITE	LIN.FT.	1,541.00	6	\$0.60	\$0.62	\$0.60	9,246.00
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN.FT.	18,541.43	14	\$0.21	\$0.42	\$0.13	259,580.00
6206120	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., YELLOW	LIN.FT.	1,491.00	6	\$0.60	\$0.62	\$0.60	8,946.00
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN.FT.	28.29	7	\$5.63	\$25.00	\$2.50	198.00
6207001	PVMT MARKING REMOVAL	LIN.FT.	4,679.08	13	\$0.51	\$2.50	\$0.40	60,828.00
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH	359.09	22	\$1.53	\$15.44	\$0.40	7,900.00
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH	1,495.08	86	\$1.14	\$25.00	\$0.01	128,577.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	15,224.79	33	\$1.41	\$20.00	\$0.87	502,418.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	SQYD	71,479.71	7	\$2.34	\$12.00	\$1.85	500,358.00
6223010	DIAMOND GRINDING (CONCRETE PVMT)	SQYD	50,606.00	5	\$3.24	\$4.50	\$2.80	253,030.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,079.01	84	\$4.71	\$33.49	\$1.40	174,637.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	4,985.00	4	\$2.68	\$3.00	\$2.50	19,940.00
6240104A	SEPARATION GEOTEXTILE	SQYD	96,578.00	2	\$2.56	\$2.60	\$2.52	193,156.00
6255000	POLYURETHANE MATERIAL	LBS	77,521.00	5	\$3.26	\$3.50	\$3.13	387,605.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	748.56	29	\$13.98	\$300.00	\$6.00	21,708.20
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	447.60	3	\$9.69	\$12.90	\$7.00	1,342.80
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	901.90	2	\$33.75	\$43.00	\$24.50	1,803.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	13	\$23,307.69	\$75,000.00	\$3,000.00	13.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN.FT.	92.83	12	\$536.14	\$780.00	\$295.00	1,114.00
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	LIN.FT.	58.00	12	\$708.26	\$860.00	\$550.00	696.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.67	12	\$632.86	\$820.00	\$200.00	56.00
7011400	FOUNDATION INSPECTION HOLES	LIN.FT.	104.67	12	\$111.32	\$150.00	\$75.00	1,256.00
7011500	CONCRETE CORING	LIN.FT.	33.33	12	\$114.20	\$160.00	\$77.00	400.00
7011600	SONIC LOGGING TESTING	EACH	4.67	12	\$3,350.00	\$4,200.00	\$2,700.00	56.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN.FT.	318.33	12	\$63.10	\$80.00	\$52.50	3,820.00
7026000	PRE-BORE FOR PILING	LIN.FT.	129.33	12	\$42.17	\$60.00	\$30.00	1,552.00
7027000	PILE POINT REINFORCEMENT	EACH	9.00	12	\$120.83	\$130.00	\$110.00	108.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	7.40	3	\$1,525.00	\$1,575.00	\$1,500.00	22.20
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	93.66	15	\$672.63	\$1,890.00	\$460.00	1,404.90

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	CUYD	41.70	3	\$813.33	\$840.00	\$800.00	125.10
7034212	SLAB ON STEEL	SQYD	787.86	21	\$244.97	\$295.00	\$196.27	16,545.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,059.67	12	\$265.53	\$325.00	\$230.00	12,716.00
7034215	SAFETY BARRIER CURB	LIN.FT.	455.62	47	\$68.47	\$162.50	\$53.00	21,414.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	286.64	11	\$230.78	\$295.00	\$150.00	3,153.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	67.63	19	\$133.83	\$400.00	\$25.00	1,285.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	55.92	26	\$125.55	\$225.00	\$50.00	1,454.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	150.00	3	\$66.00	\$68.00	\$65.00	450.00
7040110	EPOXY PRESSURE INJECTING	LIN.FT.	20.00	3	\$35.58	\$36.75	\$35.00	60.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN.FT.	592.00	4	\$296.63	\$330.00	\$278.50	2,368.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	LIN.FT.	795.00	4	\$280.63	\$320.00	\$265.00	3,180.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	LIN.FT.	1,951.00	4	\$335.63	\$357.50	\$300.00	7,804.00
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	LIN.FT.	307.36	11	\$271.73	\$370.00	\$240.00	3,381.00
7056061	TYPE 22, PRESTRESSED CONCRETE DOUBLE-TE	LIN.FT.	159.00	4	\$259.13	\$270.00	\$240.00	636.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	550.00	3	\$4.47	\$4.60	\$4.40	1,650.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	23,165.33	15	\$1.07	\$6.60	\$1.00	347,480.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	5,470.00	3	\$2.03	\$2.10	\$2.00	16,410.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	15	\$5,713.91	\$10,000.00	\$2,400.48	15.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	24.00	4	\$570.00	\$820.00	\$400.00	96.00
7123610	SLAB DRAIN	EACH	38.92	37	\$256.44	\$370.00	\$150.00	1,440.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	7	\$10,771.42	\$12,500.00	\$4,000.00	7.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	3	\$3,500.00	\$3,500.00	\$3,500.00	3.00
7125961	GRAY EPOXY-MASTIC PRIMER	LUMP	1.00	4	\$3,150.00	\$3,200.00	\$3,000.00	4.00
7126000	NON-DESTRUCTIVE TESTING	LIN.FT.	36.00	21	\$64.54	\$150.00	\$16.00	756.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	12	\$1,075.83	\$1,650.00	\$620.00	24.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.74	23	\$126.70	\$280.00	\$65.00	247.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	23.65	23	\$159.23	\$300.00	\$100.00	544.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN.FT.	27.00	12	\$442.00	\$600.00	\$290.00	324.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN.FT.	26.40	15	\$314.72	\$500.00	\$200.00	396.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	26.00	3	\$128.42	\$300.00	\$28.00	78.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	27.88	8	\$70.72	\$300.00	\$19.00	223.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	54.13	8	\$43.32	\$350.00	\$22.50	433.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN.FT.	41.25	8	\$46.86	\$350.00	\$28.00	330.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	109.00	5	\$28.09	\$45.00	\$17.00	545.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	688.57	14	\$26.13	\$48.00	\$18.75	9,640.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	273.75	8	\$32.67	\$50.00	\$17.53	2,190.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	32.00	8	\$38.59	\$54.00	\$27.50	256.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN.FT.	47.00	4	\$124.06	\$200.00	\$52.25	188.00
7255200	PIPE LINER FOR EXISTING CULVERT	LIN.FT.	85.00	3	\$103.37	\$150.52	\$66.60	255.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	290.00	3	\$59.00	\$80.00	\$37.60	870.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	93.00	3	\$69.52	\$90.00	\$52.40	279.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN.FT.	60.00	3	\$90.89	\$115.00	\$77.10	180.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN.FT.	4.00	4	\$640.00	\$850.00	\$385.00	16.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$278.10	\$450.00	\$125.00	10.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$294.55	\$475.00	\$135.00	10.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	5	\$326.97	\$500.00	\$175.00	10.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	14.00	3	\$689.73	\$891.19	\$478.00	42.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	3	\$863.34	\$1,191.03	\$649.00	12.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	3	\$1,445.71	\$1,961.13	\$1,100.00	6.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	16.00	5	\$443.59	\$530.00	\$337.96	80.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	14.00	5	\$592.73	\$760.00	\$343.65	70.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	5	\$745.87	\$950.00	\$349.33	10.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	5.53	33	\$1,811.24	\$18,000.00	\$1,200.00	182.40
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	4.48	9	\$2,015.91	\$2,320.00	\$1,400.00	40.30
8061010A	TYPE B BERM	LIN.FT.	2,396.00	5	\$2.23	\$4.42	\$0.10	11,980.00
8061011	SLOPE DRAINS	LIN.FT.	103.00	5	\$10.26	\$21.35	\$3.00	515.00
8061015	SEDIMENT BASIN	LIN.FT.	136.00	5	\$16.50	\$30.00	\$4.50	680.00
8061016	SEDIMENT REMOVAL	CUYD	64.98	41	\$19.40	\$5,000.00	\$1.00	2,664.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.26	12	\$1,080.44	\$1,450.00	\$100.00	15.10
8061019	SILT FENCE	LIN.FT.	977.30	43	\$2.32	\$17.02	\$1.50	42,024.00
8061021	TYPE I DITCH CHECK	EACH	17.42	26	\$96.05	\$250.00	\$10.00	453.00
8061022	TYPE II DITCH CHECK	EACH	69.26	19	\$143.83	\$4,500.00	\$95.00	1,316.00
8061050	TYPE C BERM	LIN.FT.	2,065.00	4	\$19.75	\$20.00	\$19.00	8,260.00
8064107	TYPE G EROSION CONTROL BLANKET	SQYD	5,301.00	5	\$4.15	\$4.53	\$4.00	26,505.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	36.00	3	\$48.94	\$50.55	\$48.14	108.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	57.00	3	\$43.08	\$44.50	\$42.37	171.00
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH	10.00	3	\$43.08	\$44.50	\$42.37	30.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	15.00	3	\$48.05	\$49.50	\$47.32	45.00
9031259	7 FT. CHANNEL POST DELINEATOR, AMBER/RED	EACH	6.00	3	\$48.05	\$49.50	\$47.32	18.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD		38	38.69919	110	25	18500
1091035A	(POINT OF PRESENCE) 96 IN. X 48 IN. SIG	EACH		9	297.11111	500	100	18
2013000	CLEARING AND GRUBBING	ACRE		11	5674.18502	24500	3500	227
2022010	REMOVAL OF IMPROVEMENTS	LUMP		186	42121.41156	465805.55	250	186
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT		6	9.99833	14.99	5.5	5400
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	LIN. FT.		6	20.75	34	8.5	378
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	SQFT		6	13.00833	18.05	8.5	810
2024029	REMOVAL OF CEILING TILE ACM (FRIABLE)	SQFT		6	12.00833	18.05	6.5	1350
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT		6	4.59167	7.35	2	17550
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT		6	20.03333	33.6	7.2	1350
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT		6	13.14167	23.1	3.7	810
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.		6	10.575	17.85	3.7	756
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CAT. II NON-FRIABLE)	LIN. FT.		6	10.575	17.85	3.7	216
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	LIN. FT.		6	9.725	17.85	2	432
2024067	REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT		6	6.13333	10.5	2	1350
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT		6	11.225	17.85	5	3240
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	SQFT		6	11.225	17.85	5	432
2024074	REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	SQFT		6	4.96667	7.35	2.75	1080
2024076	REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	SQFT		6	4.96667	7.35	2.75	648
2024078	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	SQFT		6	6.95833	10.3	3.75	810
2024091	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CAT. I NON-FRIABLE)	SQFT		6	5.08667	10.3	2	1350
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT		6	4	7.2	1.5	540
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT		6	4.175	7.35	1.5	4590
2024098	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT		6	4.96667	7.35	2.75	7560
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH		6	1385	2100	900	54
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH		11	1370.84746	2500	500	59
2031000	CLASS A EXCAVATION	CUYD		102	5.74392	260	2	946838
2032000	CLASS C EXCAVATION	CUYD		18	26.78722	100	10	10672
2035000	UNCLASSIFIED EXCAVATION	CUYD		6	6.97667	8.4	4.7	1869924
2035500	EMBANKMENT IN PLACE	CUYD		71	11.90204	65.05	0.01	549337
2036000	COMPACTING EMBANKMENT	CUYD		89	1.22723	45	0.01	948500
2037075	COMPACTING IN CUT	STA.		50	512.45134	4900	130	675.1
2061000	CLASS 1 EXCAVATION	CUYD		21	37.81419	102.38	1	895
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD		7	212.42286	500	86	77
2063000	CLASS 3 EXCAVATION	CUYD		20	28.76945	147	8	1247
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD		7	75.43143	108	42.44	812
2063300	CLASS 4 EXCAVATION	CUYD		37	31.96302	440	1	9722
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD		6	299.80833	625	30	60
2063500	CULVERT CLEANOUT	EACH		16	1274.80244	7500	500	123
2064000	POROUS BACKFILL	CUYD		4	59.1575	86.63	30	96
2065500	TEMPORARY SHORING	LUMP		10	2512.886	10840.86	1	10
2071000	LINEAR GRADING CLASS 1	STA.		40	205.42182	11500	68.33	6840.9
2072000	LINEAR GRADING CLASS 2	STA.		65	1211.28692	3236.8	396.67	3248.2
2081000	INTERCEPTION DITCH	100FT		11	310.74182	835	115	77
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.		10	99.93038	600.89	7.95	1805
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.		12	557.39187	850	200	841

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.		5	215.856	350	100.45	2085
2151000A	SHAPING SLOPES, CLASS I	100FT		15	114.6666	450	37.13	18470
2152000A	SHAPING SLOPES, CLASS II	100FT		21	262.28167	2309.29	83.65	13648
2160500	REMOVAL OF BRIDGES	LUMP		40	31667.837	150000	3500	40
2161500	REMOVAL OF SEAL COAT	SQFT		6	1.23333	1.45	1	106368
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT		4	2.1	5	0.68	251468
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.		56	10.47074	32.5	2	31069
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT		71	6.98908	13.52	3.25	549338
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP		5	19460.4	55000	4802	5
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP		23	9079.98957	30000	1791	23
2164000	CURB REMOVAL	LIN. FT.		6	111.14167	200.85	20	648
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.		10	371.12039	1200	155	560
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD		11	10.90249	14.79	7.25	244037
3030600	FURNISHING ROCK BASE MATERIAL	SQYD		3	14.90667	19.95	5	23931
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD		3	8.55	17.5	2.6	23931
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD		72	10.58296	125	3.5	576951
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD		37	5.78861	35	3	513430
3101002	GRAVEL (A)	TONS		4	115.0625	175	75	32
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS		18	33.50021	100	21.35	12930
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD		72	6.20399	62	2.45	170657
4010103	10 INCHES, BITUMINOUS PVMT	SQYD		8	39.72758	44.09	34.5	38031.2
4010105	5 3/4 INCHES, BITUMINOUS PVMT	SQYD		11	44.98126	52.5	15	9088.3
4010150	TYPE A2 SHOULDER	SQYD		12	20.9555	39.12	19	322749.1
4010151	TYPE A3 SHOULDER	SQYD		10	28.68447	40	18	36874.5
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS		87	52.40116	210	1	1467099.7
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS		10	51.70506	62	46.55	349947.8
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS		57	52.81238	150	46	375794.5
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS		28	60.15228	83.36	40.88	116306.8
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS		3	164.26667	168	160	2744.4
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS		3	164.26667	168	160	3331.2
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS		8	92.1098	123.31	75	346846.5
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS		11	74.0734	105	50.5	368284.5
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS		5	47.712	51.06	43	285805.5
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS		5	55.568	60.3	50.6	113219.5
4071005	TACK COAT	GAL		117	1.91743	10.57	0.01	1230990
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL		10	3.27607	4.11	1	104550
4094000	SEAL COAT, GRADE A	SQYD		10	5.60356	9	4.28	39950
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD		2	5.1	5.3	4.9	150440
4134000	BITUMINOUS FOG SEAL	GAL		9	4.01522	16	2.5	4600
5021109	CONCRETE PVMT (9 IN. NON-REINF)	SQYD		8	64.71506	97.81	46.1	10527
5021110	CONCRETE PVMT (10 IN. NON-REINF)	SQYD		3	32.23667	36.9	29.5	81250.5
5021306	CONCRETE PVMT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	SQYD		5	65.62	84	33.6	184.5
5021307	CONCRETE PVMT (7 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD		5	85.2	120	42	77
5021308	CONCRETE PVMT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD		12	52.14957	226.88	39.65	51409.2
5021309	CONCRETE PVMT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD		5	48.44	57	42	9671
5021310	CONCRETE PVMT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD		15	42.75386	49.35	33.3	405199

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021311	CONCRETE PVMT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD		3	36.64667	39.35	32.5	83548.8
5021340	TYPE A2 SHOULDER	SQYD		21	21.06601	47.25	16.16	600936.7
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD		35	212.69244	263.3	150	9498
5041000	CONCRETE APPROACH PVMT	SQYD		25	128.61869	200	50	5928.5
5062030	UNBONDED CONCRETE OVERLAY	CUYD		11	72.24782	87	54.65	256079.8
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD		11	11.36886	13.53	8.3	1130809.5
6011000A	TYPE 2 FIELD LABORATORIES	LUMP		23	7864.66783	15000	1000	23
6042010	ADJUSTING MANHOLE	EACH		5	593.466	1110	200	10
6042020	ADJUSTING BASIN OR INLET	EACH		5	1349.408	2082.04	700	35
6044011	PIPE COLLAR, TYPE A	EACH		22	1288.16662	4100	3	71
6044012	PIPE COLLAR, TYPE B	EACH		6	977.66667	1665	1	6
6044013	PIPE COLLAR, TYPE C	EACH		16	1398.86091	2500	840	22
6053030A	PIPE AGGREGATE PVMT EDGE DRAIN	LIN. FT.		11	3.61404	4.5	2.53	1364697
6054020	OUTLET PIPES AND SPLASH PADS	EACH		11	407.0237	550	320	11114
6061010	GUARDRAIL TYPE A	LIN. FT.		111	18.0138	75	14	52459
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.		20	29.39839	37	23	25375
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.		9	29.18222	39	22	135
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.		9	25.17778	34	18	135
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH		42	1745.46629	2194.66	1600	140
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH		19	1530.41436	1890	100	55
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH		31	1814.52647	2067	1700	102
6062202	BRIDGE ANCHOR SEC., 7 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB	EACH		9	660.83556	1765	55.88	9
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH		6	1816.66667	1900	1800	24
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH		27	1496.51161	2521.13	1220.94	224
6062300	TRANSITION SECTION, 6 FT. POSTS	EACH		61	342.62598	500	27.53	204
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH		58	353.26221	1400	287.55	326
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH		6	302.5	315	300	24
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH		9	903.18222	1875	167.88	9
6063000	TERMINAL SECTION - GUARDRAIL	EACH		11	1067.54545	1260	760	55
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH		142	2016.69599	3500	1732.14	918
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH		9	1499.26333	4150	10	9
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH		23	10567.03586	17200	10	29
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.		5	9.47	10	9	10215
6066610	END ANCHOR	EACH		18	820.00455	1382.83	600	44
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH		7	1209.84286	1268.9	1200	7
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.		5	24.476	27.3	16.08	7255
6071040	DRIVE GATE (CHAIN-LINK)	EACH		5	1644	1900	830	5
6081000	CONCRETE MEDIAN	SQYD		3	75	113	45	171
6081010	CONCRETE CURB RAMP	SQYD		15	179.53898	1025.04	47.25	925.5
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD		15	63.17627	323.63	33	1357
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD		5	57.926	71.73	43.9	2360
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD		10	39.00259	63.26	30	24984.5
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.		8	38.48165	119	23.8	1668
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.		5	39.448	66	7.99	450
6091041	CONCRETE GUTTER TYPE A	LIN. FT.		15	59.90185	113.13	20	757
6091051	CURB AND GUTTER TYPE A	LIN. FT.		13	27.24138	47	19.5	12495

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091052	CURB AND GUTTER TYPE B	LIN. FT.		10	33.21355	50	21.5	19330
6091060	PAVED DITCH	SQYD		6	64.79167	102	50	2938.2
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.		13	6.03628	22	1	26223
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.		15	7.32843	38	1	15115
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.		5	13.468	40	3.74	2515
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD		32	31.08672	60	15	11096
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD		6	27.25833	40	15	14928
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD		32	20.20153	81.5	6	11096
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD		6	11.93333	18.85	8	14928
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD		6	31.81333	46.63	15	5976
6097000	ROCK LINING	CUYD		31	50.81475	125	28	3199
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD		10	37.88443	45.26	30	3660
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD		72	25.73246	60	2	46910
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD		10	17.82743	63	8.63	3660
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD		72	15.36955	125	5.27	46910
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH		10	1711.481	3327.26	100	40
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH		11	5314.15606	6717.17	3110	71
6122020	REPLACEMENT SAND BARREL	EACH		11	574.79099	800	325	142
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH		3	940	1500	300	6
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH		13	3019.46154	6000	1800	52
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH		9	3825	10000	1000	20
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD		5	180.558	225	114.69	3549
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT REPAIR)	SQYD		7	7.48571	10	4	1820
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT REPAIR)	SQYD		12	9.27834	13.5	5	2175
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.		7	9.4	14.9	4.5	50400
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH		7	9.65143	12.3	6	7700
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH		7	9.62857	12	8.3	2100
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH		7	9.24857	12.9	5	1820
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS		10	79.82	175	57.88	65
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	SQYD		10	50.289	111.14	7	391
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH		14	547.6905	960	400	20
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH		7	1060.45286	1533.77	869.4	21
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH		5	992.85	1170	800	10
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH		11	1114.34783	1623	3	23
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH		7	1369.93857	2000	625	28
6142024	24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2)	EACH		4	2411.7375	2700	2000	4
6142026	30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2)	EACH		4	2605.6125	2850	2250	4
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH		5	500.65	593.25	400	5
6161005	CONSTRUCTION SIGNS	SQFT		198	7.84243	31.2	1.5	234906.5
6161008	ADVANCED WARNING RAIL SYSTEM	EACH		49	130.51781	210	60	292
6161009	FLAG ASSEMBLY	EACH		47	18.62377	34.81	10	3367
6161010	RELOCATED SIGNS	SQFT		19	6.7568	12.5	4	29496
6161020	CHANNELIZER (DRUM-LIKE)	EACH		19	29.07452	100	10	722
6161025	CHANNELIZER (TRIM LINE)	EACH		131	29.38474	150	1	22521
6161030	TYPE III MOVEABLE BARRICADE	EACH		84	164.40635	500	105	838
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH		19	193.93065	500	26	308

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH		81	68.58721	200	25	4122
6161040	FLASHING ARROW PANEL	EACH		63	1323.51437	3500	1	174
6161047	TYPE III OBJECT MARKER	EACH		27	117.11541	300	22	532
6161052	WARNING LIGHT, TYPE B	EACH		39	71.29119	250	40	218
6161053	WARNING LIGHT, TYPE C	EACH		7	92.51143	100	47.58	84
6161070	TUBULAR MARKER	EACH		28	32.03976	77	22.1	30591
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH		5	1361.29	3390	500	10
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH		67	5752.30545	12000	1100	154
6161120	INSTALLING "DRIVE SMART" SIGN	EACH		147	146.67035	360.5	70	284
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH		36	198.79278	360.5	100	72
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH		42	208.02262	520	100	84
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH		21	239.0473	350	100	37
6162010	WORK ZONE LIGHTING	EACH		2	5250	7500	3000	2
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.		3	27.42	30	25.7	4650
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.		32	38.41997	75	16	17858
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH		14	956.75	1653	200	40
6175010	RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	LIN. FT.		3	7.88667	10	5.46	3750
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.		32	9.8506	25	2.2	17108
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH		14	412.28571	750	115	28
6178003	TRAFFIC BARRIER DELINEATOR, AMBER / AMBER	EACH		3	19.74333	25.7	13.53	57
6181000	MOBILIZATION	LUMP		231	169053.5912	1400000	3500	231
6191000	PVMT EDGE TREATMENT	LIN. FT.		59	1.30846	15	0.01	1002962
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH		5	347.06897	630	100	29
6201500	TYPE 1 PREFORMED STRAIGHT ARROW	EACH		5	311	330	300	20
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.		19	2.81513	4	1.25	56726
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.		29	3.11737	9.35	1.25	176311
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.		5	5.194	6	4.5	3970
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.		27	21.192	57	18	3726
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.		13	20.01306	25	18	5803
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH		26	322.29483	600	250	460
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH		12	279.87605	321.43	250	76
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH		15	596.05714	825	450	28
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH		5	592.27273	700	500	11
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH		10	1430.814	4297.43	500	10
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH		5	60.708	92.54	35	160
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.		18	1.20088	2.1	1	26940
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.		28	1.11319	2.1	0.53	215550
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.		15	9.26849	65	7	867
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		31	0.39024	0.93	0.1	150023
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		24	0.12051	1.12	0.1	1555870
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		33	0.17708	1.22	0.13	1643728
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		27	0.18109	1.22	0.14	1504968
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		11	0.47282	1.05	0.3	32242
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		8	1.00168	2.25	0.53	25770
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.		8	3.49135	7.35	1.8	784
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		31	0.41343	1.53	0.25	129256

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		47	0.40374	2.1	0.23	821117
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		16	0.33835	1.26	0.3	651057
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		16	1.17277	2.1	0.6	37460
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		3	3.88333	5	3.15	216
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		60	0.12573	1.2	0.08	2257383
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.		68	0.11739	2.1	0.08	4470940
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN. FT.		21	0.13328	0.8	0.1	4477326
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN. FT.		10	0.1844	0.8	0.15	346565
6206122	ACRYLIC WATERBORNE PVMT MARKING PAINT, 12 IN., WHITE	LIN. FT.		5	1.11	2	0.5	2450
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN. FT.		3	1.03667	1.06	1	2100
6206125	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., YELLOW	LIN. FT.		15	3.29769	12	1	2078
6207001	PVMT MARKING REMOVAL	LIN. FT.		100	0.29315	1.3	0.2	2561478
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH		15	1.05876	25	0.7	17572
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH		38	1.1565	5.05	0.1	32946
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT MARKER	EACH		5	19.49	29	12.35	340
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD		37	1.88638	40	0.65	680463
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THIC	SQYD		5	4.342	11	1.6	25745
6223010	DIAMOND GRINDING (CONCRETE PVMT)	SQYD		21	2.80647	5	2.1	990854
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD		99	6.02922	50	1.15	307098
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD		90	3.22392	19	1.5	90287
6252000	DRILLED HOLE	EACH		3	1.47427	2.1	1.1	9356
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS		2	3.36	3.42	3.3	322006
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL		3	3.66333	3.7	3.59	457860
6254000	DEFLECTION TESTING	EACH		5	44	80	20	2000
6255000	POLYURETHANE MATERIAL	LBS		1	4.2	4.2	4.2	68040
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.		63	13.24629	156	5.08	100064.9
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.		42	14.5637	164	6.52	26325.6
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.		11	34.48713	45	25.38	8396.3
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP		54	67596.02241	207200	3000	54
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.		2	431.235	475	387.47	273.4
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.		6	419.54333	610	309	540
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	LIN. FT.		7	516.16143	800	280	455
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	LIN. FT.		8	579.62828	1200	496.88	406
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	LIN. FT.		7	570.13286	800	434	238
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH		13	803.78263	2000	350	38
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.		13	130.69807	225	65.9	1014
7011500	CONCRETE CORING	LIN. FT.		13	101.46902	179.48	77	629.5
7011600	SONIC LOGGING TESTING	EACH		13	2565.61947	4000	729.62	38
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.		4	50.645	60	38.6	960
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.		23	62.35089	107.3	37	7284
7026000	PRE-BORE FOR PILING	LIN. FT.		17	104.86004	136.42	80.36	2980
7027000	PILE POINT REINFORCEMENT	EACH		17	121.45959	188	97	169
7031004	DIAMOND GRINDING	SQYD		4	23.125	44.5	15	728
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD		38	705.81216	3900	439	1387.2
7034001	CLASS B-1 CONCRETE	CUYD		5	1005.94	1500	600	90.5
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD		29	534.22673	1510	299	5858.7

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD		13	589.43929	4420	400	370.4
7034212	SLAB ON STEEL	SQYD		81	244.69433	341.5	199.08	73007
7034213	SLAB ON CONCRETE I-GIRDER	SQYD		13	260.18929	354.44	217	7474
7034214	CLASS B-2 CONCRETE	CUYD		10	2875.52972	15000	2060	53.8
7034215	SAFETY BARRIER CURB	LIN. FT.		99	64.79749	186	48	48173
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD		8	254.20587	290	230	1892
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT		17	111.00667	297	10	1140
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT		44	137.09823	535	10	1982
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT		14	36.88312	49.45	22	101000
7040106	FULL DEPTH REPAIR	SQFT		14	60.99533	140	40.88	40700
7040113	CLEAN AND EPOXY SEAL	SQFT		6	4.40667	6.22	4	25680
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.		3	251.2	270	240.5	2949
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.		10	414.853	465	380	4520
7056041	17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.		8	212.29494	227	200	5860
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	LIN. FT.		8	242.71256	270	220.57	2868
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS		18	1.12616	1.7	0.95	450160
7061030	REINFORCING STEEL (CULVERTS)	LBS		29	1.26164	9	0.75	479030
7061060	REINFORCING STEEL (BRIDGES)	LBS		30	1.06427	3.6	0.75	453780
7061070	MECHANICAL BAR SPLICE	EACH		18	20.0982	26	9.5	18092
7101000	REINFORCING STEEL (EPOXY COATED)	LBS		8	5.558	11.95	1.5	4040
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP		58	4080.79966	6000	3000	58
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP		27	4692.77593	12600	1449	27
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP		3	6216.66667	6950	5850	3
7111001	WATERPROOFING MEMBRANE	SQYD		8	34.34578	40	28.91	2604
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.		4	1590.78	2500	895	92
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS		7	1.35571	1.46	1.19	2244620
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS		3	1.24	1.32	1.2	643200
7121250	STRENGTHENING EXISTING STRINGERS	LUMP		12	24279.92667	40181	6500	12
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.		18	155.91821	180	138	2934
7123000	STEEL BAR DAM	EACH		2	7500	9500	5500	2
7123130	REHABILITATE BEARING	EACH		15	1342.55319	3400	675	376
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH		10	804.476	1063.08	575	60
7123610	SLAB DRAIN	EACH		89	288.97028	622.44	160	2717
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT		19	13.76958	25.5	12	186400
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT		23	1.09474	2.04	0.75	308900
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT		19	1.78374	4.12	1.1	186400
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT		26	3.38087	7.62	1.1	118500
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT		26	2.02189	4.2	1.19	91500
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP		23	4932.43478	6500	2200	23
7125920	CALCIUM SULFONATE PRIMER	SQFT		23	1.72709	3.06	1.25	308900
7125921	CALCIUM SULFONATE TOPCOAT	SQFT		23	1.81122	3.06	1.35	308900
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.		61	73.03704	200	34	2050
7151001	VERTICAL DRAIN AT END BENTS	EACH		35	1231.91057	2680	453	70
7161000	PLAIN NEOPRENE BEARING PAD	EACH		25	134.86174	486.26	32.63	288
7161002	LAMINATED NEOPRENE BEARING PAD	EACH		16	154.28147	308	54.84	544
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH		10	381.915	750	236	128

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH		17	2131.302	5000	800	80
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.		30	415.07082	635	280	1685
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.		11	273.79263	330	222	434
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD		8	75.91667	117	30	144
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		31	22.63482	55.62	10.74	28520
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		19	37.7339	90	25	1242
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		22	40.86228	90	26	2387
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		22	50.02096	95	28	616
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		16	52.63011	102	30	443
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		11	64.35053	105	36	171
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		11	79.63761	150	48	284
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.		11	95.7464	151.62	54.5	2202
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		35	29.14341	60	23.9	34015
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		44	30.62211	113	25	37473
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		17	34.94083	59	26.95	8112
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		27	44.0121	65	33	4371
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		7	47.39714	75	24.28	266
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		6	53.65667	68	41.25	1416
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		6	58.41	68.41	52.99	894
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.		10	62.055	81.68	42.98	6800
7255200	PIPE LINER FOR EXISTING CULVERT	LIN. FT.		2	150	200	100	88
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		11	41.62309	72.5	31.5	534
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		34	51.11335	120	25	3980
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		28	66.10898	150	29.3	4637
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		11	94.78134	170	47	670
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		12	109.07342	178.85	62	2802
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		16	154.62423	300	82	1002
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.		6	163.30833	244.45	100	618
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.		5	463.85	650	320	20
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.		14	437.9575	800	305	60
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.		7	265.32857	423.62	161	126
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.		5	442.7	600	280	65
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.		11	549.032	980	400	75
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		11	331.95797	417	200	59
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		11	342.625	413	215	192
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		11	418.10316	556	300	38
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		11	573.57063	743.68	450	16
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		11	734.86625	1089.08	500	16
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		6	1044.21167	1383.47	881.8	12
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH		6	1252.19333	1528.46	1000	72
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH		11	488.69	681.16	400	26
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH		27	617.63022	1102.5	190	90
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH		23	817.37588	2500	445	136
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH		11	1045.72968	2700	750	28
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH		12	1150.49222	1524.45	900	108
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH		16	1627.71294	2294.23	1143	34

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH		6	1824.985	2492.45	1500	6
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH		4	443.925	618.7	282	4
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH		4	581.925	750	425	4
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD		5	4.062	4.46	3.1	94590
8036000	BERMUDA SODDING	SQYD		3	25.58333	53	8	150
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE		180	1599.91352	48000	1000	1882.7
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE		20	3687.30611	20000	1650	9.5
8061010A	TYPE B BERM	LIN. FT.		13	2.00427	11.08	0.01	20180
8061011	SLOPE DRAINS	LIN. FT.		6	12.14667	25	4	402
8061015	SEDIMENT BASIN	CUYD		13	17.73248	592.25	8	3021
8061016	SEDIMENT REMOVAL	CUYD		52	26.51482	115	5	6123
8061017	TEMPORARY SEEDING AND MULCHING	ACRE		66	840.91169	15000	200	354.5
8061019	SILT FENCE	LIN. FT.		158	2.30987	15	1.5	493850
8061021	TYPE I DITCH CHECK	EACH		53	93.37415	320.63	50	2754
8061022	TYPE II DITCH CHECK	EACH		140	158.26031	1000	95	9245
8061050	TYPE C BERM	LIN. FT.		89	22.7191	121.9	4.03	23176
8064102	TYPE B EROSION CONTROL BLANKET	SQYD		11	1.4627	1.75	1.35	311030
8064103	TYPE C EROSION CONTROL BLANKET	SQYD		10	2.36	2.81	1.63	12980
8064108	TYPE H EROSION CONTROL BLANKET	SQYD		6	3.8	4	3.5	88038
8080109	RED OAK	EACH		5	313.25	341.25	250	10
8080112	PIN OAK	EACH		5	313.25	341.25	250	85
8080118	COMMON BALD CYPRESS	EACH		10	313.25	341.25	250	430
8080304	FLOWERING DOGWOOD	EACH		10	313.25	341.25	250	145
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH		5	1462.064	1695.32	1250	30
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH		7	2165.71429	2250	2100	14
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH		10	1945.42	2100	1862	85
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH		7	289.78571	300	275	14
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH		15	495.03569	579.82	470	65
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH		7	255.74286	264.6	245	14
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH		10	753.7187	880	667	230
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH		10	547.3	700	500	100
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH		10	4011.14	4700	2950	10
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH		10	4278	5000	4000	15
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.		7	2.04	7.35	0.75	2506
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.		15	7.20153	11.5	4.5	44040
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.		5	19.35	23	18	2000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.		3	23.41667	24.35	22	510
9015010	TRENCHING TYPE I	LIN. FT.		10	2.07492	2.25	2	67255
9016110	PULL BOX, PREFORMED CLASS 1	EACH		20	575.5521	882	500	305
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.		15	2.20967	4.57	1.65	13400
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.		22	0.6731	1.24	0.25	24470
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.		10	2.958	3.15	2.5	54300
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.		17	2.66386	6	2.25	46710
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH		5	756.714	838.57	700	30
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH		17	880.13883	1150	795	179
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH		5	2272.28	2731.4	1980	5

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH		7	3893.54286	4000	3650	14
9018620	POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	EACH		5	3133.26	3732.75	1100	5
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH		5	627.02	651	620	30
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH		5	644.114	689.57	625	30
9024920	DETECTOR, PUSHBUTTON	EACH		5	213.322	256.61	200	30
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.		8	4.52514	5.25	4.2	3700
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.		5	8.204	12.67	7	450
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.		5	15.16	15.75	15	1745
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.		5	26.13	125	1.25	3900
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	LIN. FT.		2	1.65	1.65	1.65	2120
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.		13	3.99112	5.05	3.5	22930
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.		10	1.03378	2.83	0.55	8250
9029100	BASE, CONCRETE	CUYD		5	1000.494	1762.47	800	13.5
9029400	TEMPORARY TRAFFIC SIGNALS	EACH		6	76833.33333	103000	19000	6
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP		18	19330.94444	50000	6200	18
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD		35	980.78842	2904	733.88	195.8
9031210	STRUCTURAL STEEL POSTS	LBS		42	3.18542	6.65	1.94	97180
9031220	PIPE POSTS	LBS		41	3.03841	5.25	2.11	60880
9031240	BREAKAWAY ASSEMBLY	EACH		41	92.12982	339.35	45.92	797
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH		21	39.39043	61	36	679
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH		28	34.30061	55	32.66	1289
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH		3	36.84	37.8	36	21
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH		18	35.11857	55	32.66	182
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH		28	39.92319	82.5	33	502
9031259	7 FT. CHANNEL POST DELINEATOR, AMBER/RED	EACH		3	40.93333	42	40	24
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH		18	38.96989	60	36	182
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.		10	17.298	18.98	12	1170
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.		16	12.24854	13.6	10.86	10576
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.		27	28.46945	89.79	13	4755
9035004	TYPE SHR2L-1 SIGN	SQFT		26	20.05779	35	16	9643
9035009	36 IN. OR 900 MM STOP SIGN	EACH		14	182.70548	803.5	125	157
9035011	SIGN, TYPE STR2L-3	SQFT		21	21.38281	30	18	8780
9035015	TYPE IV OBJECT MARKER	EACH		11	129.91139	155	75	144
9035065	TYPE SHR2L-3 SIGN	SQFT		3	28.33333	31	26	72
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT		5	189.86	540	43.3	22.5
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH		2	1551.25	2100	1002.5	24
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	3.42	3.85	2.99	9340
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	2.355	2.75	1.96	7200
9108203	CABLE, 3 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	2.1	2.25	1.95	1520
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	1.73	1.95	1.51	8760
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	1.34	1.45	1.23	17480
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.		2	0.995	1.25	0.74	3240
9108340	CABLE, 12 AWG, 2 CONDUCTORS AND 1 BARE NEUTRAL	LIN. FT.		5	2.19	2.93	0.42	17350
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.		2	0.94	1.18	0.7	15760
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.		2	0.62	0.69	0.55	1220
9108810	PULL BOX, PREFORMED CLASS 1	EACH		2	891.71	933.42	850	108

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108811	PULL BOX, PREFORMED CLASS 2	EACH		2	1213.795	1267.59	1160	64
9109100	BASE, CONCRETE	CUYD		2	883.825	1167.65	600	18
9109230	DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLED	EACH		2	2442.565	2685.13	2200	12

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	779.95	112	\$32.84	\$327.13	\$10.00	87,354.00
1091035A	(POINT OF PRESENCE) 96 IN. X 48 IN. SIG	EACH	2.00	9	\$297.11	\$500.00	\$100.00	18.00
2010000	MOWING	ACRE	519.47	45	\$71.65	\$1,000.00	\$40.00	23,376.00
2013000	CLEARING AND GRUBBING	ACRE	11.27	273	\$2,905.44	\$46,500.00	\$0.01	3,076.70
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	1715	\$47,102.07	\$1,400,000.00	\$5.65	1,715.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	1,443.56	18	\$10.76	\$17.00	\$3.50	25,984.00
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	LIN. FT.	63.00	6	\$20.75	\$34.00	\$8.50	378.00
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	SQFT	135.00	6	\$13.01	\$18.05	\$8.50	810.00
2024029	REMOVAL OF CEILING TILE ACM (FRIABLE)	SQFT	225.00	6	\$12.01	\$18.05	\$6.50	1,350.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	2,056.38	24	\$3.81	\$77.60	\$1.05	49,353.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	669.83	23	\$6.88	\$100.00	\$2.00	15,406.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	637.08	24	\$5.76	\$75.00	\$1.25	15,290.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	137.38	40	\$11.06	\$40.00	\$0.56	5,495.00
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CAT. II NON-FRIABLE)	LIN. FT.	95.20	10	\$7.30	\$17.85	\$3.70	952.00
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	LIN. FT.	72.00	6	\$9.73	\$17.85	\$2.00	432.00
2024067	REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	225.00	6	\$6.13	\$10.50	\$2.00	1,350.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	244.07	27	\$8.81	\$20.00	\$2.81	6,590.00
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	SQFT	79.00	12	\$18.97	\$50.00	\$5.00	948.00
2024074	REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	SQFT	180.00	6	\$4.97	\$7.35	\$2.75	1,080.00
2024076	REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	SQFT	108.00	6	\$4.97	\$7.35	\$2.75	648.00
2024078	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	SQFT	135.00	6	\$6.96	\$10.30	\$3.75	810.00
2024091	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CAT. I NON-FRIABLE)	SQFT	225.00	6	\$5.09	\$10.30	\$2.00	1,350.00
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	90.00	6	\$4.00	\$7.20	\$1.50	540.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	468.43	14	\$3.88	\$7.35	\$1.50	6,558.00
2024098	REMOVAL OF FLOOR TILE & MASTIC ACM ON CONCRETE (CAT I NON-FRIABLE)	SQFT	952.00	10	\$4.61	\$7.35	\$2.75	9,520.00
2026010	TANK REMOVAL AND DISPOSAL	EACH	2.22	9	\$3,169.50	\$7,000.00	\$1,230.00	20.00
2026020	HAZARDOUS RESIDUAL MATERIAL DISPOSAL	GAL	356.11	9	\$7.56	\$12.00	\$1.00	3,205.00
2026027	CONTAMINATED SOIL EXCAVATION	CUYD	300.00	6	\$9.84	\$17.00	\$4.00	1,800.00
2026029A	CONTAMINATED SOIL HAULING	TONS	566.67	6	\$15.78	\$22.00	\$9.00	3,400.00
2026030	CONTAMINATED SOIL DISPOSAL	TONS	566.67	6	\$36.73	\$53.00	\$22.50	3,400.00
2026040	BACKFILL	CUYD	323.11	18	\$21.87	\$50.00	\$10.00	5,816.00
2026050	TANK PIT WATER DISPOSAL	GAL	100.00	2	\$4.75	\$5.00	\$4.50	200.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	4.20	20	\$1,684.74	\$4,680.00	\$820.00	84.00
2027010	RESIDENTIAL WASTEWATER LAGOON CLOSURE	EACH	2.00	5	\$4,280.00	\$8,200.00	\$2,500.00	10.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	3.55	22	\$1,538.38	\$5,641.18	\$500.00	78.00
2031000	CLASS A EXCAVATION	CUYD	33,884.27	615	\$5.13	\$260.00	\$0.01	20,838,824.00
2032000	CLASS C EXCAVATION	CUYD	11,223.85	96	\$11.24	\$100.00	\$0.01	1,077,490.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	149,930.52	143	\$5.35	\$500.00	\$0.01	21,440,065.00
2035500	EMBANKMENT IN PLACE	CUYD	17,874.55	307	\$7.25	\$260.00	\$0.01	5,487,486.00
2036000	COMPACTING EMBANKMENT	CUYD	44,724.55	636	\$0.71	\$200.00	\$0.01	28,444,816.00
2037075	COMPACTING IN CUT	STA.	43.29	317	\$489.28	\$7,007.00	\$0.01	13,723.00
2037080	SPECIAL FILL	CUYD	154.00	4	\$39.63	\$50.00	\$20.00	616.00
2042010	SETTLEMENT GAUGE	EACH	3.63	16	\$2,008.10	\$5,000.00	\$450.00	58.00
2051010	MODIFIED SUBGRADE	SQYD	7,411.36	14	\$6.28	\$18.00	\$3.50	103,759.00
2061000	CLASS 1 EXCAVATION	CUYD	183.07	269	\$52.08	\$400.00	\$1.00	49,246.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	89.67	43	\$165.52	\$500.00	\$50.00	3,856.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2062000	CLASS 2 EXCAVATION	CUYD	302.23	22	\$46.50	\$100.00	\$20.00	6,649.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	52.60	10	\$349.12	\$555.56	\$140.00	526.00
2063000	CLASS 3 EXCAVATION	CUYD	926.26	427	\$14.32	\$1,000.00	\$0.01	395,512.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	369.60	65	\$73.55	\$250.00	\$8.15	24,024.00
2063300	CLASS 4 EXCAVATION	CUYD	918.03	232	\$18.96	\$450.00	\$1.00	212,984.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	19.94	16	\$262.24	\$625.00	\$30.00	319.00
2063500	CULVERT CLEANOUT	EACH	5.75	135	\$1,333.17	\$7,500.00	\$100.00	776.00
2064000	POROUS BACKFILL	CUYD	58.64	14	\$71.98	\$240.00	\$30.00	821.00
2065500	TEMPORARY SHORING	LUMP	1.00	156	\$70,648.46	\$492,000.00	\$1.00	156.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2066004	COFFERDAMS-BENT4	LUMP	1.00	4	\$58,751.90	\$75,757.58	\$41,600.00	4.00
2071000	LINEAR GRADING CLASS 1	STA.	121.56	288	\$210.72	\$22,000.00	\$19.72	35,010.20
2072000	LINEAR GRADING CLASS 2	STA.	85.47	344	\$540.02	\$11,500.00	\$0.01	29,400.50
2081000	INTERCEPTION DITCH	100FT	24.05	42	\$347.58	\$6,485.00	\$102.00	1,010.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	80.40	104	\$192.79	\$3,500.00	\$5.00	8,361.20
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	299.78	72	\$229.64	\$1,500.00	\$15.93	21,584.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	105.07	41	\$248.85	\$1,850.00	\$68.40	4,308.00
2142000	FURNISHING ROCK FILL	CUYD	1,995.01	190	\$22.19	\$150.00	\$0.50	379,052.00
2143000	PLACING ROCK FILL	CUYD	6,884.99	214	\$3.61	\$175.00	\$0.42	1,473,388.00
2151000A	SHAPING SLOPES, CLASS I	100FT	495.18	60	\$118.05	\$5,802.00	\$33.70	29,711.00
2152000A	SHAPING SLOPES, CLASS II	100FT	535.53	90	\$189.20	\$3,500.00	\$9.72	48,198.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	176	\$128,361.23	\$1,200,000.00	\$3,500.00	176.00
2161000	SCARIFICATION OF BRIDGE DECKS	SQYD	5,183.13	40	\$2.74	\$24.00	\$1.20	207,325.00
2161500	REMOVAL OF SEAL COAT	SQFT	17,170.89	47	\$1.12	\$2.70	\$0.25	807,032.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	13,256.41	59	\$1.39	\$8.00	\$0.66	782,128.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	16,414.89	94	\$1.75	\$11.25	\$0.60	1,543,000.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	555.20	275	\$9.01	\$33.40	\$2.00	152,680.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	7,467.03	868	\$9.41	\$60.00	\$3.20	6,481,378.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	1,494.14	42	\$47.83	\$139.02	\$1.00	62,754.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	1.00	28	\$15,068.33	\$61,000.00	\$2,500.00	28.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	19	\$12,710.70	\$55,000.00	\$2,000.00	19.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	278	\$22,100.85	\$800,000.00	\$930.48	278.00
2164000	CURB REMOVAL	LIN. FT.	198.63	32	\$74.02	\$750.00	\$11.00	6,356.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	112.41	121	\$245.70	\$1,200.00	\$42.00	13,602.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	85.87	31	\$121.25	\$355.00	\$17.00	2,662.00
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	LUMP	1.00	37	\$8,559.38	\$28,000.00	\$2,175.00	37.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	36,604.81	54	\$10.85	\$28.00	\$0.01	1,976,660.00
3030600	FURNISHING ROCK BASE MATERIAL	SQYD	18,070.54	24	\$7.98	\$23.00	\$0.50	433,693.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	55,936.95	37	\$2.70	\$29.50	\$1.45	2,069,667.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	592.91	22	\$6.63	\$11.80	\$3.24	13,044.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	12,303.34	591	\$6.14	\$682.00	\$1.15	7,271,271.00
3040153	TYPE 1 AGGREGATE FOR BASE (5 IN. THICK)	SQYD	1,043.00	9	\$7.74	\$15.00	\$5.00	9,387.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	1,508.39	46	\$8.17	\$62.00	\$4.70	69,386.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	SQYD	729.00	4	\$11.72	\$12.40	\$10.64	2,916.00
3040193	TYPE 1 AGGREGATE FOR BASE (9 IN. THICK)	SQYD	171.00	7	\$16.20	\$26.25	\$9.98	1,197.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	25,462.19	358	\$5.14	\$35.00	\$2.15	9,115,463.90
3101002	GRAVEL (A)	TONS	62.86	29	\$40.79	\$175.00	\$20.90	1,823.00
3101003	GRAVEL (A)	SQYD	1,448.04	46	\$8.02	\$25.00	\$3.00	66,610.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	1,136.91	117	\$23.62	\$225.00	\$7.00	133,018.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	4,053.59	200	\$4.35	\$62.00	\$1.50	810,717.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	541.87	67	\$18.50	\$578.22	\$6.00	36,305.00
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	SQYD	1,215.63	16	\$5.94	\$42.50	\$3.93	19,450.00
4010101	8 INCHES, BITUMINOUS PVMT	SQYD	1,873.50	7	\$30.69	\$37.80	\$28.00	13,114.50
4010102	9 INCHES, BITUMINOUS PVMT	SQYD	495.50	3	\$33.69	\$39.50	\$26.06	1,486.50
4010103	10 INCHES, BITUMINOUS PVMT	SQYD	6,353.27	12	\$35.26	\$44.09	\$29.25	76,239.20
4010105	5 3/4 INCHES, BITUMINOUS PVMT	SQYD	2,358.01	44	\$26.89	\$84.60	\$15.00	103,752.30
4010106	6 INCHES, BITUMINOUS PVMT	SQYD	21,327.71	11	\$19.74	\$26.00	\$19.20	234,604.80
4010150	TYPE A2 SHOULDER	SQYD	12,374.14	123	\$19.97	\$52.00	\$12.36	1,522,019.40
4010151	TYPE A3 SHOULDER	SQYD	9,482.17	208	\$16.46	\$160.00	\$8.79	1,972,291.10
4011209	BITUMINOUS PVMT MIXTURE PG64-22, (BP-1)	TONS	7,480.00	711	\$52.93	\$600.00	\$1.00	5,318,281.10
4011211	BITUMINOUS PVMT MIXTURE PG64-22, (BP-2)	TONS	8,438.15	117	\$51.82	\$335.00	\$40.00	987,263.90
4011213	BITUMINOUS PVMT MIXTURE PG64-22, (BP-3)	TONS	2,022.27	23	\$68.73	\$206.18	\$56.50	46,512.30
4011214	BITUMINOUS PVMT MIXTURE PG70-22, (BP-3)	TONS	2,708.88	11	\$69.88	\$136.00	\$66.10	29,797.70
4013000	BITUMINOUS PVMT MIXTURE PG64-22 (BASE)	TONS	2,028.82	296	\$58.61	\$300.00	\$43.80	600,529.90
4013010	BITUMINOUS PVMT MIXTURE PG64-22 (BASE WIDENING)	TONS	2,422.18	19	\$58.94	\$182.50	\$46.79	46,021.50
4020520	BITUMINOUS PVMT MIXTURE PG64-22	TONS	7,731.82	412	\$55.76	\$1,070.00	\$1.00	3,185,508.70
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	2,886.60	20	\$62.57	\$170.00	\$48.05	57,732.00
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	9,948.89	13	\$70.29	\$89.10	\$64.62	129,335.60
4030007	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095BSM MIX)	TONS	1,142.70	2	\$171.50	\$175.00	\$168.00	2,285.40
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TONS	67.50	2	\$327.50	\$335.00	\$320.00	135.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	8,840.64	158	\$59.41	\$315.00	\$48.30	1,396,821.80
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	8,402.77	104	\$63.16	\$167.00	\$41.80	873,887.90
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TONS	2,180.01	87	\$67.45	\$573.46	\$54.90	189,660.50
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TONS	5,778.56	36	\$77.03	\$400.00	\$67.94	208,028.10
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	541.50	8	\$96.97	\$104.73	\$85.50	4,332.00
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	25,164.21	41	\$61.86	\$168.00	\$49.24	1,031,732.50
4030124	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BLP MIX)	TONS	2,376.90	3	\$74.72	\$84.52	\$67.80	7,130.70
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	3,843.26	45	\$96.84	\$257.00	\$82.00	172,946.60
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	27,076.49	21	\$89.47	\$123.31	\$67.65	568,606.30
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	12,686.72	64	\$55.71	\$205.00	\$46.50	811,950.30
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	5,501.93	30	\$60.33	\$485.00	\$44.97	165,058.00
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	22,946.41	54	\$63.09	\$319.60	\$45.44	1,239,106.20
4030301	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	TONS	516.58	21	\$73.27	\$133.00	\$61.35	10,848.20
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	9,961.34	46	\$48.83	\$200.00	\$43.00	458,221.80
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	174.68	16	\$86.31	\$115.50	\$71.02	2,794.90
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS	22,215.35	8	\$55.42	\$64.15	\$50.15	177,722.80
4030401	8 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	11,878.20	4	\$27.60	\$30.80	\$25.52	47,512.80
4030402	9 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	49,068.73	10	\$34.11	\$39.00	\$25.80	490,687.30
4030403	10 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	7,854.30	4	\$37.69	\$40.00	\$35.78	31,417.20
4030404	11 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	12,571.85	19	\$37.01	\$43.20	\$30.45	238,865.20
4030409	12 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	24,495.91	8	\$34.04	\$44.27	\$27.68	195,967.30

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030411	14 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	18,011.10	3	\$45.06	\$48.60	\$39.75	54,033.30
4030413	16 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	12,272.85	2	\$35.98	\$37.85	\$35.07	24,545.70
4030414	17 INCHES, ASPHALTIC CONCRETE PVMT SP125C	SQYD	4,396.80	2	\$48.95	\$78.52	\$44.87	8,793.60
4030424	14 INCHES, ASPHALTIC CONCRETE PVMT SP125CLP OR SP125BSM	SQYD	12,240.30	1	\$64.00	\$64.00	\$64.00	12,240.30
4031050	ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	SQYD	2,429.74	19	\$19.57	\$45.00	\$10.00	46,165.00
4051011	EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	GAL	20,780.00	8	\$3.72	\$4.15	\$3.52	166,240.00
4051012	EMULSIFIED ASPHALT, COLD IN-PLACE RECYCLING	GAL	270,150.00	2	\$2.41	\$2.47	\$2.34	540,300.00
4055001	1 INCH, HOT IN-PLACE RECYCLING	SQYD	96,964.00	4	\$2.51	\$2.60	\$2.40	387,856.00
4055002	2 INCHES, HOT IN-PLACE RECYCLING	SQYD	91,063.00	4	\$5.48	\$5.65	\$5.25	364,252.00
4055005	COLD IN-PLACE RECYCLING	SQYD	172,073.00	2	\$3.42	\$3.44	\$3.39	344,146.00
4055010	FULL DEPTH RECLAMATION	SQYD	83,106.00	5	\$4.22	\$4.60	\$3.95	415,530.00
4071005	TACK COAT	GAL	7,024.13	1257	\$1.71	\$185.00	\$0.01	8,829,335.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	5,584.80	98	\$3.23	\$50.06	\$0.02	547,310.00
4081015	PRIME-LIQUID ASPHALT MC 30	GAL	410.00	4	\$3.34	\$4.50	\$1.00	1,640.00
4081026	PRIME-EMULSIFIED ASPHALT SS-1	GAL	6,130.00	6	\$2.28	\$2.77	\$1.84	36,780.00
4094000	SEAL COAT, GRADE A	SQYD	29,766.73	34	\$2.43	\$9.00	\$1.85	1,012,068.80
4094010	SEAL COAT, GRADE B	SQYD	1,158.00	4	\$4.49	\$5.00	\$4.25	4,632.00
4094020	SEAL COAT, GRADE C	SQYD	12,202.75	36	\$3.19	\$67.52	\$2.01	439,299.00
4131000	MICROSURFACING, TYPE II	SQYD	59,060.83	6	\$2.55	\$4.00	\$2.27	354,365.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	77,875.50	4	\$4.84	\$5.28	\$4.30	311,502.00
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	SQYD	165,726.00	7	\$3.99	\$4.85	\$3.30	1,160,082.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	251,552.81	48	\$4.65	\$7.00	\$2.85	12,074,535.00
4134000	BITUMINOUS FOG SEAL	GAL	7,375.45	71	\$2.62	\$29.25	\$0.50	523,657.00
4135000	BITUMINOUS PVMT CRACK SEALING	LIN. FT.	10,826.67	6	\$2.01	\$2.82	\$1.56	64,960.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	46,270.79	19	\$1.84	\$83.00	\$1.05	879,145.00
4137000	BITUMINOUS PVMT CRACK FILLING	LIN. FT.	8,000.00	2	\$2.17	\$2.28	\$2.05	16,000.00
5021106	CONCRETE PVMT (6 IN. NON-REINF)	SQYD	373.31	44	\$48.96	\$77.25	\$32.32	16,425.50
5021107	CONCRETE PVMT (7 IN. NON-REINF)	SQYD	813.19	16	\$43.94	\$95.00	\$37.00	13,011.00
5021108	CONCRETE PVMT (8 IN. NON-REINF)	SQYD	17,396.55	57	\$29.62	\$110.00	\$23.31	991,603.40
5021109	CONCRETE PVMT (9 IN. NON-REINF)	SQYD	1,288.81	31	\$54.66	\$200.00	\$42.84	39,953.20
5021110	CONCRETE PVMT (10 IN. NON-REINF)	SQYD	5,430.56	17	\$31.64	\$133.34	\$1.00	92,319.60
5021112	CONCRETE PVMT (12 INCH NON-REINFORCED)	SQYD	17.40	8	\$183.73	\$343.94	\$89.00	139.20
5021305	CONCRETE PVMT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	2,605.81	8	\$31.28	\$55.00	\$25.00	20,846.50
5021306	CONCRETE PVMT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	SQYD	444.76	17	\$48.13	\$230.00	\$27.42	7,560.90
5021307	CONCRETE PVMT (7 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	15.40	5	\$85.20	\$120.00	\$42.00	77.00
5021308	CONCRETE PVMT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	11,640.64	81	\$38.14	\$226.88	\$26.00	942,892.20
5021309	CONCRETE PVMT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	36,235.99	68	\$39.94	\$105.50	\$29.00	2,464,047.10
5021310	CONCRETE PVMT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	31,238.63	81	\$37.63	\$98.00	\$28.36	2,530,328.90
5021311	CONCRETE PVMT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	27,849.60	3	\$36.65	\$39.35	\$32.50	83,548.80
5021331	CONCRETE PVMT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	17,416.21	14	\$39.90	\$53.32	\$29.49	243,827.00
5021332	CONCRETE PVMT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	40,683.74	58	\$31.62	\$70.00	\$24.00	2,359,656.70
5021333	CONCRETE PVMT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	1,361.53	13	\$50.44	\$130.50	\$45.00	17,699.90
5021335	CONCRETE PVMT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	2,120.40	3	\$78.67	\$90.00	\$68.50	6,361.20
5021340	TYPE A2 SHOULDER	SQYD	15,847.93	120	\$21.34	\$82.50	\$14.37	1,901,751.60
5021341	TYPE A3 SHOULDER	SQYD	29,863.33	26	\$15.86	\$35.00	\$8.21	776,446.70
5021502	SURFACE PREPARATION	SQYD	3,707.00	5	\$1.25	\$3.35	\$0.25	18,535.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031000A	BRIDGE APPROACH SLAB	SQYD	1,120.38	13	\$210.47	\$257.50	\$35.00	14,565.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	255.35	276	\$218.32	\$410.00	\$131.00	70,476.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	253.52	21	\$198.85	\$256.00	\$122.55	5,324.00
5041000	CONCRETE APPROACH PVMT	SQYD	357.41	172	\$121.22	\$312.00	\$47.26	61,474.90
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	1,723.16	19	\$53.45	\$187.00	\$42.69	32,740.00
5051000	LOW SLUMP CONCRETE WEARING SURFACE	SQYD	1,525.71	35	\$67.10	\$165.00	\$30.00	53,400.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	3,007.79	117	\$78.91	\$199.40	\$51.50	351,912.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	SQYD	447.60	25	\$147.66	\$302.83	\$70.00	11,190.00
5061030	ULTRATHIN CONCRETE WHITETOPPING	CUYD	261.60	2	\$104.35	\$115.00	\$93.70	523.20
5062030	UNBONDED CONCRETE OVERLAY	CUYD	30,357.21	35	\$73.27	\$120.00	\$53.00	1,062,502.30
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	128,031.52	33	\$10.51	\$37.00	\$6.15	4,225,040.30
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	97	\$11,537.47	\$84,000.00	\$100.00	97.00
6031011	RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN. DIA)	EACH	4.00	6	\$965.17	\$1,873.88	\$585.00	24.00
6031013	RELOCATING SERVICE CONNECTIONS (CLASS 2) (2 IN. DIA TO LESS THAN 3 IN. DIA)	EACH	1.00	6	\$1,814.25	\$3,000.00	\$890.00	6.00
6031028	RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN. DIA)	EACH	5.00	6	\$2,217.08	\$3,020.47	\$720.00	30.00
6031030	RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN. DIA TO LESS THAN 3 IN. DIA)	EACH	1.00	6	\$3,326.59	\$4,500.00	\$971.00	6.00
6042010	ADJUSTING MANHOLE	EACH	4.79	104	\$785.35	\$3,800.00	\$50.00	498.00
6042020	ADJUSTING BASIN OR INLET	EACH	8.80	71	\$1,744.71	\$5,032.95	\$110.00	625.00
6044011	PIPE COLLAR, TYPE A	EACH	4.71	194	\$1,144.29	\$4,100.00	\$3.00	914.00
6044012	PIPE COLLAR, TYPE B	EACH	2.13	80	\$1,037.82	\$3,920.00	\$1.00	170.00
6044013	PIPE COLLAR, TYPE C	EACH	1.38	16	\$1,398.86	\$2,500.00	\$840.00	22.00
6046012A	12 IN. SLOTTED DRAIN	LIN. FT.	30.13	8	\$129.46	\$273.00	\$83.38	241.00
6046018A	18 IN. SLOTTED DRAIN	LIN. FT.	20.00	3	\$118.63	\$155.90	\$90.00	60.00
6051018A	PIPE AGGREGATE PVMT CROSS DRAIN	LIN. FT.	315.74	19	\$30.02	\$132.57	\$16.00	5,999.00
6052010A	STRUCTURAL UNDERDRAIN	LIN. FT.	40.00	7	\$61.39	\$84.00	\$44.50	280.00
6053030A	PIPE AGGREGATE PVMT EDGE DRAIN	LIN. FT.	44,950.88	74	\$4.77	\$20.00	\$2.53	3,326,365.00
6054010	GEOCOMPOSITE PVMT EDGE DRAIN	LIN. FT.	25,972.33	9	\$4.47	\$7.30	\$3.80	233,751.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	309.84	56	\$425.24	\$1,463.79	\$6.50	17,351.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.63	62	\$5,420.50	\$7,000.00	\$1,000.00	163.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,556.10	755	\$15.90	\$325.00	\$3.00	1,174,856.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,061.46	348	\$25.76	\$42.45	\$2.16	369,389.00
6061020	GUARDRAIL TYPE B	LIN. FT.	63.00	5	\$46.50	\$48.00	\$46.00	315.00
6061040	GUARDRAIL TYPE D	LIN. FT.	216.76	34	\$19.97	\$230.00	\$16.00	7,370.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	22.28	25	\$20.32	\$40.00	\$0.48	557.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	53.66	64	\$33.19	\$61.39	\$1.33	3,434.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	118.23	116	\$27.29	\$93.00	\$1.30	13,715.00
6062000	BRIDGE ANCHOR SECTION (BRUSH CURB)	EACH	4.63	27	\$1,451.62	\$2,900.00	\$1,150.00	125.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	6.60	58	\$1,616.70	\$2,200.00	\$1,416.00	383.00
6062200	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) RDWY AND REHAB ONLY)	EACH	4.46	63	\$1,565.39	\$3,000.00	\$100.00	281.00
6062200A	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) (RDWY & REHAB ONLY)	EACH	3.89	297	\$1,641.79	\$8,400.00	\$71.12	1,154.00
6062202	BRIDGE ANCHOR SECT, 7 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY & REHAB	EACH	6.75	40	\$1,663.16	\$2,772.82	\$55.88	270.00
6062202A	BRIDGE ANCHOR SECT, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHAB	EACH	3.74	183	\$1,653.86	\$2,380.09	\$71.62	685.00
6062204	BRIDGE ANCHOR SECT, 6 FT. POSTS (SAFETY BARRIER CURB) NEW CONST ONLY	EACH	6.37	27	\$1,589.22	\$1,760.00	\$1,319.00	172.00
6062204A	BRIDGE ANCHOR SECT, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST ONLY)	EACH	6.40	122	\$1,570.01	\$2,603.97	\$1,220.94	781.00
6062300	TRANSITION SECTION, 6 FT. POSTS	EACH	4.61	151	\$341.15	\$1,050.00	\$27.53	696.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.85	520	\$367.16	\$1,800.00	\$13.57	2,522.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062301	TRANSITION SECTION, 7 FT. POSTS	EACH	5.57	67	\$378.03	\$856.00	\$300.00	373.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	4.70	298	\$389.96	\$2,000.00	\$13.80	1,401.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.07	74	\$1,546.89	\$2,350.00	\$77.13	227.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	5.91	112	\$1,767.83	\$2,830.00	\$300.00	662.00
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	6	\$1,606.17	\$1,770.00	\$1,524.00	12.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	4.80	81	\$991.51	\$1,320.00	\$336.42	389.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.22	1108	\$2,055.56	\$14,230.00	\$300.00	6,896.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.53	55	\$4,041.87	\$7,610.60	\$10.00	84.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.11	71	\$11,338.27	\$33,087.09	\$10.00	150.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	1,157.22	9	\$9.40	\$15.40	\$0.81	10,415.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	4,324.50	36	\$10.28	\$80.42	\$1.05	155,682.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	24.85	13	\$8.70	\$81.50	\$2.05	323.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	18.69	13	\$14.83	\$223.67	\$1.31	243.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	4.28	36	\$2,399.82	\$4,850.00	\$118.54	154.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	2.10	30	\$1,587.67	\$2,467.00	\$10.00	63.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	CUYD	204.91	23	\$50.58	\$240.00	\$3.00	4,713.00
6066300	GUARDRAIL POST	EACH	344.00	8	\$53.66	\$61.70	\$41.76	2,752.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	712.40	25	\$10.73	\$115.00	\$5.00	17,810.00
6066610	END ANCHOR	EACH	4.48	358	\$807.81	\$2,660.00	\$100.00	1,605.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.25	12	\$674.58	\$2,000.00	\$14.26	15.00
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	1.00	13	\$760.27	\$1,268.90	\$100.00	13.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	80.68	28	\$9.57	\$19.12	\$0.15	2,259.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	100.00	3	\$3.32	\$6.80	\$0.15	300.00
6071011A	CHAIN-LINK FENCE (48 IN.)	LIN. FT.	86.00	9	\$16.59	\$20.00	\$12.00	774.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	848.79	57	\$15.31	\$55.00	\$10.60	48,381.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	864.58	45	\$19.71	\$100.00	\$14.50	38,906.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	5	\$1,361.72	\$2,408.58	\$800.00	5.00
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.00	28	\$1,680.96	\$2,058.00	\$830.00	28.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	649.36	42	\$19.52	\$64.00	\$14.25	27,273.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	158.33	21	\$60.30	\$131.20	\$35.90	3,325.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	296.00	4	\$96.00	\$110.00	\$85.00	1,184.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	401.57	23	\$123.79	\$160.00	\$75.00	9,236.00
6072010	WOVEN WIRE FENCE	LIN. FT.	571.00	9	\$9.83	\$16.00	\$6.75	5,139.00
6081000	CONCRETE MEDIAN	SQYD	205.60	66	\$47.50	\$307.44	\$10.00	13,569.30
6081010	CONCRETE CURB RAMP	SQYD	353.15	193	\$110.09	\$1,025.04	\$35.00	68,158.40
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	307.86	65	\$38.06	\$323.63	\$17.00	20,011.20
6083004	4 IN. CONCRETE MEDIAN STRIP	SQYD	0.90	8	\$137.25	\$219.20	\$125.00	7.20
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	192.42	131	\$55.80	\$762.59	\$31.51	25,206.70
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	836.37	90	\$54.01	\$255.00	\$33.00	75,273.60
6085007	PAVED APPROACH, 7 IN.	SQYD	737.70	64	\$52.92	\$240.00	\$31.13	47,212.50
6085008	PAVED APPROACH, 8 IN.	SQYD	1,322.83	86	\$54.12	\$118.68	\$34.09	113,763.10
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	1,812.36	257	\$32.23	\$240.00	\$21.49	465,776.40
6086007	CONCRETE SIDEWALK, 7 IN.	SQYD	247.30	10	\$51.51	\$86.99	\$36.50	2,473.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	876.90	136	\$24.67	\$155.00	\$7.15	119,258.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	861.37	57	\$27.09	\$67.00	\$7.99	49,098.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	749.31	67	\$32.01	\$235.00	\$13.85	50,204.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	629.64	58	\$32.33	\$93.50	\$15.00	36,519.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	1,059.19	68	\$27.66	\$90.00	\$15.60	72,025.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	1,790.67	174	\$21.23	\$58.00	\$12.52	311,576.00
6091060	PAVED DITCH	SQYD	586.66	100	\$51.38	\$460.00	\$30.00	58,666.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	1,026.14	154	\$11.81	\$270.00	\$1.00	158,026.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	LIN. FT.	1,317.48	23	\$13.14	\$58.50	\$7.00	30,302.00
6092013	INTEGRAL CURB TYPE M	LIN. FT.	2,219.19	21	\$20.27	\$44.51	\$6.60	46,603.00
6092014	INTEGRAL CURB TYPE N	LIN. FT.	228.00	2	\$15.50	\$16.00	\$15.00	456.00
6092015	INTEGRAL CURB TYPE O	LIN. FT.	540.60	5	\$12.65	\$23.00	\$2.00	2,703.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	1,219.23	40	\$12.61	\$45.00	\$1.00	48,769.00
6092022	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE B	LIN. FT.	100.00	6	\$22.01	\$33.00	\$12.68	600.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.	749.33	18	\$10.89	\$40.00	\$3.74	13,488.00
6093010	ASPHALT CURB	LIN. FT.	269.69	26	\$12.63	\$32.74	\$5.14	7,012.00
6094010	DRAIN BASIN	EACH	3.13	115	\$4,072.11	\$8,500.00	\$500.00	360.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	201.81	77	\$20.37	\$230.00	\$1.00	15,539.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	440.38	150	\$29.05	\$75.00	\$1.00	66,057.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	437.38	58	\$30.00	\$55.00	\$10.00	25,368.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	950.41	74	\$27.15	\$55.00	\$1.00	70,330.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	201.81	77	\$21.60	\$574.50	\$7.00	15,539.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	417.57	159	\$19.37	\$200.00	\$3.00	66,393.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	437.38	58	\$18.84	\$116.85	\$4.00	25,368.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	950.41	74	\$15.95	\$60.00	\$5.00	70,330.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	264.47	79	\$41.32	\$225.00	\$15.00	20,893.00
6097000	ROCK LINING	CUYD	190.51	350	\$48.05	\$638.35	\$10.00	66,677.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	563.28	135	\$26.78	\$70.00	\$10.00	76,043.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	596.10	448	\$27.81	\$119.02	\$1.00	267,054.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	545.31	141	\$18.65	\$63.00	\$6.14	76,889.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	587.02	468	\$19.96	\$350.00	\$1.00	274,726.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	283.28	123	\$55.33	\$500.00	\$20.00	34,843.00
6117000A	GABIONS	CUYD	40.75	20	\$208.85	\$420.00	\$120.00	815.00
6122008	IMPACT ATTENUATOR (8 SAND BARRELS)	EACH	2.43	14	\$2,633.15	\$3,980.00	\$2,000.00	34.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	4.97	67	\$2,915.17	\$9,000.00	\$100.00	333.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	3.33	15	\$3,214.89	\$7,500.00	\$1,500.00	50.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.46	76	\$3,317.37	\$5,250.00	\$1,700.00	187.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	4.61	69	\$3,852.95	\$5,801.00	\$1,705.00	318.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	2.38	64	\$4,529.74	\$10,000.00	\$2,100.00	152.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	7.26	66	\$4,322.80	\$10,000.00	\$1,500.00	479.00
6122020	REPLACEMENT SAND BARREL	EACH	14.12	289	\$403.94	\$1,120.00	\$0.01	4,080.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	5.11	198	\$748.53	\$3,000.00	\$300.00	1,012.00
6123000	TRUCK MOUNTED ATTENUATOR (TMA)	EACH	2.03	143	\$3,461.11	\$42,000.00	\$1.00	291.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.03	475	\$2,901.05	\$45,000.00	\$0.61	964.00
6131010	FURNISHING & PLACING CONC MATERIAL FOR CLASS A FULL DEPTH PVMT. REP.	SQYD	772.20	167	\$164.50	\$830.00	\$45.50	128,957.60
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PVMT REPAIR)	SQYD	197.89	215	\$5.29	\$480.00	\$0.01	42,547.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PVMT REPAIR)	SQYD	283.59	216	\$4.93	\$480.00	\$0.50	61,256.00
6131014	FULL DEPTH PVMT. REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	3,260.04	195	\$6.20	\$28.00	\$0.01	635,708.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR	EACH	1,717.53	152	\$6.70	\$41.52	\$0.25	261,065.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131017	DOWEL BAR (FURNISH & INSTAL W/ BASKETS) FOR FULL DEPTH PVMT. REPAIR	EACH	399.63	57	\$6.38	\$100.00	\$3.15	22,779.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT. REPAIR (TYPE L)	EACH	370.77	69	\$8.14	\$34.00	\$1.75	25,583.00
6132014	CLASS A PARTIAL DEPTH PVMT REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	1,622.40	15	\$3.35	\$20.00	\$0.01	24,336.00
6132018	FURNISH & PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	32.27	30	\$472.15	\$3,158.77	\$100.00	968.20
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PVMT. REPA	SQYD	262.97	24	\$145.79	\$282.50	\$22.91	6,311.20
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	157.24	90	\$116.43	\$650.00	\$32.90	14,151.60
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	SQYD	635.49	90	\$44.91	\$380.00	\$7.00	57,193.70
6134001	DOWEL BAR RETROFIT	EACH	672.86	14	\$73.53	\$130.00	\$10.22	9,420.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	4.43	49	\$657.74	\$1,250.00	\$350.00	217.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	3.32	76	\$822.90	\$2,400.00	\$250.00	252.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	2.46	48	\$886.20	\$3,790.00	\$162.50	118.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	5.64	78	\$1,085.65	\$2,350.00	\$3.00	440.00
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.00	3	\$600.83	\$705.00	\$447.50	3.00
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	1.00	11	\$715.30	\$1,500.00	\$175.00	11.00
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.00	4	\$2,156.25	\$3,500.00	\$1,500.00	4.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	16.44	145	\$449.80	\$1,875.31	\$195.00	2,384.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	41.07	85	\$636.94	\$3,500.00	\$400.00	3,491.00
6142014	24 IN. OR 600MM AUTO FLOODGATE (TYPE 1)	EACH	4.00	7	\$1,369.94	\$2,000.00	\$625.00	28.00
6142019	48 IN. OR 1200 MM AUTO FLOODGATE (TYPE 1)	EACH	1.00	3	\$7,396.37	\$8,043.10	\$6,546.00	3.00
6142024	24 IN. OR 600 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	4	\$2,411.74	\$2,700.00	\$2,000.00	4.00
6142026	30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	4	\$2,605.61	\$2,850.00	\$2,250.00	4.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	3.81	31	\$409.87	\$1,500.00	\$231.95	118.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	4.69	26	\$395.55	\$710.00	\$231.95	122.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	4.50	34	\$396.90	\$3,500.00	\$120.00	153.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	30.42	69	\$281.48	\$1,300.00	\$125.00	2,099.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	11.05	40	\$292.83	\$1,000.00	\$149.50	442.00
6143020	CURB INLET	EACH	4.09	23	\$1,284.76	\$2,800.00	\$280.00	94.00
6151000	OFFICE FOR ENGINEER	MONTH	12.00	4	\$2,987.50	\$5,000.00	\$1,200.00	48.00
6151005	WATER TRANSPORTATION FOR ENGINEER	LUMP	1.00	18	\$20,205.56	\$30,000.00	\$7,500.00	18.00
6161005	CONSTRUCTION SIGNS	SQFT	997.37	1939	\$7.42	\$40.00	\$0.01	1,933,894.94
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.44	478	\$132.55	\$4,500.00	\$10.00	2,601.00
6161009	FLAG ASSEMBLY	EACH	30.56	625	\$18.33	\$350.00	\$1.00	19,098.00
6161010	RELOCATED SIGNS	SQFT	812.31	214	\$5.33	\$25.50	\$1.00	173,835.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	89.89	178	\$30.67	\$100.00	\$0.01	16,001.00
6161021	CHANNELIZER (DRUM-LIKE) WITH LIGHT	EACH	160.00	7	\$48.61	\$80.00	\$31.50	1,120.00
6161022	CHANNELIZER (CONES)	EACH	107.64	53	\$12.13	\$100.00	\$1.95	5,705.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	62.58	48	\$38.31	\$100.00	\$2.00	3,004.00
6161025	CHANNELIZER (TRIM LINE)	EACH	196.23	1272	\$23.98	\$150.00	\$1.00	249,609.00
6161028	CHANNELIZER	EACH	127.89	38	\$13.12	\$38.61	\$5.00	4,860.00
6161029	TYPE III MOVEABLE BARRICADE WITH SIGN	EACH	4.00	4	\$102.50	\$105.00	\$100.00	16.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	17.06	587	\$191.82	\$1,800.00	\$40.00	10,016.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	8.68	104	\$186.68	\$500.00	\$26.00	903.00
6161032	TYPE III MOVEABLE BARRICADE WITH SIGN AND LIGHT	EACH	2.00	7	\$258.43	\$326.00	\$165.00	14.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.38	354	\$56.20	\$200.00	\$1.25	13,941.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	25.76	104	\$65.39	\$450.00	\$10.00	2,679.00
6161040	FLASHING ARROW PANEL	EACH	2.73	975	\$1,292.35	\$6,500.00	\$0.01	2,664.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161047	TYPE III OBJECT MARKER	EACH	14.05	270	\$110.41	\$310.00	\$10.00	3,794.00
6161052	WARNING LIGHT, TYPE B	EACH	9.38	162	\$69.48	\$1,250.00	\$0.01	1,520.00
6161053	WARNING LIGHT, TYPE C	EACH	8.65	17	\$96.13	\$130.00	\$47.58	147.00
6161070	TUBULAR MARKER	EACH	436.32	175	\$40.76	\$122.76	\$22.10	76,356.00
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.00	14	\$5,419.64	\$8,000.00	\$4,000.00	28.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.48	62	\$827.38	\$3,500.00	\$100.00	154.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAI	EACH	2.92	754	\$4,531.03	\$22,135.00	\$1.00	2,198.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.29	1521	\$123.79	\$2,000.00	\$0.01	3,476.00
6161133	INSTALLING 'POINT OF PRESENCE' SIGN	EACH	2.24	486	\$168.40	\$500.00	\$25.00	1,090.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.26	443	\$165.89	\$520.00	\$50.00	1,000.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	1.93	173	\$173.63	\$350.00	\$22.06	334.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	1.50	10	\$22,590.00	\$36,100.00	\$10,250.00	15.00
6162010	WORK ZONE LIGHTING	EACH	1.00	290	\$9,215.17	\$240,979.38	\$1.00	290.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	101.23	22	\$92.84	\$275.00	\$63.07	2,227.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	537.24	45	\$65.69	\$277.29	\$35.00	24,176.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	230.53	15	\$120.68	\$242.42	\$100.00	3,458.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	3,019.64	105	\$43.68	\$273.35	\$32.00	317,062.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	2,318.43	40	\$60.89	\$180.00	\$40.00	92,737.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	596.29	28	\$88.72	\$262.07	\$50.00	16,696.00
6173600C	TEMP. CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	3,115.52	85	\$22.48	\$90.00	\$10.00	264,819.00
6173600D	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	2,764.35	280	\$24.67	\$105.00	\$7.60	774,019.00
6173602B	TEMP. TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	LIN. FT.	1,613.54	13	\$33.46	\$65.00	\$22.00	20,976.00
6173700A	TEMP. TRAFFIC BARRIER W/ ANCHORING SYS, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	994.73	33	\$31.08	\$92.47	\$16.50	32,826.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /RETAINED	LIN. FT.	1,128.00	16	\$38.75	\$60.00	\$18.00	18,048.00
6173802A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS, CONTRACTOR FURNISHED /COMMISSIC	LIN. FT.	64.00	5	\$62.07	\$66.00	\$60.00	320.00
6174000	TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	EACH	2.00	8	\$702.02	\$1,400.00	\$276.72	16.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.81	75	\$834.88	\$2,000.00	\$61.25	211.00
6175010	RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	LIN. FT.	3,853.98	59	\$5.38	\$14.00	\$1.00	227,385.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	2,949.89	212	\$7.06	\$60.00	\$1.00	625,376.00
6175011A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN. FT.	2,050.50	12	\$11.99	\$31.41	\$3.00	24,606.00
6175012A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	1,124.23	13	\$16.04	\$40.00	\$1.00	14,615.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.05	42	\$364.61	\$1,037.00	\$90.00	86.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	911.00	1	\$6.00	\$6.00	\$6.00	911.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	911.00	1	\$6.00	\$6.00	\$6.00	911.00
6178003	TRAFFIC BARRIER DELINEATOR, AMBER / AMBER	EACH	19.00	3	\$19.74	\$25.70	\$13.53	57.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	8.00	2	\$20.50	\$36.00	\$5.00	16.00
6181000	MOBILIZATION	LUMP	1.00	2352	\$140,655.18	\$4,550,000.00	\$1.00	2,352.00
6191000	PVMT EDGE TREATMENT	LIN. FT.	26,254.87	453	\$0.94	\$15.00	\$0.01	11,893,454.00
6200224	TYPE 1 PREFORMED MARKING TAPE, 24 IN, YELLOW	LIN. FT.	115.00	6	\$17.80	\$20.00	\$16.00	690.00
6200306	TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	LIN. FT.	2,744.50	20	\$3.64	\$5.40	\$3.00	54,890.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	462.44	27	\$10.89	\$25.77	\$9.00	12,486.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	11.46	24	\$318.13	\$630.00	\$100.00	275.00
6201500	TYPE 1 PREFORMED STRAIGHT ARROW	EACH	4.00	5	\$311.00	\$330.00	\$300.00	20.00
6201600A	TYPE 1 PREFORMED COMBINATION STRAIGHT-LEFT/RIGHT ARROW	EACH	1.00	5	\$702.85	\$802.27	\$618.00	5.00
6205003B	TYPE 1 PREFORMED MARKING TAPE, 4 IN. YELLOW	LIN. FT.	800.00	7	\$3.26	\$4.00	\$1.10	5,600.00
6205007	TYPE 1 PREFORMED WHITE MIDBLOCK, 36 IN. OR 900MM WIDE FOR 12	EACH	13.00	12	\$216.45	\$390.60	\$150.00	156.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	1,766.31	35	\$2.88	\$4.72	\$1.25	61,821.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.	4,387.00	47	\$3.20	\$9.35	\$1.25	206,189.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	1,110.59	197	\$5.56	\$52.36	\$1.10	218,786.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	549.07	27	\$11.81	\$20.00	\$9.00	14,825.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	182.45	473	\$22.00	\$78.75	\$14.80	86,300.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	254.46	151	\$21.68	\$55.75	\$14.80	38,424.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	18.36	522	\$344.69	\$700.00	\$28.00	9,583.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	5.55	146	\$274.11	\$518.00	\$28.00	811.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	3.85	136	\$610.11	\$921.40	\$405.00	524.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.18	82	\$499.14	\$700.00	\$300.00	343.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	1.97	60	\$1,185.65	\$4,297.43	\$500.00	118.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT LANE	EACH	6.69	16	\$352.68	\$750.00	\$150.00	107.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT LANE	EACH	129.00	6	\$214.06	\$263.75	\$182.79	774.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 36 IN. WIDE FOR 12 FT LANE	EACH	62.35	34	\$219.04	\$830.00	\$30.00	2,120.00
6205138	TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	EACH	8.00	2	\$670.00	\$740.00	\$600.00	16.00
6205139	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN. WHITE, YIELD LINE TRIANGLES	EACH	29.86	22	\$30.96	\$181.00	\$10.00	657.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	26.33	18	\$74.74	\$250.00	\$30.00	474.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	28.84	91	\$60.86	\$750.00	\$6.00	2,624.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	14,002.99	314	\$1.02	\$10.50	\$0.70	4,396,939.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	15,743.04	289	\$1.02	\$10.00	\$0.53	4,549,740.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	94.78	107	\$7.00	\$65.00	\$5.00	10,141.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	460.00	8	\$2.47	\$2.96	\$2.30	3,680.00
6205316A	PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	LIN. FT.	882.00	3	\$2.52	\$3.11	\$1.60	2,646.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	LIN. FT.	502.20	30	\$3.91	\$10.00	\$2.85	15,066.00
6205326A	PREFORMED SHORT TERM MARKING TAPE 8 IN., WHITE	LIN. FT.	1,056.50	16	\$1.57	\$2.20	\$1.24	16,904.00
6205327A	PREFORMED SHORT TERM MARKING TAPE 8 IN., YELLOW	LIN. FT.	1,265.50	16	\$1.57	\$2.20	\$1.24	20,248.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	30,517.82	17	\$0.72	\$5.50	\$0.35	518,803.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	8,863.05	40	\$0.85	\$5.50	\$0.62	354,522.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	69.74	35	\$6.92	\$12.50	\$1.00	2,441.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	8.88	60	\$105.27	\$300.00	\$0.35	533.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	14.74	19	\$52.14	\$300.00	\$45.00	280.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	3.20	10	\$212.68	\$315.00	\$162.75	32.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	15,353.75	256	\$0.16	\$2.85	\$0.06	3,930,561.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	28,232.72	274	\$0.13	\$2.85	\$0.06	7,735,764.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	59,624.39	260	\$0.15	\$4.20	\$0.09	15,502,342.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	45,343.53	212	\$0.15	\$13.88	\$0.10	9,612,829.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	1,486.42	55	\$0.58	\$3.15	\$0.20	81,753.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,870.23	69	\$0.61	\$3.00	\$0.19	198,046.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	217.34	53	\$1.91	\$7.35	\$1.00	11,519.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	428.23	93	\$2.46	\$28.00	\$0.90	39,825.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	17,563.87	214	\$0.28	\$1.58	\$0.17	3,758,668.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	18,630.16	507	\$0.35	\$2.54	\$0.14	9,445,491.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	17,930.68	333	\$0.34	\$1.50	\$0.14	5,970,916.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,750.26	144	\$0.78	\$3.00	\$0.25	396,038.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	207.10	39	\$2.46	\$5.00	\$1.00	8,077.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	340.15	46	\$2.87	\$8.25	\$1.00	15,647.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PVMT MARKING PAINT	LIN. FT.	6,004.82	34	\$0.37	\$3.00	\$0.25	204,164.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	37,513.58	328	\$0.12	\$5.00	\$0.06	12,304,455.00
6206001	4 IN. SOLID YELLOW PVMT MARKING PAINT	100FT	93,499.00	4	\$0.01	\$0.01	\$0.01	373,996.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	37,737.94	432	\$0.12	\$31.00	\$0.06	16,302,792.00
6206106	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., WHITE	LIN. FT.	58,974.12	328	\$0.14	\$2.31	\$0.01	19,343,510.40
6206108	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., WHITE	LIN. FT.	1,958.90	70	\$0.47	\$1.60	\$0.20	137,123.00
6206119	ACRYLIC WATERBORNE PVMT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	56,662.87	193	\$0.14	\$2.21	\$0.08	10,935,933.40
6206120	ACRYLIC WATERBORNE PVMT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,486.26	54	\$0.61	\$2.05	\$0.24	80,258.00
6206122	ACRYLIC WATERBORNE PVMT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,778.72	145	\$0.57	\$4.20	\$0.18	402,914.00
6206124	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., WHITE	LIN. FT.	174.50	86	\$2.41	\$25.00	\$0.53	15,007.00
6206125	ACRYLIC WATERBORNE PVMT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	443.39	110	\$2.15	\$12.00	\$0.26	48,773.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT	LIN. FT.	61,067.05	22	\$0.11	\$0.44	\$0.07	1,343,475.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT	LIN. FT.	57,197.73	22	\$0.13	\$0.44	\$0.10	1,258,350.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, LEFT/RIGHT ARROW	EACH	29.50	10	\$34.33	\$65.00	\$25.00	295.00
6206173	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, STRAIGHT ARROW	EACH	5.00	5	\$25.76	\$28.00	\$25.00	25.00
6206174A	ACRYLIC COPOLYMER FAST DRY PVMT. MARKING PAINT, COMB. STR.-LEFT/RIGHT ARROW	EACH	1.00	5	\$51.30	\$55.00	\$50.00	5.00
6206182	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, WHITE MIDBLOCK 36 IN. WIDE FOR EACH	EACH	5.00	2	\$77.68	\$80.36	\$75.00	10.00
6207001	PVMT MARKING REMOVAL	LIN. FT.	24,221.48	735	\$0.31	\$11.00	\$0.01	17,802,785.00
6208064	TEMPORARY RAISED PVMT MARKER, TYPE 1	EACH	572.46	748	\$1.41	\$420.00	\$0.01	428,201.00
6208065	TEMPORARY RAISED PVMT MARKER, TYPE 2	EACH	957.16	934	\$1.41	\$475.00	\$0.01	893,988.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PVMT MARKER	EACH	471.05	19	\$8.42	\$68.25	\$1.00	8,950.00
6208075	REMOVAL & REPLACEMENT OF SNOWPLOWABLE RAISED PVMT. MARKER REFLECTORS	EACH	192.00	4	\$25.49	\$60.00	\$3.00	768.00
6214600A	FLOWABLE BACKFILL	CUYD	17.98	43	\$200.64	\$720.00	\$48.58	773.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	22,873.50	481	\$1.29	\$53.40	\$0.09	11,002,155.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	SQYD	34,194.93	126	\$1.78	\$20.00	\$0.11	4,308,561.00
6221011	COLDMILLING CONCRETE PVMT FOR REMOVAL OF SURFACE	CUYD	4,115.25	44	\$3.23	\$125.00	\$1.60	181,071.00
6223010	DIAMOND GRINDING (CONCRETE PVMT)	SQYD	80,438.82	68	\$2.30	\$125.00	\$1.35	5,469,840.00
6223011	CONCRETE PLANING (BITUMINOUS OVERLAY)	SQYD	11,258.00	2	\$2.03	\$2.50	\$1.55	22,516.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	3,914.51	1063	\$4.47	\$115.00	\$0.01	4,161,124.40
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	1,107.70	140	\$48.74	\$115.00	\$7.68	155,078.00
6234000	POLYMER CONCRETE	C.F.	26.75	12	\$391.69	\$700.00	\$192.92	321.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	SQYD	1,957.00	3	\$2.24	\$2.48	\$2.05	5,871.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,759.40	418	\$2.59	\$56.00	\$0.84	735,430.00
6240104A	SEPARATION GEOTEXTILE	SQYD	7,093.83	70	\$2.30	\$5.90	\$0.01	496,568.00
6252000	DRILLED HOLE	EACH	3,118.67	3	\$1.47	\$2.10	\$1.10	9,356.00
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	161,003.00	2	\$3.36	\$3.42	\$3.30	322,006.00
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	152,620.00	3	\$3.66	\$3.70	\$3.59	457,860.00
6254000	DEFLECTION TESTING	EACH	400.00	5	\$44.00	\$80.00	\$20.00	2,000.00
6255000	POLYURETHANE MATERIAL	LBS	25,707.68	25	\$3.68	\$16.94	\$3.13	642,692.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,086.82	411	\$13.32	\$350.00	\$0.01	446,683.70
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	532.18	150	\$14.41	\$164.00	\$5.08	79,826.50
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	693.36	95	\$32.25	\$1,500.00	\$1.00	65,869.60
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	513.21	46	\$30.13	\$72.75	\$6.72	23,607.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	639	\$35,476.57	\$900,000.00	\$1.00	639.00
7011102	DRILLED SHAFTS (2 FT. 0 IN. DIA.)	LIN. FT.	52.47	16	\$270.51	\$700.00	\$27.00	839.50
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	LIN. FT.	76.32	19	\$361.66	\$800.00	\$160.00	1,450.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	LIN. FT.	58.54	36	\$361.71	\$770.00	\$152.00	2,107.50
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	185.55	21	\$467.14	\$803.28	\$100.00	3,896.50
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	179.41	28	\$409.59	\$870.16	\$250.00	5,023.40
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.	123.04	33	\$606.50	\$1,695.00	\$100.00	4,060.30
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	LIN. FT.	69.34	13	\$836.76	\$2,055.00	\$280.00	901.40
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	LIN. FT.	213.00	3	\$1,750.00	\$2,200.00	\$1,150.00	639.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	LIN. FT.	60.00	3	\$1,983.33	\$2,500.00	\$1,350.00	180.00
7011114	DRILLED SHAFTS (8 FT. 0 IN. DIA.)	LIN. FT.	47.70	4	\$1,237.00	\$1,500.00	\$977.00	190.80
7011116	DRILLED SHAFTS (9 FT. 0 IN. DIA.)	LIN. FT.	235.20	4	\$3,500.00	\$5,000.00	\$2,400.00	940.80
7011202	ROCK SOCKETS (2 FT. 0 IN. DIA.)	LIN. FT.	53.20	5	\$212.20	\$350.00	\$102.00	266.00
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	LIN. FT.	58.50	14	\$467.18	\$865.00	\$310.00	819.00
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	LIN. FT.	87.00	10	\$566.26	\$1,200.00	\$360.00	870.00
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	LIN. FT.	63.82	38	\$641.02	\$1,320.00	\$320.00	2,425.00
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	LIN. FT.	74.26	25	\$621.31	\$1,200.00	\$352.00	1,856.50
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	LIN. FT.	45.40	23	\$632.39	\$1,390.00	\$230.00	1,044.20
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	LIN. FT.	115.00	3	\$1,666.67	\$2,200.00	\$800.00	345.00
7011209	ROCK SOCKETS (5 FT. 6 IN. DIA.)	LIN. FT.	35.00	3	\$1,883.33	\$2,500.00	\$950.00	105.00
7011213	ROCK SOCKETS (7 FT. 6 IN. DIA.)	LIN. FT.	42.30	4	\$1,086.00	\$1,500.00	\$914.00	169.20
7011215	ROCK SOCKETS (8 FT. 6 IN. DIA.)	LIN. FT.	139.80	4	\$4,625.00	\$7,000.00	\$2,800.00	559.20
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	5.44	100	\$617.33	\$3,960.88	\$1.00	544.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	128.65	93	\$111.97	\$225.00	\$51.50	11,964.50
7011500	CONCRETE CORING	LIN. FT.	48.82	93	\$88.21	\$179.48	\$50.00	4,540.70
7011600	SONIC LOGGING TESTING	EACH	4.90	101	\$2,344.97	\$10,000.00	\$400.00	495.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	588.59	87	\$49.45	\$582.71	\$32.50	51,207.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	885.34	163	\$57.63	\$132.00	\$20.00	144,311.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	1,589.61	49	\$68.27	\$103.00	\$40.00	77,891.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	LIN. FT.	1,500.38	21	\$47.52	\$101.00	\$40.00	31,508.00
7025001	DYNAMIC PILE TESTING	EACH	8.98	45	\$1,187.02	\$3,630.00	\$364.00	404.00
7026000	PRE-BORE FOR PILING	LIN. FT.	520.62	172	\$75.08	\$712.94	\$0.01	89,546.00
7027000	PILE POINT REINFORCEMENT	EACH	29.59	245	\$125.85	\$3,110.00	\$2.45	7,250.00
7031004	DIAMOND GRINDING	SQYD	182.00	4	\$23.13	\$44.50	\$15.00	728.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	103.72	45	\$726.13	\$1,575.00	\$430.00	4,667.20
7032002	CLASS B CONCRETE (MISC)	CUYD	34.96	35	\$452.31	\$6,000.00	\$230.99	1,223.50
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	144.93	371	\$642.95	\$9,000.00	\$1.00	53,770.70
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	158.49	60	\$376.56	\$4,000.00	\$196.00	9,509.40
7032025	DEADMAN ANCHORAGE ASSEMBLY	EACH	1.60	10	\$23,062.50	\$30,000.00	\$15,000.00	16.00
7034001	CLASS B-1 CONCRETE	CUYD	49.76	70	\$817.30	\$23,400.00	\$10.00	3,483.50
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	106.66	67	\$828.05	\$3,058.17	\$363.00	7,146.30
7034020	CLASS B-1 CONCRETE (SUPERSTRUCTURE)	CUYD	21.75	10	\$2,365.67	\$3,200.00	\$1,640.00	217.50
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	CUYD	19.70	10	\$1,005.67	\$1,500.00	\$634.12	197.00
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	376.24	92	\$383.14	\$1,510.00	\$210.00	34,614.30
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	277.99	105	\$440.94	\$4,420.00	\$286.00	29,189.10
7034205	CLASS B-2 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	CUYD	115.75	8	\$1,387.95	\$1,800.00	\$1,085.00	926.00
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	CUYD	92.46	11	\$1,245.63	\$1,625.00	\$590.02	1,017.10
7034212	SLAB ON STEEL	SQYD	1,029.36	949	\$249.42	\$450.00	\$146.00	976,861.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,002.76	158	\$262.10	\$635.00	\$200.00	158,436.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034214	CLASS B-2 CONCRETE	CUYD	25.98	75	\$2,166.87	\$15,000.00	\$150.00	1,948.20
7034215	SAFETY BARRIER CURB	LIN. FT.	528.16	1232	\$70.08	\$957.00	\$36.00	650,692.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,172.37	19	\$288.23	\$400.00	\$227.00	22,275.00
7034219A	BARRIER CURB (TYPE D)	LIN. FT.	330.46	72	\$73.06	\$150.00	\$30.00	23,793.00
7034220	SLAB ON SEMI-DEEP ABUTMENT	SQYD	146.00	3	\$420.00	\$490.00	\$350.00	438.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	395.97	59	\$191.44	\$400.00	\$88.00	23,362.00
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN. FT.	230.00	8	\$97.77	\$181.00	\$62.00	1,840.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	LIN. FT.	46.00	18	\$133.58	\$175.00	\$91.00	828.00
7034420	RAISED MEDIAN BARRIER	SQFT	1,094.45	20	\$10.40	\$21.80	\$5.50	21,889.00
7034430	SIDEWALK (BRIDGES)	SQFT	2,554.76	17	\$19.45	\$27.20	\$5.65	43,431.00
7034600	CURB BLOCKOUT	LIN. FT.	704.48	27	\$65.48	\$120.00	\$30.00	19,021.00
7034610	CORRAL CURB	LIN. FT.	710.58	12	\$98.68	\$150.00	\$69.15	8,527.00
7034620	FORM LINERS	SQYD	297.63	46	\$82.33	\$200.00	\$24.00	13,691.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	95.43	448	\$131.59	\$575.00	\$10.00	42,752.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	83.98	721	\$141.07	\$1,000.00	\$10.00	60,546.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	276.04	82	\$128.28	\$250.00	\$32.00	22,635.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	2,961.56	165	\$32.73	\$257.00	\$8.00	488,658.00
7040105	PARTIAL DEPTH REPAIR	CUYD	73.41	103	\$1,153.27	\$5,184.00	\$145.00	7,561.00
7040106	FULL DEPTH REPAIR	SQFT	699.69	105	\$60.57	\$358.00	\$20.00	73,467.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	111.65	52	\$132.39	\$380.00	\$60.00	5,806.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	1,010.16	105	\$43.79	\$161.55	\$22.73	106,067.00
7040110	EPOXY PRESSURE INJECTING	LIN. FT.	181.97	38	\$41.32	\$300.00	\$18.00	6,915.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	SQFT	1,588.89	9	\$79.37	\$169.00	\$10.00	14,300.00
7040113	CLEAN AND EPOXY SEAL	SQFT	5,894.20	88	\$5.95	\$28.00	\$4.00	518,690.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	886.08	13	\$142.33	\$269.25	\$110.00	11,519.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	569.71	17	\$116.71	\$135.00	\$100.00	9,685.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	442.78	9	\$156.09	\$185.00	\$120.00	3,985.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,258.84	75	\$163.48	\$340.00	\$120.00	94,413.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,202.37	19	\$242.40	\$600.00	\$192.00	22,845.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,261.18	11	\$257.13	\$330.00	\$234.00	13,873.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,162.29	7	\$247.76	\$320.00	\$200.00	8,136.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	903.93	29	\$337.80	\$500.00	\$253.00	26,214.00
7056040	15 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	489.92	25	\$258.63	\$330.00	\$200.00	12,248.00
7056041	17 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	628.21	53	\$221.30	\$296.24	\$166.13	33,295.00
7056042	18 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	611.00	8	\$249.41	\$275.00	\$235.00	4,888.00
7056043	21 IN., PRESTRESSED CONCRETE VOIDED SLAB BEAM	LIN. FT.	851.55	44	\$222.73	\$350.00	\$175.98	37,468.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	946.90	10	\$198.12	\$220.00	\$151.00	9,469.00
7056052	39 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	245.00	4	\$310.25	\$400.00	\$268.00	980.00
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	LIN. FT.	326.76	37	\$256.17	\$370.00	\$219.00	12,090.00
7056061	TYPE 22, PRESTRESSED CONCRETE DOUBLE-TE	LIN. FT.	159.00	4	\$259.13	\$270.00	\$240.00	636.00
7061000	REINFORCING STEEL	LBS	17,329.50	40	\$1.78	\$14.50	\$0.70	693,180.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	54,136.17	81	\$0.90	\$1.70	\$0.70	4,385,030.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	31,397.94	165	\$0.90	\$10.70	\$0.01	5,180,660.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	8,016.07	56	\$1.18	\$3.00	\$0.50	448,900.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	35,852.09	273	\$1.09	\$12.00	\$0.69	9,787,620.00
7061070	MECHANICAL BAR SPLICE	EACH	1,920.85	53	\$24.42	\$78.00	\$9.50	101,805.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	120	\$8,367.22	\$47,021.20	\$1,840.00	120.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	LUMP	1.00	10	\$5,218.00	\$10,000.00	\$3,000.00	10.00
7071040	CATHODIC PROTECTION SYSTEM	LUMP	1.00	4	\$282,212.25	\$300,000.00	\$276,283.00	4.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,470.20	253	\$1.39	\$14.50	\$0.80	2,395,960.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	26,890.95	21	\$3.62	\$20.00	\$0.55	564,710.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	380	\$5,378.62	\$65,000.00	\$575.00	380.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	505	\$4,170.88	\$25,550.00	\$375.00	505.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	141	\$8,958.18	\$65,750.00	\$828.00	141.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	131	\$7,661.04	\$65,750.00	\$499.38	131.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	18	\$17,182.70	\$50,000.00	\$2,500.00	18.00
7110600	AESTHETIC CONCRETE STAIN	LUMP	1.00	11	\$27,940.06	\$36,000.00	\$25,000.00	11.00
7110700	PENETRATING SEALER	SQYD	8,246.90	42	\$5.85	\$29.00	\$1.39	346,370.00
7111001	WATERPROOFING MEMBRANE	SQYD	271.83	52	\$37.78	\$100.00	\$3.50	14,135.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	59.97	65	\$1,271.45	\$2,500.00	\$254.47	3,898.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN. FT.	154.14	21	\$531.79	\$850.00	\$390.00	3,237.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,382.28	92	\$4.11	\$57.25	\$1.18	219,170.00
7121010	FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	LBS	10,430.00	7	\$2.22	\$3.25	\$1.45	73,010.00
7121020	FABRICATED STRUCTURAL CARBON STEEL (PLATE GIRDER)	LBS	521,989.50	20	\$1.37	\$2.00	\$1.19	10,439,790.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	53	\$3,589.32	\$14,000.00	\$1,200.00	53.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	3,490.56	36	\$2.14	\$25.00	\$1.30	125,660.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	82,226.00	15	\$2.05	\$3.20	\$1.55	1,233,390.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	152,170.00	4	\$1.86	\$2.00	\$1.75	608,680.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	786,716.08	51	\$1.50	\$2.50	\$1.12	40,122,520.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	957,505.00	26	\$1.72	\$2.85	\$1.00	24,895,130.00
7121123	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE HPS70W	LBS	1,375,300.00	4	\$1.84	\$2.00	\$1.70	5,501,200.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	124	\$31,534.46	\$100,000.00	\$6,265.20	124.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	455.08	119	\$82.27	\$194.00	\$36.56	54,155.00
7123000	STEEL BAR DAM	EACH	1.90	20	\$7,132.83	\$27,500.00	\$3,255.00	38.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	17.12	50	\$953.09	\$2,150.00	\$126.00	856.00
7123130	REHABILITATE BEARING	EACH	8.50	145	\$2,785.37	\$28,000.00	\$200.00	1,233.00
7123210	EARTH QUAKE RESTRAINER ASSEMBLIES	EACH	18.00	8	\$967.07	\$2,600.00	\$250.00	144.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	29	\$37,995.31	\$86,000.00	\$2,100.00	29.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	11.70	155	\$750.69	\$3,000.00	\$356.25	1,814.00
7123610	SLAB DRAIN	EACH	33.73	1051	\$299.06	\$1,112.71	\$1.00	35,453.00
7123611	SLAB DRAIN WITH GRATE	EACH	4.00	4	\$1,612.32	\$1,835.00	\$1,144.29	16.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	73	\$63,975.06	\$266,218.00	\$8,784.51	73.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	LUMP	1.00	19	\$476,693.99	\$2,247,000.00	\$97,000.00	19.00
7125101	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	LUMP	1.00	2	\$16,541.64	\$16,683.27	\$16,400.00	2.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	168	\$7,799.10	\$57,120.00	\$800.00	168.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	LUMP	1.00	19	\$49,675.29	\$142,674.48	\$21,600.00	19.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	LUMP	1.00	19	\$47,991.08	\$142,674.48	\$14,400.00	19.00
7125112	FINISH FIELD COAT (SYSTEM G)	LUMP	1.00	19	\$47,991.08	\$142,674.48	\$14,400.00	19.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	9,605.86	256	\$16.70	\$139.00	\$5.55	2,459,100.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	18,521.14	246	\$2.48	\$36.00	\$0.50	4,556,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	9,605.86	256	\$2.08	\$8.30	\$0.52	2,459,100.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	15,560.39	308	\$1.90	\$9.79	\$0.18	4,792,600.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	7,160.39	308	\$1.89	\$30.56	\$0.47	2,205,400.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	5,216.67	6	\$3.45	\$4.10	\$2.20	31,300.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	5,100.00	6	\$3.45	\$4.10	\$2.20	30,600.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	229	\$7,036.25	\$67,409.38	\$5.00	229.00
7125901	CALCIUM SULFONATE PRIMER	LUMP	1.00	2	\$25,720.22	\$25,940.44	\$25,500.00	2.00
7125902	CALCIUM SULFONATE TOPCOAT	LUMP	1.00	2	\$25,720.22	\$25,940.44	\$25,500.00	2.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	18,001.32	227	\$1.73	\$3.90	\$0.57	4,086,300.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	18,000.44	227	\$1.72	\$3.90	\$0.57	4,086,100.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	151	\$4,706.80	\$38,200.00	\$606.00	151.00
7125961	GRAY EPOXY-MASTIC PRIMER	LUMP	1.00	17	\$6,535.29	\$17,220.00	\$700.00	17.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	40.15	558	\$64.81	\$417.00	\$11.50	22,402.00
7133000	BRIDGE GUARD RAIL (W-BEAM)	LIN. FT.	45.50	8	\$79.80	\$90.00	\$75.00	364.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.98	377	\$2,033.68	\$20,000.00	\$323.62	747.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	15.84	198	\$137.15	\$486.26	\$32.63	3,137.00
7161001	PLAIN NEOPRENE BEARING PAD	LIN. FT.	398.00	4	\$32.69	\$43.00	\$20.00	1,592.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	31.09	185	\$220.97	\$800.00	\$54.84	5,752.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	24.18	129	\$425.84	\$2,689.00	\$111.36	3,119.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	20.42	119	\$1,794.12	\$8,872.00	\$600.00	2,430.00
7163000	TYPE N PTFE BEARING	EACH	8.95	66	\$3,303.28	\$11,196.35	\$900.00	591.00
7164000	POT BEARING	EACH	9.33	18	\$9,201.98	\$20,000.00	\$2,800.00	168.00
7171001	PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	LIN. FT.	146.50	12	\$308.35	\$580.00	\$125.00	1,758.00
7171002	PREFORMED COMPRESSION SEAL	LIN. FT.	55.00	10	\$129.69	\$324.00	\$80.00	550.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	79.21	223	\$375.38	\$1,274.64	\$106.00	17,664.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	149.45	93	\$182.56	\$766.80	\$74.85	13,899.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	141.55	80	\$56.70	\$305.00	\$7.00	11,324.00
7181020	TRANSPORTING AND ERECTING SUPERSTRUCTURE	LUMP	1.00	11	\$169,773.00	\$600,000.00	\$31,743.00	11.00
7181030	REMOVING AND STORING SUPERSTRUCTURE	LUMP	1.00	4	\$149,621.50	\$244,950.00	\$98,536.00	4.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	4,768.24	185	\$50.76	\$100.00	\$23.00	882,125.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	727.33	27	\$4.45	\$40.00	\$0.01	19,638.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	122.23	43	\$42.21	\$118.00	\$13.25	5,256.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,154.98	131	\$27.73	\$300.00	\$10.74	151,302.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	174.38	176	\$35.30	\$300.00	\$18.00	30,690.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	925.35	132	\$33.32	\$350.00	\$20.00	122,146.00
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	142.15	13	\$51.74	\$92.00	\$34.00	1,848.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	304.66	131	\$41.48	\$350.00	\$25.00	39,911.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	428.12	59	\$49.19	\$102.00	\$29.33	25,259.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	309.60	65	\$63.74	\$105.00	\$35.10	20,124.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	298.35	17	\$60.39	\$150.00	\$48.00	5,072.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	140.12	34	\$85.37	\$151.62	\$42.67	4,764.00
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	195.00	8	\$80.29	\$109.00	\$65.00	1,560.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	90.83	12	\$131.84	\$185.00	\$97.00	1,090.00
7250366A	66 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	45.38	13	\$117.59	\$225.00	\$76.16	590.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	153.07	43	\$30.47	\$70.00	\$17.00	6,582.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	552.78	117	\$28.95	\$116.44	\$18.75	64,675.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	503.76	175	\$29.10	\$113.00	\$17.00	88,158.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	60.57	14	\$39.22	\$63.98	\$20.11	848.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	255.57	63	\$36.77	\$144.77	\$22.88	16,101.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	172.64	58	\$44.39	\$100.35	\$27.04	10,013.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	53.35	40	\$59.96	\$200.00	\$24.28	2,134.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	136.07	29	\$60.52	\$106.06	\$41.25	3,946.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	89.73	15	\$61.13	\$88.00	\$41.83	1,346.00
7250454	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	78.00	5	\$70.60	\$90.00	\$55.00	390.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	470.38	16	\$68.23	\$212.00	\$42.98	7,526.00
7250466	66 IN. PIPE GROUP C	LIN. FT.	52.00	3	\$141.44	\$233.33	\$86.00	156.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	14.03	94	\$394.55	\$1,550.00	\$0.01	1,319.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	LIN. FT.	44.00	6	\$62.30	\$93.80	\$36.65	264.00
7252006	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-6/B-6A	LIN. FT.	79.00	7	\$121.65	\$150.00	\$92.25	553.00
7252012	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-12/B-12A	LIN. FT.	8.00	9	\$248.82	\$400.00	\$125.00	72.00
7254024	24 IN. OR 600 MM CORRUGATED METALLIC-COATED STEEL DROP INLET	EACH	1.56	16	\$991.12	\$1,600.00	\$440.00	25.00
7255200	PIPE LINER FOR EXISTING CULVERT	LIN. FT.	68.60	5	\$115.34	\$200.00	\$66.60	343.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	981.23	133	\$37.24	\$400.00	\$13.00	130,503.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	586.43	174	\$37.89	\$217.92	\$20.00	102,039.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	585.20	247	\$41.41	\$179.12	\$25.00	144,544.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	132.19	43	\$56.58	\$99.06	\$30.56	5,684.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	605.89	213	\$48.26	\$241.26	\$28.28	129,054.00
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	80.64	11	\$65.90	\$166.00	\$43.00	887.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	233.00	99	\$71.94	\$170.00	\$37.58	23,067.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	246.82	133	\$83.88	\$254.42	\$48.50	32,827.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	96.11	73	\$113.46	\$357.19	\$65.70	7,016.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	176.30	69	\$115.05	\$859.47	\$77.00	12,165.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	157.58	26	\$130.14	\$445.00	\$97.00	4,097.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	125.22	27	\$148.67	\$300.00	\$114.00	3,381.00
7261366	66 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	407.00	5	\$190.00	\$212.00	\$146.00	2,035.00
7261372	72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	328.57	7	\$212.50	\$265.00	\$169.00	2,300.00
7261384	84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	277.00	4	\$300.56	\$365.25	\$250.00	1,108.00
7261415	15 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	125.00	3	\$37.90	\$40.00	\$35.00	375.00
7261418	18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	556.00	8	\$39.99	\$50.00	\$30.68	4,448.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	51.00	3	\$61.17	\$68.50	\$55.00	153.00
7261430	30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	209.00	4	\$89.20	\$140.00	\$69.00	836.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	478.00	8	\$75.31	\$81.65	\$68.00	3,824.00
7261442	42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	51.00	3	\$62.67	\$1,550.00	\$100.00	153.00
7261454	54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	254.00	8	\$134.41	\$153.44	\$120.00	2,032.00
7261460	60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	188.00	3	\$193.17	\$208.00	\$170.00	564.00
7261466	66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	359.00	16	\$218.04	\$310.00	\$173.00	5,744.00
7261518	18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	229.00	8	\$41.41	\$48.00	\$32.47	1,832.00
7261521	21 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	286.00	8	\$46.87	\$60.00	\$32.71	2,288.00
7261524	24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	628.09	11	\$55.49	\$71.00	\$47.00	6,909.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	740.27	11	\$71.97	\$92.00	\$62.00	8,143.00
7261536	36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	808.00	8	\$87.70	\$98.09	\$78.00	6,464.00
7261548	48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	304.00	11	\$114.24	\$128.00	\$79.00	3,344.00
7261566	66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	246.00	8	\$212.66	\$252.08	\$173.00	1,968.00
7262312	12 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	120.00	8	\$30.87	\$48.85	\$23.00	960.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7262315	15 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	268.00	8	\$43.86	\$58.00	\$34.05	2,144.00
7262318	18 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	35.00	8	\$70.06	\$102.00	\$46.75	280.00
7262324	24 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	31.00	11	\$51.84	\$73.00	\$40.09	341.00
7264006	6 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	LIN. FT.	7.00	8	\$122.26	\$155.60	\$65.00	56.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN. FT.	36.00	3	\$378.33	\$550.00	\$225.00	108.00
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN. FT.	245.52	21	\$601.73	\$1,250.00	\$165.00	5,156.00
7265030	JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	LIN. FT.	158.14	7	\$818.16	\$1,020.64	\$520.00	1,107.00
7265424	JACKED 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	248.00	3	\$767.68	\$902.05	\$650.00	744.00
7265430	JACKED 30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	293.50	6	\$852.63	\$999.79	\$790.00	1,761.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	42.07	69	\$258.86	\$1,613.27	\$126.00	2,903.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	63.29	45	\$293.52	\$634.00	\$151.00	2,848.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	30.46	28	\$451.40	\$839.00	\$176.00	853.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	41.23	127	\$345.29	\$2,435.00	\$102.00	5,236.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	18.24	50	\$328.87	\$1,066.19	\$140.00	912.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	19.34	58	\$292.68	\$2,000.00	\$111.00	1,122.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	11.66	90	\$426.00	\$4,200.00	\$151.00	1,049.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	89.21	100	\$370.53	\$1,099.21	\$156.07	8,921.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	22.16	25	\$333.69	\$740.00	\$176.00	554.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	23.58	115	\$384.32	\$980.00	\$192.89	2,712.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.02	50	\$357.98	\$1,346.00	\$75.00	151.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.84	122	\$376.81	\$1,297.50	\$80.00	347.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.52	90	\$366.35	\$995.30	\$100.00	497.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	9	\$666.51	\$1,079.00	\$302.00	9.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.58	89	\$436.64	\$1,336.00	\$150.00	230.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.93	27	\$754.23	\$2,530.15	\$290.00	52.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.72	46	\$822.24	\$1,816.00	\$425.00	125.00
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$1,044.21	\$1,383.47	\$881.80	12.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.10	30	\$1,313.80	\$3,125.52	\$649.16	123.00
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	8	\$1,533.15	\$2,400.00	\$510.00	16.00
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	7	\$2,907.32	\$3,419.40	\$2,600.00	7.00
7320066A	66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	8	\$2,411.38	\$3,500.00	\$1,400.00	16.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.09	44	\$746.89	\$1,518.33	\$294.47	92.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.46	84	\$634.53	\$1,494.15	\$350.00	207.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.04	161	\$697.19	\$3,802.00	\$190.00	651.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.57	28	\$784.15	\$1,326.59	\$572.78	72.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.36	136	\$873.29	\$2,500.00	\$363.00	593.00
7320627	27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.63	8	\$897.17	\$1,735.20	\$650.00	13.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.00	72	\$1,078.67	\$2,700.00	\$500.00	216.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.10	86	\$1,261.19	\$2,450.00	\$802.00	353.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.81	53	\$1,618.23	\$2,623.00	\$1,100.00	149.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.90	42	\$1,754.65	\$2,785.00	\$1,400.00	122.00
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.24	17	\$2,200.76	\$3,000.00	\$1,770.00	72.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.28	25	\$2,668.71	\$3,712.13	\$2,200.00	57.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.26	19	\$3,404.96	\$4,800.00	\$403.00	43.00
7320684	84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	EACH	10.00	4	\$5,066.99	\$6,500.00	\$2,850.00	40.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.50	24	\$234.39	\$515.00	\$90.47	108.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	7.37	35	\$274.02	\$500.00	\$104.24	258.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	9.61	69	\$378.10	\$900.00	\$75.00	663.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.43	14	\$345.96	\$1,006.00	\$95.00	20.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.21	28	\$384.92	\$1,006.00	\$150.00	174.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	27	\$536.23	\$1,088.00	\$275.00	108.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.83	18	\$762.05	\$1,547.00	\$400.00	33.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.82	11	\$1,032.81	\$1,803.03	\$600.00	31.00
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.56	9	\$1,057.89	\$1,950.00	\$750.00	14.00
7320854A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	5	\$1,034.00	\$1,250.00	\$875.00	10.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.50	6	\$2,440.45	\$3,712.13	\$1,700.00	9.00
7320866A	66 IN. (1650 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$2,680.81	\$4,242.43	\$1,900.00	6.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.83	29	\$553.65	\$1,350.00	\$300.00	140.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.43	42	\$702.37	\$1,400.00	\$343.65	144.00
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	4	\$1,184.67	\$1,393.66	\$945.00	8.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.21	38	\$1,156.92	\$1,696.84	\$349.33	122.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.48	21	\$2,001.84	\$2,500.37	\$1,500.00	94.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.24	17	\$2,635.79	\$3,188.20	\$1,800.00	21.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	12	\$3,114.41	\$4,000.00	\$1,320.80	12.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	13	\$4,121.26	\$5,000.00	\$3,000.00	13.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	2.00	4	\$281.74	\$378.00	\$231.50	8.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	9.13	15	\$599.98	\$1,250.00	\$300.00	137.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	3.86	7	\$664.81	\$1,198.27	\$400.00	27.00
7322021A	BEVELED PIPE END TREATMENT FOR 21 IN. (525 MM) OR ALLOWED SUB	EACH	18.00	4	\$714.92	\$1,224.67	\$450.00	72.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	1.00	8	\$759.13	\$1,260.00	\$450.00	8.00
7322036A	BEVELED PIPE END TREATMENT FOR 36 IN. (900 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$882.87	\$1,500.00	\$500.00	8.00
7322042A	BEVELED PIPE END TREATMENT FOR 42 IN. (1050 MM) OR ALLOWED SUBSTITUTE PIPE	EACH	1.00	8	\$1,028.28	\$1,665.00	\$500.00	8.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	4,874.41	82	\$4.93	\$20.00	\$3.10	399,702.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	2,252.11	9	\$6.71	\$15.00	\$4.25	20,269.00
8033000	K-31 TALL FESCUE SODDING	SQYD	4,200.20	30	\$4.98	\$10.75	\$3.95	126,006.00
8036000	BERMUDA SODDING	SQYD	50.00	3	\$25.58	\$53.00	\$8.00	150.00
8041000	TOPSOIL	CUYD	409.20	15	\$30.01	\$50.00	\$10.00	6,138.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	8.87	826	\$1,597.06	\$48,000.00	\$13.65	7,323.80
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	7.09	167	\$1,779.02	\$20,000.00	\$100.00	1,183.40
8061010A	TYPE B BERM	LIN. FT.	4,770.84	93	\$1.80	\$30.00	\$0.01	443,688.00
8061011	SLOPE DRAINS	LIN. FT.	647.35	84	\$9.48	\$100.00	\$0.75	54,377.00
8061015	SEDIMENT BASIN	CUYD	144.17	63	\$18.59	\$592.25	\$3.00	9,083.00
8061016	SEDIMENT REMOVAL	CUYD	76.59	1178	\$26.11	\$5,000.00	\$0.01	90,225.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.13	393	\$863.42	\$15,000.00	\$1.00	1,622.90
8061019	SILT FENCE	LIN. FT.	3,044.00	1257	\$2.01	\$17.02	\$0.01	3,826,313.00
8061020	TEMPORARY PIPE	LIN. FT.	151.65	17	\$38.25	\$80.00	\$15.00	2,578.00
8061021	TYPE I DITCH CHECK	EACH	38.18	380	\$91.30	\$440.00	\$10.00	14,507.00
8061022	TYPE II DITCH CHECK	EACH	53.02	792	\$157.81	\$4,500.00	\$1.95	41,993.00
8061023	SEDIMENT TRAP	CUYD	128.45	22	\$35.30	\$177.56	\$10.00	2,826.00
8061025	INLET CHECK	EACH	15.57	125	\$138.86	\$1,700.00	\$54.00	1,946.00
8061050	TYPE C BERM	LIN. FT.	299.54	182	\$24.85	\$121.90	\$1.00	54,517.00
8064102	TYPE B EROSION CONTROL BLANKET	SQYD	28,275.45	11	\$1.46	\$1.75	\$1.35	311,030.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8064103	TYPE C EROSION CONTROL BLANKET	SQYD	1,602.97	37	\$2.26	\$28.20	\$1.63	59,310.00
8064105	TYPE E EROSION CONTROL BLANKET	SQYD	1,966.00	10	\$2.24	\$3.50	\$2.05	19,660.00
8064107	TYPE G EROSION CONTROL BLANKET	SQYD	2,654.13	23	\$4.21	\$5.50	\$1.60	61,045.00
8064108	TYPE H EROSION CONTROL BLANKET	SQYD	10,714.00	9	\$3.85	\$4.60	\$3.50	96,426.00
8064123	TYPE 4 EROSION CONTROL BLANKET	SQYD	816.00	4	\$3.55	\$4.10	\$3.01	3,264.00
8065000	GEOSYNTHETIC REINFORCED SOIL SLOPE SYSTEM	SQFT	26,491.50	6	\$18.21	\$30.00	\$6.00	158,949.00
8080102	RED MAPLE	EACH	7.25	12	\$115.74	\$512.41	\$50.00	87.00
8080104	WHITE ASH	EACH	50.00	6	\$239.83	\$350.00	\$132.00	300.00
8080105	GREEN ASH	EACH	50.00	6	\$239.83	\$350.00	\$132.00	300.00
8080109	RED OAK	EACH	1.42	12	\$361.95	\$512.41	\$250.00	17.00
8080112	PIN OAK	EACH	17.00	5	\$313.25	\$341.25	\$250.00	85.00
8080118	COMMON BALD CYPRESS	EACH	43.00	10	\$313.25	\$341.25	\$250.00	430.00
8080304	FLOWERING DOGWOOD	EACH	15.00	15	\$233.20	\$341.25	\$50.00	225.00
8080400	WHITE PINE	EACH	50.00	6	\$173.83	\$350.00	\$99.00	300.00
8080403	BLACK HILLS SPRUCE	EACH	1.00	7	\$431.52	\$512.41	\$300.00	7.00
8080505	BURNING BUSH	EACH	100.00	6	\$71.83	\$250.00	\$27.50	600.00
8080506	DWARF BURNING BUSH	EACH	26.00	8	\$47.88	\$70.00	\$40.00	208.00
9011010	RELOCATED POLE	EACH	4.59	34	\$1,020.23	\$2,660.13	\$200.00	156.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.96	53	\$1,571.67	\$2,120.00	\$938.00	369.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	7.94	48	\$1,943.24	\$3,534.17	\$1,360.00	381.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	15.01	71	\$1,953.66	\$5,425.37	\$1,300.00	1,066.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.66	94	\$2,004.94	\$2,985.00	\$1,240.00	720.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	3.71	17	\$1,755.58	\$4,450.00	\$1,190.00	63.00
9011068	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 5	EACH	2.00	1	\$1,140.00	\$1,140.00	\$1,140.00	2.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	8.13	8	\$1,616.30	\$1,865.30	\$1,080.00	65.00
9011072	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE MB DESIGN 3	EACH	6.00	1	\$1,060.00	\$1,060.00	\$1,060.00	6.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	6.61	85	\$298.03	\$488.27	\$5.05	562.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	3.50	6	\$182.33	\$215.00	\$166.00	21.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	7.00	19	\$495.06	\$600.00	\$392.00	133.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	2.38	8	\$416.47	\$502.00	\$369.00	19.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.85	119	\$511.33	\$992.99	\$61.00	934.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	22.05	21	\$486.24	\$575.00	\$240.00	463.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	8.41	32	\$347.60	\$690.00	\$190.00	269.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	8.90	111	\$326.67	\$732.44	\$182.70	988.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	24.55	71	\$487.56	\$880.00	\$47.00	1,743.00
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH	35.04	23	\$774.94	\$1,070.00	\$500.00	806.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.80	116	\$4,578.04	\$7,375.94	\$2,860.00	209.00
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.50	10	\$4,278.00	\$5,000.00	\$4,000.00	15.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	1,830.52	161	\$5.06	\$18.00	\$0.75	294,714.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	636.95	163	\$8.21	\$40.00	\$1.90	103,823.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	214.47	88	\$10.33	\$21.14	\$7.50	18,873.00
9013005	CONDUIT, 5 IN. RIGID, IN TRENCH	LIN. FT.	704.00	11	\$7.88	\$13.73	\$7.24	7,744.00
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	LIN. FT.	1,506.00	1	\$2.80	\$2.80	\$2.80	1,506.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	895.20	110	\$19.61	\$103.00	\$6.30	98,472.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	487.47	88	\$21.76	\$60.00	\$11.20	42,897.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	1,000.18	22	\$16.40	\$24.00	\$12.40	22,004.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9014503	CONDUIT, 3 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	460.00	14	\$19.17	\$26.77	\$9.25	6,440.00
9015010	TRENCHING TYPE I	LIN. FT.	4,824.54	186	\$2.78	\$12.25	\$0.61	897,365.00
9015020	TRENCHING TYPE II	LIN. FT.	1,770.12	74	\$4.23	\$19.75	\$0.60	130,989.00
9015030	TRENCHING TYPE III	LIN. FT.	1,214.62	29	\$7.56	\$15.31	\$4.50	35,224.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	14.13	246	\$704.31	\$1,500.00	\$286.00	3,475.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	5.67	39	\$1,110.97	\$1,333.22	\$809.22	221.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	3.33	30	\$1,314.98	\$2,050.00	\$546.00	100.00
9016120	PULL BOX, CONCRETE, STANDARD	EACH	1.35	26	\$2,271.70	\$3,115.57	\$1,623.87	35.00
9017000	CABLE, 0 AWG 1 CONDUCTOR	LIN. FT.	7,710.00	7	\$2.55	\$3.24	\$1.95	53,970.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	1,071.65	115	\$1.82	\$4.57	\$1.00	123,240.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN. FT.	2,648.00	25	\$1.30	\$1.80	\$0.90	66,200.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	4,757.39	59	\$1.03	\$1.61	\$0.75	280,686.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	4,391.81	83	\$0.97	\$2.00	\$0.50	364,520.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,701.77	269	\$0.67	\$8.17	\$0.20	457,776.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	895.38	13	\$1.59	\$2.00	\$1.05	11,640.00
9017204	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	1,481.43	7	\$0.89	\$1.25	\$0.85	10,370.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	754.90	51	\$0.92	\$2.66	\$0.60	38,500.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,725.24	21	\$0.96	\$1.40	\$0.65	36,230.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	LIN. FT.	4,590.37	27	\$5.19	\$19.42	\$0.01	123,940.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN. FT.	3,706.29	35	\$3.79	\$9.75	\$2.85	129,720.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	4,304.38	64	\$2.89	\$5.00	\$2.15	275,480.00
9017405	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	2,510.00	4	\$2.94	\$3.20	\$2.83	10,040.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	3,616.37	226	\$2.75	\$16.00	\$1.00	817,300.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	6.55	87	\$916.49	\$2,800.00	\$100.00	570.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	13.75	226	\$1,018.19	\$9,501.18	\$14.06	3,107.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.22	27	\$2,400.21	\$5,500.00	\$15.00	33.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.62	29	\$3,783.51	\$4,200.00	\$2,000.00	76.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	1.76	42	\$3,897.03	\$9,954.62	\$2,310.00	74.00
9018620	POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	5	\$3,133.26	\$3,732.75	\$1,100.00	5.00
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	4.00	1	\$3,000.00	\$3,000.00	\$3,000.00	4.00
9018623	POWER SUPPLY ASSEMBLY, TYPE 2, 480 & 240/120 VOLT SERVICE, LIGHTING & SIGNALS	EACH	1.00	1	\$7,650.00	\$7,650.00	\$7,650.00	1.00
9019300	NAVIGATION LIGHTING SYSTEM	LUMP	1.00	11	\$88,833.38	\$125,000.00	\$27,110.00	11.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	27	\$3,158.33	\$24,329.00	\$0.01	27.00
9020111	SIGNAL HEAD, TYPE 1T	EACH	4.57	7	\$676.67	\$841.64	\$384.00	32.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	2.13	30	\$767.97	\$905.00	\$640.00	64.00
9020115	SIGNAL HEAD, TYPE 5T	EACH	1.00	7	\$1,054.86	\$1,120.00	\$950.00	7.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	11.29	45	\$600.27	\$835.00	\$470.00	508.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.93	109	\$943.45	\$1,676.17	\$650.00	319.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	4.00	4	\$904.00	\$904.00	\$904.00	16.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	4.37	27	\$1,453.95	\$1,840.00	\$990.00	118.00
9020221	SIGNAL HEAD, TYPE 11S	EACH	2.19	16	\$913.28	\$1,206.00	\$600.00	35.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	2.75	8	\$967.00	\$1,093.10	\$788.50	22.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	1.00	2	\$973.86	\$1,036.44	\$911.27	2.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	1.75	8	\$1,350.10	\$1,540.00	\$1,189.89	14.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	10.44	194	\$1,021.21	\$1,520.00	\$780.80	2,026.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	1.84	37	\$1,091.18	\$1,638.00	\$964.00	68.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.63	102	\$1,528.06	\$2,176.00	\$1,000.00	268.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	21.19	59	\$645.58	\$940.00	\$444.06	1,250.00
9020821	SIGNAL HEAD, TYPE 11S, PEDESTRIAN	EACH	1.30	10	\$969.22	\$1,160.00	\$670.00	13.00
9021213	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	EACH	2.00	6	\$3,124.38	\$4,014.45	\$2,778.00	12.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	5.16	19	\$3,254.27	\$4,363.17	\$1,340.17	98.00
9021415	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 5B	EACH	1.00	6	\$5,250.45	\$6,785.52	\$4,652.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	5.71	48	\$324.52	\$470.00	\$185.00	274.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	5.75	110	\$770.73	\$2,000.00	\$561.57	633.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	3.63	59	\$991.39	\$4,080.00	\$661.69	214.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	6	\$5,154.19	\$5,535.12	\$4,200.00	6.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	5	\$4,838.40	\$5,138.00	\$4,090.00	5.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	7	\$4,892.91	\$5,034.36	\$4,800.00	7.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.95	19	\$5,914.04	\$6,970.00	\$4,606.00	37.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	31	\$6,667.58	\$8,273.04	\$5,307.00	31.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	25	\$7,048.02	\$8,523.25	\$5,614.00	25.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.84	32	\$7,943.46	\$9,036.25	\$5,400.00	59.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.75	24	\$8,965.42	\$10,621.00	\$8,153.53	42.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.56	18	\$10,209.38	\$12,200.00	\$8,450.61	28.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	16	\$4,048.89	\$4,400.00	\$3,559.00	16.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	8	\$4,654.45	\$7,441.63	\$4,009.00	8.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.61	41	\$4,647.96	\$5,994.72	\$3,555.00	66.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.05	44	\$5,260.33	\$7,000.00	\$3,980.00	46.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.77	44	\$5,824.16	\$8,500.00	\$574.74	78.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.59	44	\$6,195.16	\$10,000.00	\$4,860.00	70.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.17	42	\$6,859.75	\$7,974.68	\$5,458.00	91.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.02	42	\$7,365.23	\$9,800.00	\$5,910.00	43.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.39	28	\$9,022.17	\$11,804.93	\$7,564.00	39.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	17	\$6,809.98	\$8,434.92	\$5,655.00	17.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	17	\$8,535.65	\$11,107.86	\$7,816.00	17.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	15	\$8,949.49	\$9,574.48	\$8,736.00	15.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	13	\$10,635.69	\$13,741.00	\$8,250.00	13.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	5	\$9,845.20	\$10,950.00	\$8,010.00	5.00
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.00	5	\$13,947.00	\$15,000.00	\$11,861.00	5.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	7	\$9,296.65	\$9,714.55	\$8,755.00	7.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	2.50	4	\$6,005.19	\$6,775.00	\$4,216.38	10.00
9023552	POST, WOOD SPAN WIRE, CLASS IV	EACH	1.00	7	\$1,241.44	\$1,500.00	\$1,132.00	7.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN. FT.	330.00	4	\$13.26	\$19.00	\$10.62	1,320.00
9024010	CONTROLLER ASSEMBLY HOUSING, TYPE S-S CONTROLLER	EACH	1.00	3	\$11,888.78	\$13,356.18	\$10,883.00	3.00
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.00	21	\$12,380.98	\$15,595.00	\$8,837.00	21.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTR	EACH	1.66	98	\$13,421.16	\$22,960.00	\$5,330.04	163.00
9024282	CONTROLLER ASSEMBLY HOUSING, DOUBLE, 8 PHASE NEMA CONTROLLER	EACH	1.00	5	\$22,680.40	\$22,798.00	\$22,210.00	5.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.35	23	\$12,251.80	\$15,025.00	\$8,775.00	31.00
9024295	SPLICE CABINET	EACH	1.67	9	\$3,275.70	\$3,543.75	\$2,000.00	15.00
9024300	SYSTEM MASTER	EACH	1.00	17	\$5,120.54	\$6,108.37	\$3,498.00	17.00
9024340	SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.00	11	\$2,363.81	\$2,500.00	\$1,928.40	22.00
9024350	900 MHZ OMNIDIRECTIONAL ANTENNA, 10DB GAIN	EACH	2.00	11	\$544.19	\$679.06	\$527.00	22.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024920	DETECTOR, PUSHBUTTON	EACH	17.73	103	\$250.69	\$439.00	\$1.00	1,826.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.34	35	\$114.21	\$300.00	\$0.01	292.00
9024975	VIDEO DETECTION SYSTEM	EACH	2.06	78	\$17,894.57	\$44,150.00	\$5,430.00	161.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	161.67	55	\$5.46	\$25.00	\$0.01	8,892.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	4,627.81	191	\$5.90	\$20.75	\$0.01	883,911.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	352.91	175	\$8.94	\$24.00	\$1.00	61,760.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	108.46	99	\$12.81	\$28.83	\$2.00	10,738.00
9026300	CONDUIT, 3 IN., MEDIAN	LIN. FT.	89.33	9	\$23.00	\$57.51	\$13.60	804.00
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	2,988.96	72	\$10.85	\$106.54	\$0.10	215,205.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	444.31	137	\$19.90	\$58.50	\$1.00	60,871.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	258.38	93	\$22.43	\$38.00	\$2.00	24,029.00
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	LIN. FT.	200.27	15	\$16.45	\$29.50	\$7.50	3,004.00
9027504	CONDUIT, 3 IN., EXTERNAL ON STRUCTURE	LIN. FT.	192.26	19	\$19.80	\$42.00	\$7.66	3,653.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	493.86	57	\$0.89	\$1.40	\$0.33	28,150.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	471.18	51	\$1.92	\$3.65	\$0.01	24,030.00
9028203	CABLE, 3 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,020.00	3	\$1.67	\$2.16	\$1.20	3,060.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	369.29	14	\$1.63	\$2.25	\$1.25	5,170.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	305.79	38	\$1.24	\$1.74	\$0.75	11,620.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	410.13	78	\$1.15	\$10.00	\$0.50	31,990.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	LIN. FT.	113.53	17	\$1.52	\$5.25	\$0.40	1,930.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	LIN. FT.	267.78	45	\$1.12	\$21.00	\$0.14	12,050.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,068.67	45	\$1.47	\$2.10	\$0.77	48,090.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	2,864.48	105	\$1.20	\$5.44	\$0.50	300,770.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	LIN. FT.	790.00	1	\$0.85	\$0.85	\$0.85	790.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	3,249.09	99	\$1.46	\$2.10	\$0.65	321,660.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	2,740.84	215	\$1.83	\$125.00	\$0.25	589,280.00
9028340	RG-8/U COAXIAL CABLE	EACH	130.00	7	\$1.37	\$2.53	\$0.40	910.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	LIN. FT.	532.00	10	\$2.61	\$3.72	\$1.65	5,320.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	8,857.66	47	\$3.02	\$11.59	\$1.30	416,310.00
9028400	WIRE, 6 AWG, SOLID NEUTRAL	LIN. FT.	310.00	7	\$1.37	\$3.00	\$0.50	2,170.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	2,110.71	98	\$4.48	\$10.50	\$0.01	206,850.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	2,380.33	60	\$1.13	\$3.34	\$0.01	142,820.00
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	6.48	23	\$3,952.71	\$6,036.00	\$2,557.45	149.00
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	2	\$3,937.50	\$4,875.00	\$3,000.00	2.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	25	\$3,491.60	\$7,000.00	\$1,905.00	25.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.84	43	\$3,642.78	\$5,301.00	\$2,396.36	79.00
9028730	SERVICE POLE, 30 FT. OR 9.0 M	EACH	1.00	10	\$1,209.83	\$1,500.00	\$1,118.00	10.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.50	143	\$816.20	\$9,364.27	\$0.01	644.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.52	164	\$998.31	\$3,231.61	\$360.00	1,070.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.86	154	\$1,385.24	\$2,413.00	\$600.00	441.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	14.62	50	\$1,276.02	\$1,728.22	\$592.80	731.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	1.40	5	\$3,266.14	\$4,390.00	\$2,080.00	7.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.21	14	\$2,444.84	\$3,550.00	\$1,345.00	17.00
9029100	BASE, CONCRETE	CUYD	15.39	238	\$1,046.76	\$5,273.35	\$79.60	3,661.70
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	58	\$30,701.11	\$103,000.00	\$1.00	58.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	64	\$37,316.52	\$152,000.00	\$6,200.00	64.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	LUMP	1.00	15	\$86,660.25	\$166,225.00	\$5,220.00	15.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	7.30	399	\$927.87	\$20,000.00	\$7.50	2,914.00
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	52.21	87	\$931.52	\$9,350.00	\$583.17	4,542.60
9031210	STRUCTURAL STEEL POSTS	LBS	2,890.84	379	\$2.39	\$45.00	\$1.42	1,095,630.00
9031220	PIPE POSTS	LBS	2,380.67	316	\$2.81	\$16.25	\$0.32	752,292.00
9031240	BREAKAWAY ASSEMBLY	EACH	26.98	401	\$82.39	\$686.18	\$44.00	10,818.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	157.20	154	\$10.65	\$103.50	\$3.50	24,209.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	24.90	103	\$40.36	\$63.71	\$32.25	2,565.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	54.09	117	\$34.99	\$55.00	\$25.50	6,328.00
9031257	7 FT. CHANNEL POST DELINEATOR, AMBER	EACH	14.77	30	\$34.79	\$44.50	\$25.50	443.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	15.77	73	\$35.39	\$55.00	\$27.70	1,151.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	20.99	91	\$39.87	\$82.50	\$32.25	1,910.00
9031259	7 FT. CHANNEL POST DELINEATOR, AMBER/RED	EACH	16.21	24	\$36.53	\$49.50	\$32.00	389.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.49	45	\$39.60	\$60.00	\$34.96	382.00
9031260	WOOD POST, 4 IN. BY 4 IN.	LIN. FT.	278.00	8	\$11.64	\$12.72	\$10.07	2,224.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.	127.67	27	\$16.23	\$22.00	\$11.24	3,447.00
9031262	WOOD POST, 6 IN. BY 6 IN.	LIN. FT.	16.00	4	\$21.61	\$30.00	\$15.65	64.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	257.27	273	\$12.30	\$40.00	\$3.00	70,235.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	74.56	282	\$26.71	\$291.13	\$3.00	21,025.00
9035004	TYPE SHR2L-1 SIGN	SQFT	296.13	435	\$19.10	\$76.81	\$7.17	128,818.00
9035008	HIGH DENSITY PLYWOOD SIGN	SQFT	3,721.00	5	\$22.54	\$27.72	\$19.00	18,605.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	6.72	186	\$153.61	\$803.50	\$65.00	1,250.00
9035011	SIGN, TYPE STR2L-3	SQFT	713.05	240	\$18.86	\$56.69	\$14.50	171,131.00
9035012	30 IN. OR 750 MM STOP SIGN	EACH	6.63	8	\$151.41	\$157.50	\$148.53	53.00
9035013	MILEPOST	EACH	12.17	47	\$224.65	\$616.00	\$158.69	572.00
9035015	TYPE IV OBJECT MARKER	EACH	16.84	98	\$112.02	\$300.00	\$75.00	1,650.00
9035064	TYPE STR2L-1 SIGN	SQFT	131.40	11	\$20.78	\$29.40	\$20.00	1,445.40
9035065	TYPE SHR2L-3 SIGN	SQFT	226.85	50	\$21.21	\$36.00	\$15.00	11,342.50
9035066	SIGNAL SIGN, TYPE SHR2L-3	SQFT	71.29	209	\$34.76	\$540.00	\$8.00	14,899.20
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	17.00	7	\$46.40	\$55.00	\$35.27	119.00
9036030	TUBULAR SUPPORT, TYPE C-1710-12	EACH	1.00	5	\$8,933.21	\$9,800.00	\$8,500.00	5.00
9036033	TUBULAR SUPPORT, TYPE C-1310-18	EACH	4.00	4	\$7,747.92	\$8,120.00	\$7,500.00	16.00
9036040	TUBULAR SUPPORT, TYPE C-2318-26	EACH	1.00	4	\$13,623.76	\$13,662.53	\$13,507.46	4.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	3.00	3	\$17,942.21	\$20,000.00	\$16,785.50	9.00
9036050	TUBULAR SUPPORT, TYPE B-2018, 12 FT. OR 3.7 M ARM LENGTH	EACH	2.00	12	\$17,545.10	\$17,595.03	\$17,395.32	24.00
9038000	TEMPORARY GROUND MOUNTED LOGO SIGNS	EACH	17.00	3	\$1,247.63	\$1,297.00	\$1,222.89	51.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	9.99	82	\$1,693.25	\$5,500.00	\$620.00	819.00
9103711	CCTV POLE FOUNDATION, 30 FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	5	\$2,517.26	\$4,495.00	\$1,031.10	5.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	11.75	8	\$3,813.51	\$8,368.07	\$2,182.31	94.00
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.50	20	\$3,303.64	\$6,870.00	\$1.00	30.00
9103717	CCTV POLE FOUNDATION, 60 FT OR 18.3M MOUNTING HEIGHT, INSTALLED	EACH	2.85	13	\$4,264.55	\$7,035.55	\$2,810.00	37.00
9103741	CCTV POLE, 30 FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.00	5	\$2,166.40	\$2,353.00	\$1,807.90	5.00
9103743	CCTV POLE, 40 FT OR 12.2M MOUNTING HEIGHT, INSTALLED	EACH	2.45	11	\$3,159.14	\$5,160.00	\$1,935.00	27.00
9103744	CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	13.00	7	\$11,361.91	\$13,432.30	\$9,100.00	91.00
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	4.06	31	\$3,730.55	\$5,800.00	\$2,354.00	126.00
9103747	CCTV POLE, 60 FT OR 18.3M MOUNTING HEIGHT, INSTALLED	EACH	3.06	32	\$5,434.74	\$8,800.00	\$3,945.00	98.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9103801	DETECTOR POLE FOUNDATION, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.67	9	\$1,295.53	\$3,000.00	\$800.00	15.00
9103822	DETECTOR POLE, 30FT OR 9.1M MOUNTING HEIGHT, INSTALLED	EACH	1.67	9	\$1,740.77	\$3,000.00	\$600.00	15.00
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	8.20	10	\$212.12	\$325.00	\$148.00	82.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	1.35	17	\$580.94	\$1,100.00	\$230.00	23.00
9105001	TRENCHING TYPE I	LIN. FT.	80.00	4	\$5.01	\$8.00	\$3.97	320.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	5,229.04	26	\$9.70	\$15.00	\$4.00	135,955.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	466.00	4	\$9.04	\$12.00	\$6.30	1,864.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	171.00	1	\$16.40	\$16.40	\$16.40	171.00
9108100	CABLE, 10 AWG, 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	360.00	6	\$0.47	\$0.74	\$0.36	2,160.00
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	LIN. FT.	5,861.33	15	\$2.88	\$3.85	\$2.14	87,920.00
9108201	CABLE, 1 AWG, 1 CONDUCTOR, POWER	LIN. FT.	6,860.00	14	\$2.18	\$3.41	\$1.56	96,040.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,665.45	22	\$2.12	\$3.68	\$1.32	102,640.00
9108203	CABLE, 3 AWG, 1 CONDUCTOR, POWER	LIN. FT.	1,834.00	5	\$1.31	\$2.25	\$1.15	9,170.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,601.18	51	\$1.44	\$3.27	\$0.90	234,660.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,031.89	53	\$1.20	\$2.55	\$0.61	213,690.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	1,853.78	45	\$0.96	\$2.20	\$0.46	83,420.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN. FT.	780.00	10	\$1.08	\$1.50	\$0.90	7,800.00
9108303	CABLE, 12 AWG, 3 CONDUCTOR	LIN. FT.	2,540.00	3	\$1.61	\$1.70	\$1.53	7,620.00
9108307	CABLE, 12 AWG, 7 CONDUCTOR	LIN. FT.	1,780.00	5	\$1.62	\$2.60	\$1.25	8,900.00
9108340	CABLE, 12 AWG, 2 CONDUCTORS AND 1 BARE NEUTRAL	LIN. FT.	3,470.00	5	\$2.19	\$2.93	\$0.42	17,350.00
9108350	FIBER OPTIC CABLE, 6-STRAND, SINGLE MODE	LIN. FT.	1,100.00	7	\$1.73	\$2.35	\$1.36	7,700.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	LIN. FT.	10,631.25	8	\$1.75	\$2.94	\$1.17	85,050.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	LIN. FT.	3,372.50	8	\$1.94	\$3.17	\$1.60	26,980.00
9108400	WIRE, 0 AWG, BARE NEUTRAL	LIN. FT.	2,140.00	8	\$2.48	\$3.05	\$1.87	17,120.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	1,499.23	13	\$1.90	\$2.30	\$1.26	19,490.00
9108403	WIRE, 3 AWG, BARE NEUTRAL	LIN. FT.	850.00	3	\$1.10	\$1.10	\$1.10	2,550.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	1,317.69	13	\$1.55	\$1.92	\$0.88	17,130.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	2,846.40	25	\$1.02	\$1.71	\$0.50	71,160.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,985.22	46	\$0.80	\$12.75	\$0.35	91,320.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,780.00	12	\$5.25	\$50.00	\$3.95	21,360.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	LIN. FT.	4,520.00	1	\$0.90	\$0.90	\$0.90	4,520.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	1.50	4	\$2,675.00	\$3,445.00	\$1,905.00	6.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	2.00	3	\$2,325.00	\$2,325.00	\$2,325.00	6.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	32.56	27	\$997.47	\$2,664.00	\$464.00	879.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	45.57	23	\$1,293.61	\$1,582.00	\$760.00	1,048.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	4.00	8	\$1,023.76	\$1,800.00	\$929.50	32.00
9109100	BASE, CONCRETE	CUYD	6.81	26	\$1,204.35	\$2,871.00	\$150.00	177.00
9109230	DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLED	EACH	9.06	18	\$3,662.17	\$11,315.16	\$418.00	163.00