

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.00	11	\$9,706.26	\$22,000.00	\$4,000.00	11.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	82	\$6,275.70	\$65,000.00	\$100.00	82.00
2031000	CLASS A EXCAVATION	CUYD	2,911.79	28	\$7.78	\$42.00	\$3.50	81,530.00
2035500	EMBANKMENT IN PLACE	CUYD	3,424.29	17	\$11.41	\$39.00	\$8.00	58,213.00
2036000	COMPACTING EMBANKMENT	CUYD	706.93	28	\$6.41	\$30.00	\$1.00	19,794.00
2063000	CLASS 3 EXCAVATION	CUYD	24.67	9	\$50.57	\$100.00	\$10.00	222.00
2071000	LINEAR GRADING CLASS 1	STA.	24.84	10	\$638.83	\$1,600.00	\$120.93	248.40
2072000	LINEAR GRADING CLASS 2	STA.	13.70	12	\$1,827.36	\$5,000.00	\$855.91	164.40
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	448.75	24	\$97.66	\$415.00	\$16.94	10,770.00
2151000A	SHAPING SLOPES, CLASS I	100FT	54.00	2	\$157.44	\$245.00	\$69.87	108.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	6	\$44,600.00	\$92,600.00	\$22,000.00	6.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	7,136.33	15	\$1.24	\$3.37	\$0.55	107,045.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	496.50	10	\$8.17	\$10.00	\$5.67	4,965.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,116.78	82	\$8.32	\$17.00	\$5.50	501,576.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	127.00	6	\$22.53	\$43.00	\$12.00	762.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	1.00	3	\$4,414.18	\$5,723.60	\$1,848.94	3.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	3	\$5,208.33	\$10,500.00	\$2,500.00	3.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	101.00	18	\$253.02	\$330.75	\$95.00	1,818.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	690.57	30	\$9.94	\$32.05	\$5.75	20,717.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	204.00	6	\$13.17	\$17.50	\$8.00	1,224.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	30.47	15	\$43.42	\$71.50	\$19.00	457.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	2,615.00	8	\$5.52	\$11.00	\$3.09	20,920.00
4010151	TYPE A3 SHOULDER	SQYD	22,165.92	18	\$12.02	\$19.50	\$10.00	398,986.60
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	7,407.29	29	\$61.92	\$187.14	\$51.21	214,811.40
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	3,447.60	2	\$79.32	\$80.90	\$77.73	6,895.20
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	6,308.28	9	\$65.58	\$239.25	\$54.70	56,774.50
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TONS	5,760.02	10	\$69.88	\$110.50	\$60.01	57,600.20
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	7,846.99	67	\$53.71	\$74.66	\$41.45	525,748.60
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	5,271.10	4	\$74.45	\$77.32	\$72.83	21,084.38
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	6,599.13	24	\$57.69	\$68.77	\$51.35	158,379.20
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	12,295.74	7	\$69.25	\$84.31	\$57.60	86,070.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	9,931.00	8	\$54.53	\$63.00	\$49.33	79,448.00
4071005	TACK COAT	GAL	5,605.37	134	\$1.51	\$30.00	\$0.01	751,120.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	1,225.00	4	\$3.13	\$3.31	\$3.01	4,900.00
4094000	SEAL COAT, GRADE A	SQYD	98,872.00	6	\$1.79	\$1.84	\$1.70	593,232.00
4094010	SEAL COAT, GRADE B	SQYD	1,327.00	3	\$6.02	\$7.00	\$5.00	3,981.00
4131000	MICROSURFACING, TYPE II	SQYD	69,535.50	4	\$2.58	\$2.77	\$2.46	278,142.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	111,160.50	4	\$3.51	\$3.70	\$3.38	444,642.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	226,053.98	12	\$4.17	\$11.52	\$3.71	2,712,647.70
4134000	BITUMINOUS FOG SEAL	GAL	4,315.00	4	\$4.27	\$5.32	\$3.21	17,260.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	110.00	3	\$226.15	\$250.00	\$209.00	330.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	187.00	5	\$196.17	\$205.00	\$185.69	935.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	5.00	3	\$1,777.25	\$3,116.03	\$1,000.00	15.00
6061010	GUARDRAIL TYPE A	LIN. FT.	375.00	11	\$16.98	\$20.20	\$14.59	4,125.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	150.00	11	\$24.71	\$27.30	\$23.00	1,650.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	3.48	21	\$1,559.96	\$1,900.00	\$1,400.00	73.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	1.00	11	\$1,652.45	\$1,900.00	\$1,500.00	11.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (NEW CONST. ONLY)	EACH	4.00	5	\$1,717.90	\$1,782.62	\$1,581.00	20.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.62	29	\$326.81	\$465.00	\$13.29	105.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	1.00	11	\$370.57	\$475.00	\$300.00	11.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.29	31	\$2,181.22	\$7,000.00	\$1,532.68	133.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.00	3	\$2,450.52	\$3,693.53	\$1,658.04	6.00
6066610	END ANCHOR	EACH	2.00	5	\$1,113.13	\$2,595.51	\$276.00	10.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	124.40	5	\$3.29	\$47.63	\$0.15	622.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	25.00	3	\$2.06	\$5.00	\$0.18	75.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	172.00	7	\$32.59	\$60.00	\$20.25	1,204.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	440.00	7	\$62.34	\$75.00	\$55.10	3,080.00
6081010	CONCRETE CURB RAMP	SQYD	17.75	11	\$253.04	\$440.00	\$90.00	195.30
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	5.60	7	\$247.66	\$600.00	\$64.00	39.20
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	46.70	2	\$104.00	\$150.00	\$58.00	93.40
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	216.07	12	\$52.36	\$775.09	\$15.00	2,592.80
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	26.00	7	\$86.96	\$122.73	\$65.00	182.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	54.00	7	\$45.73	\$100.00	\$15.83	378.00
6097000	ROCK LINING	CUYD	36.00	11	\$75.80	\$170.00	\$30.00	396.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	2,079.00	11	\$39.50	\$57.50	\$30.00	22,869.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	2,079.00	11	\$20.74	\$30.50	\$12.00	22,869.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	1.00	5	\$2,134.21	\$3,050.00	\$2.20	5.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	1.50	6	\$2,863.33	\$2,940.00	\$2,800.00	9.00
6122020	REPLACEMENT SAND BARREL	EACH	11.27	11	\$13.85	\$359.00	\$0.01	124.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.14	14	\$714.90	\$1,500.00	\$350.00	44.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	41	\$2,700.15	\$39,000.00	\$100.00	82.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	799.92	15	\$168.39	\$229.50	\$121.84	11,998.80
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	80.13	15	\$7.13	\$15.00	\$1.00	1,202.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	80.13	15	\$5.19	\$10.00	\$1.00	1,202.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	2,628.71	17	\$5.40	\$12.25	\$2.00	44,688.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	1,808.27	15	\$5.47	\$9.00	\$3.07	27,124.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	60.00	2	\$11.00	\$11.00	\$11.00	120.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR(TY	EACH	72.00	2	\$14.00	\$14.00	\$14.00	144.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	2.00	3	\$321.20	\$561.61	\$147.00	6.00
6161005	CONSTRUCTION SIGNS	SQFT	859.08	206	\$5.07	\$18.15	\$0.10	176,970.70
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	9.10	81	\$88.37	\$1,000.00	\$50.00	737.00
6161009	FLAG ASSEMBLY	EACH	33.80	142	\$18.47	\$110.00	\$0.25	4,799.00
6161010	RELOCATED SIGNS	SQFT	1,221.00	5	\$2.42	\$3.35	\$2.00	6,105.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	25.00	6	\$20.46	\$25.00	\$15.00	150.00
6161022	CHANNELIZER (CONES)	EACH	43.16	75	\$8.27	\$20.00	\$0.25	3,237.00
6161025	CHANNELIZER (TRIM LINE)	EACH	204.16	64	\$14.06	\$35.00	\$5.00	13,066.00
6161028	CHANNELIZER	EACH	121.53	34	\$11.73	\$25.00	\$0.25	4,132.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	16.13	30	\$221.89	\$2,640.00	\$100.00	484.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	1.00	3	\$207.78	\$300.00	\$150.00	3.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	26.00	2	\$45.00	\$45.00	\$45.00	52.00
6161040	FLASHING ARROW PANEL	EACH	2.24	54	\$855.23	\$1,955.00	\$250.00	121.00
6161047	TYPE III OBJECT MARKER	EACH	4.00	44	\$153.44	\$300.00	\$70.00	176.00
6161070	TUBULAR MARKER	EACH	122.86	7	\$54.76	\$60.00	\$50.00	860.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISH, CONTRACTOR RETAINED	EACH	2.57	28	\$2,141.03	\$6,900.00	\$500.00	72.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.02	122	\$110.92	\$500.00	\$65.00	247.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.00	78	\$156.07	\$500.00	\$75.00	156.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	4	\$143.34	\$173.34	\$100.00	8.00
6162010	WORK ZONE LIGHTING	EACH	1.00	11	\$5,251.43	\$12,000.00	\$635.00	11.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	80.00	7	\$104.96	\$171.25	\$59.00	560.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	538.00	5	\$28.92	\$75.35	\$15.79	2,690.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNISH/RET	LIN. FT.	850.00	6	\$23.01	\$23.60	\$22.46	5,100.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	538.00	5	\$11.14	\$25.53	\$3.95	2,690.00
6175012A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	4,250.00	6	\$7.04	\$7.25	\$6.88	25,500.00
6181000	MOBILIZATION	LUMP	1.00	227	\$33,344.65	\$158,000.00	\$1,000.00	227.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	7,234.63	8	\$3.39	\$7.50	\$0.23	57,877.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	28.00	1	\$24.50	\$24.50	\$24.50	28.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	160.00	3	\$4.07	\$4.20	\$4.00	480.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	732.18	11	\$8.20	\$14.50	\$6.50	8,054.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	340.83	12	\$21.62	\$30.00	\$19.50	4,090.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	277.00	2	\$19.50	\$19.50	\$19.50	554.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	22.13	16	\$370.59	\$500.00	\$365.00	354.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	9.00	4	\$308.89	\$320.00	\$300.00	36.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT /	EACH	3.67	6	\$554.55	\$1,300.00	\$495.00	22.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	3.50	4	\$505.71	\$600.00	\$490.00	14.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	31,973.50	4	\$0.12	\$0.15	\$0.10	127,894.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	54,144.00	2	\$0.12	\$0.15	\$0.10	108,288.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	93,649.71	14	\$0.15	\$3.65	\$0.11	1,311,096.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	92,267.00	14	\$0.15	\$3.65	\$0.11	1,291,738.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	4,651.00	9	\$0.32	\$0.75	\$0.18	41,859.00
6205921	4 IN. YELLOW WET REFL. HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PA	LIN. FT.	25,131.00	10	\$0.21	\$0.50	\$0.15	251,310.00
6205922	6 IN. WHITE WET REFL. HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PA	LIN. FT.	15,710.00	11	\$0.26	\$0.60	\$0.14	172,810.00
6205923	6 IN. YELLOW WET REFL. HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PA	LIN. FT.	8,032.33	3	\$0.19	\$0.25	\$0.14	24,097.00
6205928	24 IN. WHITE WET REFL. HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PA	LIN. FT.	166.40	2	\$2.50	\$2.50	\$2.50	332.80
6205929	24 IN. YELLOW WET REFL. HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING P	LIN. FT.	597.00	4	\$2.50	\$2.50	\$2.50	2,388.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	19,459.38	26	\$0.12	\$3.85	\$0.10	505,944.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	40,410.37	41	\$0.11	\$3.85	\$0.05	1,656,825.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	86,578.90	21	\$0.13	\$0.60	\$0.07	1,818,157.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	46,862.00	6	\$0.14	\$0.22	\$0.07	281,172.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	322.43	7	\$2.40	\$3.33	\$2.00	2,257.00
6206320	6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT	LIN. FT.	19,905.00	6	\$0.62	\$0.85	\$0.50	119,430.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	30,974.77	15	\$0.43	\$2.10	\$0.20	464,621.50
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	440.45	22	\$1.52	\$175.00	\$0.45	9,690.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	759.85	130	\$1.26	\$110.00	\$0.65	98,781.00
6209001	7 IN. GROOVE FOR PAVEMENT MARKING (ASPHALT)	LIN. FT.	19,905.00	6	\$0.48	\$0.50	\$0.45	119,430.00
6221001	COLDMILLING BITUM. PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	25,144.78	53	\$1.22	\$14.35	\$0.45	1,332,673.20
6221003	COLDMILLING BITUM. PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN.	SQYD	526.00	3	\$5.70	\$6.20	\$5.00	1,578.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	3,728.79	105	\$3.49	\$42.14	\$1.26	391,523.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	3,842.00	11	\$2.61	\$3.29	\$1.50	42,262.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,083.31	30	\$9.82	\$28.00	\$4.72	32,499.40
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	482.83	17	\$17.62	\$37.95	\$4.72	8,208.10
7034212	SLAB ON STEEL	SQYD	707.99	82	\$250.28	\$375.00	\$172.00	58,055.00
7034214	CLASS B-2 CONCRETE	CUYD	14.58	24	\$1,084.44	\$2,940.00	\$700.00	349.80
7034215	SAFETY BARRIER CURB	LIN. FT.	404.80	82	\$69.70	\$145.00	\$50.00	33,194.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	30.00	11	\$132.77	\$275.00	\$50.00	330.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	61.39	18	\$114.62	\$202.36	\$60.00	1,105.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	147.27	33	\$50.27	\$210.00	\$34.00	4,860.00
7040106	FULL DEPTH REPAIR	SQFT	300.00	3	\$69.77	\$115.00	\$46.00	900.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,037.78	27	\$2.42	\$2.80	\$1.60	28,020.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	40	\$4,861.83	\$10,500.00	\$3,000.00	40.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,250.00	22	\$10.00	\$21.37	\$4.00	27,500.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	22	\$22,115.34	\$153,000.00	\$5,000.00	22.00
7123610	SLAB DRAIN	EACH	21.56	82	\$246.78	\$465.00	\$110.00	1,768.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	13	\$2,234.69	\$5,000.00	\$600.00	13.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	4,288.24	119	\$17.64	\$49.50	\$7.75	510,300.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	9,600.00	7	\$3.99	\$4.50	\$3.72	67,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	4,288.24	119	\$3.72	\$10.70	\$1.58	510,300.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,314.29	119	\$2.73	\$6.50	\$1.00	275,400.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	1,566.39	119	\$3.00	\$6.65	\$1.00	186,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	7	\$565.71	\$800.00	\$500.00	7.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	9,600.00	7	\$1.02	\$1.50	\$0.89	67,200.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	9,600.00	7	\$1.02	\$1.54	\$0.89	67,200.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	13	\$2,704.23	\$3,750.00	\$2,000.00	13.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	33.98	43	\$89.90	\$240.00	\$13.86	1,461.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.00	10	\$7,584.44	\$10,000.00	\$5,596.80	10.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	88.00	18	\$239.97	\$430.00	\$146.00	1,584.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	4.00	3	\$408.14	\$836.96	\$92.45	12.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	201.00	6	\$37.00	\$60.00	\$26.00	1,206.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	78.00	11	\$38.59	\$64.50	\$23.00	858.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	288.00	5	\$34.83	\$70.00	\$20.00	1,440.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	328.00	5	\$43.75	\$97.00	\$23.00	1,640.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	11.00	3	\$550.68	\$573.17	\$522.88	33.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$566.67	\$1,300.00	\$225.00	12.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.10	14	\$2,652.19	\$20,000.00	\$1,796.70	15.40
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.04	17	\$2,860.45	\$15,000.00	\$2,250.00	17.70
8061016	SEDIMENT REMOVAL	CUYD	8.96	72	\$50.81	\$400.00	\$3.00	645.00
8061019	SILT FENCE	LIN. FT.	725.61	83	\$2.24	\$6.10	\$1.30	60,226.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061021	TYPE I DITCH CHECK	EACH	8.44	16	\$176.79	\$391.00	\$150.00	135.00
9024920	DETECTOR, PUSHBUTTONS	EACH	10.00	2	\$106.40	\$110.00	\$102.80	20.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	2.58	19	\$3,572.02	\$33,389.00	\$950.00	49.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	67	\$26,768.59	\$425,000.00	\$500.00	67.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	20.00	6	\$43.42	\$53.00	\$6.00	120.00
2024046	REMOVAL OF CAULKING / GLAZING COMP. (WINDOWS / DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	342.00	6	\$9.39	\$10.36	\$6.00	2,052.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	111.00	6	\$13.74	\$16.00	\$6.00	666.00
2026010	TANK REMOVAL AND DISPOSAL	EACH	1.00	6	\$8,639.67	\$15,000.00	\$2,500.00	6.00
2026020	HAZARDOUS RESIDUAL MATERIAL DISPOSAL	GAL	200.00	6	\$17.82	\$30.90	\$8.00	1,200.00
2026027	CONTAMINATED SOIL EXCAVATION	CUYD	6.00	6	\$237.83	\$500.00	\$20.00	36.00
2026029A	CONTAMINATED SOIL HAULING	TONS	2.00	6	\$444.00	\$1,000.00	\$50.00	12.00
2026030	CONTAMINATED SOIL DISPOSAL	TONS	2.00	6	\$427.33	\$1,000.00	\$50.00	12.00
2026040	BACKFILL	CUYD	7.00	6	\$122.83	\$232.00	\$30.00	42.00
2026050	TANK PIT WATER DISPOSAL	GAL	150.00	6	\$21.03	\$41.20	\$2.00	900.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	3.00	6	\$1,994.83	\$2,500.00	\$1,500.00	18.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	3.00	6	\$2,138.50	\$2,781.00	\$950.00	18.00
2031000	CLASS A EXCAVATION	CUYD	53,998.69	54	\$2.79	\$33.54	\$2.00	2,915,929.00
2035500	EMBANKMENT IN PLACE	CUYD	1,433.08	25	\$14.55	\$110.00	\$6.00	35,827.00
2036000	COMPACTING EMBANKMENT	CUYD	120,655.23	13	\$0.42	\$10.00	\$0.30	1,568,518.00
2037075	COMPACTING IN CUT	STA.	105.80	7	\$381.73	\$1,503.89	\$250.00	740.60
2061000	CLASS 1 EXCAVATION	CUYD	153.28	29	\$41.15	\$145.00	\$7.00	4,445.00
2062000	CLASS 2 EXCAVATION	CUYD	381.20	15	\$42.19	\$85.00	\$7.00	5,718.00
2063300	CLASS 4 EXCAVATION	CUYD	685.00	18	\$22.11	\$60.00	\$7.50	12,330.00
2064000	POROUS BACKFILL	CUYD	44.00	7	\$127.14	\$288.00	\$42.00	308.00
2065500	TEMPORARY SHORING	LUMP	1.00	14	\$25,892.86	\$91,000.00	\$5,000.00	14.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	6	\$60,781.75	\$125,000.00	\$35,000.00	6.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	6	\$60,781.75	\$125,000.00	\$35,000.00	6.00
2066004	COFFERDAMS-BENT4	LUMP	1.00	6	\$41,615.09	\$56,090.52	\$10,000.00	6.00
2081000	INTERCEPTION DITCH	100FT	78.00	6	\$166.38	\$200.00	\$110.00	468.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	16.00	6	\$317.50	\$500.00	\$200.00	96.00
2142000	FURNISHING ROCK FILL	CUYD	435.00	6	\$23.91	\$27.00	\$21.45	2,610.00
2143000	PLACING ROCK FILL	CUYD	435.00	6	\$15.28	\$28.83	\$5.00	2,610.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	44	\$56,848.34	\$392,000.00	\$3,500.00	44.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	4,460.00	3	\$1.00	\$1.25	\$0.84	13,380.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	5,792.00	8	\$8.43	\$15.00	\$5.00	46,336.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	8	\$11,368.75	\$25,000.00	\$5,000.00	8.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	2,314.33	33	\$8.12	\$13.15	\$4.84	76,373.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	38,218.55	12	\$4.55	\$10.60	\$3.70	458,622.60
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	136.36	53	\$27.30	\$75.00	\$15.00	7,227.00
4010151	TYPE A3 SHOULDER	SQYD	10,082.79	14	\$20.87	\$73.80	\$15.00	141,159.10
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	7,591.52	13	\$54.89	\$92.41	\$47.80	98,689.80
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	982.70	5	\$65.62	\$76.01	\$59.10	4,913.50
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	252.55	4	\$62.10	\$68.34	\$58.33	1,010.20
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	9,990.78	48	\$56.22	\$69.82	\$46.30	479,557.50
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	22,297.50	5	\$61.60	\$70.66	\$54.85	111,487.50
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	11,487.64	5	\$64.35	\$69.32	\$60.05	57,438.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	2,886.30	5	\$61.64	\$70.00	\$54.03	14,431.50
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	6,893.60	4	\$60.65	\$64.97	\$56.75	27,574.40
4071005	TACK COAT	GAL	8,602.93	58	\$1.25	\$2.54	\$0.01	498,970.00
4094020	SEAL COAT, GRADE C	SQYD	496.00	3	\$9.50	\$13.61	\$7.00	1,488.00
4134000	BITUMINOUS FOG SEAL	GAL	3,136.78	23	\$4.32	\$21.00	\$0.55	72,146.00
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	34,035.80	6	\$33.36	\$36.00	\$28.70	204,214.80
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	6,201.70	6	\$37.18	\$42.65	\$29.11	37,210.20
5021341	TYPE A3 SHOULDER	SQYD	627.00	6	\$31.45	\$40.00	\$24.20	3,762.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	189.00	12	\$225.50	\$270.00	\$190.94	2,268.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	373.00	7	\$172.57	\$255.00	\$135.00	2,611.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	1,158.60	1	\$118.72	\$118.72	\$118.72	1,158.60
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	6	\$10,186.67	\$18,540.00	\$5,000.00	6.00
6042010	ADJUSTING MANHOLE	EACH	11.00	3	\$358.38	\$575.00	\$200.14	33.00
6061010	GUARDRAIL TYPE A	LIN. FT.	849.17	18	\$16.04	\$17.25	\$15.00	15,285.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	225.00	6	\$25.20	\$28.00	\$23.00	1,350.00
6061040	GUARDRAIL TYPE D	LIN. FT.	75.00	6	\$20.51	\$26.78	\$14.25	450.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	8.00	5	\$1,096.20	\$1,417.50	\$13.50	40.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	7.08	13	\$1,600.40	\$1,765.00	\$1,445.00	92.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	7.33	18	\$343.60	\$484.00	\$250.00	132.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	8.10	21	\$1,977.62	\$2,390.00	\$1,800.00	170.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	7	\$13,075.43	\$15,500.00	\$10,500.00	7.00
6066610	END ANCHOR	EACH	5.00	6	\$854.00	\$950.00	\$800.00	30.00
6081010	CONCRETE CURB RAMP	SQYD	47.50	6	\$99.86	\$103.59	\$98.00	285.00
6081012	TRUNCATED DOMES	SQFT	7.00	3	\$50.95	\$52.85	\$50.00	21.00
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	86.70	1	\$105.40	\$105.40	\$105.40	86.70
6085008	PAVED APPROACH, 8 IN.	SQYD	86.80	1	\$76.62	\$76.62	\$76.62	86.80
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	50.00	1	\$13.20	\$13.20	\$13.20	50.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	18.00	1	\$98.37	\$98.37	\$98.37	18.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	209.00	7	\$33.73	\$43.60	\$26.00	1,463.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	1,081.73	22	\$26.10	\$55.00	\$21.67	23,798.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	831.00	13	\$27.19	\$43.60	\$21.67	10,803.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	204.00	6	\$25.95	\$30.00	\$21.67	1,224.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	209.00	7	\$19.73	\$32.00	\$9.00	1,463.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	1,081.73	22	\$14.95	\$55.75	\$9.00	23,798.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	831.00	13	\$15.68	\$32.00	\$10.06	10,803.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	204.00	6	\$15.09	\$19.00	\$10.02	1,224.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	340.77	13	\$41.29	\$76.00	\$26.00	4,430.00
6097000	ROCK LINING	CUYD	82.00	7	\$45.72	\$177.52	\$34.00	574.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	919.20	55	\$30.43	\$74.00	\$19.50	50,556.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	919.20	55	\$16.52	\$100.00	\$7.60	50,556.00
6117000A	GABIONS	CUYD	38.00	8	\$283.13	\$470.00	\$150.00	304.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.00	6	\$4,177.33	\$5,000.00	\$3,800.00	12.00
6122020	REPLACEMENT SAND BARREL	EACH	2.00	6	\$700.67	\$850.00	\$180.00	12.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	12	\$1,984.71	\$7,500.00	\$500.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6142026	30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	12	\$2,398.48	\$4,306.75	\$1,550.00	12.00
6142028	42 IN. OR 1050 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	12	\$4,496.21	\$6,226.00	\$2,399.48	12.00
6161005	CONSTRUCTION SIGNS	SQFT	682.85	124	\$6.08	\$116.00	\$1.00	84,674.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.68	40	\$96.10	\$1,000.00	\$50.00	147.00
6161009	FLAG ASSEMBLY	EACH	18.59	109	\$20.73	\$1,200.00	\$1.00	2,026.00
6161025	CHANNELIZER (TRIM LINE)	EACH	124.80	46	\$19.28	\$100.00	\$10.00	5,741.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.38	45	\$181.47	\$500.00	\$80.00	647.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	22.75	16	\$50.37	\$60.00	\$40.00	364.00
6161040	FLASHING ARROW PANEL	EACH	2.00	14	\$585.83	\$1,000.00	\$250.00	28.00
6161047	TYPE III OBJECT MARKER	EACH	12.00	17	\$129.27	\$305.00	\$75.00	204.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.07	82	\$117.91	\$500.00	\$65.00	170.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.85	26	\$176.61	\$306.00	\$100.00	48.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	1.00	7	\$30,815.71	\$38,000.00	\$10,000.00	7.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	593.92	13	\$26.56	\$39.00	\$18.30	7,721.00
6173700A	TEMPORARY TRAFFIC BARRIER W/ ANCHOR SYS., CONTRACTOR FURNISHED	LIN. FT.	338.00	7	\$35.18	\$46.00	\$25.25	2,366.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	7	\$706.79	\$1,000.00	\$300.00	14.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	1,087.00	7	\$9.21	\$12.00	\$4.70	7,609.00
6175011A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN. FT.	864.00	7	\$20.36	\$46.00	\$4.00	6,048.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.00	7	\$323.21	\$700.00	\$95.00	28.00
6181000	MOBILIZATION	LUMP	1.00	124	\$67,074.46	\$80,000.00	\$800.00	124.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	1,700.00	6	\$2.43	\$3.00	\$1.85	10,200.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	24.00	5	\$43.65	\$55.00	\$40.00	120.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	78.10	10	\$24.04	\$93.00	\$20.51	781.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	113.00	7	\$28.46	\$37.00	\$25.00	791.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	9.48	27	\$373.58	\$575.00	\$150.00	256.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	5.00	1	\$666.67	\$666.67	\$666.67	5.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT. LANE EACH	EACH	6.00	3	\$431.17	\$528.50	\$380.00	18.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	3.00	1	\$712.82	\$712.82	\$712.82	3.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	2,814.15	13	\$1.04	\$1.25	\$0.85	36,584.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	1,653.85	13	\$1.05	\$1.25	\$0.85	21,500.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	96.00	13	\$6.27	\$8.50	\$1.00	1,248.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	255.00	6	\$2.18	\$2.25	\$2.15	1,530.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	87,867.63	8	\$0.11	\$0.14	\$0.09	702,941.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	122,199.70	10	\$0.14	\$0.18	\$0.12	1,221,997.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	110,441.00	2	\$0.16	\$0.18	\$0.13	220,882.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	196.00	2	\$2.58	\$5.00	\$0.15	392.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	650.00	2	\$1.13	\$1.15	\$1.10	1,300.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (LIN. FT.	248.14	7	\$1.91	\$3.15	\$1.30	1,737.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	7,314.00	7	\$0.36	\$0.65	\$0.20	51,198.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	10,914.92	13	\$0.22	\$0.65	\$0.14	141,894.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	36,188.00	10	\$0.19	\$0.23	\$0.15	361,880.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	4,665.00	6	\$0.28	\$0.30	\$0.27	27,990.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	22,377.60	10	\$0.18	\$0.23	\$0.15	223,776.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	200.00	4	\$2.01	\$3.00	\$1.00	800.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206124	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	LIN. FT.	407.00	6	\$3.00	\$4.25	\$0.85	2,442.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	32.00	6	\$12.46	\$19.00	\$0.85	192.00
6206178	ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	124.00	4	\$4.53	\$7.00	\$2.00	496.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	5,630.11	19	\$0.44	\$1.00	\$0.30	106,972.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	2,595.67	6	\$2.04	\$4.00	\$0.60	15,574.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	1,084.69	89	\$1.41	\$464.10	\$0.60	96,537.00
6221001	COLDMILLING BIT. PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	6,256.72	25	\$1.91	\$12.08	\$0.51	156,418.00
6221003	COLDMILLING BIT. PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, TH	SQYD	1,082.08	13	\$6.37	\$13.50	\$5.01	14,067.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	SQYD	87,572.00	2	\$1.80	\$1.80	\$1.80	175,144.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	3,305.47	59	\$4.66	\$27.16	\$2.11	195,023.00
6240101	GEOTEXTILE FABRIC, TYPE 1	SQYD	6,952.00	1	\$2.33	\$2.33	\$2.33	6,952.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	2,528.14	35	\$2.65	\$16.53	\$2.00	88,485.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	999.18	11	\$8.63	\$16.00	\$4.55	10,991.00
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	244.10	6	\$46.39	\$187.12	\$8.00	1,464.60
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	55	\$13,122.44	\$70,900.00	\$2,000.00	55.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.	96.00	9	\$637.56	\$800.00	\$490.00	864.00
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	LIN. FT.	128.00	9	\$375.11	\$800.00	\$230.00	1,152.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	4.00	9	\$379.22	\$1,000.00	\$100.00	36.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	168.00	9	\$57.39	\$85.00	\$39.50	1,512.00
7011600	SONIC LOGGING TESTING	EACH	4.00	9	\$2,111.11	\$4,500.00	\$500.00	36.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	861.04	23	\$42.31	\$51.00	\$7.50	19,804.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	831.63	16	\$48.63	\$57.50	\$37.83	13,306.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	LIN. FT.	3,494.00	12	\$60.65	\$72.17	\$45.00	41,928.00
7025001	DYNAMIC PILE TESTING	EACH	2.86	21	\$2,009.13	\$3,000.00	\$1,400.00	60.00
7026000	PRE-BORE FOR PILING	LIN. FT.	218.46	13	\$72.87	\$115.25	\$40.00	2,840.00
7027000	PILE POINT REINFORCEMENT	EACH	34.00	44	\$191.98	\$750.00	\$80.00	1,496.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	90.95	52	\$629.63	\$2,500.00	\$75.00	4,729.60
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	301.50	12	\$471.56	\$585.00	\$391.72	3,618.00
7034212	SLAB ON STEEL	SQYD	708.78	23	\$264.05	\$326.00	\$195.00	16,302.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,042.45	20	\$260.45	\$449.00	\$195.00	20,849.00
7034215	SAFETY BARRIER CURB	LIN. FT.	520.58	43	\$65.89	\$128.00	\$40.00	22,385.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	631.00	7	\$129.00	\$148.00	\$114.00	4,417.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,114.00	7	\$121.22	\$136.00	\$112.52	7,798.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,599.00	6	\$145.25	\$165.00	\$128.70	9,594.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	52,550.00	12	\$1.06	\$1.35	\$0.93	630,600.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	18,664.47	38	\$1.06	\$2.00	\$0.47	709,250.00
7061070	MECHANICAL BAR SPLICE	EACH	676.00	7	\$30.14	\$40.00	\$20.00	4,732.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,520.00	8	\$1.38	\$1.80	\$1.00	12,160.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	8	\$5,118.75	\$10,800.00	\$3,200.00	8.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	12	\$2,995.46	\$3,962.37	\$1,802.50	12.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	12	\$2,995.46	\$3,962.37	\$1,802.50	12.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	15	\$7,170.80	\$23,600.00	\$1,700.00	15.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,400.00	7	\$3.68	\$5.50	\$2.50	9,800.00
7121122	FABRICATED STRUCT. LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	188,698.00	15	\$1.75	\$2.34	\$1.15	2,830,470.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123000	STEEL BAR DAM	EACH	3.00	6	\$2,723.66	\$3,170.98	\$2,000.00	18.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	24.00	4	\$504.17	\$1,200.00	\$100.00	96.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	16.00	13	\$630.98	\$750.00	\$470.00	208.00
7123610	SLAB DRAIN	EACH	28.28	43	\$241.93	\$501.03	\$130.50	1,216.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	8	\$6,625.63	\$10,000.00	\$5.00	8.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	5,768.18	44	\$18.58	\$101.00	\$10.00	253,800.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	4,162.50	16	\$9.07	\$30.00	\$0.75	66,600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	5,768.18	44	\$3.37	\$40.00	\$0.42	253,800.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,327.27	44	\$3.37	\$40.00	\$0.55	102,400.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	2,327.27	44	\$3.28	\$40.00	\$1.00	102,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	16	\$7,398.44	\$30,000.00	\$1,000.00	16.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	4,162.50	16	\$3.28	\$10.00	\$1.00	66,600.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	4,162.50	16	\$3.03	\$10.00	\$1.00	66,600.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	8	\$2,625.63	\$5,000.00	\$5.00	8.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	43	\$1,405.12	\$4,000.00	\$247.00	86.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.83	23	\$161.46	\$305.00	\$100.00	180.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	27.00	14	\$130.16	\$191.00	\$78.00	378.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	24.00	12	\$234.99	\$350.00	\$195.00	288.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	6.00	9	\$1,710.56	\$2,100.00	\$1,500.00	54.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	2,662.00	12	\$44.89	\$48.38	\$40.91	31,944.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	112.00	9	\$33.33	\$59.13	\$14.35	1,008.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	172.00	1	\$45.47	\$45.47	\$45.47	172.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	197.50	14	\$33.95	\$45.00	\$25.77	2,765.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	37.00	7	\$36.64	\$54.00	\$29.00	259.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	118.00	6	\$44.03	\$57.70	\$34.50	708.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	30.00	12	\$46.13	\$69.60	\$30.00	360.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	49.67	18	\$61.19	\$75.00	\$43.07	894.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	18.00	6	\$209.02	\$750.00	\$1.00	108.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	212.00	6	\$40.68	\$60.00	\$32.00	1,272.00
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	45.00	6	\$59.26	\$70.00	\$47.00	270.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	112.00	6	\$66.35	\$119.11	\$39.00	672.00
7261333	33 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	254.00	6	\$67.72	\$90.29	\$40.00	1,524.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	363.00	6	\$71.82	\$104.94	\$45.00	2,178.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	100.00	6	\$93.38	\$125.26	\$76.00	600.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	1	\$192.34	\$192.34	\$192.34	4.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	6	\$561.53	\$860.00	\$375.00	24.00
7320627	27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	6	\$719.36	\$940.00	\$615.00	12.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	6	\$827.36	\$1,150.00	\$665.00	12.00
7320633	33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	6	\$1,019.69	\$1,200.00	\$750.00	24.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	6.00	6	\$1,027.19	\$1,230.00	\$765.00	36.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	6	\$1,468.41	\$1,675.00	\$1,385.45	6.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.57	14	\$325.98	\$580.00	\$125.00	64.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	6	\$412.20	\$690.00	\$300.00	24.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	6	\$1,036.82	\$1,400.00	\$800.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	6	\$3,719.61	\$4,000.00	\$3,200.00	6.00
8041000	TOPSOIL	CUYD	222.00	4	\$33.48	\$59.00	\$18.00	888.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	23.09	19	\$1,144.50	\$10,000.00	\$950.00	438.80
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	2.27	13	\$2,332.41	\$12,500.00	\$1,850.00	29.50
8061011	SLOPE DRAINS	LIN. FT.	875.00	6	\$8.93	\$15.00	\$0.10	5,250.00
8061016	SEDIMENT REMOVAL	CUYD	124.78	50	\$21.13	\$100.00	\$4.00	6,239.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	25.20	6	\$450.96	\$1,050.00	\$325.00	151.20
8061019	SILT FENCE	LIN. FT.	2,292.21	38	\$2.09	\$5.00	\$1.75	87,104.00
8061022	TYPE II DITCH CHECK	EACH	71.83	29	\$155.90	\$425.00	\$24.00	2,083.00
8061023	SEDIMENT TRAP	CUYD	44.00	18	\$85.17	\$500.00	\$8.00	792.00
8061025	INLET CHECK	EACH	12.00	6	\$158.25	\$185.00	\$150.00	72.00
8061050	TYPE C BERM	LIN. FT.	288.93	30	\$27.93	\$93.00	\$2.20	8,668.00
8064120	TYPE 1 EROSION CONTROL BLANKET	SQYD	6,573.00	7	\$2.02	\$2.35	\$1.80	46,011.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	SQYD	1,100.00	4	\$4.67	\$5.59	\$3.85	4,400.00
8080100	SILVER MAPLE	EACH	17.00	4	\$73.13	\$160.00	\$7.50	68.00
8080112	PIN OAK	EACH	46.23	13	\$44.05	\$160.00	\$38.50	601.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	2.00	6	\$2,202.00	\$2,400.00	\$2,031.98	12.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	2.00	6	\$630.16	\$670.00	\$610.94	12.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	8.00	1	\$209.06	\$209.06	\$209.06	8.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	2.00	6	\$354.82	\$380.00	\$328.91	12.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	332.00	6	\$9.00	\$10.00	\$8.01	1,992.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	388.00	6	\$9.76	\$10.00	\$8.58	2,328.00
9015010	TRENCHING TYPE I	LIN. FT.	2,889.00	6	\$2.18	\$4.21	\$1.75	17,334.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	12.00	6	\$613.41	\$692.91	\$387.57	72.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	740.00	6	\$1.98	\$2.24	\$1.90	4,440.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	240.00	6	\$0.66	\$1.31	\$0.52	1,440.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	370.00	6	\$1.73	\$2.24	\$1.61	2,220.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	3,610.00	6	\$2.17	\$2.29	\$2.10	21,660.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	2.00	6	\$1,087.67	\$1,181.36	\$1,055.00	12.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.00	1	\$751.61	\$751.61	\$751.61	4.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	10.00	1	\$909.68	\$909.68	\$909.68	10.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	3.00	1	\$1,381.86	\$1,381.86	\$1,381.86	3.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	1	\$3,473.51	\$3,473.51	\$3,473.51	1.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	1	\$3,521.44	\$3,521.44	\$3,521.44	1.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	2.00	1	\$4,576.96	\$4,576.96	\$4,576.96	2.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	EACH	2.00	1	\$8,617.48	\$8,617.48	\$8,617.48	2.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.00	1	\$10,373.62	\$10,373.62	\$10,373.62	2.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	72.00	1	\$6.54	\$6.54	\$6.54	72.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	159.00	1	\$9.06	\$9.06	\$9.06	159.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	338.00	1	\$20.34	\$20.34	\$20.34	338.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	470.00	1	\$1.04	\$1.04	\$1.04	470.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	1,440.00	1	\$1.09	\$1.09	\$1.09	1,440.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	2,260.00	1	\$1.46	\$1.46	\$1.46	2,260.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	2.00	1	\$4,328.12	\$4,328.12	\$4,328.12	2.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.00	1	\$801.58	\$801.58	\$801.58	4.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.00	1	\$1,631.71	\$1,631.71	\$1,631.71	4.00
9029100	BASE, CONCRETE	CUYD	22.80	1	\$880.10	\$880.10	\$880.10	22.80
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	12.50	6	\$881.26	\$927.00	\$760.53	75.00
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	79.50	6	\$743.11	\$800.00	\$700.00	477.00
9031210	STRUCTURAL STEEL POSTS	LBS	674.29	14	\$2.63	\$8.19	\$2.25	9,440.00
9031240	BREAKAWAY ASSEMBLY	EACH	6.00	6	\$97.73	\$103.40	\$90.00	36.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	6.00	6	\$37.67	\$40.17	\$35.87	36.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	17.00	6	\$33.77	\$36.05	\$30.59	102.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	25.00	6	\$33.77	\$36.05	\$30.59	150.00
9035004	TYPE SHR2L-1 SIGN	SQFT	280.43	14	\$19.32	\$26.78	\$16.00	3,926.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	1.86	14	\$129.28	\$263.00	\$20.00	26.00
9035011	SIGN, TYPE STR2L-3	SQFT	759.00	6	\$17.54	\$21.79	\$15.00	4,554.00
9035015	TYPE IV OBJECT MARKER	EACH	12.00	6	\$98.69	\$108.15	\$73.98	72.00
9035064	TYPE STR2L-1 SIGN	SQFT	14.00	7	\$34.19	\$43.05	\$20.80	98.00
9035065	TYPE SHR2L-3 SIGN	SQFT	132.00	1	\$24.82	\$24.82	\$24.82	132.00
9035072	TYPE STR4L-3 SIGN	SQFT	12.00	6	\$27.07	\$53.94	\$16.00	72.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.00	11	\$6,215.30	\$22,038.34	\$1,000.00	11.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	75	\$7,047.04	\$75,000.00	\$318.60	75.00
2031000	CLASS A EXCAVATION	CUYD	2,287.59	22	\$11.64	\$142.86	\$5.50	50,327.00
2036000	COMPACTING EMBANKMENT	CUYD	215.64	11	\$6.53	\$250.00	\$2.00	2,372.00
2061000	CLASS 1 EXCAVATION	CUYD	21.90	21	\$113.44	\$1,200.00	\$20.00	460.00
2071000	LINEAR GRADING CLASS 1	STA.	55.00	4	\$202.63	\$425.00	\$70.00	220.00
2072000	LINEAR GRADING CLASS 2	STA.	1,103.11	7	\$76.08	\$2,500.00	\$22.50	7,721.80
2142000	FURNISHING ROCK FILL	CUYD	4,686.00	15	\$20.00	\$45.27	\$15.75	70,290.00
2143000	PLACING ROCK FILL	CUYD	4,686.00	15	\$8.98	\$30.11	\$3.61	70,290.00
2151000A	SHAPING SLOPES, CLASS I	100FT	49.00	6	\$132.95	\$675.00	\$50.00	294.00
2161500	REMOVAL OF SEAL COAT	SQFT	6,163.00	3	\$1.95	\$3.00	\$1.35	18,489.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	11,502.00	8	\$1.28	\$5.50	\$0.90	92,016.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	548.45	22	\$8.35	\$22.76	\$4.75	12,066.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	7,538.88	32	\$7.46	\$12.07	\$4.00	241,244.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	95.78	9	\$214.63	\$300.00	\$131.00	862.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	102.00	5	\$54.60	\$147.00	\$20.00	510.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	1,501.00	6	\$5.43	\$6.50	\$5.00	9,006.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	163.29	17	\$11.86	\$58.00	\$5.00	2,776.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	50.00	11	\$40.74	\$100.00	\$10.50	550.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	SQYD	146.90	4	\$75.25	\$134.03	\$40.00	587.60
4010151	TYPE A3 SHOULDER	SQYD	53,020.60	3	\$16.25	\$18.75	\$15.00	159,061.80
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	8,960.87	26	\$49.13	\$106.18	\$42.65	232,982.50
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	6,214.33	102	\$49.66	\$61.50	\$41.60	633,861.70
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	18,074.77	6	\$53.97	\$161.00	\$48.90	108,448.60
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	3,210.00	4	\$65.42	\$67.83	\$62.50	12,840.00
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TONS	225.30	2	\$166.00	\$187.00	\$145.00	450.60
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	12,216.40	6	\$63.11	\$71.65	\$55.75	73,298.40
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	21,567.70	6	\$84.58	\$90.05	\$79.50	129,406.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	31,581.90	3	\$49.36	\$53.53	\$46.30	94,745.70
4051011	EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	GAL	99,290.00	1	\$3.71	\$3.71	\$3.71	99,290.00
4055002	2 INCHES, HOT IN-PLACE RECYCLING	SQYD	283,671.00	1	\$4.57	\$4.57	\$4.57	283,671.00
4071005	TACK COAT	GAL	6,892.90	131	\$1.49	\$10.00	\$0.01	902,970.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	48,485.14	7	\$4.91	\$5.95	\$4.22	339,396.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	211.80	6	\$86.15	\$150.00	\$55.00	1,270.80
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	145.50	12	\$200.45	\$260.00	\$175.00	1,746.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	2,200.00	4	\$46.57	\$47.80	\$45.86	8,800.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	357.00	4	\$109.00	\$170.00	\$88.00	1,428.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	15,893.00	3	\$65.44	\$75.00	\$56.15	47,679.00
6061010	GUARDRAIL TYPE A	LIN. FT.	254.32	19	\$20.48	\$26.23	\$16.75	4,832.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	5.24	21	\$1,806.71	\$2,750.32	\$1,460.50	110.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	4.00	6	\$1,775.00	\$1,800.00	\$1,650.00	24.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.96	27	\$378.93	\$550.00	\$300.00	134.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	3.33	24	\$2,248.78	\$2,500.00	\$1,821.31	80.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	315.00	4	\$13.61	\$14.10	\$13.42	1,260.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6081010	CONCRETE CURB RAMP	SQYD	28.25	10	\$134.90	\$232.73	\$45.00	282.50
6081012	TRUNCATED DOMES	SQFT	13.00	5	\$50.57	\$52.86	\$50.00	65.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	72.00	5	\$52.57	\$60.00	\$50.00	360.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	19.00	5	\$80.57	\$200.00	\$50.00	95.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	24.00	11	\$46.59	\$218.74	\$24.00	264.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	36.00	2	\$38.14	\$45.27	\$31.00	72.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	24.00	11	\$38.71	\$65.00	\$7.50	264.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	36.00	2	\$25.04	\$30.00	\$20.07	72.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	296.15	13	\$32.79	\$58.68	\$15.00	3,850.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	158.00	13	\$33.49	\$43.44	\$24.00	2,054.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	296.15	13	\$47.57	\$90.00	\$25.00	3,850.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	158.00	13	\$22.80	\$45.50	\$10.00	2,054.00
6117000A	GABIONS	CUYD	14.00	13	\$364.66	\$750.00	\$215.00	182.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	1.00	6	\$2,716.67	\$3,500.00	\$2,000.00	6.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	1.00	10	\$3,860.79	\$5,300.00	\$2,600.00	10.00
6122020	REPLACEMENT SAND BARREL	EACH	1.00	4	\$587.50	\$1,000.00	\$350.00	4.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	1.00	4	\$1,090.74	\$1,500.00	\$862.94	4.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.96	27	\$1,841.41	\$8,000.00	\$0.01	53.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVTM REPAIR	SQYD	3,712.00	4	\$141.88	\$162.00	\$130.00	14,848.00
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	372.00	4	\$5.50	\$10.00	\$1.00	1,488.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	372.00	4	\$4.25	\$6.00	\$1.00	1,488.00
6131014	FULL DEPTH PVTM REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	12,720.00	4	\$7.16	\$12.00	\$3.50	50,880.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVTM REPAIR	EACH	8,960.00	4	\$3.54	\$6.00	\$1.00	35,840.00
6132014	CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	608.00	3	\$3.78	\$6.00	\$2.00	1,824.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVTM REPAIR	CUYD	4.10	3	\$2,000.00	\$3,900.00	\$600.00	12.30
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVTM REPAIR	SQYD	37.30	3	\$159.33	\$343.00	\$45.00	111.90
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVTM REPAIR	TONS	19.10	4	\$159.31	\$300.00	\$98.25	76.40
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	117.80	4	\$57.88	\$87.75	\$26.00	471.20
6161005	CONSTRUCTION SIGNS	SQFT	684.33	184	\$6.53	\$50.00	\$1.00	125,917.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.14	66	\$89.44	\$172.50	\$40.00	207.00
6161009	FLAG ASSEMBLY	EACH	18.09	184	\$15.42	\$45.00	\$0.01	3,328.00
6161025	CHANNELIZER (TRIM LINE)	EACH	149.17	53	\$22.38	\$100.00	\$8.00	7,906.00
6161028	CHANNELIZER	EACH	5.09	11	\$42.86	\$75.00	\$25.00	56.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.47	47	\$139.78	\$400.00	\$60.00	492.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	29.38	34	\$45.95	\$100.00	\$10.00	999.00
6161040	FLASHING ARROW PANEL	EACH	2.10	42	\$1,032.10	\$3,857.87	\$100.00	88.00
6161047	TYPE III OBJECT MARKER	EACH	5.50	16	\$128.39	\$306.76	\$45.00	88.00
6161070	TUBULAR MARKER	EACH	62.33	9	\$40.63	\$60.00	\$25.00	561.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.00	27	\$2,748.15	\$5,600.00	\$1,000.00	54.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.15	144	\$111.48	\$250.00	\$1.50	310.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.68	31	\$162.38	\$250.00	\$100.00	52.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	1.69	29	\$156.73	\$375.00	\$100.00	49.00
6162010	WORK ZONE LIGHTING	EACH	1.00	16	\$2,906.25	\$8,000.00	\$500.00	16.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	440.00	10	\$24.43	\$32.00	\$17.50	4,400.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	250.00	4	\$12.75	\$25.00	\$6.00	1,000.00
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	19.75	16	\$13.51	\$25.00	\$5.00	316.00
6181000	MOBILIZATION	LUMP	1.00	100	\$48,281.94	\$300,000.00	\$400.00	100.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	4,336.14	7	\$0.05	\$1.00	\$0.01	30,353.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	426.00	4	\$20.94	\$22.80	\$19.00	1,704.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	401.00	4	\$20.94	\$22.80	\$19.00	1,604.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	22.00	8	\$328.97	\$400.00	\$300.00	176.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	18.00	4	\$297.50	\$315.00	\$275.00	72.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	6.00	4	\$607.50	\$700.00	\$500.00	24.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	2,681.77	13	\$1.09	\$1.50	\$0.95	34,863.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	5,436.80	10	\$1.03	\$1.20	\$0.95	54,368.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	1,036.00	6	\$1.86	\$2.25	\$1.70	6,216.00
6205316A	PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	LIN. FT.	1,044.00	6	\$1.86	\$2.25	\$1.70	6,264.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	635.33	6	\$0.53	\$3.50	\$0.01	3,812.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	188.00	4	\$1.65	\$3.50	\$1.00	752.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	2.00	7	\$133.10	\$279.21	\$50.00	14.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	2.00	3	\$84.17	\$150.00	\$50.00	6.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	24,757.00	3	\$0.23	\$0.24	\$0.21	74,271.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	16,720.52	31	\$0.36	\$3.00	\$0.23	518,336.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	626.50	12	\$2.06	\$3.00	\$1.23	7,518.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	15,209.00	6	\$0.48	\$0.62	\$0.35	91,254.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	26,082.00	4	\$0.14	\$0.16	\$0.12	104,328.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	30,434.00	7	\$0.11	\$0.15	\$0.09	213,038.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	76,724.31	16	\$0.12	\$0.21	\$0.09	1,227,589.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	2,199.43	7	\$0.32	\$1.00	\$0.18	15,396.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	56,681.68	22	\$0.14	\$2.00	\$0.09	1,246,997.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,610.00	3	\$0.21	\$0.24	\$0.18	4,830.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,054.08	13	\$0.71	\$1.13	\$0.26	26,703.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	31,126.00	18	\$0.38	\$0.70	\$0.01	560,268.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	47.30	44	\$3.31	\$250.00	\$0.80	2,081.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	921.21	107	\$1.39	\$5.50	\$0.70	98,569.00
6221001	COLDMILLING BITUM. PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	66,406.41	34	\$0.83	\$7.92	\$0.23	2,257,818.00
6221003	COLDMILLING BITUM. PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN.)	SQYD	23,344.00	15	\$1.50	\$6.67	\$0.70	350,160.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	CUYD	3,617.43	7	\$3.30	\$8.00	\$1.95	25,322.00
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	SQYD	2,406.00	2	\$5.34	\$6.00	\$4.68	4,812.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	SQYD	36,905.50	12	\$2.14	\$9.65	\$1.85	442,866.00
6223011	CONCRETE PLANING (BITUMINOUS OVERLAY)	SQYD	30,275.00	4	\$2.20	\$3.00	\$1.25	121,100.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,336.32	124	\$3.77	\$18.70	\$0.70	289,704.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	890.81	16	\$48.78	\$89.00	\$39.46	14,253.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	420.65	26	\$3.82	\$18.00	\$1.60	10,937.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	592.55	36	\$16.78	\$460.00	\$6.09	21,331.90
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	142.50	4	\$41.60	\$45.10	\$35.30	570.00
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	19.60	3	\$63.96	\$70.00	\$57.87	58.80
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	96.10	4	\$43.92	\$46.00	\$40.58	384.40

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	3	\$37,666.67	\$60,000.00	\$25,000.00	3.00
7034212	SLAB ON STEEL	SQYD	873.94	32	\$256.62	\$335.35	\$195.00	27,966.00
7034214	CLASS B-2 CONCRETE	CUYD	9.71	9	\$1,418.58	\$2,600.00	\$688.00	87.40
7034215	SAFETY BARRIER CURB	LIN. FT.	527.75	32	\$62.92	\$78.91	\$49.00	16,888.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	56.27	22	\$135.97	\$322.00	\$50.00	1,238.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	78.47	34	\$155.19	\$622.99	\$50.00	2,668.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	40.00	10	\$129.63	\$175.00	\$90.00	400.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	66.67	12	\$70.97	\$150.00	\$38.76	800.00
7040105	PARTIAL DEPTH REPAIR	CUYD	3.00	4	\$1,418.75	\$1,715.00	\$600.00	12.00
7040106	FULL DEPTH REPAIR	SQFT	37.50	8	\$63.35	\$150.00	\$10.00	300.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	10.00	5	\$202.20	\$360.00	\$65.00	50.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	357.00	4	\$90.13	\$155.00	\$68.00	1,428.00
7040113	CLEAN AND EPOXY SEAL	SQFT	1,215.00	3	\$7.16	\$7.50	\$6.48	3,645.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	797.78	9	\$3.58	\$10.00	\$1.88	7,180.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	32	\$3,816.01	\$6,936.00	\$2,200.00	32.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	13	\$4,028.25	\$5,508.90	\$2,700.00	13.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	35.00	6	\$1,170.00	\$1,400.00	\$1,070.00	210.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN. FT.	102.00	5	\$601.40	\$1,050.00	\$386.00	510.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	6	\$3,183.33	\$3,200.00	\$3,100.00	6.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	2	\$38,634.09	\$54,968.18	\$22,300.00	2.00
7123000	STEEL BAR DAM	EACH	1.00	5	\$5,234.36	\$12,000.00	\$2,500.00	5.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	4.00	1	\$1,200.00	\$1,200.00	\$1,200.00	4.00
7123130	REHABILITATE BEARING	EACH	10.63	19	\$2,757.64	\$5,300.00	\$1,000.00	202.00
7123610	SLAB DRAIN	EACH	39.47	30	\$291.22	\$500.00	\$175.00	1,184.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	4,645.65	46	\$18.46	\$53.89	\$7.00	213,700.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	15,255.56	9	\$1.21	\$2.10	\$1.00	137,300.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	4,645.65	46	\$2.98	\$19.16	\$1.00	213,700.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,860.53	38	\$2.27	\$14.37	\$1.00	108,700.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	1,834.21	38	\$2.73	\$14.37	\$1.00	69,700.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	1,150.00	8	\$3.15	\$3.60	\$2.00	9,200.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	1,150.00	8	\$3.53	\$4.10	\$2.00	9,200.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	9	\$6,894.39	\$10,000.00	\$500.00	9.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	15,255.56	9	\$1.17	\$4.79	\$0.60	137,300.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	15,255.56	9	\$1.56	\$4.79	\$0.60	137,300.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	35.62	29	\$75.14	\$125.00	\$15.00	1,033.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.38	21	\$1,959.73	\$4,200.00	\$600.00	29.00
7163000	TYPE N PTFE BEARING	EACH	4.00	6	\$1,744.17	\$2,300.00	\$1,125.00	24.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	72.17	12	\$366.46	\$585.58	\$180.00	866.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	44.00	2	\$312.37	\$324.74	\$300.00	88.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	87.78	9	\$58.38	\$79.50	\$16.35	790.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	479.00	6	\$24.32	\$34.00	\$18.90	2,874.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	0.72	16	\$3,386.16	\$25,000.00	\$1,325.00	11.50
8061016	SEDIMENT REMOVAL	CUYD	6.00	13	\$40.98	\$105.00	\$5.00	78.00
8061019	SILT FENCE	LIN. FT.	365.79	34	\$3.05	\$8.38	\$1.75	12,437.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061020	TEMPORARY PIPE	LIN. FT.	285.00	3	\$30.33	\$35.00	\$21.00	855.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	600.00	4	\$6.08	\$6.30	\$6.00	2,400.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	892.25	12	\$45.97	\$80.00	\$27.14	10,707.00
2013000	CLEARING AND GRUBBING	ACRE	7.51	84	\$4,416.61	\$45,000.00	\$750.00	631.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	179	\$52,926.55	\$700,000.00	\$250.00	179.00
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	LIN. FT.	10.00	9	\$122.74	\$525.00	\$10.70	90.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	38.00	9	\$59.75	\$210.00	\$15.30	342.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.00	7	\$3,421.65	\$5,764.70	\$636.84	7.00
2031000	CLASS A EXCAVATION	CUYD	58,399.64	91	\$5.48	\$102.25	\$1.75	5,314,367.00
2032000	CLASS C EXCAVATION	CUYD	50,302.78	27	\$9.41	\$20.15	\$4.90	1,358,175.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	31,372.62	13	\$10.53	\$18.00	\$2.00	407,844.00
2035500	EMBANKMENT IN PLACE	CUYD	40,909.73	40	\$6.47	\$60.00	\$0.01	1,636,389.00
2036000	COMPACTING EMBANKMENT	CUYD	70,036.27	70	\$1.08	\$45.00	\$0.02	4,902,539.00
2037075	COMPACTING IN CUT	STA.	47.18	46	\$479.40	\$2,700.00	\$0.01	2,170.50
2051010	MODIFIED SUBGRADE	SQYD	4,075.19	16	\$6.59	\$15.00	\$2.50	65,203.00
2061000	CLASS 1 EXCAVATION	CUYD	44.41	17	\$69.95	\$255.30	\$14.53	755.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	69.12	17	\$194.84	\$410.00	\$71.50	1,175.00
2063000	CLASS 3 EXCAVATION	CUYD	518.93	59	\$17.63	\$326.00	\$1.00	30,617.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	20.00	11	\$140.98	\$295.00	\$50.00	220.00
2063300	CLASS 4 EXCAVATION	CUYD	878.34	35	\$13.51	\$200.00	\$6.70	30,742.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	2.00	6	\$405.03	\$1,000.00	\$125.16	12.00
2063500	CULVERT CLEANOUT	EACH	2.14	21	\$1,260.42	\$7,047.89	\$250.00	45.00
2065500	TEMPORARY SHORING	LUMP	1.00	30	\$127,647.56	\$751,032.30	\$500.00	30.00
2071000	LINEAR GRADING CLASS 1	STA.	38.07	43	\$231.04	\$5,500.00	\$133.11	1,637.00
2072000	LINEAR GRADING CLASS 2	STA.	64.00	7	\$523.57	\$925.00	\$330.00	448.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	198.00	12	\$454.04	\$860.00	\$177.60	2,376.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	411.00	4	\$185.49	\$250.00	\$110.00	1,644.00
2142000	FURNISHING ROCK FILL	CUYD	7,008.78	27	\$23.51	\$50.00	\$0.50	189,237.00
2143000	PLACING ROCK FILL	CUYD	6,049.53	38	\$7.47	\$21.00	\$1.00	229,882.00
2151000A	SHAPING SLOPES, CLASS I	100FT	131.00	4	\$128.25	\$285.00	\$53.00	524.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	26	\$57,143.87	\$123,000.00	\$17,000.00	26.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	28,800.00	2	\$1.03	\$1.16	\$0.90	57,600.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	358.00	7	\$9.57	\$20.00	\$5.00	2,506.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,615.82	38	\$8.12	\$11.40	\$4.00	251,401.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	9	\$24,362.11	\$60,000.00	\$5,400.00	9.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	45,756.00	7	\$9.21	\$10.60	\$5.10	320,292.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	28,696.10	59	\$6.43	\$28.50	\$3.85	1,693,070.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	1,525.00	20	\$8.86	\$17.45	\$5.95	30,500.00
3040173	TYPE 1 AGGREGATE FOR BASE (7 IN. THICK)	SQYD	592.00	9	\$11.88	\$19.00	\$7.75	5,328.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	SQYD	2,080.00	9	\$9.93	\$13.50	\$7.86	18,720.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	2,881.18	33	\$6.88	\$39.00	\$3.85	95,079.00
3101002	GRAVEL (A)	TONS	64.00	4	\$36.19	\$55.00	\$25.00	256.00
3101003	GRAVEL (A)	SQYD	2,091.12	33	\$5.30	\$11.10	\$1.60	69,007.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	100.00	6	\$34.58	\$48.59	\$23.40	600.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	2,812.94	82	\$4.92	\$79.70	\$1.75	230,661.00
4010106	6 INCHES, BITUMINOUS PAVEMENT	SQYD	160.40	6	\$69.50	\$88.00	\$63.00	962.40

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4010150	TYPE A2 SHOULDER	SQYD	14,115.00	6	\$19.32	\$20.47	\$18.27	84,690.00
4010151	TYPE A3 SHOULDER	SQYD	7,945.16	23	\$16.93	\$74.00	\$12.15	182,738.70
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	4,028.54	69	\$55.57	\$390.00	\$43.25	277,969.60
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	5,414.23	22	\$49.60	\$64.50	\$43.44	119,113.00
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	3,780.72	13	\$65.10	\$102.95	\$57.82	49,149.40
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	1,266.42	19	\$76.11	\$199.74	\$52.40	24,062.00
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	5,017.63	226	\$53.31	\$72.00	\$41.45	1,133,984.95
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	1,235.80	4	\$67.50	\$77.80	\$60.89	4,943.20
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	6,512.22	20	\$71.31	\$179.00	\$59.90	130,244.40
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TONS	11,661.83	12	\$83.94	\$96.60	\$77.08	139,942.00
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	27,781.80	12	\$59.59	\$74.90	\$51.45	333,381.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	6,091.70	12	\$85.93	\$108.15	\$81.02	73,100.40
4051011	EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	GAL	48,790.00	1	\$3.52	\$3.52	\$3.52	48,790.00
4055001	1 INCH, HOT IN-PLACE RECYCLING	SQYD	304,962.00	1	\$1.85	\$1.85	\$1.85	304,962.00
4071005	TACK COAT	GAL	4,393.39	294	\$1.66	\$35.00	\$0.01	1,291,655.92
4094010	SEAL COAT, GRADE B	SQYD	253,457.75	16	\$1.68	\$1.89	\$1.60	4,055,324.00
4094020	SEAL COAT, GRADE C	SQYD	281,588.00	4	\$1.72	\$1.93	\$1.59	1,126,352.00
4131000	MICROSURFACING, TYPE II	SQYD	137,783.33	3	\$2.54	\$2.98	\$2.15	413,350.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	236,771.67	6	\$4.69	\$5.14	\$4.13	1,420,630.00
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	SQYD	296,487.00	4	\$3.72	\$4.01	\$3.27	1,185,948.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	264,904.00	38	\$3.65	\$5.95	\$3.10	10,066,352.00
4134000	BITUMINOUS FOG SEAL	GAL	8,458.67	12	\$2.51	\$3.90	\$1.00	101,504.00
4135000	BITUMINOUS PAVEMENT CRACK SEALING	LIN. FT.	23,319.00	8	\$1.79	\$2.35	\$1.05	186,552.00
4137000	BITUMINOUS PAVEMENT CRACK FILLING	LIN. FT.	145,532.50	8	\$0.79	\$0.95	\$0.65	1,164,260.00
4138000	PCCP CRACK FILLING	LIN. FT.	39,212.67	12	\$0.91	\$1.17	\$0.80	470,552.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	SQYD	275.00	7	\$51.17	\$65.00	\$42.12	1,925.00
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	SQYD	1,578.00	9	\$52.55	\$75.80	\$37.00	14,202.00
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	SQYD	6.70	4	\$409.50	\$965.00	\$120.00	26.80
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	5,133.70	11	\$39.75	\$48.50	\$32.00	56,470.70
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	12,032.40	7	\$34.48	\$60.00	\$23.88	84,226.80
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	85,645.60	9	\$39.02	\$49.25	\$32.80	770,810.40
5021314	CONCRETE PAVEMENT (14 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	500.00	6	\$136.67	\$285.00	\$90.00	3,000.00
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	34,012.20	11	\$34.15	\$41.25	\$30.00	374,134.20
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	15,126.00	21	\$42.79	\$70.50	\$32.33	317,646.00
5021340	TYPE A2 SHOULDER	SQYD	14,886.67	12	\$25.22	\$38.00	\$17.75	178,640.00
5021341	TYPE A3 SHOULDER	SQYD	1,034.90	9	\$26.95	\$31.70	\$19.49	9,314.10
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	187.38	13	\$257.06	\$525.00	\$200.00	2,436.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	357.38	13	\$206.65	\$250.00	\$151.00	4,646.00
5041000	CONCRETE APPROACH PAVEMENT	SQYD	250.00	6	\$149.50	\$285.00	\$80.00	1,500.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	3,200.00	2	\$83.93	\$102.85	\$65.00	6,400.00
6042010	ADJUSTING MANHOLE	EACH	5.80	5	\$706.71	\$2,000.00	\$151.20	29.00
6042020	ADJUSTING BASIN OR INLET	EACH	2.00	4	\$1,975.00	\$4,000.00	\$600.00	8.00
6044011	PIPE COLLAR, TYPE A	EACH	7.16	25	\$1,118.64	\$3,500.00	\$270.00	179.00
6044012	PIPE COLLAR, TYPE B	EACH	2.39	18	\$1,451.38	\$3,500.00	\$150.00	43.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6044013	PIPE COLLAR, TYPE C	EACH	7.00	6	\$1,671.65	\$2,650.00	\$765.00	42.00
6046018A	18 IN. SLOTTED DRAIN	LIN. FT.	40.00	11	\$139.23	\$266.17	\$90.00	440.00
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	LIN. FT.	300.00	11	\$15.30	\$45.00	\$5.40	3,300.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	11,926.39	33	\$6.26	\$28.00	\$4.70	393,571.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	45.91	33	\$537.40	\$900.00	\$190.00	1,515.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	18	\$5,420.08	\$6,655.00	\$5,072.10	36.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,654.50	88	\$15.20	\$65.00	\$2.80	145,596.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,270.41	79	\$25.48	\$40.00	\$1.61	100,362.00
6061014	GUARDRAIL TYPE A WITH RUBRAIL	LIN. FT.	113.00	3	\$26.70	\$32.00	\$22.87	339.00
6061040	GUARDRAIL TYPE D	LIN. FT.	73.40	20	\$21.55	\$145.00	\$12.15	1,468.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	224.25	12	\$22.60	\$40.00	\$0.39	2,691.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	231.25	8	\$30.58	\$39.00	\$1.06	1,850.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	171.05	19	\$22.92	\$30.00	\$1.01	3,250.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	7.24	25	\$1,327.14	\$1,716.00	\$34.22	181.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.64	25	\$1,462.58	\$1,800.00	\$36.25	66.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	2.38	13	\$1,607.08	\$2,205.00	\$1,475.00	31.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	5.73	64	\$311.18	\$750.00	\$4.33	367.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	2.96	25	\$302.34	\$450.00	\$4.62	74.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.55	38	\$1,401.01	\$1,900.00	\$41.11	97.00
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	3	\$1,514.07	\$1,595.00	\$1,450.00	6.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.27	126	\$1,967.67	\$2,815.13	\$891.00	790.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.75	8	\$4,156.11	\$4,859.54	\$632.81	14.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	2	\$5,164.72	\$5,924.07	\$4,405.37	2.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	4,302.00	3	\$7.82	\$8.22	\$7.23	12,906.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	20.00	5	\$9.45	\$15.00	\$3.95	100.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	3,349.08	12	\$3.45	\$15.00	\$0.01	40,189.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	20.00	5	\$10.52	\$15.00	\$2.64	100.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	9.63	8	\$2,393.14	\$3,220.00	\$123.73	77.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	1.40	5	\$541.55	\$1,265.63	\$121.56	7.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	325.00	4	\$7.57	\$12.40	\$5.93	1,300.00
6066610	END ANCHOR	EACH	5.80	66	\$710.43	\$1,008.72	\$575.00	383.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.25	8	\$553.34	\$1,540.00	\$9.29	10.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	80.47	19	\$13.43	\$18.00	\$3.75	1,529.00
6066641A	GUARDRAIL DELINEATOR, YELLOW	EACH	24.00	3	\$9.09	\$10.00	\$8.00	72.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	346.29	14	\$25.86	\$172.50	\$21.00	4,848.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	1,517.00	4	\$24.20	\$30.00	\$15.50	6,068.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	1,473.00	12	\$19.94	\$190.00	\$18.24	17,676.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	238.00	4	\$92.52	\$100.00	\$86.07	952.00
6081000	CONCRETE MEDIAN	SQYD	2,097.13	20	\$37.60	\$158.00	\$27.00	41,942.60
6081010	CONCRETE CURB RAMP	SQYD	241.67	35	\$97.95	\$404.21	\$41.40	8,458.30
6083004	4 IN. CONCRETE MEDIAN STRIP	SQYD	665.00	7	\$43.96	\$65.00	\$27.15	4,655.00
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	1,006.14	20	\$49.19	\$320.00	\$30.32	20,122.80
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	544.77	13	\$61.99	\$125.00	\$6.30	7,082.00
6085007	PAVED APPROACH, 7 IN.	SQYD	737.93	19	\$56.13	\$90.00	\$39.27	14,020.60

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085008	PAVED APPROACH, 8 IN.	SQYD	865.71	23	\$60.93	\$100.00	\$44.07	19,911.30
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	1,091.66	41	\$39.25	\$100.00	\$25.93	44,758.10
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	88.43	14	\$45.59	\$93.15	\$20.00	1,238.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	125.00	3	\$73.33	\$135.00	\$33.00	375.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	239.69	29	\$50.42	\$105.00	\$18.27	6,951.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	130.00	6	\$58.50	\$81.00	\$26.00	780.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	43.00	3	\$38.67	\$48.00	\$23.00	129.00
6091060	PAVED DITCH	SQYD	234.73	21	\$62.61	\$250.00	\$46.00	4,929.40
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	231.54	37	\$17.21	\$200.00	\$1.00	8,567.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	LIN. FT.	141.00	9	\$25.26	\$61.85	\$5.77	1,269.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	2,372.46	13	\$10.87	\$18.50	\$2.15	30,842.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.	403.00	9	\$19.75	\$36.20	\$3.00	3,627.00
6094010	DRAIN BASIN	EACH	1.68	19	\$3,968.13	\$15,000.00	\$1,100.00	32.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	123.25	24	\$37.50	\$59.00	\$24.32	2,958.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	535.16	31	\$32.82	\$61.00	\$0.01	16,590.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	747.10	31	\$41.31	\$65.00	\$0.01	23,160.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	495.47	32	\$34.34	\$61.00	\$0.01	15,855.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	279.37	35	\$31.46	\$65.00	\$7.00	9,778.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	427.83	42	\$21.17	\$103.00	\$7.00	17,969.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	747.10	31	\$19.74	\$60.00	\$10.00	23,160.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	495.47	32	\$18.09	\$40.00	\$6.00	15,855.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	484.39	23	\$45.65	\$87.00	\$28.00	11,141.00
6097000	ROCK LINING	CUYD	88.36	47	\$67.39	\$260.00	\$36.00	4,153.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	1,311.60	10	\$36.28	\$52.00	\$21.00	13,116.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	907.86	51	\$37.73	\$58.00	\$0.01	46,301.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	279.00	4	\$21.21	\$47.05	\$10.80	1,116.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	717.12	52	\$19.01	\$125.00	\$7.00	37,290.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	4.64	25	\$2,755.74	\$4,500.00	\$600.00	116.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	1.35	20	\$3,282.00	\$5,175.00	\$1,725.00	27.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	1.75	24	\$3,458.33	\$6,600.00	\$850.00	42.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.92	13	\$3,827.68	\$5,500.00	\$3,250.00	38.00
6122020	REPLACEMENT SAND BARREL	EACH	8.65	48	\$200.30	\$1,200.00	\$0.01	415.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.00	27	\$880.36	\$1,600.00	\$391.40	108.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.40	89	\$1,448.65	\$18,000.00	\$60.00	214.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	952.98	80	\$157.53	\$1,754.95	\$85.00	76,238.30
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	96.84	80	\$7.35	\$1,187.85	\$0.01	7,747.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	115.51	69	\$8.74	\$1,472.10	\$0.01	7,970.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	3,743.25	69	\$4.22	\$27.10	\$1.70	258,284.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	2,160.87	69	\$5.76	\$22.70	\$3.75	149,100.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	55.86	37	\$19.80	\$142.69	\$6.00	2,067.00
6131018	TIE BAR (DRILL, FURNISH AND INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	124.90	29	\$7.33	\$20.00	\$2.50	3,622.00
6132014	CLASS A PARTIAL DEPTH PVMT REPAIR SAW CUTS (FOR RESEALING JOINTS & CRACKS)	LIN. FT.	1,500.00	4	\$7.06	\$11.33	\$2.00	6,000.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	67.80	12	\$399.95	\$927.00	\$159.00	813.60
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVMT REPAIR	SQYD	596.67	12	\$129.53	\$220.00	\$75.40	7,160.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVTM REPAIR	TONS	215.84	51	\$121.80	\$726.42	\$25.34	11,007.70
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	995.50	51	\$39.59	\$141.00	\$7.25	50,770.30
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	2.80	20	\$639.51	\$1,700.00	\$1.03	56.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	5.67	18	\$880.29	\$1,500.00	\$250.00	102.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	10.05	20	\$466.69	\$1,200.00	\$1.03	201.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	3.00	11	\$385.70	\$583.06	\$260.00	33.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.00	7	\$394.71	\$702.58	\$300.00	7.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	11	\$465.17	\$1,150.00	\$220.77	22.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	117.00	9	\$264.21	\$850.00	\$1.03	1,053.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.67	18	\$635.36	\$1,000.00	\$176.00	30.00
6161005	CONSTRUCTION SIGNS	SQFT	736.09	285	\$7.72	\$46.00	\$2.75	209,785.50
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.48	31	\$80.32	\$435.00	\$22.00	108.00
6161009	FLAG ASSEMBLY	EACH	32.07	166	\$28.24	\$127.00	\$5.50	5,324.00
6161010	RELOCATED SIGNS	SQFT	221.00	34	\$5.23	\$13.00	\$1.00	7,514.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	147.27	22	\$12.18	\$110.00	\$7.00	3,240.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	170.80	15	\$21.16	\$36.15	\$7.00	2,562.00
6161025	CHANNELIZER (TRIM LINE)	EACH	198.52	192	\$21.40	\$100.00	\$3.00	38,115.00
6161028	CHANNELIZER	EACH	100.00	6	\$24.00	\$36.00	\$19.00	600.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	27.21	86	\$202.31	\$1,235.24	\$50.00	2,340.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	9.95	20	\$252.98	\$450.00	\$115.00	199.00
6161040	FLASHING ARROW PANEL	EACH	2.51	171	\$1,004.72	\$5,300.92	\$50.00	429.00
6161052	WARNING LIGHT, TYPE B	EACH	2.00	6	\$59.15	\$288.81	\$5.00	12.00
6161053	WARNING LIGHT, TYPE C	EACH	18.00	9	\$29.72	\$44.00	\$10.50	162.00
6161070	TUBULAR MARKER	EACH	16.11	18	\$95.71	\$113.00	\$40.00	290.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.73	11	\$2,748.17	\$5,800.00	\$500.00	30.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAIN	EACH	2.43	145	\$4,397.59	\$18,023.12	\$400.00	352.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.01	229	\$119.19	\$533.81	\$65.00	461.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.07	125	\$148.41	\$400.00	\$75.00	259.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	25	\$131.95	\$200.00	\$75.00	50.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	1.00	4	\$7,409.55	\$12,000.00	\$85.00	4.00
6162010	WORK ZONE LIGHTING	EACH	1.00	42	\$8,913.48	\$144,000.00	\$1.00	42.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	282.00	7	\$82.89	\$115.00	\$66.00	1,974.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	460.00	4	\$96.04	\$101.50	\$92.65	1,840.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	205.00	7	\$124.11	\$146.55	\$100.00	1,435.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,470.12	65	\$16.67	\$62.00	\$2.00	95,558.00
6173800A	TEMPORARY TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNI	LIN. FT.	1,410.00	9	\$16.12	\$19.76	\$13.50	12,690.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	831.52	33	\$8.44	\$20.25	\$2.00	27,440.00
6175012A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	380.00	9	\$11.67	\$13.00	\$7.50	3,420.00
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	200.00	6	\$13.42	\$26.50	\$5.00	1,200.00
6181000	MOBILIZATION	LUMP	1.00	251	\$133,652.94	\$2,358,100.00	\$800.00	251.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	26,760.15	27	\$1.50	\$4.85	\$0.01	722,524.00
6200306	TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	LIN. FT.	1,914.36	11	\$1.79	\$2.20	\$1.50	21,058.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	40.00	2	\$17.16	\$29.06	\$5.25	80.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	8.00	2	\$217.46	\$398.17	\$36.75	16.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205001B	TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	LIN. FT.	444.00	7	\$1.68	\$2.00	\$1.40	3,108.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	4,499.29	28	\$3.12	\$6.00	\$3.00	125,980.00
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.	4,361.50	16	\$3.16	\$3.78	\$3.00	69,784.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	1,947.43	75	\$5.07	\$14.60	\$3.80	146,057.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	270.86	152	\$21.53	\$36.00	\$1.00	41,170.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	397.53	15	\$22.73	\$27.00	\$20.00	5,963.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	24.77	116	\$371.58	\$530.00	\$0.26	2,873.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	13.21	24	\$319.30	\$410.00	\$200.00	317.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	3.18	50	\$971.76	\$6,000.00	\$450.00	159.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	5.81	27	\$502.52	\$560.00	\$450.00	157.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	6	\$1,512.12	\$2,120.00	\$900.00	12.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT. LANE	EACH	2.00	4	\$496.25	\$555.00	\$450.00	8.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 12 FT. LANE	EACH	19.00	7	\$633.71	\$1,300.00	\$375.00	133.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	45.31	16	\$92.91	\$210.00	\$47.50	725.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	5,226.39	38	\$1.03	\$1.66	\$0.75	198,603.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	13,312.08	49	\$1.02	\$1.66	\$0.75	652,292.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	45.33	6	\$8.04	\$10.20	\$5.25	272.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	2,961.00	7	\$2.14	\$2.40	\$2.00	20,727.00
6205316A	PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	LIN. FT.	2,972.00	7	\$2.14	\$2.40	\$2.00	20,804.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	407.00	6	\$1.03	\$1.50	\$0.75	2,442.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	4,070.00	6	\$0.95	\$1.09	\$0.75	24,420.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	20,441.49	41	\$0.16	\$2.00	\$0.07	838,101.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	20,119.68	34	\$0.15	\$0.21	\$0.07	684,069.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	89,578.17	46	\$0.14	\$0.22	\$0.10	4,120,596.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	84,560.00	46	\$0.14	\$0.22	\$0.10	3,889,760.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	430.00	12	\$0.76	\$1.05	\$0.15	5,160.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	5,770.89	38	\$0.33	\$1.85	\$0.20	219,294.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	542.13	15	\$0.93	\$2.10	\$0.45	8,132.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	492.05	38	\$1.25	\$4.52	\$0.50	18,698.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	14,661.97	39	\$0.29	\$0.55	\$0.18	571,817.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	18,877.01	71	\$0.37	\$1.10	\$0.24	1,340,268.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	15,017.56	32	\$0.38	\$1.10	\$0.24	480,562.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	8,460.43	21	\$0.52	\$2.20	\$0.26	177,669.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	416.24	17	\$2.24	\$5.20	\$2.16	7,076.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	292.85	26	\$3.14	\$5.20	\$2.00	7,614.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	70,486.68	73	\$0.10	\$0.65	\$0.05	5,145,528.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	64,795.96	91	\$0.10	\$0.65	\$0.05	5,896,432.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	42,174.21	19	\$0.14	\$0.70	\$0.08	801,310.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	29,294.33	15	\$0.16	\$0.70	\$0.08	439,415.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,374.40	15	\$1.45	\$2.10	\$0.25	20,616.00
6206124	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	LIN. FT.	84.00	4	\$0.51	\$0.80	\$0.40	336.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	1,019.17	12	\$1.91	\$4.20	\$0.40	12,230.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	LIN. FT.	791.00	6	\$2.27	\$5.50	\$1.10	4,746.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	LIN. FT.	874.00	6	\$2.08	\$4.40	\$1.10	5,244.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, LEFT/RIGHT ARROW	EACH	10.00	4	\$61.63	\$95.00	\$50.00	40.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	23,316.08	78	\$0.31	\$4.40	\$0.08	1,818,654.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	4,139.70	33	\$1.24	\$10.00	\$0.40	136,610.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	2,689.44	61	\$1.11	\$20.00	\$0.55	164,056.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	149.23	13	\$62.19	\$200.00	\$10.00	1,940.00
6214600A	FLOWABLE BACKFILL	CUYD	6.00	7	\$251.90	\$450.00	\$83.00	42.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	58,727.47	45	\$0.61	\$9.62	\$0.05	2,642,736.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK	SQYD	32,284.00	8	\$1.10	\$2.90	\$0.01	258,272.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	CUYD	2,074.00	4	\$4.55	\$7.40	\$2.75	8,296.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	4,668.01	217	\$4.69	\$80.00	\$1.75	1,012,958.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	23,675.00	4	\$37.71	\$41.00	\$35.60	94,700.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	2,187.02	60	\$2.83	\$8.00	\$1.00	131,221.00
6240104A	SEPARATION GEOTEXTILE	SQYD	3,339.93	40	\$2.51	\$38.00	\$1.00	133,597.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	986.48	69	\$10.93	\$4,307.69	\$3.96	68,067.30
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	223.78	19	\$15.31	\$110.00	\$5.00	4,251.90
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	126.34	24	\$40.02	\$1,600.00	\$0.01	3,032.20
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	80	\$28,654.37	\$225,000.00	\$1,800.00	80.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	488.00	6	\$668.67	\$870.00	\$425.00	2,928.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	72.00	7	\$533.01	\$835.00	\$375.00	504.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	LIN. FT.	96.00	6	\$698.83	\$870.00	\$526.00	576.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	LIN. FT.	180.00	7	\$300.33	\$507.00	\$130.34	1,260.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	6.92	13	\$330.42	\$500.00	\$200.00	90.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	240.00	7	\$59.94	\$75.00	\$52.50	1,680.00
7011600	SONIC LOGGING TESTING	EACH	4.50	28	\$783.31	\$3,700.00	\$313.17	126.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	455.00	6	\$45.08	\$60.00	\$38.00	2,730.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	637.39	18	\$51.72	\$72.15	\$33.76	11,473.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	1,068.00	6	\$91.17	\$150.00	\$57.00	6,408.00
7026000	PRE-BORE FOR PILING	LIN. FT.	299.23	30	\$104.70	\$208.00	\$43.20	8,977.00
7027000	PILE POINT REINFORCEMENT	EACH	17.58	19	\$156.92	\$441.39	\$80.00	334.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	38.00	9	\$578.56	\$650.00	\$480.00	342.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	198.31	30	\$647.90	\$1,200.00	\$125.00	5,949.40
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	736.85	18	\$353.12	\$680.00	\$255.00	13,263.30
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	181.18	26	\$456.14	\$1,250.00	\$370.00	4,710.80
7034212	SLAB ON STEEL	SQYD	761.74	38	\$249.67	\$346.00	\$195.00	28,946.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,473.00	7	\$284.17	\$325.00	\$249.40	10,311.00
7034215	SAFETY BARRIER CURB	LIN. FT.	669.89	87	\$73.75	\$860.00	\$55.00	58,280.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	705.47	17	\$179.25	\$240.00	\$136.00	11,993.00
7034620	FORM LINERS	SQYD	360.00	6	\$93.50	\$170.00	\$40.00	2,160.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	70.00	14	\$140.54	\$258.00	\$90.00	980.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	82.11	19	\$115.29	\$210.00	\$79.00	1,560.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	3,351.50	4	\$46.41	\$48.94	\$35.00	13,406.00
7040105	PARTIAL DEPTH REPAIR	CUYD	67.00	2	\$873.00	\$986.00	\$760.00	134.00
7040106	FULL DEPTH REPAIR	SQFT	370.00	4	\$62.36	\$75.00	\$52.00	1,480.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,509.00	7	\$163.70	\$225.00	\$130.00	10,563.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	1,579.53	17	\$220.65	\$260.00	\$190.00	26,852.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	91,350.00	18	\$0.84	\$0.96	\$0.74	1,644,300.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	21,610.77	26	\$0.95	\$1.80	\$0.79	561,880.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	36,044.67	30	\$1.12	\$2.00	\$0.80	1,081,340.00
7061070	MECHANICAL BAR SPLICE	EACH	210.00	9	\$11.29	\$25.00	\$8.00	1,890.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	24	\$4,626.05	\$12,000.00	\$2,300.00	24.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	6,980.00	12	\$1.28	\$1.90	\$1.00	83,760.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	40.00	10	\$13.63	\$35.00	\$1.00	400.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	4	\$8,852.25	\$9,620.00	\$7,989.00	4.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	48	\$4,370.08	\$10,500.00	\$1,500.00	48.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	58	\$7,693.61	\$76,000.00	\$42.95	58.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	58	\$9,792.87	\$73,500.00	\$2,250.00	58.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	7	\$3,029.89	\$3,450.00	\$2,700.00	7.00
7123130	REHABILITATE BEARING	EACH	5.67	12	\$2,685.29	\$7,000.00	\$1,000.00	68.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	20.00	7	\$572.54	\$810.00	\$345.00	140.00
7123610	SLAB DRAIN	EACH	24.96	25	\$340.94	\$1,100.00	\$165.00	624.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	7	\$42,771.43	\$50,000.00	\$37,000.00	7.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	5,464.15	53	\$18.33	\$60.00	\$7.00	289,600.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	6,600.00	5	\$1.27	\$1.55	\$1.10	33,000.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	5,464.15	53	\$3.69	\$10.00	\$1.46	289,600.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,096.23	53	\$3.36	\$10.00	\$1.00	111,100.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	1,737.74	53	\$3.90	\$10.00	\$1.05	92,100.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	5	\$1,544.40	\$1,848.00	\$1,400.00	5.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	6,600.00	5	\$1.67	\$2.00	\$1.50	33,000.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	6,600.00	5	\$1.67	\$2.00	\$1.50	33,000.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	43.06	33	\$80.11	\$157.00	\$45.00	1,421.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.80	30	\$3,142.12	\$20,000.00	\$1,315.53	54.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	22.00	7	\$170.33	\$250.00	\$130.00	154.00
7161001	PLAIN NEOPRENE BEARING PAD	LIN. FT.	130.00	6	\$48.75	\$62.00	\$37.00	780.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	15.89	18	\$222.82	\$500.00	\$125.00	286.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	36.00	11	\$351.29	\$521.00	\$200.00	396.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	52.70	27	\$384.65	\$830.00	\$250.00	1,423.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	53.00	14	\$54.25	\$95.00	\$27.00	742.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	9,501.81	57	\$44.00	\$70.00	\$38.50	541,603.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	1,649.58	31	\$5.94	\$10.00	\$0.25	51,137.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	1,691.00	7	\$35.00	\$42.00	\$28.00	11,837.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	654.00	9	\$27.28	\$34.20	\$17.56	5,886.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	187.41	27	\$38.35	\$125.00	\$22.00	5,060.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	4,029.91	35	\$31.91	\$411.50	\$21.36	141,047.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	180.45	31	\$44.30	\$150.00	\$25.96	5,594.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	197.32	25	\$50.40	\$70.00	\$29.37	4,933.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	149.00	15	\$80.06	\$439.00	\$35.55	2,235.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	103.60	15	\$82.37	\$933.00	\$42.88	1,554.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	10.00	6	\$282.55	\$870.00	\$113.10	60.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	37.00	11	\$46.26	\$67.42	\$35.00	407.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	558.00	7	\$33.35	\$52.63	\$24.00	3,906.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	173.00	7	\$37.17	\$55.95	\$26.00	1,211.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	180.00	7	\$42.84	\$55.00	\$34.38	1,260.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	16.33	24	\$296.82	\$1,500.00	\$0.01	392.00
7252003	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-3	LIN. FT.	8.00	6	\$240.02	\$640.00	\$72.00	48.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	LIN. FT.	4.00	6	\$303.87	\$650.00	\$138.25	24.00
7254024	24 IN. OR 600 MM CORRUGATED METALLIC-COATED STEEL DROP INLET	EACH	2.00	11	\$1,157.83	\$4,294.33	\$525.00	22.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	28.00	7	\$50.91	\$85.00	\$23.48	196.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	740.00	7	\$40.52	\$51.25	\$27.10	5,180.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,002.74	27	\$43.83	\$77.00	\$25.54	27,074.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	74.15	20	\$61.54	\$416.00	\$31.81	1,483.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	98.15	27	\$69.09	\$106.60	\$40.89	2,650.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	203.05	20	\$78.32	\$101.00	\$53.32	4,061.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	27.00	9	\$119.06	\$171.00	\$73.19	243.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	390.00	11	\$107.41	\$140.80	\$79.39	4,290.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	14.00	9	\$182.84	\$275.00	\$115.95	126.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	28.00	4	\$293.64	\$350.00	\$188.00	112.00
7261372	72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	265.00	7	\$249.51	\$319.70	\$179.72	1,855.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	296.00	9	\$60.99	\$82.00	\$34.19	2,664.00
7261430	30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	150.00	11	\$65.81	\$96.80	\$47.26	1,650.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	84.00	9	\$95.68	\$125.00	\$58.63	756.00
7261442	42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	203.94	18	\$101.21	\$134.20	\$72.00	3,671.00
7261448	48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	114.00	11	\$112.50	\$158.40	\$86.00	1,254.00
7261472	72 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	69.00	9	\$367.89	\$650.00	\$220.30	621.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	228.00	7	\$84.72	\$113.37	\$60.54	1,596.00
7261548	48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	298.00	7	\$137.73	\$161.00	\$105.00	2,086.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONC. PIPE CULVERTS (GASKET TYPE)	LIN. FT.	124.85	20	\$434.92	\$582.05	\$251.50	2,497.00
7265036	JACKED 36 IN. CLASS III REINFORCED CONC. PIPE CULVERT (GASKET TYPE)	LIN. FT.	233.00	9	\$448.74	\$750.00	\$313.36	2,097.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	10.04	23	\$448.72	\$1,900.00	\$201.00	231.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	20.00	11	\$390.89	\$500.00	\$300.00	220.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	61.50	20	\$353.02	\$934.95	\$201.00	1,230.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	15.55	20	\$439.66	\$2,988.06	\$201.00	311.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	6.00	9	\$473.55	\$650.00	\$254.00	54.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	49.04	25	\$463.72	\$850.00	\$207.10	1,226.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	9	\$449.05	\$790.00	\$227.25	9.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.36	28	\$374.14	\$925.00	\$200.00	94.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.52	23	\$513.07	\$935.00	\$234.30	58.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.95	19	\$486.67	\$740.00	\$75.00	56.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.50	18	\$802.90	\$1,070.00	\$571.87	27.00
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$1,408.29	\$1,751.00	\$1,100.00	12.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	7	\$757.09	\$930.00	\$400.00	28.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	15.30	20	\$682.00	\$1,110.00	\$400.00	306.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	6.77	13	\$748.32	\$1,230.00	\$440.00	88.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.93	27	\$977.90	\$1,350.00	\$725.00	52.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.55	20	\$1,258.26	\$1,630.00	\$941.38	31.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.39	18	\$1,526.36	\$1,940.00	\$1,241.90	43.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.22	18	\$1,799.43	\$2,280.00	\$1,500.00	58.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	4	\$2,387.50	\$3,000.00	\$1,930.00	4.00
7320672	72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.44	16	\$3,481.97	\$5,408.70	\$1,584.23	39.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.00	7	\$412.12	\$530.00	\$250.00	42.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	7	\$452.22	\$560.00	\$300.00	14.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	7	\$527.73	\$710.00	\$350.00	28.00
7321003	B3 FLARED END SECTION	EACH	2.00	6	\$722.82	\$1,500.00	\$364.94	12.00
7321005	B5 FLARED END SECTION	EACH	2.00	6	\$888.46	\$1,600.00	\$465.74	12.00
7321008	B8 FLARED END SECTION	EACH	2.00	6	\$1,432.76	\$1,650.00	\$846.54	12.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	7	\$1,385.00	\$1,800.00	\$900.00	14.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	10.40	15	\$2,679.50	\$5,300.00	\$1,100.00	156.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	9	\$3,418.82	\$7,550.00	\$1,520.00	9.00
7321021A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	9	\$4,657.77	\$8,020.00	\$1,910.00	9.00
7321022A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	6	\$5,356.38	\$7,400.00	\$2,200.00	12.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	7,850.00	7	\$5.28	\$7.00	\$4.75	54,950.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	10,395.00	9	\$4.42	\$5.00	\$4.22	93,555.00
8033000	K-31 TALL FESCUE SODDING	SQYD	580.00	9	\$5.14	\$6.00	\$4.90	5,220.00
8034000	BUFFALOGRASS SODDING	SQYD	11,936.00	9	\$6.17	\$6.50	\$6.00	107,424.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	6.91	92	\$1,472.73	\$20,000.00	\$880.00	635.90
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	7.59	61	\$1,452.62	\$5,555.00	\$100.00	463.00
8061016	SEDIMENT REMOVAL	CUYD	215.35	133	\$19.48	\$600.00	\$1.00	28,642.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.21	36	\$998.07	\$3,000.00	\$60.46	151.60
8061019	SILT FENCE	LIN. FT.	6,454.16	107	\$1.89	\$8.00	\$1.00	690,595.00
8061021	TYPE I DITCH CHECK	EACH	31.05	41	\$100.43	\$165.00	\$33.00	1,273.00
8061022	TYPE II DITCH CHECK	EACH	230.01	89	\$108.27	\$350.00	\$2.00	20,471.00
8061023	SEDIMENT TRAP	CUYD	265.00	15	\$48.49	\$192.52	\$18.97	3,975.00
8061025	INLET CHECK	EACH	42.08	26	\$106.65	\$1,300.00	\$17.00	1,094.00
8061050	TYPE C BERM	LIN. FT.	298.89	18	\$21.67	\$50.00	\$2.60	5,380.00
8064122	TYPE 3 EROSION CONTROL BLANKET	SQYD	4,412.33	21	\$1.90	\$2.60	\$1.50	92,659.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	SQYD	2,140.00	7	\$9.32	\$10.92	\$6.00	14,980.00
8080102	RED MAPLE	EACH	11.00	7	\$270.00	\$385.00	\$245.00	77.00
8080109	RED OAK	EACH	3.00	7	\$276.43	\$385.00	\$250.00	21.00
8080118	COMMON BALD CYPRESS	EACH	9.00	7	\$272.14	\$385.00	\$250.00	63.00
9011010	RELOCATED POLE	EACH	8.40	20	\$1,104.53	\$2,020.00	\$368.00	168.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	10.00	11	\$1,412.48	\$1,608.19	\$1,350.00	110.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	6.00	5	\$1,253.42	\$1,668.00	\$1,115.00	30.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	26.00	7	\$1,450.03	\$1,615.00	\$1,270.00	182.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	29.00	15	\$1,368.08	\$2,008.00	\$1,150.00	435.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	2.00	7	\$1,249.74	\$1,325.00	\$1,205.00	14.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	28.00	7	\$554.23	\$650.00	\$408.00	196.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	21.88	26	\$479.79	\$615.79	\$315.00	569.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	38.69	16	\$290.10	\$450.00	\$179.73	619.00
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH	10.00	11	\$259.20	\$340.02	\$225.00	110.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	5.00	9	\$4,710.46	\$5,400.00	\$4,315.00	45.00
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.00	18	\$3,725.34	\$5,575.00	\$2,220.00	18.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	899.46	28	\$7.77	\$16.00	\$3.15	25,185.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	257.00	9	\$11.20	\$20.00	\$6.95	2,313.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	370.74	27	\$5.93	\$17.00	\$1.46	10,010.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	410.00	7	\$20.58	\$24.25	\$14.60	2,870.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	888.03	33	\$15.78	\$27.75	\$8.94	29,305.00
9015010	TRENCHING TYPE I	LIN. FT.	4,226.45	33	\$3.13	\$7.50	\$2.11	139,473.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	21.52	33	\$611.39	\$810.00	\$498.15	710.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.00	4	\$1,205.00	\$1,345.00	\$945.00	4.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	1,341.25	16	\$2.17	\$4.00	\$1.68	21,460.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN. FT.	1,200.00	7	\$1.33	\$1.40	\$1.26	8,400.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	2,989.41	17	\$1.21	\$3.00	\$0.98	50,820.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	700.00	6	\$1.22	\$1.50	\$0.72	4,200.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	4,003.03	33	\$0.69	\$1.35	\$0.50	132,100.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	2,320.00	9	\$2.19	\$3.23	\$1.58	20,880.00
9017204	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	735.00	16	\$1.60	\$2.67	\$1.25	11,760.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	1,719.23	26	\$1.17	\$3.00	\$0.80	44,700.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,620.00	9	\$1.04	\$1.53	\$0.66	14,580.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN. FT.	4,710.00	7	\$3.81	\$4.15	\$3.50	32,970.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	5,324.07	27	\$3.51	\$6.50	\$2.25	143,750.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	18,690.00	9	\$6.73	\$8.00	\$4.65	168,210.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	10.00	11	\$842.28	\$1,049.05	\$760.00	110.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	23.25	32	\$892.58	\$1,345.00	\$705.00	744.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	5.40	15	\$3,837.17	\$4,700.00	\$2,690.00	81.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	2.69	16	\$4,209.25	\$4,700.00	\$1,299.00	43.00
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	18	\$2,452.58	\$5,100.00	\$1.00	18.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	9	\$2,766.46	\$6,586.30	\$1,000.00	9.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	14.00	9	\$510.56	\$670.00	\$429.18	126.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	10.61	23	\$839.69	\$982.00	\$735.00	244.00
9020223	SIGNAL HEAD, TYPE 33S	EACH	1.00	16	\$1,726.61	\$2,000.00	\$1,579.20	16.00
9020411	SIGNAL HEAD, TYPE 1C	EACH	4.00	6	\$877.08	\$1,005.00	\$750.00	24.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	16.96	23	\$893.49	\$1,210.00	\$100.00	390.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.00	9	\$1,550.33	\$1,720.00	\$1,456.25	18.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	9.70	27	\$566.60	\$683.00	\$445.00	262.00
9021213	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	EACH	1.00	9	\$2,883.47	\$3,640.00	\$2,500.00	9.00
9021215	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 5S	EACH	2.00	7	\$4,994.91	\$5,581.40	\$4,680.00	14.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.13	16	\$3,030.35	\$3,600.00	\$2,680.00	34.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	7.50	16	\$265.98	\$578.00	\$179.73	120.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	2.39	18	\$698.43	\$1,115.00	\$525.00	43.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	13.00	7	\$713.76	\$750.00	\$683.00	91.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	9	\$2,659.28	\$2,750.00	\$2,580.00	9.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	9	\$3,436.96	\$3,516.65	\$3,335.00	9.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	7	\$5,292.71	\$5,900.00	\$4,244.00	7.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	2.00	7	\$5,547.86	\$6,100.00	\$4,693.00	14.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	9	\$5,557.39	\$5,714.96	\$5,395.00	9.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.00	9	\$5,736.00	\$5,920.00	\$5,550.00	18.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	3.00	9	\$6,799.80	\$7,000.00	\$6,580.00	27.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	9	\$7,353.56	\$7,600.00	\$7,080.00	9.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	3.00	9	\$9,245.82	\$9,520.00	\$8,886.21	27.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	6.00	7	\$3,692.25	\$4,250.00	\$3,343.00	42.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	2.00	7	\$4,197.87	\$5,152.00	\$3,677.00	14.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	9	\$7,234.10	\$7,500.00	\$6,972.11	9.00
9023552	POST, WOOD SPAN WIRE, CLASS IV	EACH	1.00	6	\$2,611.33	\$3,618.00	\$1,950.00	6.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN. FT.	135.00	6	\$7.78	\$12.60	\$4.00	810.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.17	23	\$10,850.49	\$17,757.00	\$8,248.00	50.00
9024920	DETECTOR, PUSHBUTTON	EACH	9.70	27	\$299.65	\$350.00	\$200.00	262.00
9024975	VIDEO DETECTION SYSTEM	EACH	2.48	23	\$20,642.69	\$23,000.00	\$16,485.00	57.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	67.50	8	\$18.35	\$18.90	\$18.00	540.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	1,572.22	27	\$6.92	\$13.00	\$3.30	42,450.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	444.30	27	\$10.35	\$14.00	\$7.54	11,996.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	277.04	27	\$10.70	\$20.00	\$9.60	7,480.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	527.54	13	\$17.31	\$31.10	\$10.40	6,858.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	213.55	20	\$18.87	\$34.00	\$10.00	4,271.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	588.89	18	\$1.85	\$3.20	\$1.68	10,600.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	260.00	9	\$1.47	\$1.54	\$1.30	2,340.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	208.13	16	\$1.28	\$2.00	\$0.60	3,330.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	LIN. FT.	800.00	9	\$1.18	\$1.50	\$0.60	7,200.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,595.00	16	\$1.51	\$2.00	\$0.90	25,520.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	2,055.00	20	\$1.18	\$1.50	\$0.80	41,100.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	LIN. FT.	1,730.00	14	\$0.57	\$1.70	\$0.28	24,220.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	2,001.00	20	\$1.60	\$2.00	\$1.10	40,020.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	4,001.82	22	\$2.36	\$6.70	\$1.25	88,040.00
9028340	RG-8/U COAXIAL CABLE	EACH	2,952.00	7	\$0.45	\$0.85	\$0.28	20,664.00
9028352	FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	LIN. FT.	2,090.00	9	\$6.86	\$9.00	\$3.40	18,810.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	1,000.00	7	\$3.52	\$4.30	\$2.00	7,000.00
9028400	WIRE, 6 AWG, SOLID NEUTRAL	LIN. FT.	2,370.00	7	\$0.98	\$1.05	\$0.95	16,590.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	4,188.00	20	\$3.52	\$9.88	\$2.80	83,760.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	7	\$3,221.29	\$4,297.00	\$2,575.00	7.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	7.35	23	\$723.05	\$929.00	\$590.00	169.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.74	23	\$911.28	\$1,291.00	\$700.00	155.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.00	16	\$1,361.52	\$1,725.00	\$1,060.00	48.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	4.56	16	\$1,236.19	\$1,510.00	\$980.00	73.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.00	9	\$1,942.33	\$3,500.00	\$1,170.00	9.00
9029100	BASE, CONCRETE	CUYD	21.11	38	\$960.63	\$4,625.00	\$154.00	802.30
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	9	\$9,566.01	\$14,900.00	\$6,900.00	9.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	8.73	54	\$689.37	\$2,583.00	\$488.84	471.50
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	43.93	22	\$1,095.71	\$2,632.43	\$749.00	966.50
9031210	STRUCTURAL STEEL POSTS	LBS	2,057.04	27	\$2.35	\$3.32	\$1.99	55,540.00
9031220	PIPE POSTS	LBS	4,378.00	50	\$2.14	\$3.60	\$1.87	218,900.00
9031240	BREAKAWAY ASSEMBLY	EACH	34.82	60	\$70.24	\$548.00	\$46.00	2,089.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	34.00	11	\$12.42	\$14.04	\$11.80	374.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	12.00	11	\$36.31	\$39.00	\$32.02	132.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	34.00	11	\$29.36	\$31.00	\$27.07	374.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	4.00	11	\$29.39	\$31.00	\$27.07	44.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	8.00	11	\$36.32	\$39.00	\$32.02	88.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	4.00	11	\$36.32	\$39.00	\$32.02	44.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	149.02	50	\$10.45	\$29.50	\$3.25	7,451.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	34.50	50	\$15.81	\$141.00	\$5.75	1,725.00
9035004	TYPE SHR2L-1 SIGN	SQFT	150.92	49	\$21.51	\$34.25	\$7.50	7,395.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	1.67	27	\$188.91	\$225.00	\$145.02	45.00
9035011	SIGN, TYPE STR2L-3	SQFT	660.11	18	\$24.41	\$28.00	\$18.85	11,882.00
9035015	TYPE IV OBJECT MARKER	EACH	8.08	24	\$136.03	\$262.00	\$87.82	194.00
9035017	48 IN. STOP SIGN	EACH	9.00	6	\$301.79	\$317.30	\$275.00	54.00
9035064	TYPE STR2L-1 SIGN	SQFT	330.95	18	\$18.41	\$30.40	\$15.00	5,957.10
9035065	TYPE SHR2L-3 SIGN	SQFT	38.91	11	\$25.08	\$255.00	\$21.10	428.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	76.50	14	\$33.52	\$68.00	\$10.00	1,071.00
9035069	TYPE SHR4L-1 SIGN	SQFT	238.31	13	\$24.63	\$31.50	\$19.50	3,098.00
9035071	TYPE STR4L-1 SIGN	SQFT	323.00	9	\$22.77	\$26.50	\$21.50	2,907.00
9036030	TUBULAR SUPPORT, TYPE C-1710-12	EACH	2.00	7	\$4,647.38	\$5,825.00	\$4,200.00	14.00
9036033	TUBULAR SUPPORT, TYPE C-1310-18	EACH	2.00	7	\$5,936.74	\$7,150.00	\$5,480.00	14.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	9.60	15	\$5,088.05	\$9,079.42	\$3,409.87	144.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	8.00	15	\$3,946.44	\$6,749.19	\$2,450.00	120.00
9103744	CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	8.00	15	\$12,494.93	\$18,517.06	\$9,900.00	120.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	200.00	4	\$8.70	\$10.13	\$8.08	800.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	3,548.57	21	\$13.71	\$86.07	\$6.27	74,520.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	274.00	6	\$10.38	\$14.71	\$7.19	1,644.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	181.00	9	\$23.34	\$86.48	\$9.33	1,629.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,420.00	21	\$2.43	\$3.51	\$1.60	71,820.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	2,730.00	9	\$1.88	\$2.89	\$1.29	24,570.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,184.00	15	\$1.30	\$2.03	\$0.84	62,760.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,466.00	15	\$1.17	\$1.66	\$0.77	66,990.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN. FT.	830.00	7	\$0.89	\$1.05	\$0.79	5,810.00
9108305	CABLE, 12 AWG, 5 CONDUCTOR	LIN. FT.	850.00	7	\$1.38	\$1.55	\$1.27	5,950.00
9108307	CABLE, 12 AWG, 7 CONDUCTOR	LIN. FT.	5,973.64	11	\$1.93	\$2.77	\$1.81	65,710.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	LIN. FT.	4,406.00	15	\$1.93	\$5.79	\$1.09	66,090.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	320.00	6	\$2.36	\$3.43	\$1.25	1,920.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	210.00	6	\$1.43	\$2.57	\$0.75	1,260.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,300.00	6	\$1.20	\$2.63	\$0.40	7,800.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,082.50	16	\$4.94	\$7.16	\$4.29	17,320.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	8.60	15	\$5,361.88	\$13,797.00	\$1,386.27	129.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.40	15	\$4,789.94	\$9,206.35	\$1,386.27	21.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	33.80	15	\$935.31	\$1,150.00	\$243.05	507.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	1.00	6	\$1,163.33	\$1,500.00	\$940.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	1,245.09	34	\$29.74	\$55.00	\$7.00	42,333.00
2013000	CLEARING AND GRUBBING	ACRE	37.17	52	\$2,425.97	\$10,000.00	\$1,500.00	1,933.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	138	\$71,245.63	\$1,520,000.00	\$375.00	138.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	100.00	12	\$14.69	\$20.90	\$10.00	1,200.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	1.00	12	\$281.05	\$510.00	\$30.00	12.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	139.55	22	\$17.58	\$31.35	\$7.50	3,070.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	50.00	12	\$13.41	\$20.00	\$10.00	600.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	100.00	12	\$6.95	\$10.20	\$2.00	1,200.00
2026040	BACKFILL	CUYD	269.00	3	\$64.18	\$108.54	\$30.00	807.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	2.36	33	\$2,503.38	\$8,000.00	\$1,200.00	78.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	4.00	12	\$2,425.43	\$5,000.00	\$500.00	48.00
2031000	CLASS A EXCAVATION	CUYD	186,848.96	50	\$3.16	\$200.00	\$2.07	9,342,448.00
2032000	CLASS C EXCAVATION	CUYD	251,478.15	13	\$7.09	\$38.00	\$3.06	3,269,216.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	461,629.48	31	\$4.61	\$43.78	\$3.25	14,310,514.00
2035500	EMBANKMENT IN PLACE	CUYD	4,427.10	10	\$19.05	\$90.00	\$15.00	44,271.00
2036000	COMPACTING EMBANKMENT	CUYD	197,134.59	58	\$0.44	\$250.00	\$0.01	11,433,806.00
2037075	COMPACTING IN CUT	STA.	92.60	48	\$483.69	\$3,700.00	\$100.00	4,444.70
2061000	CLASS 1 EXCAVATION	CUYD	217.43	28	\$38.06	\$250.00	\$1.00	6,088.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	67.75	12	\$273.23	\$2,066.50	\$75.00	813.00
2063000	CLASS 3 EXCAVATION	CUYD	466.04	56	\$21.96	\$180.67	\$5.07	26,098.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	109.78	32	\$72.15	\$1,100.00	\$25.00	3,513.00
2063300	CLASS 4 EXCAVATION	CUYD	505.15	96	\$24.16	\$80.00	\$10.00	48,494.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	70.80	40	\$169.39	\$351.75	\$94.95	2,832.00
2063500	CULVERT CLEANOUT	EACH	9.72	25	\$1,446.69	\$6,365.37	\$204.00	243.00
2064000	POROUS BACKFILL	CUYD	46.00	4	\$47.57	\$70.00	\$18.00	184.00
2065500	TEMPORARY SHORING	LUMP	1.00	21	\$36,836.77	\$220,271.00	\$3,300.00	21.00
2071000	LINEAR GRADING CLASS 1	STA.	191.08	42	\$112.71	\$2,200.00	\$19.60	8,025.30
2072000	LINEAR GRADING CLASS 2	STA.	7.30	12	\$1,328.29	\$2,350.00	\$450.00	87.60
2081000	INTERCEPTION DITCH	100FT	30.97	31	\$241.39	\$698.79	\$93.10	960.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	35.00	3	\$174.82	\$400.00	\$59.50	105.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	438.00	9	\$479.67	\$1,400.00	\$1.00	3,942.00
2142000	FURNISHING ROCK FILL	CUYD	2,399.62	29	\$13.95	\$49.93	\$0.01	69,589.00
2143000	PLACING ROCK FILL	CUYD	4,329.55	51	\$7.40	\$36.70	\$1.30	220,807.00
2151000A	SHAPING SLOPES, CLASS I	100FT	791.00	3	\$28.05	\$30.50	\$25.64	2,373.00
2152000A	SHAPING SLOPES, CLASS II	100FT	460.88	17	\$55.78	\$1,255.44	\$21.50	7,835.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	4	\$130,250.00	\$428,000.00	\$30,000.00	4.00
2161500	REMOVAL OF SEAL COAT	SQFT	14,161.00	2	\$0.58	\$0.70	\$0.45	28,322.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	12,741.00	2	\$0.68	\$0.70	\$0.66	25,482.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	6,628.93	15	\$7.71	\$11.22	\$4.00	99,434.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	36	\$7,654.76	\$15,075.00	\$3,165.00	36.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	4	\$13,070.31	\$22,000.00	\$5,000.00	4.00
2164000	CURB REMOVAL	LIN. FT.	29.64	14	\$70.29	\$230.00	\$12.00	415.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	13.00	5	\$110.80	\$318.00	\$24.00	65.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	182,934.00	31	\$2.78	\$7.67	\$0.65	5,670,954.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	8,384.30	54	\$5.10	\$12.50	\$2.25	452,752.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	132.00	3	\$13.87	\$26.62	\$6.00	396.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	13,676.69	16	\$4.96	\$10.00	\$2.80	218,827.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	719.50	30	\$17.05	\$501.00	\$5.00	21,585.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	3,387.81	16	\$5.35	\$8.70	\$2.80	54,205.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	51.35	23	\$34.03	\$100.00	\$15.00	1,181.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	SQYD	1,208.50	10	\$24.60	\$32.00	\$20.30	12,085.00
4010150	TYPE A2 SHOULDER	SQYD	660.01	17	\$26.36	\$38.65	\$20.00	11,220.10
4010151	TYPE A3 SHOULDER	SQYD	41,515.20	44	\$15.98	\$22.00	\$9.86	1,826,668.60
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	6,002.80	45	\$49.19	\$105.00	\$41.95	270,126.00
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	866.80	10	\$65.50	\$81.82	\$54.50	8,668.00
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	1,245.25	8	\$58.09	\$63.74	\$54.75	9,962.00
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	102.68	10	\$84.92	\$111.12	\$70.82	1,026.80
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	6,657.75	153	\$50.32	\$62.00	\$42.20	1,018,635.40
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	2,997.65	8	\$67.27	\$69.60	\$63.30	23,981.20
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	1,027.10	17	\$65.59	\$89.71	\$57.91	17,460.70
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	7,797.83	35	\$62.45	\$95.00	\$56.00	272,924.20
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	5,430.50	2	\$53.71	\$55.35	\$52.07	10,861.00
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	9,480.52	24	\$56.83	\$63.65	\$50.41	227,532.40
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	1,170.56	22	\$71.37	\$85.00	\$56.00	25,752.40
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	2,647.40	12	\$78.16	\$82.00	\$77.00	31,768.80
4030401	8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	59,998.44	5	\$22.43	\$24.02	\$21.83	299,992.20
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	88,870.10	2	\$27.72	\$29.08	\$27.68	177,740.20
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	1,015.30	9	\$43.25	\$52.64	\$40.00	9,137.70
4071005	TACK COAT	GAL	5,642.83	223	\$1.29	\$10.45	\$0.01	1,258,350.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	5,696.67	9	\$1.32	\$15.00	\$0.01	51,270.00
4094010	SEAL COAT, GRADE B	SQYD	3,633.00	2	\$4.03	\$5.05	\$3.00	7,266.00
4094020	SEAL COAT, GRADE C	SQYD	43,372.00	4	\$2.07	\$2.62	\$1.70	173,488.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE	SQYD	12,611.50	4	\$4.56	\$600.00	\$4.50	50,446.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	67,846.86	14	\$4.59	\$6.00	\$3.68	949,856.00
4134000	BITUMINOUS FOG SEAL	GAL	1,032.88	8	\$3.61	\$29.20	\$0.55	8,263.00
4135000	BITUMINOUS PAVEMENT CRACK SEALING	LIN. FT.	4,875.00	4	\$3.15	\$4.00	\$0.95	19,500.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	3,361.67	12	\$3.15	\$4.00	\$0.90	40,340.00
4137000	BITUMINOUS PAVEMENT CRACK FILLING	LIN. FT.	4,140.00	4	\$0.85	\$1.10	\$0.75	16,560.00
4138000	PCCP CRACK FILLING	LIN. FT.	35,291.17	12	\$1.17	\$2.15	\$0.75	423,494.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	SQYD	487.43	16	\$48.97	\$76.00	\$37.40	7,798.90
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	SQYD	423.70	4	\$68.81	\$79.00	\$61.25	1,694.80
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	14,511.16	14	\$34.09	\$36.20	\$28.25	203,156.30
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	SQYD	172,245.10	8	\$29.57	\$35.85	\$26.55	1,377,960.80
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	137.70	10	\$52.43	\$75.00	\$36.00	1,377.00
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 IN SIDE ROADS	SQYD	1,055.40	1	\$39.00	\$39.00	\$39.00	1,055.40
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	21,157.33	23	\$32.06	\$64.00	\$24.75	486,618.60
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	9,001.40	8	\$33.41	\$35.70	\$30.50	72,011.20
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	121,108.15	25	\$28.06	\$48.25	\$25.00	3,027,703.80

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021340	TYPE A2 SHOULDER	SQYD	112.00	3	\$47.67	\$50.00	\$45.00	336.00
5021341	TYPE A3 SHOULDER	SQYD	2,412.90	10	\$19.30	\$26.40	\$16.19	24,129.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	170.56	27	\$218.05	\$300.00	\$150.00	4,605.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	339.00	6	\$131.89	\$135.00	\$130.00	2,034.00
5041000	CONCRETE APPROACH PAVEMENT	SQYD	194.91	27	\$119.81	\$200.00	\$75.00	5,262.60
6042010	ADJUSTING MANHOLE	EACH	7.00	3	\$268.66	\$403.50	\$151.20	21.00
6044011	PIPE COLLAR, TYPE A	EACH	2.10	49	\$1,667.02	\$3,500.00	\$556.68	103.00
6044012	PIPE COLLAR, TYPE B	EACH	13.00	10	\$740.48	\$1,200.00	\$480.00	130.00
6044013	PIPE COLLAR, TYPE C	EACH	5.44	27	\$1,701.54	\$3,000.00	\$632.29	147.00
6053020A	FRENCH UNDERDRAIN	LIN. FT.	550.00	2	\$16.63	\$23.00	\$10.25	1,100.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	356.00	1	\$12.80	\$12.80	\$12.80	356.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	12	\$5,506.66	\$6,792.50	\$4,472.72	24.00
6061010	GUARDRAIL TYPE A	LIN. FT.	6,005.79	57	\$15.56	\$21.56	\$14.10	342,330.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,384.74	39	\$26.37	\$43.49	\$23.50	54,005.00
6061040	GUARDRAIL TYPE D	LIN. FT.	57.78	36	\$18.95	\$38.00	\$12.00	2,080.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	1.00	2	\$6.01	\$6.65	\$5.37	2.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	1.00	2	\$4.77	\$6.72	\$2.82	2.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	150.00	12	\$27.74	\$30.60	\$22.99	1,800.00
6062000	BRIDGE ANCHOR SECTION (BRUSH CURB)	EACH	2.00	12	\$1,593.39	\$1,663.70	\$1,567.50	24.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	10.07	15	\$1,513.89	\$2,500.00	\$213.89	151.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.37	19	\$1,737.52	\$2,591.25	\$226.55	45.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	4.41	32	\$1,491.73	\$2,056.17	\$1,400.00	141.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	6.59	51	\$342.29	\$600.00	\$27.46	336.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	2.30	20	\$434.08	\$681.59	\$28.10	46.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.33	6	\$1,657.86	\$2,155.83	\$256.92	20.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	1.00	1	\$1,602.12	\$1,602.12	\$1,602.12	1.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	3.86	21	\$840.47	\$1,149.64	\$738.88	81.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	8.50	86	\$1,997.00	\$4,760.40	\$1,728.00	731.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	2	\$2,081.13	\$3,827.87	\$334.38	2.00
6066610	END ANCHOR	EACH	7.53	58	\$859.27	\$1,159.00	\$332.86	437.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	70.00	3	\$56.42	\$114.00	\$25.26	210.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	3	\$770.50	\$800.00	\$749.00	3.00
6071040	DRIVE GATE (CHAIN-LINK)	EACH	3.00	3	\$1,847.44	\$2,034.00	\$1,508.31	9.00
6071054	(42 IN.) PROPERTY FENCE (STRUCTURES)	LIN. FT.	108.50	8	\$148.51	\$190.00	\$120.00	868.00
6071065	(60 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	4,371.00	3	\$85.86	\$114.00	\$70.00	13,113.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	1,430.00	3	\$105.81	\$125.00	\$95.00	4,290.00
6081000	CONCRETE MEDIAN	SQYD	375.90	1	\$30.00	\$30.00	\$30.00	375.90
6081010	CONCRETE CURB RAMP	SQYD	63.11	29	\$133.53	\$800.44	\$40.00	1,830.10
6081012	TRUNCATED DOMES	SQFT	6.48	21	\$80.81	\$500.00	\$50.00	136.00
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	1,387.09	20	\$59.08	\$75.00	\$41.00	27,741.80
6085007	PAVED APPROACH, 7 IN.	SQYD	140.00	10	\$53.90	\$66.88	\$36.00	1,400.00
6085008	PAVED APPROACH, 8 IN.	SQYD	101.30	4	\$91.65	\$170.00	\$50.00	405.20
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	5,167.16	19	\$23.93	\$145.00	\$15.50	98,176.10
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	286.19	26	\$29.08	\$60.00	\$17.46	7,441.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	404.00	10	\$26.38	\$41.80	\$15.00	4,040.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	158.00	1	\$35.00	\$35.00	\$35.00	158.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	250.00	9	\$41.18	\$60.00	\$25.50	2,250.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	82.36	14	\$37.65	\$84.00	\$24.00	1,153.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	11,444.39	28	\$13.72	\$200.00	\$9.00	320,443.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	171.33	9	\$24.94	\$40.70	\$10.00	1,542.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	1,153.50	2	\$3.07	\$6.00	\$2.00	2,307.00
6093010	ASPHALT CURB	LIN. FT.	22.00	4	\$66.86	\$119.77	\$27.67	88.00
6094010	DRAIN BASIN	EACH	2.00	9	\$3,585.56	\$5,000.00	\$2,600.00	18.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	1,834.00	12	\$13.93	\$28.53	\$0.01	22,008.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	353.62	13	\$18.86	\$45.00	\$0.01	4,597.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	90.08	13	\$25.24	\$60.00	\$0.01	1,171.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	22.00	12	\$23.42	\$44.76	\$0.01	264.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	1,318.00	24	\$19.38	\$47.98	\$9.22	31,632.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	2,534.83	35	\$18.11	\$53.47	\$8.00	88,719.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	2,186.57	23	\$16.18	\$69.22	\$8.00	50,291.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	398.36	22	\$218.22	\$2,100.00	\$7.87	8,764.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	1,543.22	32	\$23.55	\$115.00	\$0.01	49,383.00
6097000	ROCK LINING	CUYD	671.19	47	\$30.17	\$90.00	\$14.00	31,546.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	245.67	15	\$27.19	\$55.18	\$11.07	3,685.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	264.00	10	\$36.39	\$75.00	\$20.00	2,640.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	245.67	15	\$21.50	\$146.82	\$13.00	3,685.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	210.00	19	\$26.06	\$60.00	\$14.25	3,990.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	94.86	21	\$85.77	\$164.40	\$45.00	1,992.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	3.27	15	\$2,812.24	\$4,800.00	\$950.00	49.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	3.05	19	\$2,791.91	\$4,000.00	\$2,000.00	58.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.00	5	\$3,062.08	\$3,610.39	\$2,650.00	10.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	4.33	36	\$3,108.76	\$4,825.00	\$2,200.00	156.00
6122020	REPLACEMENT SAND BARREL	EACH	5.77	57	\$359.11	\$850.00	\$1.00	329.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	13.23	40	\$656.58	\$1,200.00	\$300.00	529.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	52	\$2,132.92	\$15,106.00	\$0.01	104.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	475.53	9	\$121.84	\$1,880.00	\$100.00	4,279.80
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	374.89	9	\$9.42	\$750.00	\$1.00	3,374.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	841.00	4	\$4.69	\$12.96	\$1.00	3,364.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	1,565.33	9	\$3.02	\$30.00	\$1.25	14,088.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	1,680.00	4	\$4.26	\$10.00	\$3.40	6,720.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	100.00	4	\$14.84	\$26.39	\$10.00	400.00
6131018	TIE BAR (DRILL, FURNISH AND INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	10.00	5	\$44.30	\$100.00	\$4.50	50.00
6132014	CLASS A PARTIAL DEPTH PVMT REPAIR SAW CUTS (FOR RESEALING JOINTS & CRACKS)	LIN. FT.	1,066.00	2	\$6.55	\$9.00	\$4.10	2,132.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	9.00	2	\$908.97	\$1,486.44	\$331.50	18.00
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVMT REPAIR	SQYD	160.00	2	\$94.03	\$108.05	\$80.00	320.00
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	80.80	2	\$250.75	\$420.00	\$81.50	161.60
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	499.50	2	\$36.58	\$56.65	\$16.50	999.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	5.97	29	\$692.43	\$1,325.00	\$434.33	173.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	13.31	13	\$854.74	\$1,150.00	\$637.90	173.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	4.86	21	\$893.55	\$1,500.00	\$622.10	102.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	14.56	34	\$1,352.65	\$1,800.00	\$1,000.00	495.00
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	2.00	10	\$622.11	\$998.39	\$407.00	20.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	48.50	20	\$455.05	\$939.99	\$225.50	970.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	21.00	14	\$753.37	\$2,225.00	\$600.00	294.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	10	\$497.40	\$1,000.00	\$300.00	20.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	2.33	6	\$426.85	\$500.00	\$335.94	14.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.40	5	\$462.14	\$530.00	\$260.00	7.00
6143020	CURB INLET	EACH	9.00	10	\$516.58	\$1,200.00	\$286.00	90.00
6161005	CONSTRUCTION SIGNS	SQFT	963.83	307	\$6.81	\$40.00	\$0.01	295,896.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.38	69	\$100.58	\$200.00	\$40.00	371.00
6161009	FLAG ASSEMBLY	EACH	28.23	297	\$20.79	\$50.00	\$6.75	8,385.00
6161010	RELOCATED SIGNS	SQFT	705.92	79	\$6.34	\$40.00	\$2.00	55,768.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	42.00	9	\$13.69	\$39.20	\$8.00	378.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	400.00	2	\$16.64	\$20.00	\$13.27	800.00
6161025	CHANNELIZER (TRIM LINE)	EACH	120.08	122	\$24.78	\$100.00	\$5.00	14,650.00
6161028	CHANNELIZER	EACH	307.33	6	\$31.53	\$111.00	\$10.09	1,844.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	41.59	56	\$146.85	\$250.00	\$80.00	2,329.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	26.25	16	\$254.79	\$376.88	\$150.00	420.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	34.88	8	\$58.97	\$84.00	\$7.50	279.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	28.00	5	\$36.27	\$90.00	\$15.13	140.00
6161040	FLASHING ARROW PANEL	EACH	2.03	118	\$1,221.09	\$12,783.47	\$175.00	239.00
6161047	TYPE III OBJECT MARKER	EACH	6.00	5	\$157.25	\$299.27	\$92.00	30.00
6161052	WARNING LIGHT, TYPE B	EACH	27.00	71	\$80.62	\$226.13	\$20.00	1,917.00
6161053	WARNING LIGHT, TYPE C	EACH	12.00	12	\$106.53	\$201.00	\$45.00	144.00
6161070	TUBULAR MARKER	EACH	37.63	8	\$66.07	\$100.00	\$55.00	301.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	1.90	20	\$526.86	\$1,300.00	\$5.00	38.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTR. RETAINED	EACH	2.26	69	\$4,621.29	\$12,500.00	\$1.01	156.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	1.96	255	\$110.87	\$250.00	\$50.00	499.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.38	56	\$153.97	\$250.00	\$100.00	77.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.05	63	\$218.25	\$2,500.00	\$75.00	129.00
6162010	WORK ZONE LIGHTING	EACH	1.00	32	\$4,737.76	\$12,000.00	\$1.01	32.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	181.00	10	\$88.28	\$109.67	\$63.00	1,810.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	64.47	19	\$144.37	\$522.25	\$85.00	1,225.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	93.00	1	\$93.00	\$93.00	\$93.00	93.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	350.50	4	\$128.33	\$214.00	\$60.00	1,402.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	900.66	61	\$23.19	\$125.00	\$14.00	54,940.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	1	\$750.00	\$750.00	\$750.00	2.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	1,512.61	49	\$7.83	\$15.00	\$4.88	74,118.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	1.00	1	\$250.00	\$250.00	\$250.00	1.00
6176000B	TEMPORARY TRAFFIC BARRIER, COMMISSION FURNISHED / RETAINED	LIN. FT.	1,125.00	10	\$12.29	\$27.29	\$9.35	11,250.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	39.50	4	\$19.60	\$25.00	\$11.00	158.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	12.00	1	\$20.00	\$20.00	\$20.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	6.00	1	\$20.00	\$20.00	\$20.00	6.00
6181000	MOBILIZATION	LUMP	1.00	172	\$254,794.75	\$1,885,000.00	\$1,300.00	172.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	6,919.76	38	\$2.96	\$20.00	\$1.24	262,951.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	316.00	3	\$5.70	\$10.31	\$4.80	948.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	834.47	55	\$21.43	\$35.50	\$16.50	45,896.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	640.77	26	\$21.85	\$30.00	\$19.95	16,660.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	16.32	59	\$339.68	\$650.00	\$300.00	963.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	6.33	15	\$307.30	\$424.27	\$220.00	95.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	7.44	27	\$517.23	\$678.93	\$400.00	201.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	1.57	7	\$1,081.41	\$1,500.00	\$840.00	11.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT. LANE	EACH	8.00	4	\$350.00	\$370.00	\$330.00	32.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT. LANE	EACH	6.00	3	\$431.17	\$528.50	\$380.00	18.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 12 FT. LANE	EACH	2.80	5	\$443.82	\$520.00	\$403.37	14.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	16.00	9	\$58.40	\$75.99	\$13.30	144.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	40.94	17	\$49.29	\$110.00	\$32.50	696.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	4,100.90	52	\$1.09	\$2.08	\$0.64	213,247.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	4,683.92	50	\$1.06	\$2.08	\$0.64	234,196.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	40.00	1	\$15.00	\$15.00	\$15.00	40.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	4.00	1	\$150.00	\$150.00	\$150.00	4.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	756.00	9	\$0.18	\$0.25	\$0.13	6,804.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	7,631.21	14	\$0.14	\$0.35	\$0.12	106,837.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	50,913.02	43	\$0.17	\$0.38	\$0.13	2,189,260.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	44,793.93	43	\$0.17	\$0.38	\$0.13	1,926,139.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	425.87	23	\$0.70	\$3.00	\$0.25	9,795.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	4,779.46	26	\$0.67	\$4.00	\$0.30	124,266.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	112.00	10	\$2.40	\$2.83	\$1.15	1,120.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	2,863.04	45	\$0.30	\$6.00	\$0.10	128,837.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	26,477.04	75	\$0.35	\$2.00	\$0.26	1,985,778.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	22,636.76	45	\$0.34	\$1.00	\$0.27	1,018,654.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	1,648.05	19	\$1.07	\$2.00	\$0.52	31,313.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	115.00	5	\$5.43	\$9.50	\$4.25	575.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	12,065.33	15	\$0.53	\$1.47	\$0.29	180,980.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	30,048.55	29	\$0.15	\$1.00	\$0.09	871,408.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	38,251.07	42	\$0.13	\$1.00	\$0.09	1,606,545.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	44,545.47	32	\$0.14	\$1.15	\$0.12	1,425,455.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	1,066.26	19	\$0.61	\$1.54	\$0.19	20,259.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	17,765.04	23	\$0.16	\$1.15	\$0.13	408,596.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,610.00	9	\$0.49	\$0.75	\$0.19	14,490.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,082.00	8	\$0.55	\$2.75	\$0.30	8,656.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	309.63	16	\$2.64	\$6.90	\$0.75	4,954.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	39,501.17	58	\$0.40	\$2.10	\$0.23	2,291,068.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	269.78	40	\$3.07	\$25.00	\$0.50	10,791.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	933.39	195	\$1.27	\$35.00	\$0.67	182,012.00
6214600A	FLOWABLE BACKFILL	CUYD	57.43	35	\$162.43	\$600.00	\$99.00	2,010.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	19,120.97	38	\$0.89	\$12.50	\$0.27	726,597.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	1,540.43	214	\$5.57	\$19.50	\$1.50	329,652.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	9,533.24	42	\$2.49	\$22.00	\$1.40	400,396.00
6240104A	SEPARATION GEOTEXTILE	SQYD	2.00	5	\$88.00	\$270.00	\$10.00	10.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	446.88	53	\$12.70	\$100.00	\$4.34	23,684.60
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	510.37	9	\$10.97	\$13.75	\$6.50	4,593.30
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	601.48	32	\$30.51	\$76.81	\$22.00	19,247.20
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	55	\$66,201.65	\$150,000.00	\$2,500.00	55.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	665.00	4	\$48.31	\$60.00	\$40.25	2,660.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	840.68	31	\$47.49	\$89.00	\$38.50	26,061.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	3,484.00	3	\$63.56	\$65.67	\$60.00	10,452.00
7026000	PRE-BORE FOR PILING	LIN. FT.	137.50	18	\$101.67	\$270.00	\$72.00	2,475.00
7027000	PILE POINT REINFORCEMENT	EACH	30.45	29	\$118.30	\$170.00	\$80.00	883.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	130.73	35	\$478.98	\$645.00	\$422.00	4,575.60
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	57.80	4	\$567.50	\$750.00	\$485.00	231.20
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	390.70	3	\$893.44	\$1,305.00	\$575.32	1,172.10
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	385.33	50	\$439.32	\$741.66	\$300.00	19,266.60
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	471.26	46	\$388.21	\$1,800.00	\$275.00	21,678.00
7034212	SLAB ON STEEL	SQYD	706.70	27	\$252.33	\$400.00	\$180.00	19,081.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	978.14	21	\$223.43	\$282.00	\$202.00	20,541.00
7034215	SAFETY BARRIER CURB	LIN. FT.	391.00	53	\$77.30	\$590.00	\$45.00	20,723.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	525.00	9	\$255.78	\$305.00	\$247.00	4,725.00
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN. FT.	45.00	9	\$150.39	\$345.00	\$50.00	405.00
7034412	MEDIAN BARRIER CURB TRANSITION	LIN. FT.	10.00	9	\$238.96	\$575.00	\$130.00	90.00
7034620	FORM LINERS	SQYD	130.00	1	\$70.00	\$70.00	\$70.00	130.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	96.15	13	\$137.19	\$225.00	\$75.00	1,250.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	751.00	12	\$138.49	\$210.00	\$120.00	9,012.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,248.00	9	\$155.00	\$190.00	\$150.00	11,232.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	478.00	9	\$183.89	\$280.00	\$162.00	4,302.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	56,536.00	50	\$0.99	\$1.41	\$0.50	2,826,800.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	60,066.52	46	\$0.92	\$2.50	\$0.50	2,763,060.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	5,110.00	4	\$1.25	\$1.74	\$1.00	20,440.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	22,702.86	28	\$1.15	\$2.14	\$0.75	635,680.00
7061070	MECHANICAL BAR SPLICE	EACH	960.00	3	\$43.42	\$51.26	\$29.00	2,880.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	18	\$4,613.24	\$11,500.00	\$2,500.00	18.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	15,180.00	3	\$1.77	\$2.81	\$1.00	45,540.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	3	\$3,958.02	\$5,000.00	\$2,835.05	3.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	17	\$3,100.49	\$6,800.00	\$2,000.00	17.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	39	\$3,573.56	\$4,974.62	\$2,275.00	39.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	3	\$3,181.67	\$3,700.00	\$2,275.00	3.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	8	\$5,925.00	\$6,400.00	\$5,700.00	8.00
7110700	PENETRATING SEALER	SQYD	1,870.00	3	\$4.37	\$5.00	\$4.00	5,610.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	9	\$7,376.32	\$12,000.00	\$6,486.85	9.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,330.00	4	\$4.80	\$10.25	\$2.50	5,320.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	352,288.57	7	\$3.10	\$3.97	\$2.00	2,466,020.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	187,650.00	3	\$4.04	\$4.78	\$3.35	562,950.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	198,998.75	8	\$1.74	\$2.40	\$1.08	1,591,990.00
7123000	STEEL BAR DAM	EACH	2.00	21	\$3,640.94	\$12,000.00	\$2,000.00	42.00
7123130	REHABILITATE BEARING	EACH	8.00	6	\$2,943.57	\$5,700.00	\$1,100.00	48.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.20	30	\$699.95	\$1,400.00	\$407.00	246.00
7123610	SLAB DRAIN	EACH	19.07	30	\$243.59	\$500.00	\$188.00	572.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	6,351.61	31	\$17.65	\$33.90	\$6.00	196,900.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	6,200.00	9	\$8.00	\$16.00	\$2.00	55,800.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	6,351.61	31	\$3.85	\$8.00	\$1.47	196,900.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	10,370.59	34	\$2.66	\$6.00	\$1.14	352,600.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	8,011.76	34	\$2.43	\$6.00	\$1.99	272,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	9	\$9,111.11	\$24,000.00	\$2,000.00	9.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	6,200.00	9	\$2.83	\$3.00	\$2.50	55,800.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	6,200.00	9	\$2.83	\$3.00	\$2.50	55,800.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	44.67	15	\$84.61	\$150.26	\$25.00	670.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.92	38	\$1,399.53	\$2,500.00	\$700.00	73.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	12.36	22	\$129.70	\$230.00	\$80.00	272.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	20.00	12	\$146.91	\$500.00	\$83.00	240.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.74	19	\$220.86	\$381.00	\$180.00	242.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	48.93	14	\$770.36	\$2,800.00	\$145.00	685.00
7163000	TYPE N PTFE BEARING	EACH	8.00	7	\$2,314.29	\$3,585.00	\$25.00	56.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	52.31	13	\$367.81	\$640.00	\$209.50	680.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	209.00	3	\$246.77	\$380.30	\$10.00	627.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	1,920.49	39	\$45.63	\$51.50	\$43.75	74,899.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	216.79	38	\$4.22	\$5.00	\$1.05	8,238.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	149.50	24	\$51.64	\$70.35	\$20.00	3,588.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	534.00	1	\$38.00	\$38.00	\$38.00	534.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,405.00	10	\$35.33	\$57.03	\$22.00	14,050.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	203.08	40	\$39.27	\$69.00	\$20.00	8,123.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	277.29	21	\$37.77	\$160.00	\$26.50	5,823.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	93.45	11	\$124.16	\$131.00	\$42.00	1,028.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	31.00	12	\$29.70	\$62.00	\$18.50	372.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	102.71	21	\$37.08	\$62.00	\$22.50	2,157.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	371.61	38	\$33.22	\$65.00	\$20.50	14,121.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	148.43	21	\$37.07	\$52.00	\$24.50	3,117.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	101.10	39	\$38.88	\$66.00	\$25.50	3,943.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	97.45	22	\$49.09	\$85.37	\$29.83	2,144.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	57.64	14	\$58.44	\$70.00	\$42.00	807.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	123.45	22	\$63.80	\$221.00	\$40.80	2,716.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	312.00	9	\$98.78	\$125.00	\$90.00	2,808.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	18.32	19	\$11.07	\$100.00	\$0.01	348.00
7261215	15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	8.00	5	\$589.85	\$1,109.25	\$90.00	40.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	136.70	10	\$48.10	\$56.00	\$33.00	1,367.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,390.00	31	\$36.69	\$1,248.25	\$18.25	43,090.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	709.54	57	\$38.45	\$1,460.00	\$24.15	40,444.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	292.80	25	\$47.21	\$80.00	\$29.99	7,320.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,005.12	49	\$45.81	\$1,871.00	\$33.98	49,251.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	297.12	26	\$56.85	\$200.00	\$41.80	7,725.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	455.00	24	\$70.31	\$85.00	\$58.67	10,920.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	58.00	24	\$93.19	\$210.17	\$68.35	1,392.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	85.00	12	\$103.98	\$154.16	\$83.07	1,020.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	415.00	9	\$168.89	\$225.00	\$110.00	3,735.00
7261415	15 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	283.00	9	\$60.03	\$84.00	\$35.00	2,547.00
7261418	18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	152.00	9	\$51.11	\$55.00	\$36.00	1,368.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	265.00	9	\$57.78	\$64.00	\$44.00	2,385.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	364.14	21	\$78.24	\$105.00	\$57.49	7,647.00
7261448	48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	304.00	28	\$112.52	\$157.00	\$85.00	8,512.00
7261454	54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	347.00	10	\$144.53	\$210.00	\$93.00	3,470.00
7261466	66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	40.14	21	\$270.53	\$760.00	\$160.82	843.00
7261542	42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,158.00	9	\$120.33	\$135.00	\$103.00	10,422.00
7261548	48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	204.00	10	\$120.53	\$160.00	\$82.69	2,040.00
7261566	66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	231.00	10	\$201.67	\$275.00	\$159.09	2,310.00
7263006	6 IN. NON-REINFORCED CONCRETE SEWER PIPE (STANDARD STRENGTH)	LIN. FT.	14.00	4	\$69.50	\$100.00	\$30.00	56.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	8.64	14	\$298.38	\$600.00	\$180.00	121.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	14.20	10	\$316.87	\$800.00	\$211.00	142.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	12.33	6	\$428.15	\$650.00	\$275.00	74.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	313.91	11	\$297.17	\$490.00	\$125.00	3,453.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	12.08	48	\$457.48	\$1,097.40	\$125.00	580.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	44.77	13	\$478.48	\$805.19	\$165.00	582.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	17.21	24	\$330.58	\$600.00	\$150.00	413.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	15.00	21	\$521.03	\$904.24	\$179.00	315.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	56.83	48	\$473.18	\$1,005.43	\$184.00	2,728.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	22.00	10	\$343.29	\$790.00	\$96.24	220.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.59	34	\$393.48	\$840.00	\$123.26	122.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.80	20	\$487.96	\$819.84	\$265.00	56.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.10	10	\$663.82	\$1,188.00	\$500.00	11.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.47	19	\$651.26	\$1,235.00	\$287.38	85.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	7.58	43	\$612.10	\$1,285.00	\$287.90	326.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.86	21	\$746.43	\$1,400.00	\$485.00	81.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	10.63	35	\$744.04	\$1,180.00	\$391.88	372.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.85	13	\$884.26	\$1,400.00	\$601.00	37.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	5.00	33	\$1,231.53	\$2,600.00	\$918.00	165.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.55	33	\$1,599.05	\$2,700.00	\$1,150.00	84.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.71	31	\$1,846.65	\$3,013.00	\$1,150.00	84.00
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.53	19	\$2,378.40	\$3,255.00	\$1,800.00	48.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.32	31	\$3,724.47	\$6,097.00	\$2,372.15	41.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	12	\$306.46	\$576.93	\$143.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.57	21	\$359.54	\$847.00	\$190.00	33.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	18.38	29	\$358.47	\$678.14	\$61.63	533.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	12	\$413.45	\$759.11	\$235.00	48.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.85	39	\$424.30	\$1,600.00	\$108.21	150.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.38	24	\$823.73	\$2,500.00	\$294.21	33.00
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.55	22	\$1,311.76	\$2,360.00	\$645.86	34.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	9	\$2,323.33	\$3,550.00	\$1,760.00	36.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.59	17	\$1,017.43	\$1,975.00	\$245.34	61.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	9	\$1,027.78	\$1,200.00	\$750.00	18.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	12	\$1,576.01	\$2,052.57	\$454.31	24.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.43	21	\$2,210.81	\$3,700.00	\$315.97	72.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	12	\$3,206.14	\$4,474.86	\$471.14	48.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. OR ALLOWED SUBSTITUTE PIPE	EACH	4.00	10	\$637.84	\$1,800.00	\$203.25	40.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	24.91	85	\$1,389.80	\$25,000.00	\$100.00	2,117.30
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	12.19	48	\$1,522.57	\$3,384.73	\$1,250.00	585.10
8061010A	TYPE B BERM	LIN. FT.	4,020.31	32	\$2.55	\$20.00	\$0.01	128,650.00
8061011	SLOPE DRAINS	LIN. FT.	362.63	32	\$8.98	\$25.00	\$0.01	11,604.00
8061015	SEDIMENT BASIN	CUYD	203.53	19	\$15.67	\$115.00	\$8.00	3,867.00
8061016	SEDIMENT REMOVAL	CUYD	696.81	74	\$18.19	\$165.00	\$1.00	51,564.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	6.67	53	\$805.63	\$2,050.00	\$1.00	353.40
8061019	SILT FENCE	LIN. FT.	6,885.39	80	\$1.89	\$20.00	\$1.40	550,831.00
8061021	TYPE I DITCH CHECK	EACH	198.00	25	\$75.97	\$150.00	\$55.00	4,950.00
8061022	TYPE II DITCH CHECK	EACH	201.18	65	\$146.31	\$375.00	\$35.00	13,077.00
8061023	SEDIMENT TRAP	CUYD	300.58	31	\$24.90	\$120.83	\$6.70	9,318.00
8061025	INLET CHECK	EACH	22.50	22	\$136.03	\$555.05	\$85.00	495.00
8064120	TYPE 1 EROSION CONTROL BLANKET	SQYD	733.00	3	\$2.00	\$2.00	\$2.00	2,199.00
9011010	RELOCATED POLE	EACH	2.60	15	\$989.31	\$3,751.00	\$750.00	39.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	9.00	1	\$1,369.26	\$1,369.26	\$1,369.26	9.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	7.13	32	\$1,884.19	\$4,309.58	\$1,034.25	228.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	5.75	20	\$1,577.06	\$2,090.00	\$932.40	115.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	6.74	19	\$218.62	\$315.00	\$155.40	128.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	5.00	1	\$190.94	\$190.94	\$190.94	5.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	3.00	1	\$413.14	\$413.14	\$413.14	3.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.75	32	\$528.98	\$612.37	\$409.50	216.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	9.00	1	\$224.57	\$224.57	\$224.57	9.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	10.78	32	\$289.77	\$466.13	\$103.95	345.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	2.00	9	\$351.92	\$490.25	\$216.00	18.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.29	31	\$4,053.99	\$6,024.16	\$2,650.50	71.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	353.23	35	\$8.89	\$50.06	\$5.13	12,363.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	367.39	36	\$11.50	\$102.13	\$8.00	13,226.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	21.09	11	\$20.45	\$144.14	\$8.00	232.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	145.84	31	\$22.89	\$102.14	\$16.00	4,521.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	903.00	1	\$10.57	\$10.57	\$10.57	903.00
9015010	TRENCHING TYPE I	LIN. FT.	799.00	9	\$4.13	\$6.00	\$2.24	7,191.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9015020	TRENCHING TYPE II	LIN. FT.	5,109.19	31	\$4.86	\$10.00	\$2.15	158,385.00
9015030	TRENCHING TYPE III	LIN. FT.	785.00	10	\$4.81	\$10.00	\$2.29	7,850.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	15.85	39	\$702.17	\$1,648.00	\$160.65	618.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	1,180.97	31	\$2.18	\$2.69	\$1.80	36,610.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	720.00	4	\$1.55	\$3.00	\$1.00	2,880.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,352.81	32	\$0.75	\$1.05	\$0.36	43,290.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	240.00	4	\$1.95	\$5.00	\$0.80	960.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	6,120.00	1	\$6.37	\$6.37	\$6.37	6,120.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	5,807.63	38	\$3.03	\$15.00	\$2.08	220,690.00
9017408	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	130.00	4	\$12.00	\$24.00	\$6.00	520.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	9.00	1	\$691.14	\$691.14	\$691.14	9.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	12.78	32	\$995.35	\$1,367.23	\$496.65	409.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.00	12	\$3,864.37	\$6,167.49	\$3,200.00	24.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNALS	EACH	2.47	19	\$3,105.86	\$5,626.75	\$2,089.50	47.00
9019300	NAVIGATION LIGHTING SYSTEM	LUMP	1.00	3	\$112,946.93	\$125,000.00	\$105,439.80	3.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.35	20	\$804.70	\$1,500.00	\$694.00	67.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	18.55	20	\$921.62	\$1,500.00	\$818.10	371.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	3.91	11	\$1,059.97	\$1,500.00	\$931.50	43.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.00	9	\$1,328.67	\$1,413.75	\$1,274.00	9.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	12.00	1	\$224.57	\$224.57	\$224.57	12.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	1	\$3,899.36	\$3,899.36	\$3,899.36	1.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	2.00	1	\$4,344.86	\$4,344.86	\$4,344.86	2.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	1	\$4,909.16	\$4,909.16	\$4,909.16	1.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	3.00	1	\$5,523.30	\$5,523.30	\$5,523.30	3.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	1	\$6,423.10	\$6,423.10	\$6,423.10	1.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.00	1	\$9,318.64	\$9,318.64	\$9,318.64	2.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	10	\$2,485.89	\$3,560.00	\$1,528.80	10.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	3.00	10	\$3,710.19	\$4,112.50	\$2,461.20	30.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.45	20	\$4,947.24	\$5,230.00	\$3,445.05	29.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.05	20	\$5,394.83	\$5,778.54	\$3,610.95	21.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	10	\$6,522.35	\$6,655.47	\$5,927.00	10.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	19	\$6,831.31	\$7,507.07	\$4,630.50	19.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	1	\$8,245.04	\$8,245.04	\$8,245.04	1.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	19	\$5,433.62	\$6,717.00	\$3,418.80	19.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	9	\$10,935.52	\$11,310.00	\$10,807.00	9.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	1	\$8,064.30	\$8,064.30	\$8,064.30	1.00
9023455	POST, TYPE BL, LONGEST ARM 55 FT.	EACH	1.00	1	\$11,748.54	\$11,748.54	\$11,748.54	1.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	2.60	20	\$12,718.93	\$15,630.75	\$10,574.57	52.00
9024300	SYSTEM MASTER	EACH	1.00	10	\$6,378.32	\$7,204.50	\$6,009.57	10.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	1.00	10	\$166.04	\$500.00	\$102.00	10.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	130.68	19	\$5.73	\$29.35	\$0.01	2,483.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	1,047.25	20	\$7.16	\$10.18	\$5.90	20,945.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	944.10	20	\$8.88	\$12.14	\$7.91	18,882.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	279.00	1	\$5.42	\$5.42	\$5.42	279.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	143.00	10	\$17.77	\$43.30	\$5.00	1,430.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	275.64	11	\$11.66	\$45.41	\$7.86	3,032.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	958.00	1	\$11.34	\$11.34	\$11.34	958.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,050.00	1	\$0.68	\$0.68	\$0.68	1,050.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,640.00	1	\$2.69	\$2.69	\$2.69	1,640.00
9028203	CABLE, 3 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,521.00	10	\$2.15	\$2.56	\$1.70	15,210.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	2,370.00	1	\$2.34	\$2.34	\$2.34	2,370.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	523.16	19	\$1.53	\$5.54	\$1.10	9,940.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	334.50	20	\$1.23	\$3.60	\$0.85	6,690.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,700.00	1	\$1.84	\$1.84	\$1.84	1,700.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	3,310.50	20	\$1.40	\$2.42	\$1.00	66,210.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	LIN. FT.	961.58	19	\$3.85	\$9.54	\$2.80	18,270.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	2,950.00	1	\$2.78	\$2.78	\$2.78	2,950.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	4,098.33	12	\$3.79	\$5.00	\$1.38	49,180.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	3,090.00	10	\$1.30	\$2.00	\$0.90	30,900.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	3.00	1	\$3,838.86	\$3,838.86	\$3,838.86	3.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	5.45	20	\$708.03	\$1,245.15	\$160.65	109.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.00	20	\$1,007.63	\$1,610.85	\$287.70	180.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.00	1	\$1,500.00	\$1,500.00	\$1,500.00	1.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	3.15	20	\$1,224.12	\$2,008.00	\$412.65	63.00
9029100	BASE, CONCRETE	CUYD	29.72	20	\$992.17	\$1,562.63	\$547.57	594.40
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	1	\$11,800.74	\$11,800.74	\$11,800.74	1.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	26.50	41	\$925.98	\$1,400.00	\$511.00	1,086.40
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	74.86	10	\$677.70	\$1,137.00	\$600.00	748.60
9031210	STRUCTURAL STEEL POSTS	LBS	8,043.75	56	\$2.21	\$8.00	\$2.00	450,450.00
9031220	PIPE POSTS	LBS	9,116.11	36	\$2.20	\$8.00	\$1.80	328,180.00
9031240	BREAKAWAY ASSEMBLY	EACH	98.22	36	\$76.48	\$113.75	\$20.00	3,536.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	57.29	21	\$37.36	\$41.56	\$36.00	1,203.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	174.45	33	\$31.70	\$34.36	\$30.00	5,757.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	24.25	24	\$32.74	\$40.00	\$30.00	582.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	71.57	21	\$37.54	\$41.56	\$36.00	1,503.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	25.00	21	\$37.43	\$41.56	\$36.00	525.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	207.00	4	\$9.18	\$12.00	\$6.26	828.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	40.00	4	\$16.51	\$36.00	\$8.29	160.00
9035004	TYPE SHR2L-1 SIGN	SQFT	1,159.23	53	\$14.93	\$27.40	\$10.00	61,439.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	8.40	30	\$165.61	\$204.00	\$92.29	252.00
9035011	SIGN, TYPE STR2L-3	SQFT	1,435.40	53	\$18.10	\$32.00	\$15.00	76,076.00
9035015	TYPE IV OBJECT MARKER	EACH	9.36	36	\$117.33	\$172.75	\$84.38	337.00
9035064	TYPE STR2L-1 SIGN	SQFT	12.00	12	\$22.70	\$25.74	\$20.00	144.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	110.45	20	\$25.64	\$65.97	\$18.40	2,209.00
9035069	TYPE SHR4L-1 SIGN	SQFT	21.00	5	\$19.87	\$24.84	\$18.00	105.00
9036037	TUBULAR SUPPORT, TYPE C-2315-24	EACH	2.00	9	\$12,318.93	\$13,470.35	\$12,000.00	18.00
9036039	TUBULAR SUPPORT, TYPE C-2318-22	EACH	1.00	9	\$12,519.93	\$13,679.35	\$12,200.00	9.00
9036040	TUBULAR SUPPORT, TYPE C-2318-26	EACH	1.00	9	\$12,777.04	\$13,943.35	\$12,450.00	9.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	43.93	22	\$1,095.71	\$2,632.43	\$749.00	966.50
9031210	STRUCTURAL STEEL POSTS	LBS	2,057.04	27	\$2.35	\$3.32	\$1.99	55,540.00
9031220	PIPE POSTS	LBS	4,378.00	50	\$2.14	\$3.60	\$1.87	218,900.00
9031240	BREAKAWAY ASSEMBLY	EACH	34.82	60	\$70.24	\$548.00	\$46.00	2,089.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	34.00	11	\$12.42	\$14.04	\$11.80	374.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	12.00	11	\$36.31	\$39.00	\$32.02	132.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	34.00	11	\$29.36	\$31.00	\$27.07	374.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	4.00	11	\$29.39	\$31.00	\$27.07	44.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	8.00	11	\$36.32	\$39.00	\$32.02	88.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	4.00	11	\$36.32	\$39.00	\$32.02	44.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	149.02	50	\$10.45	\$29.50	\$3.25	7,451.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	34.50	50	\$15.81	\$141.00	\$5.75	1,725.00
9035004	TYPE SHR2L-1 SIGN	SQFT	150.92	49	\$21.51	\$34.25	\$7.50	7,395.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	1.67	27	\$188.91	\$225.00	\$145.02	45.00
9035011	SIGN, TYPE STR2L-3	SQFT	660.11	18	\$24.41	\$28.00	\$18.85	11,882.00
9035015	TYPE IV OBJECT MARKER	EACH	8.08	24	\$136.03	\$262.00	\$87.82	194.00
9035017	48 IN. STOP SIGN	EACH	9.00	6	\$301.79	\$317.30	\$275.00	54.00
9035064	TYPE STR2L-1 SIGN	SQFT	330.95	18	\$18.41	\$30.40	\$15.00	5,957.10
9035065	TYPE SHR2L-3 SIGN	SQFT	38.91	11	\$25.08	\$255.00	\$21.10	428.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	76.50	14	\$33.52	\$68.00	\$10.00	1,071.00
9035069	TYPE SHR4L-1 SIGN	SQFT	238.31	13	\$24.63	\$31.50	\$19.50	3,098.00
9035071	TYPE STR4L-1 SIGN	SQFT	323.00	9	\$22.77	\$26.50	\$21.50	2,907.00
9036030	TUBULAR SUPPORT, TYPE C-1710-12	EACH	2.00	7	\$4,647.38	\$5,825.00	\$4,200.00	14.00
9036033	TUBULAR SUPPORT, TYPE C-1310-18	EACH	2.00	7	\$5,936.74	\$7,150.00	\$5,480.00	14.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	9.60	15	\$5,088.05	\$9,079.42	\$3,409.87	144.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	8.00	15	\$3,946.44	\$6,749.19	\$2,450.00	120.00
9103744	CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	8.00	15	\$12,494.93	\$18,517.06	\$9,900.00	120.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	200.00	4	\$8.70	\$10.13	\$8.08	800.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	3,548.57	21	\$13.71	\$86.07	\$6.27	74,520.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	274.00	6	\$10.38	\$14.71	\$7.19	1,644.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	181.00	9	\$23.34	\$86.48	\$9.33	1,629.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,420.00	21	\$2.43	\$3.51	\$1.60	71,820.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	2,730.00	9	\$1.88	\$2.89	\$1.29	24,570.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,184.00	15	\$1.30	\$2.03	\$0.84	62,760.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	4,466.00	15	\$1.17	\$1.66	\$0.77	66,990.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN. FT.	830.00	7	\$0.89	\$1.05	\$0.79	5,810.00
9108305	CABLE, 12 AWG, 5 CONDUCTOR	LIN. FT.	850.00	7	\$1.38	\$1.55	\$1.27	5,950.00
9108307	CABLE, 12 AWG, 7 CONDUCTOR	LIN. FT.	5,973.64	11	\$1.93	\$2.77	\$1.81	65,710.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	LIN. FT.	4,406.00	15	\$1.93	\$5.79	\$1.09	66,090.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	320.00	6	\$2.36	\$3.43	\$1.25	1,920.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	210.00	6	\$1.43	\$2.57	\$0.75	1,260.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,300.00	6	\$1.20	\$2.63	\$0.40	7,800.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,082.50	16	\$4.94	\$7.16	\$4.29	17,320.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	8.60	15	\$5,361.88	\$13,797.00	\$1,386.27	129.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.40	15	\$4,789.94	\$9,206.35	\$1,386.27	21.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	33.80	15	\$935.31	\$1,150.00	\$243.05	507.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	1.00	6	\$1,163.33	\$1,500.00	\$940.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2010000	MOWING	ACRE	15.83	8	\$126.10	\$131.00	\$125.00	126.60
2013000	CLEARING AND GRUBBING	ACRE	8.27	60	\$3,309.31	\$22,254.14	\$401.04	496.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	255	\$59,419.81	\$850,000.00	\$100.00	255.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	1,750.00	7	\$2.68	\$6.00	\$1.93	12,250.00
2031000	CLASS A EXCAVATION	CUYD	58,215.77	66	\$4.97	\$225.00	\$0.50	3,842,241.00
2032000	CLASS C EXCAVATION	CUYD	1,771.00	3	\$38.08	\$75.00	\$14.00	5,313.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	46,364.75	8	\$4.97	\$17.60	\$3.50	370,918.00
2035500	EMBANKMENT IN PLACE	CUYD	8,613.44	34	\$14.09	\$40.00	\$5.00	292,857.00
2036000	COMPACTING EMBANKMENT	CUYD	57,686.84	69	\$0.57	\$25.00	\$0.01	3,980,392.00
2037075	COMPACTING IN CUT	STA.	38.50	29	\$323.45	\$2,000.00	\$2.00	1,116.50
2041010	EMBANKMENT CONTROL STAKE	EACH	17.00	3	\$753.33	\$1,220.00	\$390.00	51.00
2042010	SETTLEMENT GAUGE	EACH	9.00	3	\$2,006.67	\$2,500.00	\$1,220.00	27.00
2043010	PORE PRESSURE MEASURING DEVICE	EACH	6.00	6	\$1,790.00	\$2,800.00	\$1,220.00	36.00
2051010	MODIFIED SUBGRADE	SQYD	7,630.08	13	\$4.64	\$6.00	\$1.50	99,191.00
2061000	CLASS 1 EXCAVATION	CUYD	406.50	66	\$74.21	\$170.00	\$7.24	26,829.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	24.00	3	\$239.88	\$321.00	\$198.65	72.00
2062000	CLASS 2 EXCAVATION	CUYD	461.20	15	\$89.22	\$188.00	\$51.84	6,918.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	51.00	6	\$222.88	\$400.00	\$128.50	306.00
2063000	CLASS 3 EXCAVATION	CUYD	476.57	70	\$15.88	\$275.00	\$0.01	33,360.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	26.00	5	\$157.82	\$240.00	\$96.20	130.00
2063300	CLASS 4 EXCAVATION	CUYD	1,731.02	49	\$21.68	\$314.00	\$10.00	84,820.00
2063500	CULVERT CLEANOUT	EACH	8.59	27	\$981.56	\$5,000.00	\$300.00	232.00
2064000	POROUS BACKFILL	CUYD	162.63	8	\$42.99	\$105.00	\$28.00	1,301.00
2065500	TEMPORARY SHORING	LUMP	1.00	46	\$53,168.84	\$256,220.00	\$0.01	46.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	3	\$66,662.25	\$82,060.00	\$37,926.76	3.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	6	\$73,749.55	\$84,890.00	\$33,638.33	6.00
2066004	COFFERDAMS-BENT4	LUMP	1.00	3	\$80,079.36	\$82,060.00	\$78,178.07	3.00
2066005	COFFERDAMS-BENT5	LUMP	1.00	3	\$56,656.42	\$70,000.00	\$30,459.25	3.00
2066006	COFFERDAMS-BENT6	LUMP	1.00	9	\$70,340.15	\$115,000.00	\$23,605.59	9.00
2066007	COFFERDAMS-BENT7	LUMP	1.00	6	\$68,739.58	\$115,000.00	\$1.00	6.00
2071000	LINEAR GRADING CLASS 1	STA.	49.49	53	\$467.40	\$2,940.00	\$0.01	2,623.20
2072000	LINEAR GRADING CLASS 2	STA.	27.06	64	\$614.75	\$13,594.65	\$135.00	1,732.00
2142000	FURNISHING ROCK FILL	CUYD	1,480.73	26	\$17.06	\$40.92	\$1.00	38,499.00
2143000	PLACING ROCK FILL	CUYD	1,480.73	26	\$8.82	\$54.03	\$2.50	38,499.00
2151000A	SHAPING SLOPES, CLASS I	100FT	25.00	3	\$185.86	\$292.58	\$50.00	75.00
2152000A	SHAPING SLOPES, CLASS II	100FT	310.00	8	\$172.19	\$660.00	\$40.00	2,480.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	71	\$61,716.51	\$268,000.00	\$1,956.00	71.00
2161500	REMOVAL OF SEAL COAT	SQFT	8,745.00	3	\$1.60	\$2.40	\$1.00	26,235.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	37,609.33	9	\$1.30	\$2.10	\$0.25	338,484.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	20,603.33	18	\$1.21	\$3.65	\$0.15	370,860.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	496.00	3	\$13.90	\$17.70	\$10.00	1,488.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	8,281.88	34	\$10.06	\$17.29	\$4.31	281,584.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	268.00	9	\$90.44	\$155.50	\$53.98	2,412.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	34	\$31,334.81	\$93,607.00	\$12,000.00	34.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	124.75	84	\$264.83	\$1,000.00	\$8.00	10,479.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	53.00	15	\$97.15	\$238.10	\$25.00	795.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	26,825.21	19	\$8.94	\$22.00	\$6.50	509,679.00
3030600	FURNISHING ROCK BASE MATERIAL	SQYD	474.47	19	\$14.64	\$29.63	\$6.50	9,015.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	358.67	12	\$17.78	\$40.00	\$5.00	4,304.00
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	163.00	4	\$18.25	\$44.00	\$7.00	652.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	15,824.18	57	\$5.36	\$44.00	\$1.60	901,978.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	608.00	3	\$9.52	\$10.00	\$8.55	1,824.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	10,862.80	79	\$5.85	\$42.75	\$2.50	858,161.00
3101003	GRAVEL (A)	SQYD	302.00	8	\$9.49	\$19.45	\$5.00	2,416.00
3102002	CRUSHED STONE (B)	TONS	2,019.00	8	\$20.06	\$30.00	\$10.17	16,152.00
3102003	CRUSHED STONE (B)	SQYD	926.00	4	\$7.19	\$12.00	\$5.00	3,704.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	33.67	9	\$48.02	\$60.00	\$25.00	303.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	473.73	15	\$6.96	\$44.00	\$3.65	7,106.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	42.00	6	\$28.17	\$55.00	\$13.00	252.00
4010150	TYPE A2 SHOULDER	SQYD	10,580.90	3	\$23.19	\$34.00	\$22.50	31,742.70
4010151	TYPE A3 SHOULDER	SQYD	4,432.97	26	\$15.61	\$45.02	\$11.50	115,257.20
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	4,343.65	100	\$52.68	\$428.00	\$45.21	434,365.20
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	4,085.02	20	\$50.05	\$56.00	\$44.90	81,700.40
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	131.95	25	\$105.63	\$250.00	\$67.26	3,298.80
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TONS	187.00	3	\$89.67	\$105.00	\$82.00	561.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	95.91	19	\$140.50	\$250.00	\$26.25	1,822.30
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	674.00	2	\$72.98	\$73.75	\$72.20	1,348.00
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TONS	909.07	11	\$80.94	\$154.50	\$69.25	9,999.80
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TONS	1,619.51	24	\$94.58	\$425.86	\$71.25	38,868.30
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	3,205.07	12	\$97.93	\$165.46	\$90.00	38,460.80
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	4,194.80	9	\$71.62	\$80.00	\$63.00	37,753.20
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	7,078.10	5	\$68.94	\$71.00	\$66.00	35,390.50
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	2,171.24	8	\$69.11	\$143.50	\$52.50	17,369.90
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	101.10	3	\$178.08	\$221.68	\$135.05	303.30
4071005	TACK COAT	GAL	5,548.79	149	\$1.47	\$100.00	\$0.01	826,770.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	615.00	6	\$4.09	\$10.00	\$3.50	3,690.00
4081012	PRIME-LIQUID ASPHALT RC 250	GAL	280.00	3	\$5.08	\$6.19	\$4.05	840.00
4094000	SEAL COAT, GRADE A	SQYD	37,237.88	8	\$2.34	\$11.00	\$1.99	297,903.00
4094010	SEAL COAT, GRADE B	SQYD	142,119.00	8	\$1.81	\$2.05	\$1.54	1,136,952.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	149,222.24	38	\$4.55	\$8.00	\$3.45	5,670,445.00
4134000	BITUMINOUS FOG SEAL	GAL	6,716.60	20	\$3.19	\$10.00	\$0.01	134,332.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	1,113.00	6	\$5.50	\$6.85	\$2.75	6,678.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	SQYD	1,484.32	14	\$35.16	\$74.85	\$25.00	20,780.50
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	6,200.76	14	\$38.99	\$109.50	\$33.50	86,810.60
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	SQYD	6,366.00	1	\$41.00	\$41.00	\$41.00	6,366.00
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	SQYD	661.30	8	\$89.13	\$125.00	\$53.70	5,290.40
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	SQYD	208.10	11	\$83.14	\$112.85	\$62.00	2,289.10
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	SQYD	677.90	5	\$40.05	\$50.00	\$30.50	3,389.50

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	163.90	5	\$50.36	\$65.40	\$42.50	819.50
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	5,492.10	43	\$36.07	\$112.35	\$29.85	236,160.40
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	49,664.73	9	\$32.91	\$41.50	\$26.00	446,982.60
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	2,540.80	10	\$56.53	\$103.72	\$40.00	25,408.00
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	6,304.90	3	\$38.43	\$41.50	\$36.00	18,914.70
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	10,270.08	13	\$35.24	\$44.00	\$30.00	133,511.10
5021340	TYPE A2 SHOULDER	SQYD	6,798.15	29	\$25.21	\$43.00	\$20.00	197,146.40
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	347.95	62	\$235.09	\$550.00	\$102.99	21,573.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	621.14	28	\$146.89	\$319.00	\$105.00	17,392.00
5041000	CONCRETE APPROACH PAVEMENT	SQYD	764.14	16	\$114.99	\$190.00	\$64.00	12,226.20
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	3,009.00	21	\$123.89	\$256.00	\$63.47	63,189.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	SQYD	2,643.00	6	\$81.86	\$108.00	\$70.00	15,858.00
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	2	\$20,937.50	\$25,000.00	\$16,875.00	2.00
6031010	RELOCATING SERVICE CONNECTIONS (CLASS 1)	EACH	1.00	3	\$1,267.00	\$2,500.00	\$611.00	3.00
6031011	RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$2,063.33	\$3,000.00	\$1,010.00	6.00
6031012	RELOCATING SERVICE CONNECTIONS (CLASS 2) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$2,100.00	\$3,000.00	\$1,050.00	3.00
6031016	RELOCATING SERVICE CONNECTIONS (CLASS 4) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$2,667.00	\$4,000.00	\$901.00	6.00
6031017	RELOCATING SERVICE CONNECTIONS (CLASS 4) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$2,752.00	\$4,000.00	\$956.00	3.00
6031025	RELOCATING SERVICE CONNECTIONS (CLASS 6) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$3,983.33	\$6,050.00	\$1,900.00	3.00
6031026	RELOCATING SERVICE CONNECTIONS (CLASS 6) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$4,773.33	\$8,030.00	\$2,290.00	3.00
6031028	RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$3,303.33	\$4,000.00	\$2,640.00	6.00
6031029	RELOCATING SERVICE CONNECTIONS (CLASS 7) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$3,863.33	\$4,170.00	\$3,420.00	3.00
6031030	RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN. DIA. TO LESS THAN 3 IN. DIA)	EACH	1.00	3	\$5,596.67	\$8,170.00	\$4,000.00	3.00
6031033	RELOCATING SERVICE CONNECTIONS (CLASS 8) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$4,916.67	\$6,850.00	\$3,900.00	3.00
6031034	RELOCATING SERVICE CONNECTIONS (CLASS 8) (2 IN. DIA. TO LESS THAN 3 IN. DIA)	EACH	1.00	3	\$5,873.33	\$9,270.00	\$4,000.00	3.00
6042010	ADJUSTING MANHOLE	EACH	4.87	23	\$709.26	\$2,552.43	\$375.29	112.00
6042020	ADJUSTING BASIN OR INLET	EACH	5.89	27	\$907.50	\$2,600.00	\$362.21	159.00
6044011	PIPE COLLAR, TYPE A	EACH	3.73	37	\$1,096.16	\$4,236.29	\$215.00	138.00
6044012	PIPE COLLAR, TYPE B	EACH	1.75	8	\$870.36	\$1,200.00	\$300.00	14.00
6044013	PIPE COLLAR, TYPE C	EACH	2.00	3	\$1,270.00	\$1,650.00	\$600.00	6.00
6046012A	12 IN. SLOTTED DRAIN	LIN. FT.	60.00	5	\$136.70	\$160.00	\$110.00	300.00
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	LIN. FT.	233.54	13	\$22.04	\$100.00	\$10.75	3,036.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	11,322.91	11	\$4.12	\$11.00	\$0.01	124,552.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	10.44	16	\$512.43	\$2,400.00	\$0.01	167.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	8	\$5,788.55	\$6,200.00	\$5,553.00	16.00
6061010	GUARDRAIL TYPE A	LIN. FT.	931.58	128	\$17.32	\$36.00	\$7.46	119,242.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	415.53	59	\$29.12	\$39.00	\$20.83	24,516.00
6061020	GUARDRAIL TYPE B	LIN. FT.	150.00	3	\$24.17	\$24.50	\$24.00	450.00
6061040	GUARDRAIL TYPE D	LIN. FT.	75.00	3	\$16.00	\$16.00	\$16.00	225.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	336.17	18	\$34.26	\$36.00	\$22.00	6,051.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	50.00	3	\$32.20	\$32.60	\$32.00	150.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	62.50	10	\$25.92	\$28.60	\$10.77	625.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	8.00	6	\$2,051.65	\$2,519.59	\$1,650.00	48.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.71	35	\$1,767.24	\$3,322.73	\$100.00	95.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	3.29	34	\$1,680.89	\$2,400.00	\$100.00	112.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	6.36	28	\$1,713.19	\$2,400.00	\$1,519.15	178.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.65	75	\$344.36	\$830.69	\$26.98	349.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.61	33	\$369.32	\$600.00	\$300.00	119.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.71	21	\$1,778.44	\$2,128.00	\$100.00	57.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	3.00	4	\$2,504.07	\$2,816.29	\$2,400.00	12.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	1.00	5	\$1,200.00	\$1,200.00	\$1,200.00	5.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.36	127	\$1,985.60	\$2,597.14	\$1,183.88	554.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.50	10	\$5,627.46	\$6,800.00	\$10.00	25.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.88	16	\$9,391.55	\$12,900.00	\$10.00	46.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	50.00	2	\$0.37	\$0.64	\$0.10	100.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	695.20	5	\$9.36	\$12.20	\$0.10	3,476.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	50.00	2	\$0.29	\$0.47	\$0.10	100.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	50.00	2	\$0.65	\$1.19	\$0.10	100.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.62	13	\$2,199.05	\$2,600.00	\$10.00	21.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	1.00	5	\$1,590.51	\$2,652.00	\$10.00	5.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	CUYD	396.00	3	\$60.40	\$61.20	\$60.00	1,188.00
6066200	GUARDRAIL BEAM	EACH	6.00	3	\$200.00	\$200.00	\$200.00	18.00
6066300	GUARDRAIL POST	EACH	6.00	3	\$100.00	\$100.00	\$100.00	18.00
6066610	END ANCHOR	EACH	4.06	67	\$965.48	\$1,489.20	\$315.90	272.00
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	22.00	6	\$6.00	\$6.00	\$6.00	132.00
6066642	GUARDRAIL DELINEATOR,WHITE/RED	EACH	16.00	3	\$7.00	\$7.00	\$7.00	48.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	12.00	3	\$7.00	\$7.00	\$7.00	36.00
6071011A	CHAIN-LINK FENCE (48 IN.)	LIN. FT.	80.00	8	\$19.09	\$47.46	\$16.00	640.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	438.20	20	\$16.27	\$21.00	\$5.77	8,764.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	1,526.83	24	\$18.62	\$25.72	\$4.05	36,644.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	5	\$800.00	\$800.00	\$800.00	5.00
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.00	6	\$1,835.73	\$2,235.20	\$1,200.00	6.00
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	LIN. FT.	40.00	3	\$5.51	\$10.00	\$3.04	120.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	711.06	18	\$17.88	\$39.40	\$15.00	12,799.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	249.00	3	\$85.00	\$85.00	\$85.00	747.00
6071065	(60 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	267.00	6	\$75.00	\$75.00	\$75.00	1,602.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	347.00	3	\$85.00	\$85.00	\$85.00	1,041.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	40.00	3	\$40.08	\$80.00	\$20.00	120.00
6072010	WOVEN WIRE FENCE	LIN. FT.	115.83	18	\$14.95	\$20.00	\$2.03	2,085.00
6081000	CONCRETE MEDIAN	SQYD	81.74	22	\$85.50	\$180.00	\$35.00	1,798.30
6081010	CONCRETE CURB RAMP	SQYD	135.30	66	\$106.56	\$188.00	\$46.56	8,929.90
6081012	TRUNCATED DOMES	SQFT	55.25	8	\$63.32	\$350.00	\$24.10	442.00
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	11.80	3	\$98.67	\$153.00	\$68.00	35.40
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	279.93	58	\$48.22	\$400.00	\$30.24	16,236.00
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	30.30	4	\$89.07	\$165.00	\$53.29	121.20
6085007	PAVED APPROACH, 7 IN.	SQYD	150.24	5	\$56.41	\$75.00	\$42.00	751.20
6085008	PAVED APPROACH, 8 IN.	SQYD	655.87	13	\$49.04	\$68.00	\$33.00	8,526.30
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	479.63	63	\$44.80	\$115.00	\$28.50	30,216.90

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6086007	CONCRETE SIDEWALK, 7 IN.	SQYD	8.30	3	\$66.97	\$78.91	\$50.00	24.90
6086008	CONCRETE SIDEWALK, 8 IN.	SQYD	8.70	6	\$93.33	\$196.22	\$40.27	52.20
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	418.08	53	\$29.04	\$68.10	\$3.50	22,158.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	156.00	3	\$28.72	\$43.65	\$17.50	468.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	48.11	18	\$43.15	\$110.00	\$25.00	866.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	3,162.00	3	\$30.52	\$35.50	\$23.00	9,486.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	359.00	9	\$32.54	\$44.45	\$25.00	3,231.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	5,842.29	7	\$20.90	\$42.00	\$15.00	40,896.00
6091060	PAVED DITCH	SQYD	172.08	25	\$59.30	\$90.00	\$32.00	4,302.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	1,117.64	50	\$9.76	\$53.00	\$6.75	55,882.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	LIN. FT.	547.00	6	\$19.63	\$39.00	\$9.00	3,282.00
6092013	INTEGRAL CURB TYPE M	LIN. FT.	92.22	9	\$21.54	\$65.00	\$5.00	830.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	100.00	4	\$35.79	\$58.75	\$14.41	400.00
6093010	ASPHALT CURB	LIN. FT.	168.00	3	\$9.93	\$10.00	\$9.80	504.00
6094010	DRAIN BASIN	EACH	4.00	3	\$3,142.09	\$3,778.27	\$2,448.00	12.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	556.00	24	\$26.88	\$40.00	\$16.00	13,344.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	724.92	13	\$26.20	\$36.00	\$18.00	9,424.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	218.87	23	\$26.11	\$38.00	\$16.00	5,034.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	107.00	14	\$27.97	\$42.00	\$16.00	1,498.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	556.00	24	\$18.07	\$40.00	\$9.50	13,344.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	724.92	13	\$17.04	\$35.00	\$10.00	9,424.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	218.87	23	\$19.99	\$48.00	\$11.70	5,034.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	107.00	14	\$24.28	\$50.00	\$9.45	1,498.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	55.24	34	\$35.37	\$73.10	\$10.00	1,878.00
6097000	ROCK LINING	CUYD	250.74	78	\$49.86	\$643.25	\$20.00	19,558.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	625.50	8	\$28.86	\$35.00	\$23.00	5,004.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	1,996.57	46	\$27.05	\$46.34	\$16.00	91,842.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	625.50	8	\$12.71	\$25.00	\$6.00	5,004.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	1,996.57	46	\$17.08	\$67.22	\$7.85	91,842.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	454.36	47	\$56.66	\$287.48	\$30.00	21,355.00
6117000A	GABIONS	CUYD	30.75	8	\$225.71	\$270.00	\$160.00	246.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	2.50	6	\$2,512.00	\$3,500.00	\$1,575.00	15.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	2.00	7	\$3,374.92	\$5,000.00	\$2,400.00	14.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	3.93	14	\$3,455.12	\$5,000.00	\$2,000.00	55.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.76	17	\$3,543.89	\$5,000.00	\$2,800.00	47.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	4.00	8	\$3,374.16	\$5,000.00	\$2,600.00	32.00
6122020	REPLACEMENT SAND BARREL	EACH	37.50	46	\$374.28	\$1,000.00	\$1.00	1,725.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	14.29	21	\$703.27	\$2,500.00	\$100.00	300.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.16	130	\$4,514.77	\$12,500.00	\$1.00	281.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	2,601.66	64	\$105.96	\$410.00	\$3.66	166,506.10
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	257.03	73	\$4.54	\$400.00	\$0.50	18,763.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	381.40	75	\$5.82	\$100.00	\$1.00	28,605.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	8,790.11	61	\$3.69	\$18.00	\$1.75	536,197.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	6,925.84	61	\$6.27	\$30.00	\$2.25	422,476.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	107.00	4	\$9.06	\$15.00	\$3.00	428.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	41.27	11	\$7.48	\$25.80	\$2.25	454.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	9.70	14	\$829.88	\$2,500.00	\$110.00	135.80
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVMT REPAIR	SQYD	84.77	14	\$127.50	\$533.70	\$62.00	1,186.80
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	110.78	39	\$147.96	\$700.00	\$43.43	4,320.30
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	569.07	42	\$31.92	\$250.00	\$1.70	23,901.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	6.00	6	\$496.66	\$832.00	\$400.00	36.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.90	10	\$893.16	\$1,550.00	\$625.00	19.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.38	13	\$1,040.29	\$1,500.00	\$640.00	18.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	4.00	19	\$1,176.62	\$1,926.64	\$950.00	76.00
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.00	15	\$938.60	\$1,500.00	\$650.00	15.00
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	2.00	25	\$1,058.58	\$1,600.00	\$480.00	50.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	33.11	9	\$357.01	\$2,150.00	\$250.00	298.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	29.10	20	\$598.12	\$1,300.00	\$415.00	582.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	10.50	8	\$298.26	\$513.87	\$250.00	84.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	2.00	4	\$406.21	\$566.85	\$215.00	8.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.19	16	\$331.21	\$610.00	\$225.00	19.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	10.14	7	\$348.33	\$423.88	\$225.00	71.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.79	38	\$299.88	\$600.00	\$159.50	106.00
6161005	CONSTRUCTION SIGNS	SQFT	680.22	290	\$8.04	\$25.00	\$1.00	197,264.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.45	202	\$75.48	\$160.00	\$10.00	1,101.00
6161009	FLAG ASSEMBLY	EACH	23.19	251	\$17.16	\$58.00	\$1.00	5,820.00
6161010	RELOCATED SIGNS	SQFT	80.00	7	\$8.88	\$12.00	\$6.00	560.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	26.40	15	\$37.56	\$100.00	\$5.00	396.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	74.43	7	\$43.88	\$79.40	\$15.00	521.00
6161025	CHANNELIZER (TRIM LINE)	EACH	217.32	206	\$29.27	\$100.00	\$3.00	44,767.00
6161028	CHANNELIZER	EACH	40.00	11	\$35.82	\$54.00	\$5.00	440.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	15.85	106	\$122.92	\$300.00	\$50.00	1,680.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	14.38	13	\$188.71	\$200.00	\$75.00	187.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	42.35	133	\$43.73	\$155.50	\$1.00	5,633.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	36.81	43	\$52.13	\$82.14	\$19.00	1,583.00
6161040	FLASHING ARROW PANEL	EACH	2.87	166	\$1,159.11	\$4,500.00	\$100.00	476.00
6161047	TYPE III OBJECT MARKER	EACH	10.29	7	\$83.96	\$150.00	\$45.00	72.00
6161070	TUBULAR MARKER	EACH	9.78	9	\$71.72	\$115.00	\$32.00	88.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	3.24	184	\$3,895.97	\$10,000.00	\$400.00	596.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.31	209	\$113.86	\$229.00	\$1.00	482.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.38	119	\$162.59	\$270.00	\$50.00	283.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	38	\$192.58	\$575.00	\$100.00	76.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	3.00	6	\$6,431.52	\$12,000.00	\$2,330.00	18.00
6162010	WORK ZONE LIGHTING	EACH	1.00	105	\$12,405.93	\$100,000.00	\$1.00	105.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	216.00	5	\$78.37	\$95.00	\$67.72	1,080.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	383.25	16	\$58.75	\$165.00	\$42.00	6,132.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	894.47	19	\$72.98	\$201.25	\$59.73	16,995.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	1,949.34	32	\$50.69	\$194.59	\$32.00	62,379.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	1,867.89	18	\$60.33	\$167.72	\$40.00	33,622.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	697.85	13	\$89.27	\$158.50	\$80.00	9,072.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,684.75	73	\$23.91	\$70.00	\$10.00	122,987.00
6173700A	TEMP. TRAFFIC BARRIER W/ ANCHORING SYS., CONTRACTOR FURNISHED / RETAINED	LIN. FT.	12,500.00	4	\$15.81	\$25.65	\$7.00	50,000.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,194.00	8	\$32.05	\$40.00	\$25.00	9,552.00
6173802A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNISHED / COMM RETA	LIN. FT.	142.00	5	\$56.30	\$77.48	\$47.00	710.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	6	\$785.95	\$1,630.00	\$100.00	12.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	12,240.00	21	\$9.08	\$29.90	\$1.00	257,040.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	235.00	3	\$10.67	\$12.00	\$10.00	705.00
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	228.00	3	\$10.67	\$12.00	\$10.00	684.00
6181000	MOBILIZATION	LUMP	1.00	353	\$193,027.62	\$4,400,000.00	\$1,000.00	353.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	4,726.35	46	\$2.90	\$10.00	\$0.01	217,412.00
6200306	TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	LIN. FT.	5,130.00	2	\$0.95	\$0.95	\$0.95	10,260.00
6200307	TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	LIN. FT.	4,780.00	2	\$0.95	\$0.95	\$0.95	9,560.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	7.00	5	\$291.40	\$367.00	\$195.00	35.00
6202500	TYPE 1 PREFORMED WORD (ONLY)	EACH	1.00	5	\$526.00	\$630.00	\$400.00	5.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	2,478.09	34	\$5.46	\$8.85	\$4.40	84,255.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	444.00	5	\$13.85	\$21.00	\$12.00	2,220.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	203.31	112	\$22.23	\$42.00	\$13.00	22,771.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	40.00	8	\$22.86	\$25.00	\$19.50	320.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	17.95	95	\$327.82	\$551.25	\$280.00	1,705.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	3.30	20	\$313.03	\$400.00	\$276.00	66.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	3.43	35	\$606.64	\$775.00	\$410.00	120.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	2.08	24	\$603.63	\$710.00	\$400.00	50.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	4.00	4	\$912.50	\$1,400.00	\$750.00	16.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT. LANE	EACH	3.00	2	\$315.00	\$330.00	\$300.00	6.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT. LANE	EACH	25.33	6	\$240.79	\$350.00	\$235.00	152.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 12 FT. LANE	EACH	35.00	7	\$260.71	\$375.00	\$250.00	245.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	34.64	42	\$37.15	\$250.00	\$20.00	1,455.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	15.35	17	\$37.85	\$50.00	\$30.00	261.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	13,547.98	60	\$0.97	\$2.00	\$0.80	812,879.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	5,712.94	66	\$0.98	\$1.85	\$0.80	377,054.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	107.29	17	\$5.47	\$6.60	\$5.00	1,824.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	24.00	6	\$6.35	\$7.74	\$5.25	144.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	10.00	3	\$53.00	\$53.00	\$53.00	30.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMB. STRAIGHT- LEFT ARROW	EACH	3.00	3	\$100.00	\$100.00	\$100.00	9.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	7,955.17	47	\$0.22	\$20.08	\$0.09	373,893.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	8,465.58	40	\$0.22	\$3.50	\$0.09	338,623.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	29,631.00	14	\$0.15	\$0.20	\$0.13	414,834.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	31,389.50	14	\$0.15	\$0.20	\$0.13	439,453.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	6,085.29	14	\$0.27	\$0.30	\$0.26	85,194.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	440.14	7	\$1.81	\$3.00	\$1.01	3,081.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	14,640.04	28	\$0.23	\$1.00	\$0.10	409,921.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	18,144.15	81	\$0.35	\$3.52	\$0.24	1,469,676.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	11,478.94	65	\$0.36	\$3.52	\$0.25	746,131.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,238.32	19	\$0.89	\$1.82	\$0.60	42,528.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	429.25	8	\$2.64	\$8.00	\$1.50	3,434.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	82.70	27	\$3.54	\$10.17	\$2.40	2,233.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	3,765.00	6	\$0.65	\$0.75	\$0.54	22,590.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	11,286.43	69	\$0.15	\$9.23	\$0.09	778,764.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	12,941.75	67	\$0.14	\$1.00	\$0.09	867,097.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	52,834.52	23	\$0.16	\$0.52	\$0.11	1,215,194.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	65,475.65	17	\$0.15	\$0.52	\$0.11	1,113,086.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	4,825.00	8	\$0.47	\$0.55	\$0.40	38,600.00
6206124	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	LIN. FT.	125.13	16	\$2.53	\$9.00	\$1.50	2,002.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	165.82	11	\$2.43	\$5.00	\$1.00	1,824.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, LEFT/RIGHT ARROW	EACH	12.00	3	\$26.05	\$28.14	\$25.00	36.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	17,507.95	120	\$0.33	\$2.10	\$0.20	2,100,954.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	432.04	50	\$2.53	\$250.00	\$0.42	21,602.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	746.75	96	\$11.01	\$206.00	\$0.67	71,688.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	689.00	5	\$10.22	\$30.00	\$1.60	3,445.00
6214600A	FLOWABLE BACKFILL	CUYD	38.00	3	\$147.36	\$241.50	\$0.57	114.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	18,595.90	30	\$1.59	\$9.00	\$0.99	557,877.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	SQYD	31,488.91	22	\$1.85	\$25.00	\$1.20	692,756.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	CUYD	8,984.00	4	\$13.54	\$20.41	\$6.25	35,936.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	SQYD	5,563.14	7	\$6.90	\$20.00	\$6.00	38,942.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,452.01	132	\$5.91	\$17.50	\$0.57	323,665.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	43.00	6	\$77.89	\$91.00	\$60.00	258.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	SQYD	5,219.63	8	\$1.71	\$4.11	\$0.41	41,757.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	4,921.05	41	\$2.05	\$7.00	\$1.15	201,763.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	479.69	49	\$18.65	\$1,500.00	\$5.80	23,504.70
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	201.69	14	\$21.11	\$113.66	\$1.05	2,823.60
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	427.11	25	\$45.68	\$155.51	\$22.00	10,677.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	153	\$19,528.71	\$397,460.00	\$1.00	153.00
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	LIN. FT.	3,405.78	9	\$192.65	\$443.00	\$38.50	30,652.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	LIN. FT.	98.25	16	\$265.07	\$657.00	\$100.00	1,572.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	23.00	3	\$650.00	\$650.00	\$650.00	69.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	210.90	16	\$324.88	\$415.00	\$200.00	3,374.40
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.	13.00	3	\$805.33	\$816.00	\$800.00	39.00
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	LIN. FT.	385.00	6	\$428.74	\$568.00	\$361.28	2,310.00
7011111	DRILLED SHAFTS (6 FT. 6 IN. DIA.)	LIN. FT.	264.14	7	\$563.43	\$799.00	\$445.23	1,849.00
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	LIN. FT.	258.60	20	\$690.67	\$1,250.00	\$109.25	5,172.00
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	LIN. FT.	60.00	2	\$1,158.50	\$1,500.00	\$817.00	120.00
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	LIN. FT.	128.76	19	\$468.37	\$800.00	\$284.00	2,446.50
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	LIN. FT.	6.00	3	\$1,208.00	\$1,224.00	\$1,200.00	18.00
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	LIN. FT.	220.00	6	\$671.78	\$900.00	\$557.00	1,320.00
7011210	ROCK SOCKETS (6 FT. 0 IN. DIA.)	LIN. FT.	210.57	7	\$808.05	\$1,011.00	\$694.00	1,474.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	14.18	34	\$445.38	\$700.00	\$1.00	482.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	372.59	38	\$87.50	\$200.00	\$44.00	14,158.50
7011500	CONCRETE CORING	LIN. FT.	370.22	9	\$66.11	\$125.00	\$42.06	3,332.00
7011600	SONIC LOGGING TESTING	EACH	23.00	43	\$1,923.00	\$3,560.00	\$500.00	989.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	707.76	25	\$55.08	\$339.25	\$27.47	17,694.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	1,430.36	50	\$47.43	\$142.90	\$27.75	71,518.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	3,189.68	25	\$49.46	\$60.25	\$38.00	79,742.00
7026000	PRE-BORE FOR PILING	LIN. FT.	238.33	9	\$123.54	\$184.94	\$45.75	2,145.00
7027000	PILE POINT REINFORCEMENT	EACH	36.47	86	\$126.60	\$438.41	\$88.00	3,136.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	36.66	7	\$579.06	\$1,150.00	\$425.00	256.60
7032002	CLASS B CONCRETE (MISC)	CUYD	51.60	5	\$647.30	\$794.14	\$393.00	258.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	303.15	108	\$509.55	\$5,310.00	\$100.00	32,740.10
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	17.90	20	\$507.77	\$4,000.00	\$318.00	358.00
7034001	CLASS B-1 CONCRETE	CUYD	20.73	18	\$1,745.44	\$4,537.46	\$570.00	373.20
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	515.38	17	\$476.00	\$885.00	\$300.00	8,761.50
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	CUYD	164.30	3	\$418.67	\$481.00	\$375.00	492.90
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	CUYD	35.95	8	\$794.07	\$1,500.00	\$475.00	287.60
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	1,329.69	13	\$222.22	\$260.00	\$204.00	17,286.00
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	1,863.45	6	\$252.01	\$331.00	\$234.00	11,180.70
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	CUYD	9.28	8	\$15,166.17	\$33,200.00	\$5,000.00	74.20
7034212	SLAB ON STEEL	SQYD	1,351.82	39	\$251.23	\$364.58	\$175.00	52,721.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,902.50	30	\$239.07	\$310.50	\$195.00	57,075.00
7034214	CLASS B-2 CONCRETE	CUYD	15.36	51	\$2,380.77	\$6,446.93	\$100.00	783.60
7034215	SAFETY BARRIER CURB	LIN. FT.	467.57	67	\$75.00	\$150.00	\$50.00	31,327.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,280.00	3	\$222.56	\$246.00	\$201.69	3,840.00
7034219A	BARRIER CURB (TYPE D)	LIN. FT.	1,133.22	18	\$93.13	\$147.00	\$58.50	20,398.00
7034410	MEDIAN BARRIER CURB	LIN. FT.	6.40	15	\$475.31	\$2,100.00	\$98.00	96.00
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN. FT.	732.30	10	\$85.81	\$115.00	\$62.49	7,323.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	LIN. FT.	18.00	6	\$221.22	\$428.00	\$83.00	108.00
7034420	RAISED MEDIAN BARRIER	SQFT	860.50	18	\$15.67	\$30.86	\$7.50	15,489.00
7034430	SIDEWALK (BRIDGES)	SQFT	3,311.00	22	\$8.43	\$13.57	\$5.80	72,842.00
7034600	CURB BLOCKOUT	LIN. FT.	539.00	6	\$110.42	\$179.00	\$75.00	3,234.00
7034620	FORM LINERS	SQYD	127.80	15	\$89.98	\$310.45	\$16.90	1,917.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	122.19	73	\$146.35	\$420.00	\$48.00	8,920.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	38.35	85	\$155.41	\$380.00	\$65.00	3,260.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	235.34	56	\$161.19	\$540.00	\$75.00	13,179.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	1,331.43	105	\$42.42	\$341.78	\$7.00	139,800.00
7040105	PARTIAL DEPTH REPAIR	CUYD	55.60	15	\$1,089.50	\$1,846.44	\$38.00	834.00
7040106	FULL DEPTH REPAIR	SQFT	100.00	21	\$123.24	\$309.00	\$40.00	2,100.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	382.54	26	\$148.76	\$356.96	\$105.00	9,946.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	1,879.40	15	\$48.55	\$140.00	\$31.43	28,191.00
7040110	EPOXY PRESSURE INJECTING	LIN. FT.	500.00	6	\$41.05	\$45.00	\$35.00	3,000.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	SQFT	200.00	6	\$71.15	\$120.67	\$23.00	1,200.00
7040113	CLEAN AND EPOXY SEAL	SQFT	1,070.29	21	\$9.70	\$11.55	\$6.00	22,476.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	2,618.40	15	\$127.84	\$139.00	\$115.00	39,276.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,638.25	12	\$141.20	\$168.00	\$125.00	19,659.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,368.00	3	\$213.82	\$241.00	\$200.00	4,104.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,630.00	3	\$169.00	\$180.00	\$160.00	4,890.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,385.00	7	\$280.03	\$300.00	\$255.00	9,695.00
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	8,693.43	7	\$277.30	\$300.00	\$260.95	60,854.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	1,208.00	11	\$196.69	\$239.26	\$170.50	13,288.00
7056051	33 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	516.00	5	\$256.83	\$340.00	\$203.00	2,580.00
7061000	REINFORCING STEEL	LBS	1,010.00	5	\$1.95	\$3.20	\$1.15	5,050.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	285,433.85	13	\$0.82	\$0.97	\$0.73	3,710,640.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	115,136.92	13	\$0.83	\$2.10	\$0.01	1,496,780.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	1,643.04	23	\$1.90	\$6.50	\$0.77	37,790.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	96,802.50	84	\$1.01	\$3.23	\$0.68	8,131,410.00
7061070	MECHANICAL BAR SPLICE	EACH	1,952.19	21	\$28.15	\$80.00	\$3.50	40,996.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	80	\$6,721.97	\$32,514.00	\$2,196.00	80.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	21,897.89	95	\$1.42	\$5.26	\$0.78	2,080,300.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	10	\$5,789.81	\$11,600.00	\$2,400.00	10.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	97	\$10,103.14	\$54,950.00	\$1,800.00	97.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	95	\$12,319.51	\$82,954.00	\$300.00	95.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	34	\$10,033.88	\$57,750.00	\$2,402.00	34.00
7110700	PENETRATING SEALER	SQYD	4,946.33	102	\$4.31	\$50.00	\$1.50	504,526.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN. FT.	173.00	12	\$475.56	\$1,186.00	\$325.00	2,076.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	402,047.50	8	\$5.73	\$7.30	\$4.50	3,216,380.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	3,020.00	9	\$11.22	\$125.00	\$4.25	27,180.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	LBS	178,610.00	8	\$1.65	\$2.65	\$1.30	1,428,880.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	768,660.00	5	\$1.19	\$1.25	\$1.10	3,843,300.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	15.67	33	\$1,129.98	\$3,545.00	\$800.00	517.00
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	8.00	18	\$1,453.51	\$2,700.00	\$175.00	144.00
7123130	REHABILITATE BEARING	EACH	5.20	15	\$6,721.80	\$52,330.00	\$1,500.00	78.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	47.19	37	\$772.51	\$1,300.00	\$355.00	1,746.00
7123610	SLAB DRAIN	EACH	15.52	52	\$295.41	\$550.00	\$185.00	807.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	36	\$79,187.81	\$387,568.28	\$10,800.00	36.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	LUMP	1.00	1	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	1.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	12	\$2,878.96	\$6,000.00	\$1,900.00	12.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125112	FINISH FIELD COAT (SYSTEM G)	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	23,273.49	83	\$15.89	\$59.50	\$14.00	1,931,700.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	19,025.00	24	\$1.65	\$3.50	\$0.85	456,600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	23,273.49	83	\$2.05	\$8.33	\$0.82	1,931,700.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	36,517.24	58	\$1.51	\$7.14	\$0.92	2,118,000.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	28,643.10	58	\$1.46	\$7.14	\$0.81	1,661,300.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	2,480.00	30	\$2.74	\$2.89	\$2.50	74,400.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	2,480.00	30	\$2.70	\$2.89	\$2.25	74,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	24	\$6,564.50	\$18,200.00	\$500.00	24.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125920	CALCIUM SULFONATE PRIMER	SQFT	19,025.00	24	\$1.48	\$2.01	\$0.70	456,600.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	19,025.00	24	\$1.49	\$2.01	\$0.70	456,600.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	12	\$2,212.29	\$2,678.00	\$1,900.00	12.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	52.45	20	\$73.04	\$115.75	\$22.00	1,049.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	LIN. FT.	134.50	8	\$135.69	\$160.00	\$104.62	1,076.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.94	80	\$2,730.08	\$12,000.00	\$316.25	155.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.00	25	\$189.13	\$580.00	\$81.77	250.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	15.44	64	\$267.91	\$2,231.69	\$104.60	988.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	45.58	53	\$340.43	\$2,520.00	\$104.46	2,416.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	14.18	34	\$1,577.17	\$3,642.00	\$200.00	482.00
7163000	TYPE N PTFE BEARING	EACH	43.07	15	\$2,948.94	\$6,500.00	\$1,200.00	646.00
7171002	PREFORMED COMPRESSION SEAL	LIN. FT.	53.00	15	\$109.22	\$180.63	\$65.00	795.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	139.26	57	\$372.37	\$701.00	\$222.88	7,938.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	49.50	12	\$294.57	\$440.24	\$142.79	594.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	224.50	30	\$69.02	\$125.00	\$17.50	6,735.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	11,028.47	73	\$46.62	\$67.00	\$36.34	805,078.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	1,391.38	56	\$1.87	\$4.50	\$0.01	77,917.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	340.75	12	\$32.12	\$90.00	\$10.00	4,089.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	643.94	36	\$30.91	\$145.00	\$20.00	23,182.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	154.00	29	\$41.71	\$151.00	\$23.00	4,466.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	368.31	29	\$47.41	\$166.95	\$27.00	10,681.00
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	594.00	3	\$34.42	\$35.25	\$33.00	1,782.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	379.59	22	\$55.23	\$132.00	\$35.00	8,351.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	678.00	18	\$71.89	\$138.00	\$37.00	12,204.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	141.05	22	\$97.28	\$172.00	\$43.00	3,103.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	228.67	18	\$119.21	\$171.00	\$55.00	4,116.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	296.00	15	\$138.07	\$344.00	\$60.00	4,440.00
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	146.00	15	\$148.28	\$241.00	\$65.00	2,190.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	284.42	19	\$164.12	\$371.00	\$75.00	5,404.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	188.45	11	\$27.63	\$55.00	\$17.00	2,073.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	202.74	19	\$34.38	\$57.09	\$24.00	3,852.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	93.00	3	\$43.59	\$57.50	\$30.28	279.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	226.00	3	\$59.71	\$74.30	\$39.82	678.00
7250484	84 IN. PIPE GROUP C	LIN. FT.	162.00	3	\$127.67	\$150.00	\$116.00	486.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	25.78	40	\$358.49	\$1,046.48	\$0.01	1,031.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	458.03	32	\$37.29	\$446.00	\$29.00	14,657.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	408.38	16	\$36.02	\$76.00	\$30.00	6,534.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	604.21	33	\$41.65	\$238.00	\$34.00	19,939.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	149.20	10	\$76.52	\$164.00	\$40.00	1,492.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	193.35	52	\$62.33	\$274.00	\$36.00	10,054.00
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	120.00	4	\$98.43	\$171.00	\$53.00	480.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	294.58	12	\$62.07	\$420.00	\$54.00	3,535.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	187.05	22	\$85.79	\$344.00	\$58.00	4,115.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	185.45	11	\$90.92	\$120.00	\$71.55	2,040.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	256.63	16	\$105.00	\$155.71	\$88.25	4,106.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	195.50	8	\$56.06	\$68.00	\$45.42	1,564.00
7261430	30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	144.00	8	\$67.24	\$89.40	\$59.00	1,152.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	192.00	5	\$79.70	\$85.00	\$75.00	960.00
7261478	78 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	141.00	3	\$285.20	\$301.61	\$270.00	423.00
7261518	18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	96.00	3	\$52.74	\$67.00	\$39.33	288.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	163.00	3	\$72.89	\$93.00	\$55.68	489.00
7261536	36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	501.00	5	\$84.16	\$100.00	\$75.00	2,505.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	29.83	29	\$227.99	\$725.00	\$100.00	865.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	36.82	11	\$290.63	\$575.00	\$170.00	405.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	12.14	21	\$349.31	\$679.00	\$184.50	255.00
7311022	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	114.71	7	\$274.98	\$500.00	\$150.00	803.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	67.00	3	\$328.12	\$380.36	\$269.00	201.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	34.50	6	\$224.22	\$435.00	\$150.00	207.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	6.50	10	\$291.65	\$1,025.00	\$160.00	65.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	88.60	20	\$348.43	\$775.00	\$165.00	1,772.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	4.35	23	\$417.75	\$1,500.00	\$181.50	100.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	21.02	43	\$323.52	\$1,500.00	\$150.00	904.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.48	27	\$407.50	\$1,500.00	\$190.00	94.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.05	22	\$456.40	\$1,188.89	\$210.00	45.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	7.28	25	\$493.04	\$1,480.00	\$85.00	182.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$568.17	\$800.00	\$450.00	3.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.67	33	\$546.40	\$1,326.00	\$125.00	187.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	19.14	21	\$777.71	\$1,592.00	\$210.00	402.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.28	25	\$966.21	\$1,960.00	\$338.00	107.00
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	10.33	18	\$1,416.26	\$1,972.00	\$1,150.00	186.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	16.00	15	\$1,619.87	\$2,212.00	\$1,300.00	240.00
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	15	\$2,015.75	\$2,997.29	\$1,500.00	60.00
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	12.00	15	\$2,484.85	\$3,300.00	\$1,850.00	180.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.27	11	\$598.48	\$879.00	\$400.00	25.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.67	12	\$707.81	\$1,088.00	\$450.00	32.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.40	15	\$818.73	\$1,136.00	\$500.00	66.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	3	\$702.00	\$950.00	\$575.00	3.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	32	\$982.88	\$1,750.00	\$583.85	64.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.00	11	\$1,246.76	\$1,879.00	\$719.30	33.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	11	\$1,564.58	\$1,847.00	\$1,000.00	44.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.55	11	\$1,835.33	\$3,200.00	\$980.00	17.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.43	14	\$2,245.92	\$5,100.00	\$1,215.00	34.00
7320678	78 IN. (1950 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	3	\$7,037.97	\$8,900.00	\$4,856.92	3.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	8	\$434.34	\$900.00	\$187.50	16.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.25	8	\$580.31	\$1,652.00	\$107.38	18.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$900.16	\$2,160.00	\$180.49	6.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$1,475.64	\$3,043.00	\$583.92	6.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	5	\$1,091.18	\$1,365.00	\$750.00	10.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321022A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	8.00	4	\$5,804.75	\$6,119.00	\$5,300.00	32.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	14.86	7	\$378.38	\$750.00	\$87.00	104.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.82	22	\$425.22	\$1,550.00	\$75.60	106.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	4.00	11	\$549.50	\$946.00	\$155.00	44.00
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	1.00	15	\$692.52	\$1,750.00	\$250.00	15.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	793.26	35	\$6.52	\$41.00	\$3.50	27,764.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	55.00	11	\$18.44	\$30.00	\$9.00	605.00
8033000	K-31 TALL FESCUE SODDING	SQYD	717.52	21	\$6.32	\$68.25	\$3.84	15,068.00
8034000	BUFFALOGRASS SODDING	SQYD	58,846.00	3	\$4.71	\$5.00	\$4.15	176,538.00
8036000	BERMUDA SODDING	SQYD	5,115.00	7	\$4.38	\$4.75	\$4.30	35,805.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	4.40	43	\$1,803.08	\$30,000.00	\$1,420.00	189.40
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	1.74	31	\$2,606.51	\$11,650.00	\$155.56	53.90
8061010A	TYPE B BERM	LIN. FT.	4,437.38	8	\$1.55	\$10.00	\$1.00	35,499.00
8061011	SLOPE DRAINS	LIN. FT.	391.75	8	\$11.51	\$46.72	\$1.00	3,134.00
8061015	SEDIMENT BASIN	CUYD	2,284.45	11	\$8.39	\$41.50	\$5.00	25,129.00
8061016	SEDIMENT REMOVAL	CUYD	113.44	155	\$22.84	\$470.13	\$0.01	17,583.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.11	23	\$1,069.86	\$12,710.00	\$800.00	94.60
8061019	SILT FENCE	LIN. FT.	4,840.20	148	\$2.13	\$9.59	\$0.01	716,350.00
8061020	TEMPORARY PIPE	LIN. FT.	456.00	5	\$31.04	\$40.00	\$25.00	2,280.00
8061021	TYPE I DITCH CHECK	EACH	222.00	3	\$116.17	\$193.50	\$70.00	666.00
8061022	TYPE II DITCH CHECK	EACH	73.61	103	\$150.67	\$850.00	\$50.00	7,582.00
8061023	SEDIMENT TRAP	CUYD	4.00	5	\$126.40	\$350.00	\$40.00	20.00
8061025	INLET CHECK	EACH	51.06	16	\$145.01	\$234.93	\$100.00	817.00
8061050	TYPE C BERM	LIN. FT.	791.13	8	\$21.63	\$48.00	\$15.00	6,329.00
8064120	TYPE 1 EROSION CONTROL BLANKET	SQYD	2,420.00	3	\$1.73	\$2.00	\$1.60	7,260.00
8064122	TYPE 3 EROSION CONTROL BLANKET	SQYD	3,754.00	5	\$3.08	\$4.00	\$2.55	18,770.00
8064123	TYPE 4 EROSION CONTROL BLANKET	SQYD	24,884.00	5	\$2.26	\$3.00	\$1.99	124,420.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	SQYD	1,633.00	3	\$5.32	\$5.90	\$5.00	4,899.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	SQYD	6,911.00	3	\$5.20	\$5.50	\$4.60	20,733.00
8065000	GEOSYNTHETIC REINFORCED SOIL SLOPE SYSTEM	SQFT	1,149.00	11	\$28.05	\$42.00	\$17.00	12,639.00
8080102	RED MAPLE	EACH	325.00	3	\$199.00	\$322.00	\$100.00	975.00
8080107	THORNLESS HONEYLOCUST	EACH	21.00	3	\$177.83	\$195.00	\$150.00	63.00
8080109	RED OAK	EACH	28.00	3	\$165.00	\$195.00	\$140.00	84.00
8080114	AMERICAN LINDEN	EACH	187.00	3	\$193.83	\$256.50	\$150.00	561.00
8080118	COMMON BALD CYPRESS	EACH	661.00	3	\$159.17	\$212.50	\$100.00	1,983.00
8080203	RIVER BIRCH	EACH	5.00	3	\$112.83	\$145.00	\$75.00	15.00
8080206	AMERICAN HOLLY	EACH	88.00	3	\$190.00	\$410.00	\$65.00	264.00
8080303	REDBUD TREE	EACH	15.00	3	\$146.83	\$205.50	\$90.00	45.00
8080306	HAWTHORN SPP.	EACH	13.00	3	\$181.83	\$200.50	\$150.00	39.00
8080307	SAUCER MAGNOLIA	EACH	4.00	3	\$95.00	\$105.00	\$90.00	12.00
8080512	ANTHONY WATER SPIREA	EACH	317.00	3	\$36.92	\$53.75	\$25.00	951.00
8080605	MUGO PINE	EACH	68.00	3	\$67.17	\$117.50	\$39.00	204.00
9011010	RELOCATED POLE	EACH	2.00	5	\$817.42	\$850.00	\$790.00	10.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	26.00	3	\$1,608.00	\$1,714.00	\$1,400.00	78.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	3.00	3	\$1,324.33	\$1,592.00	\$1,190.00	9.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	21.00	3	\$206.00	\$214.00	\$202.00	63.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	8.00	3	\$449.67	\$483.00	\$433.00	24.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	7.50	6	\$740.50	\$1,482.00	\$500.00	45.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	29.00	3	\$353.67	\$414.00	\$233.00	87.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	350.00	5	\$7.99	\$8.74	\$7.00	1,750.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	518.04	27	\$7.37	\$9.89	\$6.60	13,987.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	125.16	19	\$3.67	\$24.54	\$0.01	2,378.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	395.79	19	\$17.85	\$23.50	\$9.50	7,520.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	109.38	8	\$17.05	\$56.30	\$15.34	875.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	641.00	3	\$12.73	\$15.00	\$8.50	1,923.00
9015010	TRENCHING TYPE I	LIN. FT.	1,768.95	37	\$2.77	\$7.84	\$2.00	65,451.00
9015020	TRENCHING TYPE II	LIN. FT.	131.86	21	\$3.17	\$122.29	\$2.50	2,769.00
9015030	TRENCHING TYPE III	LIN. FT.	452.00	8	\$8.02	\$16.00	\$2.00	3,616.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	8.43	37	\$596.35	\$1,565.00	\$452.00	312.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.32	19	\$1,325.95	\$1,889.00	\$1,145.00	25.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	1,230.00	3	\$1.20	\$1.31	\$1.00	3,690.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	2,940.00	9	\$0.93	\$1.05	\$0.80	26,460.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	710.68	44	\$0.57	\$3.00	\$0.33	31,270.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	620.00	3	\$0.61	\$0.70	\$0.57	1,860.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,313.33	9	\$0.50	\$0.72	\$0.39	11,820.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	1,747.50	20	\$3.58	\$7.50	\$3.00	34,950.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	3,767.81	32	\$2.98	\$5.77	\$2.23	120,570.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	9.75	8	\$769.87	\$787.00	\$747.00	78.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	6.49	35	\$887.91	\$1,150.00	\$800.00	227.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	2.00	3	\$1,567.33	\$4,700.00	\$1.00	6.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.00	3	\$767.00	\$783.00	\$735.00	3.00
9020123	SIGNAL HEAD, TYPE 33T	EACH	8.00	3	\$1,244.00	\$1,471.00	\$1,130.00	24.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	1.19	16	\$725.17	\$800.00	\$655.00	19.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	12.12	41	\$918.51	\$1,400.00	\$836.00	497.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	1.38	13	\$1,062.40	\$1,237.00	\$1,000.00	18.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.93	41	\$1,426.78	\$2,462.00	\$1,200.00	120.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	10.69	26	\$560.51	\$775.00	\$421.00	278.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	8.00	3	\$3,238.67	\$3,394.00	\$3,160.00	24.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.00	6	\$302.67	\$515.00	\$192.00	24.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.51	39	\$811.84	\$2,659.00	\$460.75	137.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.71	7	\$804.09	\$2,325.00	\$644.00	19.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	4	\$3,718.00	\$3,930.00	\$3,240.00	4.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	16	\$4,575.33	\$5,350.00	\$4,058.00	16.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	8	\$5,467.62	\$6,298.00	\$5,226.00	8.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	3.00	4	\$6,010.00	\$6,933.00	\$5,498.00	12.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.25	16	\$7,047.66	\$9,476.00	\$6,300.00	20.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.36	11	\$7,819.73	\$10,618.00	\$7,000.00	15.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.40	15	\$9,549.09	\$11,130.00	\$7,580.50	21.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	3	\$2,947.00	\$3,292.00	\$2,259.00	3.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.50	10	\$4,376.07	\$5,400.00	\$3,910.00	15.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	7	\$4,436.57	\$5,188.00	\$3,496.00	7.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	13	\$4,260.24	\$5,685.00	\$1.00	13.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.47	17	\$5,793.27	\$7,000.00	\$4,650.00	25.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.00	5	\$6,783.00	\$6,999.00	\$6,668.00	10.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	2.23	13	\$8,520.80	\$10,350.00	\$5,500.00	29.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	3	\$5,797.00	\$6,364.00	\$4,667.00	3.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	5	\$8,687.80	\$9,183.00	\$8,010.00	5.00
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.00	8	\$11,789.50	\$12,500.00	\$10,080.00	8.00
9024010	CONTROLLER ASSEMBLY HOUSING, TYPE S-S CONTROLLER	EACH	1.00	5	\$12,888.05	\$15,054.23	\$11,000.00	5.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.00	9	\$12,665.01	\$14,900.00	\$11,669.00	9.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.74	23	\$13,462.94	\$22,999.00	\$7,413.00	40.00
9024920	DETECTOR, PUSHBUTTON	EACH	10.77	26	\$189.77	\$340.00	\$143.55	280.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	11.36	11	\$34.24	\$210.00	\$0.01	125.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	6	\$31,662.83	\$43,630.00	\$21,210.00	6.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	106.82	17	\$6.56	\$13.00	\$0.01	1,816.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	1,603.02	55	\$4.82	\$32.27	\$1.50	88,166.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	391.28	47	\$8.24	\$18.00	\$5.00	18,390.00
9026200	CONDUIT, 2 IN., MEDIAN	LIN. FT.	18.33	6	\$17.28	\$52.16	\$11.98	110.00
9026300	CONDUIT, 3 IN., MEDIAN	LIN. FT.	31.25	8	\$13.75	\$35.50	\$7.27	250.00
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	190.45	22	\$16.20	\$47.60	\$4.92	4,190.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	398.31	39	\$22.61	\$53.76	\$9.90	15,534.00
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	LIN. FT.	57.71	7	\$35.14	\$73.65	\$19.85	404.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	360.00	3	\$0.67	\$1.25	\$0.38	1,080.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	900.00	3	\$1.75	\$2.00	\$1.25	2,700.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	314.15	41	\$1.17	\$4.80	\$0.70	12,880.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	2,250.83	24	\$1.26	\$2.40	\$0.65	54,020.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	1,796.67	36	\$1.34	\$2.81	\$0.49	64,680.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	LIN. FT.	280.00	3	\$1.20	\$1.31	\$1.15	840.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	1,131.14	35	\$1.34	\$2.75	\$0.60	39,590.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	3,252.41	54	\$1.51	\$3.50	\$0.75	175,630.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	770.00	8	\$3.13	\$3.50	\$2.50	6,160.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,796.36	22	\$3.95	\$10.00	\$0.01	39,520.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	2,840.00	20	\$0.46	\$1.50	\$0.01	56,800.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	8	\$3,713.06	\$4,700.00	\$3,050.00	8.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	3.57	23	\$586.67	\$1,320.00	\$0.01	82.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.28	46	\$1,081.70	\$1,762.00	\$767.48	243.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.50	44	\$1,578.92	\$8,000.00	\$1,179.27	110.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.90	21	\$1,311.02	\$1,840.00	\$1,190.00	40.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	3	\$1,770.33	\$1,870.00	\$1,573.00	6.00
9029100	BASE, CONCRETE	CUYD	16.90	56	\$1,099.46	\$3,050.00	\$720.00	946.20
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	3	\$19,249.33	\$26,625.00	\$15,560.00	3.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	5	\$48,092.60	\$50,110.00	\$47,135.00	5.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	2.78	67	\$1,006.38	\$4,887.50	\$800.00	186.20
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	361.40	6	\$702.96	\$714.00	\$700.00	2,168.40
9031210	STRUCTURAL STEEL POSTS	LBS	1,205.74	68	\$2.78	\$11.00	\$0.12	81,990.00
9031220	PIPE POSTS	LBS	1,801.32	38	\$2.37	\$6.00	\$2.10	68,450.00
9031240	BREAKAWAY ASSEMBLY	EACH	15.36	59	\$81.46	\$150.00	\$46.00	906.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	215.38	8	\$11.47	\$14.23	\$10.00	1,723.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	6.00	3	\$36.23	\$36.70	\$36.00	18.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	86.70	10	\$33.98	\$42.24	\$32.00	867.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	33.50	6	\$32.10	\$32.60	\$32.00	201.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	7.50	6	\$36.16	\$36.70	\$36.00	45.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	5.00	6	\$33.34	\$36.00	\$32.00	30.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	309.57	86	\$10.64	\$30.60	\$5.50	26,623.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	48.22	83	\$28.62	\$60.50	\$5.53	4,002.00
9035004	TYPE SHR2L-1 SIGN	SQFT	179.91	93	\$19.57	\$44.00	\$15.00	16,732.00
9035008	HIGH DENSITY PLYWOOD SIGN	SQFT	528.00	11	\$26.27	\$49.00	\$10.00	5,808.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	2.21	34	\$199.03	\$256.50	\$150.00	75.00
9035011	SIGN, TYPE STR2L-3	SQFT	1,459.21	24	\$18.15	\$29.00	\$16.00	35,021.00
9035015	TYPE IV OBJECT MARKER	EACH	4.00	5	\$120.40	\$121.99	\$120.00	20.00
9035064	TYPE STR2L-1 SIGN	SQFT	361.05	19	\$19.39	\$28.00	\$12.41	6,860.00
9035065	TYPE SHR2L-3 SIGN	SQFT	49.07	15	\$30.01	\$66.50	\$25.98	736.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	83.26	53	\$43.20	\$115.00	\$24.45	4,413.00
9035069	TYPE SHR4L-1 SIGN	SQFT	19.40	25	\$28.23	\$40.00	\$16.00	485.00
9036035	TUBULAR SUPPORT, TYPE C-2315-16	EACH	1.00	3	\$7,000.00	\$7,000.00	\$7,000.00	3.00
9036036	TUBULAR SUPPORT, TYPE C-2315-20	EACH	3.00	6	\$8,509.44	\$8,670.00	\$8,500.00	18.00
9036037	TUBULAR SUPPORT, TYPE C-2315-24	EACH	1.00	3	\$10,500.00	\$10,500.00	\$10,500.00	3.00
9036040	TUBULAR SUPPORT, TYPE C-2318-26	EACH	1.00	3	\$10,800.00	\$10,800.00	\$10,800.00	3.00
9036041	TUBULAR SUPPORT, TYPE C-2018-24	EACH	1.00	3	\$13,590.00	\$13,770.00	\$13,500.00	3.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	2.00	3	\$18,120.00	\$18,360.00	\$18,000.00	6.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	2.00	6	\$1,072.50	\$1,659.00	\$911.00	12.00
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	2.00	3	\$318.67	\$328.00	\$300.00	6.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	2.00	3	\$689.00	\$779.00	\$524.00	6.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	646.00	5	\$7.89	\$8.74	\$6.75	3,230.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	LIN. FT.	227.00	5	\$23.31	\$25.14	\$21.00	1,135.00
9107502	CONDUIT, 2 IN., RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	576.00	6	\$4.28	\$5.73	\$1.10	3,456.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,690.00	3	\$1.79	\$1.95	\$1.50	11,070.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	1,100.00	3	\$1.33	\$1.40	\$1.25	3,300.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.00	3	\$3,565.33	\$4,701.00	\$2,995.00	3.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	1.00	3	\$781.00	\$831.00	\$756.00	3.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	2.00	5	\$1,437.55	\$1,582.77	\$1,244.00	10.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	9.50	8	\$1,386.03	\$1,785.07	\$1,224.00	76.00
9109100	BASE, CONCRETE	CUYD	8.67	9	\$607.88	\$1,360.00	\$1.00	78.00
9109230	DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLED	EACH	1.00	6	\$4,697.17	\$8,526.00	\$1,310.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	50.04	53	\$39.79	\$100.00	\$18.75	2,652.00
1091036	(DRIVE SMART) SIGN	EACH	2.00	1	\$100.00	\$100.00	\$100.00	2.00
2013000	CLEARING AND GRUBBING	ACRE	1.00	6	\$6,254.36	\$10,300.00	\$1,526.17	6.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	141	\$21,810.90	\$140,000.00	\$250.00	141.00
2031000	CLASS A EXCAVATION	CUYD	28,782.29	77	\$4.78	\$24.00	\$1.75	2,216,236.00
2032000	CLASS C EXCAVATION	CUYD	47.00	6	\$95.67	\$127.00	\$17.00	282.00
2035500	EMBANKMENT IN PLACE	CUYD	108,871.81	62	\$5.43	\$18.70	\$3.20	6,750,052.00
2036000	COMPACTING EMBANKMENT	CUYD	19,159.12	77	\$2.26	\$24.00	\$0.25	1,475,252.00
2037075	COMPACTING IN CUT	STA.	42.47	38	\$475.99	\$2,390.00	\$204.00	1,613.80
2042010	SETTLEMENT GAUGE	EACH	4.00	12	\$1,505.25	\$5,500.00	\$447.00	48.00
2061000	CLASS 1 EXCAVATION	CUYD	315.48	101	\$20.59	\$260.00	\$3.30	31,863.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	22.00	6	\$196.67	\$320.00	\$100.00	132.00
2063000	CLASS 3 EXCAVATION	CUYD	1,026.51	82	\$11.41	\$130.00	\$2.65	84,174.00
2063300	CLASS 4 EXCAVATION	CUYD	316.22	32	\$15.44	\$100.00	\$4.50	10,119.00
2071000	LINEAR GRADING CLASS 1	STA.	65.25	87	\$220.67	\$1,800.00	\$30.70	5,676.70
2072000	LINEAR GRADING CLASS 2	STA.	18.51	55	\$852.02	\$3,800.00	\$90.00	1,018.10
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	43.38	16	\$231.87	\$1,275.00	\$14.85	694.00
2142000	FURNISHING ROCK FILL	CUYD	874.40	30	\$24.98	\$30.00	\$19.75	26,232.00
2143000	PLACING ROCK FILL	CUYD	874.40	30	\$10.68	\$16.27	\$5.00	26,232.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	39	\$58,676.61	\$125,000.00	\$16,500.00	39.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	8,835.65	40	\$6.82	\$14.85	\$4.50	353,426.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	6	\$8,487.44	\$19,600.00	\$2,000.00	6.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	12,452.83	101	\$4.00	\$8.95	\$2.23	1,257,736.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	13,838.45	38	\$5.27	\$7.65	\$4.70	525,861.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	SQYD	2,942.00	7	\$8.68	\$10.80	\$7.55	20,594.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	2,900.38	13	\$4.81	\$20.50	\$3.21	37,705.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	1,300.00	6	\$16.58	\$20.00	\$15.00	7,800.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	10,383.00	6	\$4.04	\$15.00	\$1.60	62,298.00
4010150	TYPE A2 SHOULDER	SQYD	3,748.51	24	\$24.01	\$42.00	\$21.70	89,964.30
4010151	TYPE A3 SHOULDER	SQYD	897.13	19	\$19.13	\$36.50	\$13.25	17,045.40
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	1,254.61	88	\$50.24	\$400.00	\$40.56	110,405.30
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	9,497.90	8	\$51.08	\$55.50	\$45.44	75,983.20
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	564.13	72	\$72.59	\$300.00	\$65.00	40,617.40
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	8,707.88	39	\$50.61	\$66.80	\$43.55	339,607.40
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	23,891.60	4	\$55.23	\$59.22	\$50.75	95,566.40
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	5,282.15	22	\$46.83	\$80.00	\$40.58	116,207.20
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	2,751.70	3	\$56.56	\$58.90	\$54.28	8,255.10
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	98.06	39	\$120.61	\$165.00	\$105.00	3,824.20
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	25,361.80	3	\$60.84	\$67.45	\$55.37	76,085.40
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	5,227.60	12	\$44.52	\$54.50	\$36.30	62,731.20
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	28,732.70	3	\$57.27	\$64.30	\$50.52	86,198.10
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	12,154.43	18	\$31.19	\$32.00	\$30.25	218,779.80
4071005	TACK COAT	GAL	5,268.84	112	\$1.14	\$10.00	\$0.01	590,110.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	2,551.25	16	\$2.72	\$4.25	\$0.01	40,820.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094020	SEAL COAT, GRADE C	SQYD	6,774.54	13	\$2.94	\$4.80	\$2.00	88,069.00
4134000	BITUMINOUS FOG SEAL	GAL	972.71	7	\$2.79	\$10.45	\$2.00	6,809.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	12,486.10	1	\$31.95	\$31.95	\$31.95	12,486.10
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	1,866.70	7	\$37.21	\$48.35	\$23.50	13,066.90
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	12,910.84	7	\$34.76	\$41.30	\$31.00	90,375.90
5021340	TYPE A2 SHOULDER	SQYD	4,291.90	8	\$28.82	\$37.00	\$24.50	34,335.20
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	219.18	51	\$214.41	\$247.50	\$195.00	11,178.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	158.45	20	\$173.69	\$214.00	\$95.00	3,169.00
5041000	CONCRETE APPROACH PAVEMENT	SQYD	168.89	58	\$142.95	\$225.00	\$75.00	9,795.40
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	38	\$6,996.48	\$18,000.00	\$1.00	38.00
6042020	ADJUSTING BASIN OR INLET	EACH	1.50	12	\$1,957.43	\$2,530.00	\$1,400.00	18.00
6044011	PIPE COLLAR, TYPE A	EACH	2.00	6	\$1,104.17	\$2,500.00	\$500.00	12.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.00	38	\$5,422.23	\$6,200.00	\$4,752.22	76.00
6061010	GUARDRAIL TYPE A	LIN. FT.	799.65	71	\$16.55	\$30.00	\$6.96	56,775.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	2,518.22	36	\$23.72	\$32.00	\$21.00	90,656.00
6061040	GUARDRAIL TYPE D	LIN. FT.	159.62	13	\$20.85	\$50.00	\$15.19	2,075.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	160.48	42	\$100.74	\$3,526.50	\$13.41	6,740.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	2.78	51	\$1,699.39	\$1,905.39	\$1,495.06	142.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.26	23	\$1,808.91	\$2,400.00	\$851.76	52.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	4.00	38	\$1,527.41	\$2,000.00	\$1,405.00	152.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.11	114	\$360.32	\$620.00	\$107.86	354.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.50	4	\$1,335.40	\$1,647.67	\$1,023.12	10.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.67	118	\$1,989.73	\$4,565.00	\$554.40	551.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	4	\$2,701.44	\$3,827.87	\$630.00	4.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	6	\$12,003.47	\$14,970.81	\$2,050.00	6.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	50.00	4	\$6.41	\$8.46	\$4.35	200.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	200.00	2	\$7.29	\$11.15	\$3.43	400.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.00	2	\$1,240.35	\$1,365.84	\$1,114.85	2.00
6066610	END ANCHOR	EACH	3.33	46	\$679.29	\$1,000.00	\$25.00	153.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.50	4	\$587.19	\$924.54	\$249.84	6.00
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	258.60	6	\$58.61	\$80.00	\$41.50	1,551.60
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	48.00	6	\$34.83	\$65.00	\$20.00	288.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	19.00	6	\$41.31	\$55.00	\$29.00	114.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	258.24	38	\$38.85	\$50.00	\$29.00	9,813.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	351.00	6	\$26.68	\$35.00	\$18.05	2,106.00
6091060	PAVED DITCH	SQYD	555.80	7	\$57.90	\$89.00	\$50.00	3,890.60
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	94.56	25	\$22.20	\$35.00	\$1.00	2,364.00
6094010	DRAIN BASIN	EACH	4.00	67	\$3,214.64	\$5,500.00	\$1,565.00	268.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	24.00	18	\$44.45	\$225.50	\$20.00	432.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	90.50	12	\$31.50	\$75.00	\$19.00	1,086.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	24.00	18	\$24.50	\$286.00	\$13.50	432.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	90.50	12	\$23.23	\$52.01	\$13.50	1,086.00
6097000	ROCK LINING	CUYD	27.15	75	\$69.58	\$419.15	\$32.12	2,036.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	195.32	28	\$41.02	\$50.00	\$28.00	5,469.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	623.00	11	\$38.41	\$47.00	\$28.00	6,853.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	195.32	28	\$22.74	\$44.00	\$10.00	5,469.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	623.00	11	\$16.67	\$28.00	\$11.75	6,853.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	159.07	89	\$55.45	\$275.00	\$31.00	14,157.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	2.00	25	\$3,179.00	\$4,000.00	\$2,600.00	50.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.03	73	\$4,010.22	\$6,300.00	\$1,000.00	148.00
6122020	REPLACEMENT SAND BARREL	EACH	4.05	73	\$387.56	\$750.00	\$1.00	296.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.88	40	\$2,903.98	\$14,250.00	\$1.01	75.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	3.08	13	\$854.14	\$1,235.00	\$305.00	40.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.00	6	\$1,057.50	\$1,440.00	\$305.00	6.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	3.00	6	\$1,342.50	\$2,000.00	\$305.00	18.00
6161005	CONSTRUCTION SIGNS	SQFT	900.23	188	\$5.53	\$20.00	\$0.01	169,244.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.12	66	\$87.02	\$200.00	\$48.00	206.00
6161009	FLAG ASSEMBLY	EACH	32.85	151	\$23.65	\$50.00	\$10.00	4,960.00
6161010	RELOCATED SIGNS	SQFT	66.31	39	\$4.74	\$28.00	\$2.10	2,586.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	50.00	7	\$21.76	\$32.00	\$20.00	350.00
6161025	CHANNELIZER (TRIM LINE)	EACH	151.55	181	\$12.33	\$100.00	\$0.01	27,431.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	10.03	119	\$168.38	\$400.00	\$75.37	1,194.00
6161040	FLASHING ARROW PANEL	EACH	1.69	118	\$1,199.26	\$3,500.00	\$1.01	200.00
6161047	TYPE III OBJECT MARKER	EACH	7.73	15	\$100.53	\$147.30	\$50.00	116.00
6161052	WARNING LIGHT, TYPE B	EACH	6.00	7	\$62.79	\$144.50	\$45.00	42.00
6161070	TUBULAR MARKER	EACH	50.18	51	\$56.40	\$65.00	\$40.00	2,559.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	1.94	97	\$4,027.81	\$10,500.00	\$450.00	188.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.15	106	\$110.22	\$250.00	\$56.00	228.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.95	61	\$183.09	\$250.00	\$100.44	119.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	1.86	71	\$141.50	\$262.50	\$50.00	132.00
6162010	WORK ZONE LIGHTING	EACH	1.00	12	\$5,441.71	\$10,500.00	\$1,000.00	12.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,294.50	98	\$24.99	\$65.12	\$10.30	126,861.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	986.00	7	\$9.60	\$11.00	\$6.20	6,902.00
6181000	MOBILIZATION	LUMP	1.00	190	\$87,652.05	\$1,027,550.00	\$1,539.71	190.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	2,739.51	86	\$2.43	\$6.00	\$0.01	235,598.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	100.00	12	\$11.11	\$14.70	\$5.00	1,200.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	171.25	12	\$22.82	\$28.50	\$18.42	2,055.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	56.00	6	\$24.33	\$28.50	\$22.50	336.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	8.94	16	\$386.48	\$450.00	\$350.00	143.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	2.00	3	\$359.42	\$360.07	\$358.20	6.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	3.71	7	\$524.18	\$617.26	\$460.00	26.00
6205138	TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	EACH	2.00	12	\$762.92	\$825.00	\$700.00	24.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	3,850.00	6	\$1.05	\$1.20	\$0.72	23,100.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	3,850.00	6	\$1.05	\$1.20	\$0.72	23,100.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	5,403.82	33	\$0.19	\$0.38	\$0.13	178,326.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	8,163.09	33	\$0.19	\$0.38	\$0.13	269,382.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	3,023.00	7	\$0.38	\$0.55	\$0.23	21,161.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	3,939.00	7	\$0.38	\$0.55	\$0.23	27,573.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	7,584.33	9	\$0.35	\$0.45	\$0.29	68,259.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	8,085.14	35	\$0.47	\$0.65	\$0.35	282,980.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	3,253.36	25	\$0.50	\$1.07	\$0.35	81,334.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,506.77	22	\$1.12	\$2.00	\$0.70	55,149.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	75.00	3	\$2.05	\$2.06	\$2.05	225.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	363.00	3	\$1.02	\$1.03	\$1.00	1,089.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	1,328.00	33	\$0.35	\$2.00	\$0.12	43,824.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	11,278.07	57	\$0.20	\$1.00	\$0.09	642,850.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	35,694.27	26	\$0.13	\$2.00	\$0.09	928,051.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	874.92	51	\$0.47	\$2.50	\$0.20	44,621.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	19,188.12	26	\$0.17	\$2.00	\$0.11	498,891.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	945.98	51	\$0.47	\$2.50	\$0.20	48,245.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,407.00	7	\$1.04	\$1.50	\$0.50	16,849.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	317.00	4	\$2.10	\$2.35	\$1.53	1,268.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	12,020.46	89	\$0.37	\$1.25	\$0.05	1,069,821.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	8.36	28	\$10.04	\$50.00	\$1.00	234.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	1,388.88	48	\$1.14	\$3.37	\$0.01	66,666.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	34,425.00	30	\$0.88	\$14.29	\$0.29	1,032,750.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK	SQYD	467.46	39	\$14.39	\$24.85	\$6.35	18,231.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	1,850.12	58	\$7.82	\$22.50	\$2.75	107,307.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	SQYD	7,758.00	9	\$2.21	\$3.00	\$1.45	69,822.00
6240104A	SEPARATION GEOTEXTILE	SQYD	2,544.67	66	\$1.74	\$24.22	\$0.84	167,948.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	294.60	81	\$15.93	\$1,400.00	\$5.00	23,862.80
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	498.80	4	\$14.73	\$18.00	\$11.63	1,995.20
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	7.00	1	\$31.00	\$31.00	\$31.00	7.00
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	101	\$15,377.83	\$62,700.00	\$1,000.00	101.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	381.00	11	\$319.68	\$530.00	\$190.00	4,191.00
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	LIN. FT.	285.00	6	\$626.83	\$817.00	\$365.00	1,710.00
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	LIN. FT.	231.00	11	\$268.77	\$410.00	\$145.00	2,541.00
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	LIN. FT.	81.00	6	\$521.69	\$750.00	\$320.00	486.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	9.88	17	\$221.36	\$682.98	\$100.00	168.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	276.88	17	\$70.25	\$146.63	\$49.00	4,707.00
7011500	CONCRETE CORING	LIN. FT.	124.00	6	\$45.63	\$64.27	\$28.00	744.00
7011600	SONIC LOGGING TESTING	EACH	9.88	17	\$1,836.05	\$4,500.00	\$400.00	168.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	668.06	77	\$49.04	\$115.00	\$35.00	51,441.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	864.00	22	\$57.33	\$75.00	\$45.00	19,008.00
7025001	DYNAMIC PILE TESTING	EACH	4.82	39	\$1,198.82	\$3,000.00	\$500.00	188.00
7026000	PRE-BORE FOR PILING	LIN. FT.	267.54	26	\$63.20	\$120.00	\$1.00	6,956.00
7027000	PILE POINT REINFORCEMENT	EACH	22.54	59	\$123.91	\$175.00	\$94.50	1,330.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	242.70	7	\$436.22	\$511.30	\$192.24	1,698.90
7032002	CLASS B CONCRETE (MISC)	CUYD	2.20	6	\$1,343.83	\$3,000.00	\$662.97	13.20
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	87.10	85	\$647.33	\$2,350.00	\$395.00	7,403.10
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	13.10	7	\$901.43	\$1,210.00	\$450.00	91.70
7034212	SLAB ON STEEL	SQYD	1,000.83	40	\$240.61	\$341.19	\$205.00	40,033.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	853.25	77	\$248.64	\$300.00	\$190.00	65,700.00
7034215	SAFETY BARRIER CURB	LIN. FT.	496.53	117	\$64.05	\$85.00	\$46.00	58,094.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	36.79	33	\$137.88	\$313.82	\$50.00	1,214.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	10.84	19	\$156.05	\$340.17	\$60.00	206.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	745.00	22	\$126.14	\$140.00	\$105.00	16,390.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	808.36	44	\$163.25	\$225.00	\$135.00	35,568.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,893.00	11	\$172.76	\$195.00	\$150.00	20,823.00
7061000	REINFORCING STEEL	LBS	90.00	6	\$5.21	\$20.00	\$1.00	540.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	18,350.00	14	\$1.16	\$2.00	\$1.00	256,900.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	20,563.64	77	\$1.05	\$2.00	\$0.82	1,583,400.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	18	\$5,145.41	\$16,812.29	\$2,950.09	18.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	28	\$3,287.11	\$8,500.00	\$2,000.00	28.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	75	\$2,217.73	\$2,760.00	\$1,700.00	75.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	75	\$2,217.73	\$2,760.00	\$1,700.00	75.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,390.00	22	\$3.48	\$10.00	\$1.90	52,580.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	12	\$3,074.42	\$4,100.00	\$2,400.00	12.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	6	\$49,469.69	\$103,308.12	\$28,000.00	6.00
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	1.00	8	\$3,231.80	\$5,000.00	\$1,100.00	8.00
7123130	REHABILITATE BEARING	EACH	8.00	18	\$3,517.48	\$8,000.00	\$1,050.00	144.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	12	\$53,243.22	\$95,000.00	\$19,000.00	12.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.18	44	\$606.20	\$1,000.00	\$425.00	360.00
7123610	SLAB DRAIN	EACH	28.96	73	\$271.90	\$650.00	\$1.00	2,114.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	12	\$54,825.98	\$75,000.00	\$9,425.89	12.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	4,100.00	12	\$17.78	\$28.00	\$10.50	49,200.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	1,400.00	7	\$2.84	\$5.00	\$2.00	9,800.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	4,100.00	12	\$5.97	\$10.50	\$2.50	49,200.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	1,200.00	12	\$5.54	\$10.50	\$2.00	14,400.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	1,200.00	12	\$5.19	\$10.50	\$1.00	14,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	7	\$731.16	\$975.00	\$3.10	7.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	1,400.00	7	\$4.34	\$4.95	\$4.00	9,800.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	1,400.00	7	\$4.21	\$4.80	\$4.00	9,800.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	40.24	21	\$78.91	\$170.00	\$8.83	845.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.87	89	\$1,350.36	\$2,800.00	\$730.00	166.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	9.10	71	\$155.32	\$300.00	\$70.00	646.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	19.64	77	\$197.18	\$350.00	\$110.00	1,512.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	6.00	6	\$329.30	\$400.82	\$250.00	36.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	33.00	7	\$382.14	\$525.00	\$196.00	231.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	26.00	6	\$318.05	\$394.31	\$246.00	156.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	1,848.91	76	\$46.83	\$68.75	\$34.00	140,517.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	980.20	15	\$26.22	\$70.00	\$11.40	14,703.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	103.75	24	\$39.63	\$60.00	\$27.00	2,490.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	131.00	6	\$59.15	\$65.00	\$50.00	786.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	25.00	6	\$36.10	\$40.00	\$31.00	150.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	322.00	7	\$30.54	\$40.00	\$20.00	2,254.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	233.72	43	\$35.21	\$50.76	\$28.00	10,050.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	278.26	19	\$41.59	\$54.12	\$30.00	5,287.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	106.16	25	\$46.50	\$71.00	\$37.40	2,654.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	406.75	24	\$50.98	\$80.00	\$38.00	9,762.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	128.00	12	\$62.48	\$100.00	\$49.00	1,536.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	85.00	7	\$76.15	\$120.00	\$54.00	595.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	12.00	38	\$153.58	\$935.00	\$0.01	456.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	252.09	32	\$42.51	\$200.00	\$28.00	8,067.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	211.00	7	\$49.86	\$70.00	\$38.25	1,477.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	65.50	12	\$68.90	\$110.00	\$47.50	786.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	245.00	7	\$69.93	\$92.25	\$49.00	1,715.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	55.00	7	\$94.13	\$133.00	\$68.00	385.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	108.00	7	\$105.89	\$133.00	\$72.00	756.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	9.00	6	\$441.67	\$1,050.00	\$250.00	54.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	11.00	6	\$447.50	\$860.00	\$300.00	66.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.50	12	\$436.82	\$688.84	\$300.00	18.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.25	32	\$659.52	\$1,000.00	\$500.00	72.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.50	12	\$924.29	\$1,160.00	\$660.00	42.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	6	\$373.50	\$556.00	\$285.00	12.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.41	37	\$428.19	\$800.00	\$199.00	126.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.11	19	\$486.77	\$700.00	\$303.00	78.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	25	\$639.43	\$900.00	\$465.00	50.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	5.00	24	\$823.85	\$1,600.00	\$580.00	120.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	6	\$1,130.00	\$1,500.00	\$800.00	12.00
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	7	\$1,307.23	\$2,350.00	\$963.00	14.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.00	7	\$1,610.01	\$3,500.00	\$625.00	21.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	13	\$2,592.88	\$4,500.00	\$800.00	26.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	7	\$4,069.61	\$4,612.29	\$3,000.00	14.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	7	\$4,189.01	\$5,000.00	\$3,500.00	28.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	9.01	95	\$1,465.24	\$3,400.00	\$14.50	856.30
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	5.83	18	\$1,629.06	\$1,840.00	\$1,450.00	105.00
8061015	SEDIMENT BASIN	CUYD	3,051.00	12	\$13.87	\$25.00	\$3.50	36,612.00
8061016	SEDIMENT REMOVAL	CUYD	75.06	110	\$25.34	\$200.00	\$0.80	8,257.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.12	74	\$947.87	\$6,215.00	\$300.00	157.10
8061019	SILT FENCE	LIN. FT.	2,967.76	110	\$1.99	\$10.00	\$1.00	326,454.00
8061020	TEMPORARY PIPE	LIN. FT.	60.67	33	\$21.50	\$85.00	\$12.00	2,002.00
8061021	TYPE I DITCH CHECK	EACH	21.66	88	\$86.06	\$137.50	\$2.00	1,906.00
8061022	TYPE II DITCH CHECK	EACH	31.31	52	\$154.15	\$265.00	\$4.00	1,628.00
8061023	SEDIMENT TRAP	CUYD	3.00	12	\$184.82	\$530.00	\$25.75	36.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	6.00	6	\$1,761.06	\$1,890.00	\$1,734.02	36.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	6.00	6	\$532.02	\$685.00	\$501.01	36.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	6.00	6	\$322.99	\$336.00	\$320.01	36.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	6	\$4,529.63	\$5,040.00	\$4,425.04	6.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	251.00	6	\$9.38	\$9.50	\$9.33	1,506.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	11.00	6	\$12.31	\$14.70	\$11.80	66.00
9015010	TRENCHING TYPE I	LIN. FT.	5,602.00	6	\$2.71	\$4.20	\$2.41	33,612.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	19.00	6	\$577.79	\$900.00	\$512.51	114.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	290.00	6	\$2.33	\$2.40	\$2.00	1,740.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	720.00	6	\$1.33	\$1.38	\$1.10	4,320.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	3,610.00	6	\$3.54	\$3.80	\$3.49	21,660.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	3,050.00	6	\$2.91	\$3.60	\$2.77	18,300.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	6.00	6	\$1,122.73	\$1,146.30	\$1,030.00	36.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	6	\$3,281.29	\$3,337.59	\$3,050.00	6.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	2.00	6	\$965.75	\$1,019.00	\$886.85	12.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	3.00	6	\$1,483.00	\$1,544.00	\$1,396.94	18.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	3.00	6	\$271.74	\$330.00	\$245.00	18.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN. FT.	557.00	6	\$7.57	\$10.60	\$2.12	3,342.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	910.00	6	\$1.22	\$1.60	\$1.05	5,460.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	1,710.00	6	\$1.65	\$1.75	\$1.58	10,260.00
9029100	BASE, CONCRETE	CUYD	9.40	6	\$944.38	\$1,060.00	\$746.38	56.40
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	10.74	47	\$738.69	\$5,300.00	\$554.04	504.60
9031210	STRUCTURAL STEEL POSTS	LBS	6,480.86	35	\$1.93	\$9.17	\$1.78	226,830.00
9031220	PIPE POSTS	LBS	3,087.63	38	\$2.18	\$11.00	\$1.75	117,330.00
9031240	BREAKAWAY ASSEMBLY	EACH	40.18	44	\$75.29	\$235.00	\$66.12	1,768.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	92.80	15	\$12.34	\$19.00	\$6.00	1,392.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	21.46	26	\$38.04	\$45.64	\$35.00	558.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	76.46	26	\$31.77	\$43.66	\$28.93	1,988.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	11.23	26	\$31.51	\$43.66	\$28.93	292.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	24.00	19	\$37.56	\$45.09	\$35.00	456.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	18.00	14	\$38.73	\$45.09	\$35.00	252.00
9031260	WOOD POST, 4 IN. BY 4 IN.	LIN. FT.	10.00	6	\$23.06	\$35.40	\$16.07	60.00
9031262	WOOD POST, 6 IN. BY 6 IN.	LIN. FT.	41.00	3	\$18.16	\$18.40	\$18.00	123.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	77.20	15	\$16.30	\$20.00	\$11.59	1,158.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	22.20	15	\$27.66	\$40.85	\$11.60	333.00
9035004	TYPE SHR2L-1 SIGN	SQFT	215.15	47	\$17.97	\$50.00	\$14.58	10,112.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	3.75	28	\$168.31	\$255.10	\$143.55	105.00
9035011	SIGN, TYPE STR2L-3	SQFT	844.37	38	\$19.11	\$50.00	\$15.06	32,086.00
9035015	TYPE IV OBJECT MARKER	EACH	3.50	12	\$174.92	\$215.00	\$120.58	42.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	20.00	6	\$45.62	\$55.00	\$34.73	120.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	293.00	4	\$34.66	\$47.84	\$24.80	1,172.00
2013000	CLEARING AND GRUBBING	ACRE	1.00	13	\$4,314.93	\$10,000.00	\$1,000.00	13.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	119	\$21,465.00	\$165,000.00	\$100.00	119.00
2031000	CLASS A EXCAVATION	CUYD	888.29	14	\$18.11	\$120.00	\$7.00	12,436.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	8,556.71	17	\$16.14	\$30.00	\$3.70	145,464.00
2035500	EMBANKMENT IN PLACE	CUYD	3,211.73	22	\$9.74	\$300.00	\$3.25	70,658.00
2036000	COMPACTING EMBANKMENT	CUYD	2,707.08	24	\$2.75	\$15.00	\$1.00	64,970.00
2037075	COMPACTING IN CUT	STA.	9.76	10	\$413.91	\$1,000.00	\$167.48	97.60
2061000	CLASS 1 EXCAVATION	CUYD	57.41	27	\$74.58	\$319.30	\$12.95	1,550.00
2062000	CLASS 2 EXCAVATION	CUYD	159.00	7	\$46.66	\$100.00	\$14.60	1,113.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	33.00	8	\$281.25	\$550.00	\$100.00	264.00
2063000	CLASS 3 EXCAVATION	CUYD	795.50	8	\$17.73	\$40.00	\$7.50	6,364.00
2063300	CLASS 4 EXCAVATION	CUYD	36.00	4	\$21.93	\$29.25	\$18.48	144.00
2063500	CULVERT CLEANOUT	EACH	1.00	6	\$1,309.97	\$2,600.00	\$500.00	6.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	8	\$12,299.00	\$30,650.00	\$2,680.00	8.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	8	\$11,966.25	\$24,550.00	\$2,680.00	8.00
2071000	LINEAR GRADING CLASS 1	STA.	95.59	25	\$237.21	\$2,500.00	\$30.70	2,389.80
2072000	LINEAR GRADING CLASS 2	STA.	270.02	15	\$337.26	\$1,580.00	\$150.00	4,050.30
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	114.00	3	\$65.32	\$140.00	\$14.85	342.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	2.00	8	\$4,518.75	\$9,500.00	\$550.00	16.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	21	\$42,587.92	\$225,946.36	\$4,150.00	21.00
2161000	SCARIFICATION OF BRIDGE DECKS	SQYD	1,017.00	3	\$30.72	\$60.00	\$14.25	3,051.00
2161500	REMOVAL OF SEAL COAT	SQFT	5,502.00	6	\$1.47	\$2.25	\$1.00	33,012.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	5,433.33	12	\$1.11	\$1.11	\$1.10	65,200.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	313.00	3	\$10.67	\$12.00	\$10.00	939.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	14,954.36	11	\$9.85	\$25.00	\$6.15	164,498.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	6	\$54,187.50	\$77,250.00	\$20,000.00	6.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	3,556.00	6	\$11.30	\$12.00	\$10.55	21,336.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	9,537.79	38	\$3.57	\$16.00	\$2.23	362,436.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	14,008.07	15	\$4.98	\$29.00	\$2.65	210,121.00
3101002	GRAVEL (A)	TONS	24.00	7	\$40.25	\$60.00	\$30.00	168.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	SQYD	618.50	4	\$31.10	\$36.00	\$26.00	2,474.00
4010150	TYPE A2 SHOULDER	SQYD	419.80	4	\$44.19	\$63.00	\$26.50	1,679.20
4010151	TYPE A3 SHOULDER	SQYD	670.00	4	\$38.59	\$82.00	\$18.25	2,680.00
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	1,033.73	59	\$51.99	\$350.00	\$40.56	60,990.20
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	5,537.65	19	\$48.24	\$51.85	\$41.80	105,215.40
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	2,760.15	17	\$50.45	\$140.03	\$41.56	46,922.60
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	8,194.58	24	\$51.82	\$61.67	\$40.33	196,670.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	5,274.06	14	\$48.84	\$77.70	\$40.58	73,836.90
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	1,440.40	4	\$61.35	\$71.20	\$54.88	5,761.60
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	26.10	6	\$151.99	\$245.00	\$129.65	156.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	3,483.75	8	\$82.68	\$95.45	\$72.04	27,870.00
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	15,967.62	11	\$78.26	\$115.00	\$73.60	175,643.80
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	6,692.87	9	\$44.39	\$54.50	\$36.30	60,235.80

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	15,943.16	13	\$51.72	\$107.81	\$45.90	207,261.10
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS	3,499.83	8	\$69.57	\$75.00	\$45.40	27,998.60
4071005	TACK COAT	GAL	3,410.91	121	\$1.08	\$65.00	\$0.01	412,720.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	8,970.00	3	\$2.13	\$3.39	\$0.01	26,910.00
4094020	SEAL COAT, GRADE C	SQYD	115,019.29	7	\$1.60	\$2.75	\$1.40	805,135.00
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	SQYD	4,711.00	6	\$39.09	\$48.00	\$33.30	28,266.00
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	3,748.30	4	\$33.99	\$38.12	\$31.00	14,993.20
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	24,382.30	4	\$35.73	\$39.59	\$32.20	97,529.20
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	4,415.20	4	\$35.02	\$36.71	\$32.00	17,660.80
5021341	TYPE A3 SHOULDER	SQYD	11,715.80	4	\$15.19	\$21.25	\$9.63	46,863.20
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	194.00	6	\$218.83	\$267.00	\$200.00	1,164.00
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	686.60	15	\$62.52	\$100.00	\$50.00	10,299.00
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	CUYD	47,908.20	6	\$63.86	\$77.00	\$49.25	287,449.20
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	194,045.00	6	\$9.62	\$11.50	\$8.50	1,164,270.00
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	6	\$5,703.41	\$12,500.00	\$1,085.00	6.00
6042020	ADJUSTING BASIN OR INLET	EACH	2.20	15	\$994.06	\$2,808.48	\$75.00	33.00
6044012	PIPE COLLAR, TYPE B	EACH	1.50	8	\$575.49	\$2,250.00	\$300.00	12.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	100.00	6	\$21.80	\$50.00	\$8.96	600.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	1.00	6	\$919.19	\$1,850.00	\$250.00	6.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,611.76	50	\$16.93	\$42.00	\$14.00	80,588.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 1/2 IN SPACING	LIN. FT.	4,357.50	10	\$24.37	\$30.70	\$23.25	43,575.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	450.00	6	\$32.78	\$36.90	\$25.75	2,700.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	4.00	27	\$1,670.22	\$1,960.00	\$1,480.00	108.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	4.90	20	\$1,668.52	\$1,920.00	\$1,500.00	98.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.89	47	\$340.83	\$495.00	\$300.00	230.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	4.00	10	\$370.64	\$461.36	\$325.00	40.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	4.00	10	\$1,615.14	\$1,800.00	\$1,550.00	40.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	4.00	8	\$928.75	\$1,100.00	\$800.00	32.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	8.93	42	\$1,991.08	\$2,355.00	\$1,656.68	375.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.00	6	\$2,759.83	\$3,500.00	\$2,400.00	6.00
6066610	END ANCHOR	EACH	6.20	15	\$846.44	\$1,197.00	\$607.22	93.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	4.00	10	\$5.97	\$7.58	\$5.50	40.00
6071011A	CHAIN-LINK FENCE (48 IN.)	LIN. FT.	127.00	6	\$36.86	\$49.18	\$14.00	762.00
6081000	CONCRETE MEDIAN	SQYD	38.90	5	\$51.70	\$80.00	\$35.00	194.50
6081010	CONCRETE CURB RAMP	SQYD	220.32	21	\$84.79	\$175.00	\$38.00	4,626.80
6081012	TRUNCATED DOMES	SQFT	370.07	15	\$24.51	\$48.00	\$13.50	5,551.00
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	164.60	3	\$55.82	\$67.00	\$46.00	493.80
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	976.20	8	\$47.03	\$75.00	\$37.00	7,809.60
6085008	PAVED APPROACH, 8 IN.	SQYD	896.60	4	\$47.21	\$49.80	\$45.75	3,586.40
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	1,904.45	33	\$36.96	\$105.00	\$23.75	62,846.80
6086008	CONCRETE SIDEWALK, 8 IN.	SQYD	299.84	15	\$56.42	\$76.00	\$37.95	4,497.60
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	323.72	25	\$26.18	\$50.00	\$17.19	8,093.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	592.00	6	\$25.97	\$30.41	\$21.05	3,552.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	29.00	4	\$48.07	\$57.20	\$36.09	116.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091051	CURB AND GUTTER TYPE A	LIN. FT.	336.29	7	\$21.23	\$24.00	\$18.93	2,354.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	2,900.00	4	\$14.39	\$20.72	\$12.00	11,600.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	265.00	4	\$25.98	\$39.50	\$16.18	1,060.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	958.00	4	\$25.74	\$39.50	\$15.20	3,832.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	156.00	6	\$28.26	\$39.97	\$23.00	936.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	90.00	14	\$30.49	\$100.00	\$15.00	1,260.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	958.00	4	\$21.39	\$28.61	\$15.00	3,832.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	156.00	6	\$19.43	\$28.00	\$13.19	936.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	57.00	6	\$33.89	\$39.00	\$30.00	342.00
6097000	ROCK LINING	CUYD	108.00	4	\$60.85	\$75.00	\$33.90	432.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	468.86	14	\$28.92	\$41.50	\$19.00	6,564.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	240.19	31	\$20.20	\$115.00	\$10.50	7,446.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	152.17	12	\$56.26	\$130.00	\$30.00	1,826.00
6117000A	GABIONS	CUYD	106.00	4	\$206.62	\$259.21	\$150.00	424.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	4.00	3	\$3,733.33	\$4,000.00	\$3,600.00	12.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	6.00	2	\$2,206.96	\$2,213.92	\$2,200.00	12.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	1.50	12	\$4,885.24	\$7,551.00	\$4,350.00	18.00
6122020	REPLACEMENT SAND BARREL	EACH	3.00	8	\$243.75	\$750.00	\$1.00	24.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.36	11	\$621.83	\$1,500.00	\$300.00	48.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.65	84	\$2,868.72	\$15,225.00	\$0.01	139.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	1,661.75	22	\$168.81	\$431.00	\$71.83	36,558.40
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	166.55	22	\$11.48	\$60.00	\$1.00	3,664.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	166.55	22	\$11.17	\$48.95	\$1.00	3,664.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	6,430.27	22	\$4.04	\$14.00	\$2.00	141,466.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	4,536.75	16	\$6.42	\$12.00	\$3.50	72,588.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	7.00	10	\$82.30	\$125.00	\$12.00	70.00
6131018	TIE BAR (DRILL, FURNISH AND INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	138.78	18	\$8.90	\$21.00	\$2.90	2,498.00
6132014	CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	459.00	2	\$3.01	\$3.02	\$3.00	918.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	41.90	2	\$640.00	\$1,000.00	\$280.00	83.80
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVMT REPAIR	SQYD	376.70	2	\$59.50	\$95.00	\$24.00	753.40
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN.)	EACH	3.00	4	\$1,310.30	\$1,580.00	\$1,000.00	12.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT.)	EACH	13.00	4	\$501.10	\$645.00	\$310.00	52.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	7.00	4	\$279.29	\$385.00	\$200.00	28.00
6161005	CONSTRUCTION SIGNS	SQFT	750.89	168	\$5.65	\$40.00	\$1.00	126,150.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.34	47	\$97.28	\$165.00	\$45.00	204.00
6161009	FLAG ASSEMBLY	EACH	24.06	150	\$29.55	\$1,165.50	\$1.00	3,609.00
6161010	RELOCATED SIGNS	SQFT	559.00	5	\$3.53	\$4.20	\$3.00	2,795.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	30.00	5	\$16.84	\$17.85	\$15.00	150.00
6161021	CHANNELIZER (DRUM-LIKE) WITH LIGHT	EACH	20.00	5	\$25.35	\$26.25	\$25.00	100.00
6161025	CHANNELIZER (TRIM LINE)	EACH	181.26	121	\$18.21	\$120.00	\$0.01	21,933.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	8.53	32	\$170.47	\$600.00	\$90.00	273.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	4.00	11	\$125.48	\$210.00	\$69.00	44.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	25.33	9	\$80.41	\$100.00	\$46.35	228.00
6161040	FLASHING ARROW PANEL	EACH	2.17	75	\$801.03	\$2,865.00	\$1.01	163.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161070	TUBULAR MARKER	EACH	869.00	12	\$27.93	\$36.05	\$25.00	10,428.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAIN	EACH	2.56	117	\$2,512.84	\$10,745.00	\$450.00	299.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.42	118	\$100.43	\$1,575.00	\$50.00	285.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.45	56	\$178.22	\$400.00	\$90.00	137.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.00	15	\$150.83	\$245.00	\$100.00	30.00
6162010	WORK ZONE LIGHTING	EACH	1.00	53	\$8,150.12	\$100,000.00	\$1.00	53.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	428.00	4	\$87.60	\$90.00	\$85.00	1,712.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	692.65	17	\$25.95	\$48.00	\$20.99	11,775.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	752.27	11	\$10.46	\$21.20	\$3.67	8,275.00
6181000	MOBILIZATION	LUMP	1.00	191	\$77,527.32	\$1,751,001.49	\$770.00	191.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	5,814.04	27	\$1.86	\$10.50	\$0.04	156,979.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	635.76	25	\$7.25	\$19.81	\$1.50	15,894.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	87.00	9	\$14.48	\$17.80	\$3.00	783.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	290.65	23	\$22.83	\$41.05	\$19.50	6,685.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	59.61	18	\$24.18	\$30.80	\$19.50	1,073.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	17.10	21	\$320.27	\$460.00	\$300.00	359.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	2.00	4	\$667.96	\$685.00	\$650.00	8.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	8.00	4	\$550.08	\$565.00	\$535.00	32.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	17.00	4	\$22.34	\$30.00	\$16.41	68.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	70.00	4	\$39.10	\$40.25	\$38.00	280.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	19,732.00	6	\$0.98	\$1.00	\$0.60	118,392.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	9,097.33	15	\$1.14	\$2.30	\$0.60	136,460.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	12,364.50	10	\$0.19	\$0.90	\$0.14	123,645.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	13,803.00	6	\$0.17	\$0.40	\$0.13	82,818.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	59,248.50	10	\$0.16	\$4.05	\$0.13	592,485.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	118,061.00	5	\$0.15	\$0.18	\$0.13	590,305.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	1,478.00	8	\$0.65	\$0.90	\$0.50	11,824.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	10,111.26	27	\$0.52	\$1.80	\$0.35	273,004.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	8,201.90	21	\$0.46	\$1.35	\$0.35	172,240.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	2,534.00	5	\$1.09	\$1.25	\$1.00	12,670.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	1,415.00	6	\$1.08	\$1.16	\$0.77	8,490.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	83,355.80	20	\$0.10	\$0.45	\$0.08	1,667,116.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	90,447.08	25	\$0.10	\$0.90	\$0.08	2,261,177.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	71,489.80	15	\$0.15	\$1.35	\$0.13	1,072,347.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	2,976.00	6	\$0.28	\$0.31	\$0.26	17,856.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	57,320.50	12	\$0.14	\$0.62	\$0.13	687,846.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	2,632.00	6	\$0.28	\$0.77	\$0.18	15,792.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,451.00	6	\$0.60	\$1.55	\$0.40	14,706.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	26,551.08	39	\$0.34	\$19.00	\$0.25	1,035,492.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	377.59	61	\$1.46	\$125.00	\$0.40	23,033.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	996.07	60	\$1.08	\$30.00	\$0.50	59,764.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	376.77	22	\$12.92	\$84.00	\$1.00	8,289.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK	SQYD	100,639.84	19	\$1.17	\$8.25	\$0.30	1,912,157.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	1,840.14	79	\$5.12	\$37.76	\$0.54	145,371.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	867.00	18	\$51.03	\$90.00	\$33.00	15,606.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,718.67	18	\$2.49	\$5.00	\$1.55	30,936.00
6240104A	SEPARATION GEOTEXTILE	SQYD	4,423.00	6	\$2.88	\$4.12	\$2.25	26,538.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	939.00	17	\$12.12	\$215.00	\$6.00	15,963.00
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	911.90	6	\$47.73	\$100.00	\$25.00	5,471.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	28	\$21,363.28	\$88,900.00	\$1,717.41	28.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	38.00	6	\$1,093.54	\$2,170.00	\$310.00	228.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	LIN. FT.	96.00	6	\$869.30	\$1,070.00	\$735.00	576.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	6.00	6	\$399.07	\$630.00	\$100.00	36.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	156.00	6	\$77.18	\$100.00	\$60.00	936.00
7011500	CONCRETE CORING	LIN. FT.	22.00	6	\$111.82	\$147.94	\$95.00	132.00
7011600	SONIC LOGGING TESTING	EACH	6.00	6	\$1,983.96	\$2,800.00	\$500.00	36.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	270.47	15	\$54.98	\$94.00	\$37.00	4,057.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	240.00	6	\$58.97	\$74.00	\$47.00	1,440.00
7026000	PRE-BORE FOR PILING	LIN. FT.	118.27	15	\$162.27	\$275.00	\$70.00	1,774.00
7027000	PILE POINT REINFORCEMENT	EACH	14.90	21	\$115.23	\$200.00	\$95.00	313.00
7032002	CLASS B CONCRETE (MISC)	CUYD	91.50	4	\$199.53	\$210.00	\$186.08	366.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	115.01	25	\$637.95	\$1,600.00	\$445.00	2,875.30
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	71.70	4	\$421.45	\$505.00	\$360.00	286.80
7034212	SLAB ON STEEL	SQYD	1,403.07	27	\$252.70	\$350.00	\$195.00	37,883.00
7034214	CLASS B-2 CONCRETE	CUYD	95.40	6	\$1,207.81	\$1,720.00	\$1,000.00	572.40
7034215	SAFETY BARRIER CURB	LIN. FT.	678.34	41	\$63.11	\$120.00	\$46.30	27,812.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,337.00	6	\$249.58	\$305.00	\$205.00	8,022.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	334.00	8	\$236.25	\$292.00	\$199.00	2,672.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	68.08	13	\$141.10	\$220.00	\$70.00	885.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	60.37	27	\$176.58	\$600.00	\$85.00	1,630.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	175.00	8	\$105.33	\$105.66	\$105.00	1,400.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	2,876.47	34	\$54.53	\$240.00	\$18.00	97,800.00
7040105	PARTIAL DEPTH REPAIR	CUYD	86.00	3	\$918.67	\$1,100.00	\$736.00	258.00
7040106	FULL DEPTH REPAIR	SQFT	225.00	12	\$76.39	\$300.00	\$40.00	2,700.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	132.00	15	\$132.69	\$300.00	\$70.00	1,980.00
7040113	CLEAN AND EPOXY SEAL	SQFT	1,123.00	15	\$8.73	\$18.00	\$4.40	16,845.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,559.00	6	\$194.81	\$242.00	\$170.00	9,354.00
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TEE	LIN. FT.	406.00	8	\$255.00	\$300.00	\$225.00	3,248.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	9,740.00	4	\$1.01	\$1.02	\$1.00	38,960.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	19,935.71	14	\$1.07	\$2.00	\$0.85	279,100.00
7061070	MECHANICAL BAR SPLICE	EACH	484.00	3	\$42.50	\$47.50	\$40.00	1,452.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	LUMP	1.00	8	\$9,791.24	\$14,000.00	\$4,875.00	8.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	11,563.85	13	\$1.37	\$3.25	\$1.00	150,330.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	24	\$7,910.99	\$28,000.00	\$3,900.00	24.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	12	\$3,511.07	\$3,522.14	\$3,500.00	12.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	18	\$3,444.94	\$3,600.00	\$3,200.00	18.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	16	\$15,446.56	\$32,000.00	\$3,900.00	16.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	LBS	32,880.00	10	\$2.16	\$3.26	\$1.48	328,800.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	707,200.00	6	\$1.29	\$1.50	\$1.19	4,243,200.00
7123130	REHABILITATE BEARING	EACH	12.00	8	\$2,986.88	\$4,600.00	\$745.00	96.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	8	\$35,630.25	\$116,000.00	\$13,000.00	8.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	24.00	6	\$817.29	\$963.75	\$400.00	144.00
7123610	SLAB DRAIN	EACH	24.00	38	\$349.89	\$605.00	\$155.00	912.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	19,036.36	11	\$23.67	\$31.45	\$20.00	209,400.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	8,500.00	3	\$10.10	\$18.30	\$4.00	25,500.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	19,036.36	11	\$1.55	\$6.00	\$1.25	209,400.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	5,945.45	11	\$1.75	\$6.00	\$1.25	65,400.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	5,945.45	11	\$1.95	\$6.00	\$1.25	65,400.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	3	\$9,800.00	\$24,000.00	\$2,000.00	3.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	8,500.00	3	\$2.83	\$3.00	\$2.50	25,500.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	8,500.00	3	\$2.83	\$3.00	\$2.50	25,500.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	32.36	11	\$100.34	\$250.00	\$40.00	356.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	20	\$1,294.03	\$2,200.00	\$750.00	40.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	12.57	14	\$159.39	\$325.00	\$69.50	176.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	28.57	14	\$175.30	\$325.00	\$83.50	400.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	8.00	6	\$306.18	\$355.00	\$250.00	48.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	14.50	16	\$1,381.09	\$3,000.00	\$689.00	232.00
7163000	TYPE N PTFE BEARING	EACH	16.00	6	\$3,007.17	\$3,500.00	\$2,665.00	96.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	64.00	14	\$354.10	\$484.10	\$61.21	896.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	78.00	6	\$99.45	\$250.00	\$40.00	468.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	199.00	4	\$28.26	\$34.00	\$21.29	796.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	80.00	4	\$33.91	\$41.00	\$24.39	320.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	27.00	4	\$57.53	\$75.00	\$50.00	108.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	1,200.00	6	\$27.07	\$43.00	\$13.65	7,200.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	479.43	7	\$31.92	\$42.84	\$25.40	3,356.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	469.50	8	\$35.93	\$60.00	\$26.13	3,756.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	204.00	4	\$45.98	\$63.00	\$32.27	816.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	244.00	4	\$58.23	\$64.20	\$47.71	976.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	286.00	4	\$103.94	\$136.00	\$77.90	1,144.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	43.00	4	\$104.92	\$112.00	\$100.00	172.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	6.00	4	\$136.28	\$150.00	\$120.00	24.00
7261518	18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	63.00	4	\$50.70	\$61.00	\$42.00	252.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	40.00	4	\$464.88	\$665.50	\$350.00	160.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	37.00	4	\$362.64	\$400.00	\$285.00	148.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	9.00	4	\$325.43	\$501.71	\$150.00	36.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	4	\$454.36	\$642.42	\$335.00	16.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	4	\$685.60	\$812.38	\$570.00	4.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.71	7	\$599.99	\$863.04	\$375.00	26.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.14	7	\$670.34	\$897.20	\$400.00	22.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	4	\$780.59	\$932.34	\$555.00	4.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	4	\$925.84	\$1,018.34	\$785.00	16.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.00	4	\$1,347.83	\$1,566.33	\$1,125.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.00	4	\$1,707.33	\$2,014.32	\$1,265.00	12.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	4	\$1,960.66	\$2,282.65	\$1,510.00	4.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	4	\$1,528.43	\$2,300.00	\$1,000.00	8.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	3,985.56	25	\$5.18	\$15.00	\$3.45	99,639.00
8033000	K-31 TALL FESCUE SODDING	SQYD	25.00	5	\$55.06	\$90.00	\$13.30	125.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.99	40	\$2,585.31	\$9,000.00	\$1,776.65	79.50
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.20	7	\$11,814.29	\$16,500.00	\$3,600.00	1.40
8061010A	TYPE B BERM	LIN. FT.	1,415.00	6	\$2.45	\$6.00	\$1.00	8,490.00
8061011	SLOPE DRAINS	LIN. FT.	126.00	6	\$18.06	\$30.00	\$6.00	756.00
8061015	SEDIMENT BASIN	CUYD	89.00	4	\$42.24	\$77.00	\$20.00	356.00
8061016	SEDIMENT REMOVAL	CUYD	35.18	74	\$24.79	\$600.00	\$1.00	2,603.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.57	20	\$1,404.18	\$3,000.00	\$1,006.50	11.40
8061019	SILT FENCE	LIN. FT.	1,720.49	72	\$2.67	\$6.87	\$1.00	123,875.00
8061020	TEMPORARY PIPE	LIN. FT.	600.00	6	\$25.95	\$43.00	\$14.40	3,600.00
8061021	TYPE I DITCH CHECK	EACH	7.81	32	\$108.60	\$550.00	\$20.83	250.00
8061022	TYPE II DITCH CHECK	EACH	36.13	32	\$157.89	\$600.00	\$95.00	1,156.00
8061025	INLET CHECK	EACH	10.00	4	\$123.41	\$185.00	\$101.52	40.00
8061050	TYPE C BERM	LIN. FT.	332.00	6	\$36.17	\$48.85	\$15.00	1,992.00
8064122	TYPE 3 EROSION CONTROL BLANKET	SQYD	4,766.00	6	\$2.07	\$2.26	\$2.00	28,596.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	3.00	8	\$1,538.34	\$1,800.00	\$1,200.00	24.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	9.00	6	\$1,441.70	\$1,770.00	\$992.20	54.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.00	4	\$1,941.84	\$2,127.37	\$1,410.00	16.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	14.00	4	\$1,824.17	\$2,011.69	\$1,285.00	56.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	11.29	14	\$501.77	\$665.00	\$400.00	158.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	4.00	8	\$249.84	\$350.00	\$190.00	32.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	24.00	4	\$208.41	\$240.00	\$197.50	96.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	7.00	10	\$272.18	\$300.00	\$210.50	70.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	3.20	10	\$4,504.64	\$5,135.00	\$3,841.00	32.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	218.00	4	\$10.13	\$12.70	\$9.25	872.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	297.00	6	\$9.77	\$12.30	\$8.50	1,782.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	362.00	4	\$12.32	\$16.20	\$11.00	1,448.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	405.00	6	\$13.87	\$20.00	\$9.50	2,430.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	400.00	4	\$18.25	\$26.40	\$15.50	1,600.00
9015010	TRENCHING TYPE I	LIN. FT.	3,708.14	14	\$3.10	\$5.08	\$1.47	51,914.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	20.20	10	\$613.73	\$800.00	\$421.00	202.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	500.00	10	\$2.17	\$2.45	\$1.80	5,000.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	1,776.92	13	\$1.23	\$1.51	\$0.95	23,100.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,061.05	19	\$0.82	\$1.25	\$0.31	20,160.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,440.00	4	\$0.99	\$1.01	\$0.95	5,760.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	4,674.29	14	\$2.70	\$3.85	\$2.30	65,440.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	3.00	8	\$1,038.37	\$1,142.38	\$870.00	24.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	18.00	4	\$1,076.61	\$1,106.43	\$1,000.00	72.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	4.00	6	\$1,843.16	\$3,028.88	\$802.00	24.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	6	\$8,186.90	\$10,000.00	\$6,675.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020211	SIGNAL HEAD, TYPE 1S	EACH	14.00	4	\$450.30	\$665.00	\$378.00	56.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.50	8	\$725.60	\$910.00	\$588.00	36.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	12.00	3	\$844.79	\$955.50	\$750.00	36.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	2.00	3	\$1,324.85	\$1,559.25	\$1,150.00	6.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	19.08	13	\$792.52	\$1,000.00	\$685.00	248.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.00	4	\$1,117.97	\$1,300.00	\$1,045.00	8.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.00	9	\$1,348.41	\$1,450.00	\$1,287.00	18.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.00	5	\$550.79	\$690.00	\$360.00	40.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.00	8	\$259.02	\$370.00	\$195.00	32.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	6.00	9	\$827.84	\$1,130.00	\$630.00	54.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	10.00	4	\$1,024.26	\$1,087.03	\$950.00	40.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	2.00	5	\$4,758.94	\$5,580.00	\$4,080.00	10.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	5	\$6,099.48	\$6,900.00	\$5,135.00	5.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	5	\$6,636.81	\$7,482.00	\$5,300.00	5.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	3.00	4	\$4,524.08	\$4,570.00	\$4,500.00	12.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	4	\$6,065.18	\$6,145.72	\$5,895.00	4.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	4	\$6,531.19	\$6,834.74	\$5,700.00	4.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	4	\$9,424.06	\$10,531.24	\$6,225.00	4.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	2.00	4	\$10,637.26	\$11,014.04	\$9,635.00	8.00
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	4	\$8,578.70	\$10,750.00	\$6,650.00	4.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	4	\$9,858.40	\$12,000.00	\$7,800.00	4.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	4.00	3	\$5,339.73	\$6,000.00	\$4,632.69	12.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN. FT.	606.00	3	\$7.61	\$7.95	\$7.37	1,818.00
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.75	16	\$12,311.68	\$16,610.00	\$7,365.64	28.00
9024295	SPLICE CABINET	EACH	6.00	4	\$2,614.96	\$2,840.00	\$2,535.00	24.00
9024920	DETECTOR, PUSHBUTTON	EACH	10.67	9	\$220.00	\$340.00	\$180.00	96.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	1.00	4	\$132.67	\$185.00	\$115.00	4.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	60.55	11	\$7.19	\$17.00	\$3.80	666.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	2,186.31	16	\$6.57	\$12.11	\$5.50	34,981.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	493.46	13	\$9.30	\$12.50	\$6.80	6,415.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	70.13	8	\$10.26	\$18.10	\$7.20	561.00
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	265.56	9	\$15.46	\$20.00	\$12.00	2,390.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	513.69	13	\$16.46	\$23.00	\$14.00	6,678.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	95.00	5	\$19.04	\$23.00	\$18.00	475.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	740.00	4	\$0.95	\$1.10	\$0.90	2,960.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	401.06	16	\$1.19	\$4.50	\$1.00	6,417.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	2,604.55	11	\$1.21	\$1.45	\$0.95	28,650.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	2,362.22	9	\$0.92	\$1.50	\$0.80	21,260.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	2,376.67	9	\$1.10	\$1.60	\$0.95	21,390.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	3,487.50	16	\$1.28	\$2.10	\$1.10	55,800.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	12,280.00	4	\$2.18	\$2.40	\$2.10	49,120.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,189.44	18	\$4.05	\$7.00	\$2.25	21,410.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	1,604.17	12	\$1.29	\$2.15	\$0.65	19,250.00
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	1.00	3	\$4,081.87	\$4,200.00	\$3,930.00	3.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	4	\$3,785.95	\$4,600.00	\$3,200.00	4.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.00	4	\$2,863.63	\$4,000.00	\$2,480.00	8.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.44	9	\$3,526.79	\$4,900.00	\$2,825.00	13.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	6.06	16	\$682.73	\$825.00	\$590.00	97.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	7.84	19	\$861.86	\$1,980.00	\$750.00	149.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.81	16	\$1,173.34	\$1,750.00	\$895.00	45.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	5.00	4	\$1,199.04	\$1,625.00	\$1,055.00	20.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	6	\$1,313.68	\$2,400.00	\$773.62	12.00
9029100	BASE, CONCRETE	CUYD	28.89	16	\$888.46	\$1,200.00	\$710.00	462.20
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	4	\$26,617.27	\$29,939.08	\$17,000.00	4.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	5.93	26	\$967.16	\$2,500.00	\$708.98	154.20
9031210	STRUCTURAL STEEL POSTS	LBS	2,733.53	17	\$2.36	\$6.15	\$2.02	46,470.00
9031220	PIPE POSTS	LBS	5,020.91	11	\$2.01	\$3.50	\$1.76	55,230.00
9031240	BREAKAWAY ASSEMBLY	EACH	31.41	17	\$92.05	\$233.00	\$68.40	534.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	13.00	4	\$43.44	\$46.45	\$39.36	52.00
9031253A	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED YELLOW	EACH	28.00	4	\$43.44	\$46.45	\$39.36	112.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	25.00	8	\$40.15	\$45.45	\$31.32	200.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	17.00	4	\$43.00	\$45.80	\$39.36	68.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	1.00	4	\$43.00	\$45.80	\$39.36	4.00
9031260	WOOD POST, 4 IN. BY 4 IN.	LIN. FT.	25.00	3	\$9.58	\$9.80	\$9.25	75.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.	28.00	3	\$10.22	\$10.45	\$9.85	84.00
9031262	WOOD POST, 6 IN. BY 6 IN.	LIN. FT.	41.00	3	\$18.16	\$18.40	\$18.00	123.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	116.06	16	\$9.76	\$22.61	\$6.14	1,857.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	36.56	16	\$24.65	\$56.04	\$6.38	585.00
9035004	TYPE SHR2L-1 SIGN	SQFT	241.12	26	\$24.70	\$43.05	\$11.33	6,269.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	2.08	13	\$246.83	\$600.00	\$154.00	27.00
9035011	SIGN, TYPE STR2L-3	SQFT	406.57	14	\$19.57	\$33.00	\$15.71	5,692.00
9035065	TYPE SHR2L-3 SIGN	SQFT	59.75	8	\$39.07	\$52.65	\$17.00	478.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	133.50	8	\$36.03	\$48.90	\$20.00	1,068.00
9035069	TYPE SHR4L-1 SIGN	SQFT	68.00	4	\$26.40	\$36.00	\$20.78	272.00
9036031	TUBULAR SUPPORT, TYPE C-1710-18	EACH	1.00	4	\$6,194.53	\$6,885.00	\$5,837.00	4.00
9036035	TUBULAR SUPPORT, TYPE C-2315-16	EACH	1.00	4	\$10,464.23	\$10,989.00	\$10,072.00	4.00
9036037	TUBULAR SUPPORT, TYPE C-2315-24	EACH	1.00	4	\$13,904.69	\$14,800.00	\$12,783.00	4.00
9036052	TUBULAR SUPPORT, TYPE B-2018, 20 FT. OR 6.1 M ARM LENGTH	EACH	1.00	4	\$18,900.76	\$20,000.00	\$17,859.00	4.00
9038000	TEMPORARY GROUND MOUNTED LOGO SIGNS	EACH	12.00	4	\$818.73	\$845.00	\$798.87	48.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	27.00	3	\$9.35	\$12.09	\$7.60	81.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	25.38	13	\$55.76	\$117.69	\$20.00	330.00
2013000	CLEARING AND GRUBBING	ACRE	5.00	8	\$3,150.74	\$4,630.00	\$2,000.00	40.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	75	\$19,000.41	\$165,000.00	\$250.00	75.00
2031000	CLASS A EXCAVATION	CUYD	47,012.00	13	\$5.94	\$47.00	\$3.50	611,156.00
2032000	CLASS C EXCAVATION	CUYD	2,296.00	8	\$21.04	\$45.00	\$11.75	18,368.00
2035500	EMBANKMENT IN PLACE	CUYD	1,789.00	5	\$17.18	\$20.00	\$14.31	8,945.00
2036000	COMPACTING EMBANKMENT	CUYD	7,186.62	13	\$1.74	\$7.93	\$0.30	93,426.00
2037075	COMPACTING IN CUT	STA.	10.30	8	\$435.01	\$800.00	\$17.40	82.40
2061000	CLASS 1 EXCAVATION	CUYD	23.57	14	\$176.18	\$319.30	\$36.30	330.00
2063000	CLASS 3 EXCAVATION	CUYD	23.46	13	\$33.91	\$74.53	\$10.00	305.00
2071000	LINEAR GRADING CLASS 1	STA.	127.91	38	\$173.35	\$2,500.00	\$16.93	4,860.50
2072000	LINEAR GRADING CLASS 2	STA.	301.40	12	\$321.49	\$3,527.97	\$150.00	3,616.80
2152000A	SHAPING SLOPES, CLASS II	100FT	412.17	23	\$169.84	\$417.00	\$60.00	9,480.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	9,647.50	12	\$7.88	\$12.00	\$4.10	115,770.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	6	\$54,187.50	\$77,250.00	\$20,000.00	6.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	3,556.00	6	\$11.30	\$12.00	\$10.55	21,336.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	3,694.15	37	\$5.56	\$21.25	\$3.30	136,683.50
4010151	TYPE A3 SHOULDER	SQYD	7,597.40	5	\$14.47	\$16.50	\$10.40	37,987.00
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	8,123.20	64	\$50.81	\$185.00	\$39.00	519,884.80
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	4,612.18	13	\$54.32	\$64.85	\$44.60	59,958.30
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	242.80	5	\$68.86	\$90.00	\$44.64	1,214.00
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	1,371.97	35	\$54.42	\$85.00	\$43.85	48,018.90
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	6,913.03	40	\$52.76	\$70.00	\$44.98	276,521.20
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	10,528.86	14	\$66.36	\$83.99	\$57.40	147,404.00
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TONS	4,217.40	3	\$79.54	\$80.00	\$78.64	12,652.20
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	14,795.77	11	\$60.51	\$67.75	\$53.80	162,753.50
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	26.10	6	\$151.99	\$245.00	\$129.65	156.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	22,254.00	7	\$84.82	\$90.00	\$80.20	155,778.00
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)	TONS	954.30	6	\$111.55	\$115.00	\$105.00	5,725.80
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	25,803.00	5	\$56.15	\$58.90	\$54.00	129,015.00
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	26,104.70	7	\$62.39	\$70.00	\$54.10	182,732.90
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	789.55	8	\$76.49	\$160.00	\$72.90	6,316.40
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS	4,053.00	6	\$72.79	\$75.00	\$69.10	24,318.00
4071005	TACK COAT	GAL	5,386.67	120	\$1.44	\$20.00	\$0.01	646,400.00
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	SQYD	4,711.00	6	\$39.09	\$48.00	\$33.30	28,266.00
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	194.00	6	\$218.83	\$267.00	\$200.00	1,164.00
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	CUYD	47,908.20	6	\$63.86	\$77.00	\$49.25	287,449.20
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	194,045.00	6	\$9.62	\$11.50	\$8.50	1,164,270.00
6042010	ADJUSTING MANHOLE	EACH	7.50	10	\$269.62	\$434.73	\$100.00	75.00
6042020	ADJUSTING BASIN OR INLET	EACH	9.00	5	\$787.61	\$1,350.00	\$100.00	45.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	309.09	11	\$11.27	\$50.00	\$7.80	3,400.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	5.09	11	\$659.75	\$1,850.00	\$250.00	56.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	1.00	2	\$1,240.86	\$2,481.71	\$0.01	2.00
6061010	GUARDRAIL TYPE A	LIN. FT.	2,768.78	27	\$16.11	\$19.54	\$7.03	74,757.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,118.75	8	\$25.48	\$29.50	\$11.12	8,950.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	375.00	8	\$30.64	\$36.90	\$10.00	3,000.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	35.00	2	\$11.97	\$13.94	\$10.00	70.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	4.25	8	\$1,435.15	\$1,650.00	\$42.59	34.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.00	2	\$62.55	\$80.00	\$45.10	4.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	5.29	14	\$1,574.59	\$1,736.67	\$1,394.38	74.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	6.00	22	\$298.61	\$434.17	\$5.39	132.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	6.50	8	\$761.10	\$1,836.52	\$5.74	52.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.00	2	\$63.08	\$75.00	\$51.15	4.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	6.50	8	\$1,104.66	\$1,650.00	\$43.59	52.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	2.00	2	\$34.58	\$50.00	\$19.15	4.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	6.70	30	\$1,982.86	\$4,729.19	\$765.55	201.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.00	2	\$63.00	\$125.98	\$0.01	4.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	2	\$226.76	\$453.51	\$0.01	2.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	200.00	2	\$3.59	\$7.00	\$0.17	400.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	100.00	2	\$3.59	\$7.00	\$0.17	200.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	100.00	2	\$0.29	\$0.56	\$0.01	200.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.25	8	\$1,689.56	\$3,500.00	\$68.28	10.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	2.00	2	\$84.14	\$100.00	\$68.28	4.00
6066610	END ANCHOR	EACH	5.52	27	\$772.50	\$1,033.04	\$19.40	149.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	2.00	2	\$112.14	\$224.27	\$0.01	4.00
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	2.00	2	\$2.02	\$4.03	\$0.01	4.00
6066640	GUARDRAIL DELINEATOR, WHITE	EACH	100.00	2	\$0.08	\$0.15	\$0.01	200.00
6066641A	GUARDRAIL DELINEATOR, YELLOW	EACH	100.00	2	\$0.08	\$0.15	\$0.01	200.00
6066642	GUARDRAIL DELINEATOR, WHITE/RED	EACH	100.00	2	\$0.11	\$0.20	\$0.01	200.00
6066645	GUARD CABLE DELINEATOR, WHITE	EACH	200.00	2	\$0.04	\$0.07	\$0.01	400.00
6066646A	GUARD CABLE DELINEATOR, YELLOW	EACH	200.00	2	\$0.04	\$0.07	\$0.01	400.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	200.00	2	\$0.08	\$0.14	\$0.01	400.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	100.00	3	\$11.59	\$16.00	\$5.77	300.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	100.00	3	\$14.02	\$24.00	\$4.05	300.00
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	LIN. FT.	40.00	3	\$5.51	\$10.00	\$3.04	120.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	138.00	8	\$79.48	\$90.00	\$70.39	1,104.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	40.00	3	\$40.08	\$80.00	\$20.00	120.00
6072010	WOVEN WIRE FENCE	LIN. FT.	40.00	3	\$3.68	\$6.00	\$2.03	120.00
6081000	CONCRETE MEDIAN	SQYD	84.40	8	\$75.81	\$110.00	\$50.00	675.20
6081010	CONCRETE CURB RAMP	SQYD	575.65	13	\$97.90	\$215.00	\$82.00	7,483.50
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	152.16	7	\$43.99	\$53.66	\$33.00	1,065.10
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	309.25	8	\$32.14	\$50.00	\$17.89	2,474.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	16.86	7	\$43.06	\$52.79	\$30.00	118.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	450.67	12	\$11.70	\$100.00	\$6.50	5,408.00
6094010	DRAIN BASIN	EACH	2.00	8	\$2,128.74	\$5,000.00	\$1,000.00	16.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	150.00	6	\$26.35	\$35.00	\$20.00	900.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	150.00	6	\$22.98	\$38.50	\$11.00	900.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	741.00	8	\$24.08	\$32.56	\$15.00	5,928.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	741.00	8	\$14.46	\$20.00	\$8.56	5,928.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	1.50	12	\$4,885.24	\$7,551.00	\$4,350.00	18.00
6122020	REPLACEMENT SAND BARREL	EACH	2.00	6	\$486.50	\$750.00	\$309.00	12.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.00	6	\$1,002.08	\$1,500.00	\$500.00	12.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.66	38	\$3,129.99	\$11,000.00	\$100.00	63.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	300.00	6	\$145.64	\$210.00	\$94.83	1,800.00
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	30.00	6	\$9.72	\$22.21	\$1.12	180.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	30.00	6	\$14.44	\$28.61	\$5.00	180.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	285.00	6	\$8.75	\$14.00	\$2.00	1,710.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	175.00	6	\$13.51	\$21.00	\$4.50	1,050.00
6134001	DOWEL BAR RETROFIT	EACH	34,928.00	7	\$35.92	\$38.94	\$30.50	244,496.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	2.00	8	\$818.56	\$1,100.00	\$650.00	16.00
6161005	CONSTRUCTION SIGNS	SQFT	725.84	137	\$6.28	\$21.05	\$1.00	99,440.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.57	21	\$108.20	\$298.80	\$75.00	96.00
6161009	FLAG ASSEMBLY	EACH	24.98	132	\$20.99	\$186.19	\$1.00	3,298.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	60.00	2	\$3.00	\$5.00	\$1.00	120.00
6161025	CHANNELIZER (TRIM LINE)	EACH	117.91	92	\$18.37	\$100.00	\$1.00	10,848.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	6.67	33	\$164.23	\$300.00	\$100.00	220.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	24.00	6	\$78.89	\$100.00	\$46.35	144.00
6161040	FLASHING ARROW PANEL	EACH	2.45	49	\$671.45	\$2,000.00	\$1.00	120.00
6161070	TUBULAR MARKER	EACH	869.00	12	\$27.93	\$36.05	\$25.00	10,428.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	6	\$726.67	\$1,500.00	\$0.01	12.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	5.50	16	\$2,996.32	\$5,922.50	\$1.00	88.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	1.93	127	\$114.22	\$206.00	\$1.00	245.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	1.65	52	\$157.59	\$215.00	\$100.00	86.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.45	33	\$152.88	\$253.81	\$100.00	81.00
6162010	WORK ZONE LIGHTING	EACH	1.00	18	\$12,974.74	\$100,000.00	\$1.00	18.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	333.33	18	\$27.01	\$35.00	\$20.00	6,000.00
6173700A	TEMP. TRAFFIC BARRIER W/ ANCHORING SYS., CONTRACTOR FURNISHED / RETAINED	LIN. FT.	611.00	6	\$32.41	\$40.00	\$30.00	3,666.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	4.00	6	\$810.15	\$1,000.00	\$750.00	24.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	350.00	12	\$9.23	\$15.38	\$7.50	4,200.00
6175011A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN. FT.	611.00	6	\$19.16	\$22.96	\$12.00	3,666.00
6181000	MOBILIZATION	LUMP	1.00	109	\$127,463.66	\$1,751,001.49	\$3,800.00	109.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	5,488.81	16	\$1.25	\$5.50	\$0.01	87,821.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	125.00	4	\$3.66	\$4.00	\$3.50	500.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	5,084.00	5	\$5.11	\$5.50	\$4.85	25,420.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	389.54	13	\$20.83	\$23.23	\$19.30	5,064.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	98.00	5	\$20.87	\$23.23	\$19.30	490.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	23.21	33	\$329.64	\$435.00	\$300.00	766.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	10.00	8	\$327.95	\$350.00	\$300.00	80.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	3.50	8	\$563.86	\$605.45	\$450.00	28.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.00	4	\$476.08	\$500.00	\$450.00	16.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	6,960.00	6	\$1.28	\$2.30	\$0.77	41,760.00
6205330	PREFORMED SHORT TERM MARKING TAPE, 12 IN., WHITE	LIN. FT.	360.50	8	\$3.46	\$5.00	\$2.00	2,884.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	2,825.00	6	\$1.11	\$1.55	\$0.60	16,950.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	6,013.00	6	\$0.94	\$1.20	\$0.55	36,078.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	48.00	6	\$8.60	\$15.00	\$3.50	288.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	23,080.00	5	\$0.15	\$0.18	\$0.13	115,400.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	23,480.00	5	\$0.15	\$0.18	\$0.13	117,400.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	2,751.00	7	\$0.78	\$0.85	\$0.75	19,257.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (LIN. FT.	26.00	4	\$4.07	\$5.00	\$3.25	104.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	32,220.67	24	\$0.24	\$0.45	\$0.20	773,296.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	15,981.77	30	\$0.33	\$1.80	\$0.22	479,453.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	574.88	8	\$1.36	\$10.00	\$0.75	4,599.00
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	337.20	10	\$4.63	\$5.25	\$3.25	3,372.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	1,415.00	6	\$1.08	\$1.16	\$0.77	8,490.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	5,112.00	8	\$0.25	\$0.47	\$0.20	40,896.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	51,111.90	20	\$0.11	\$0.43	\$0.08	1,022,238.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	74,187.64	45	\$0.14	\$0.62	\$0.12	3,338,444.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	2,976.00	6	\$0.28	\$0.31	\$0.26	17,856.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	61,262.92	39	\$0.14	\$0.62	\$0.12	2,389,254.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	2,632.00	6	\$0.28	\$0.77	\$0.18	15,792.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,451.00	6	\$0.60	\$1.55	\$0.40	14,706.00
6206124	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	LIN. FT.	67.54	13	\$4.24	\$6.50	\$1.50	878.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	34,498.00	37	\$0.30	\$2.50	\$0.20	1,276,426.00
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	707.18	17	\$1.35	\$17.53	\$0.70	12,022.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	1,067.84	56	\$1.13	\$7.00	\$0.45	59,799.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	7,294.05	39	\$1.80	\$11.56	\$0.65	284,468.00
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK	SQYD	6,097.22	27	\$2.44	\$7.05	\$1.00	164,625.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,211.84	105	\$5.07	\$27.00	\$1.00	232,243.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,112.00	8	\$3.09	\$5.43	\$2.50	8,896.00
6240104A	SEPARATION GEOTEXTILE	SQYD	4,423.00	6	\$2.88	\$4.12	\$2.25	26,538.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	669.67	50	\$13.31	\$215.00	\$5.08	33,483.40
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	215.43	17	\$16.56	\$85.10	\$5.08	3,662.30
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	911.90	6	\$47.73	\$100.00	\$25.00	5,471.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	20	\$25,089.58	\$88,900.00	\$1,717.41	20.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	454.00	8	\$53.91	\$61.53	\$45.00	3,632.00
7026000	PRE-BORE FOR PILING	LIN. FT.	198.00	8	\$136.56	\$148.72	\$125.91	1,584.00
7027000	PILE POINT REINFORCEMENT	EACH	24.00	8	\$145.72	\$248.00	\$107.00	192.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	85.50	8	\$559.45	\$662.95	\$460.00	684.00
7034212	SLAB ON STEEL	SQYD	1,691.67	18	\$257.37	\$343.00	\$200.00	30,450.00
7034214	CLASS B-2 CONCRETE	CUYD	95.40	6	\$1,207.81	\$1,720.00	\$1,000.00	572.40
7034215	SAFETY BARRIER CURB	LIN. FT.	697.69	26	\$64.29	\$100.48	\$49.00	18,140.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	646.00	8	\$378.87	\$432.07	\$250.00	5,168.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	100.00	6	\$138.46	\$190.00	\$100.00	600.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	574.00	8	\$202.90	\$270.33	\$177.00	4,592.00
7061070	MECHANICAL BAR SPLICE	EACH	945.00	12	\$27.61	\$43.91	\$21.70	11,340.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	8	\$3,448.47	\$4,911.59	\$3,069.00	8.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	5,560.00	6	\$1.70	\$3.25	\$1.00	33,360.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	18	\$4,424.72	\$5,509.57	\$3,900.00	18.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	6	\$3,312.67	\$3,600.00	\$3,200.00	6.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	6	\$29,865.83	\$32,000.00	\$29,000.00	6.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,180.00	8	\$4.43	\$9.63	\$3.00	17,440.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	707,200.00	6	\$1.29	\$1.50	\$1.19	4,243,200.00
7123000	STEEL BAR DAM	EACH	1.00	5	\$6,189.77	\$12,600.00	\$826.36	5.00
7123130	REHABILITATE BEARING	EACH	8.00	6	\$1,891.47	\$2,500.00	\$1,250.00	48.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.00	8	\$1,256.56	\$1,840.00	\$867.22	64.00
7123610	SLAB DRAIN	EACH	29.85	26	\$308.35	\$600.00	\$235.00	776.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	4,144.44	18	\$21.71	\$50.00	\$10.00	74,600.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	10,800.00	4	\$4.57	\$6.00	\$1.00	43,200.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	4,144.44	18	\$3.89	\$12.00	\$2.00	74,600.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,844.44	18	\$3.74	\$8.00	\$2.00	51,200.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	2,844.44	18	\$3.74	\$8.00	\$2.00	51,200.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	4	\$15,625.00	\$30,000.00	\$2,000.00	4.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	10,800.00	4	\$2.22	\$3.00	\$1.20	43,200.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	10,800.00	4	\$2.22	\$3.00	\$1.20	43,200.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	32.00	6	\$94.15	\$125.00	\$46.65	192.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	14	\$1,591.55	\$2,500.00	\$820.00	28.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	8.00	6	\$306.18	\$355.00	\$250.00	48.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	12.00	6	\$2,460.18	\$3,000.00	\$1,947.50	72.00
7163000	TYPE N PTFE BEARING	EACH	16.00	6	\$3,007.17	\$3,500.00	\$2,665.00	96.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	50.00	12	\$346.04	\$484.10	\$61.21	600.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	64.00	6	\$325.77	\$370.71	\$291.90	384.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	52.00	8	\$58.70	\$100.00	\$37.00	416.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	740.91	11	\$30.11	\$72.70	\$13.65	8,150.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	91.00	5	\$75.82	\$100.00	\$54.00	455.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	8	\$903.82	\$1,250.00	\$651.45	16.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.00	5	\$457.58	\$800.00	\$205.00	30.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	11.18	43	\$1,634.55	\$3,000.00	\$1,250.00	480.60
8061016	SEDIMENT REMOVAL	CUYD	90.42	38	\$19.53	\$80.00	\$3.00	3,436.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.24	21	\$1,145.49	\$3,000.00	\$300.00	26.10
8061019	SILT FENCE	LIN. FT.	3,777.84	31	\$2.00	\$6.87	\$1.00	117,113.00
8061020	TEMPORARY PIPE	LIN. FT.	600.00	6	\$25.95	\$43.00	\$14.40	3,600.00
8061021	TYPE I DITCH CHECK	EACH	59.63	24	\$90.43	\$114.78	\$50.00	1,431.00
8061022	TYPE II DITCH CHECK	EACH	97.79	19	\$139.55	\$306.98	\$109.28	1,858.00
8064123	TYPE 4 EROSION CONTROL BLANKET	SQYD	9,083.00	8	\$2.09	\$3.00	\$1.70	72,664.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	9.00	6	\$1,441.70	\$1,770.00	\$992.20	54.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	9.00	6	\$495.27	\$600.00	\$400.00	54.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	9.00	6	\$284.48	\$300.00	\$279.00	54.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	4.00	6	\$4,710.73	\$5,135.00	\$4,200.00	24.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	297.00	6	\$9.77	\$12.30	\$8.50	1,782.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	405.00	6	\$13.87	\$20.00	\$9.50	2,430.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9015010	TRENCHING TYPE I	LIN. FT.	3,151.00	6	\$2.64	\$4.00	\$1.47	18,906.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	21.00	6	\$586.02	\$800.00	\$421.00	126.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	300.00	6	\$2.00	\$2.31	\$1.80	1,800.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,080.00	6	\$0.70	\$1.25	\$0.31	6,480.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	5,200.00	6	\$2.97	\$3.75	\$2.51	31,200.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	4.00	6	\$1,843.16	\$3,028.88	\$802.00	24.00
9018611	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	2.00	6	\$7,671.65	\$10,674.80	\$3,255.08	12.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	6	\$8,186.90	\$10,000.00	\$6,675.00	6.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	5.71	7	\$616.18	\$737.37	\$434.00	40.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.18	11	\$763.19	\$862.11	\$710.00	35.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	3.60	15	\$926.54	\$1,064.65	\$864.15	54.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	4.00	11	\$1,412.17	\$1,754.82	\$1,335.00	44.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	4.00	11	\$302.89	\$340.30	\$250.00	44.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.00	4	\$730.84	\$736.36	\$729.00	12.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	3.00	8	\$4,499.93	\$5,184.90	\$4,349.00	24.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	8	\$4,914.73	\$6,094.28	\$4,689.00	8.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.00	11	\$11,735.84	\$12,868.88	\$10,219.08	11.00
9024920	DETECTOR, PUSHBUTTON	EACH	5.71	7	\$303.01	\$414.21	\$155.00	40.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	11	\$18,795.15	\$24,737.67	\$17,698.00	11.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	1,084.62	13	\$3.27	\$5.05	\$0.01	14,100.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	110.07	15	\$13.12	\$20.59	\$7.00	1,651.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	173.55	11	\$16.91	\$30.26	\$8.00	1,909.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	106.09	11	\$23.08	\$27.61	\$19.10	1,167.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	360.00	11	\$0.57	\$1.05	\$0.39	3,960.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	160.00	3	\$1.50	\$2.01	\$1.23	480.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	250.00	8	\$1.08	\$1.17	\$1.00	2,000.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	714.55	11	\$1.29	\$2.57	\$0.95	7,860.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	1,563.33	15	\$1.56	\$2.93	\$1.21	23,450.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,776.15	13	\$4.53	\$6.75	\$4.00	23,090.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	8	\$4,736.76	\$5,154.66	\$4,245.39	8.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.00	11	\$874.21	\$981.22	\$673.00	22.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	1.82	11	\$1,199.53	\$1,581.46	\$900.00	20.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.73	11	\$1,687.12	\$1,923.37	\$1,300.00	19.00
9029100	BASE, CONCRETE	CUYD	10.68	15	\$1,005.48	\$1,155.00	\$881.22	160.20
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	6	\$64,968.41	\$79,200.11	\$42,610.32	6.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	0.73	24	\$1,716.87	\$3,105.00	\$1,000.00	17.60
9031210	STRUCTURAL STEEL POSTS	LBS	337.14	14	\$3.68	\$5.25	\$2.70	4,720.00
9031220	PIPE POSTS	LBS	424.00	10	\$2.96	\$4.00	\$2.70	4,240.00
9031240	BREAKAWAY ASSEMBLY	EACH	4.25	16	\$218.21	\$312.90	\$90.00	68.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	132.00	6	\$11.72	\$12.20	\$11.60	792.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	22.00	6	\$22.15	\$23.05	\$21.95	132.00
9035004	TYPE SHR2L-1 SIGN	SQFT	122.40	20	\$26.88	\$43.05	\$11.33	2,448.00
9035011	SIGN, TYPE STR2L-3	SQFT	192.00	6	\$26.63	\$30.00	\$25.15	1,152.00
9035065	TYPE SHR2L-3 SIGN	SQFT	20.80	15	\$40.32	\$80.00	\$20.00	312.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035070	TYPE SHR4L-3 SIGN	SQFT	18.00	4	\$30.00	\$30.00	\$30.00	72.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	64.59	34	\$72.43	\$450.00	\$15.80	2,196.00
2013000	CLEARING AND GRUBBING	ACRE	1.87	15	\$8,304.06	\$20,000.00	\$4,419.74	28.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	66	\$39,777.49	\$230,000.00	\$800.00	66.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	1,500.00	8	\$7.95	\$12.00	\$5.00	12,000.00
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	LIN. FT.	175.00	8	\$18.16	\$30.00	\$10.00	1,400.00
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	SQFT	450.00	8	\$10.65	\$15.00	\$7.00	3,600.00
2024029	REMOVAL OF CEILING TILE ACM (FRIABLE)	SQFT	1,000.00	8	\$6.51	\$15.00	\$3.00	8,000.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	2,000.00	8	\$2.81	\$5.00	\$1.50	16,000.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	700.00	8	\$14.40	\$30.00	\$7.00	5,600.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	550.00	8	\$9.21	\$20.00	\$2.50	4,400.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	200.00	8	\$10.49	\$25.00	\$2.00	1,600.00
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NON-FRIABLE)	LIN. FT.	100.00	8	\$11.16	\$25.00	\$2.50	800.00
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	LIN. FT.	200.00	8	\$5.31	\$15.00	\$1.50	1,600.00
2024067	REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	700.00	8	\$5.06	\$8.00	\$3.00	5,600.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	200.00	8	\$10.41	\$25.00	\$3.50	1,600.00
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	SQFT	1,500.00	8	\$12.13	\$25.00	\$3.00	12,000.00
2024074	REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	SQFT	500.00	8	\$4.64	\$5.60	\$2.00	4,000.00
2024076	REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	SQFT	300.00	8	\$4.64	\$5.60	\$2.00	2,400.00
2024078	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	SQFT	375.00	8	\$5.01	\$8.00	\$3.00	3,000.00
2024091	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CAT. I NON-FRIABLE)	SQFT	625.00	8	\$4.39	\$5.00	\$3.00	5,000.00
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	250.00	8	\$3.54	\$4.35	\$1.25	2,000.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	800.00	8	\$3.16	\$5.00	\$1.25	6,400.00
2024098	REMOVAL OF FLOOR TILE & MASTIC ACM ON CONCRETE (CAT. I NON-FRIABLE)	SQFT	700.00	8	\$3.54	\$5.00	\$2.25	5,600.00
2031000	CLASS A EXCAVATION	CUYD	31,218.20	45	\$4.30	\$20.00	\$0.01	1,404,819.00
2032000	CLASS C EXCAVATION	CUYD	23,002.22	9	\$7.60	\$56.37	\$4.00	207,020.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	1,335.00	6	\$11.77	\$20.00	\$2.50	8,010.00
2035500	EMBANKMENT IN PLACE	CUYD	21,079.11	19	\$9.17	\$20.00	\$5.54	400,503.00
2036000	COMPACTING EMBANKMENT	CUYD	21,005.14	51	\$0.94	\$20.00	\$0.25	1,071,262.00
2037075	COMPACTING IN CUT	STA.	37.44	42	\$319.20	\$4,100.00	\$86.00	1,572.50
2043010	PORE PRESSURE MEASURING DEVICE	EACH	4.00	8	\$2,642.60	\$5,000.00	\$1,040.80	32.00
2061000	CLASS 1 EXCAVATION	CUYD	585.00	8	\$27.30	\$55.50	\$7.00	4,680.00
2062000	CLASS 2 EXCAVATION	CUYD	1,316.00	12	\$32.71	\$48.00	\$20.00	15,792.00
2063000	CLASS 3 EXCAVATION	CUYD	12.00	18	\$43.74	\$165.00	\$10.00	216.00
2063300	CLASS 4 EXCAVATION	CUYD	519.50	8	\$24.08	\$53.00	\$9.60	4,156.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	24.00	1	\$200.00	\$200.00	\$200.00	24.00
2063500	CULVERT CLEANOUT	EACH	5.00	8	\$828.95	\$1,880.00	\$300.00	40.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	8	\$109,227.75	\$163,822.00	\$75,000.00	8.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	8	\$105,297.13	\$165,377.00	\$75,000.00	8.00
2071000	LINEAR GRADING CLASS 1	STA.	13.23	13	\$486.79	\$3,500.00	\$80.00	172.00
2072000	LINEAR GRADING CLASS 2	STA.	11.49	33	\$1,421.56	\$4,640.00	\$235.00	379.10
2081000	INTERCEPTION DITCH	100FT	3.67	12	\$403.23	\$2,440.00	\$133.00	44.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	189.00	7	\$203.38	\$325.00	\$148.00	1,323.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	189.00	7	\$276.35	\$700.00	\$132.82	1,323.00
2142000	FURNISHING ROCK FILL	CUYD	600.00	8	\$21.16	\$28.50	\$14.31	4,800.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2143000	PLACING ROCK FILL	CUYD	600.00	8	\$10.49	\$16.76	\$5.00	4,800.00
2151000A	SHAPING SLOPES, CLASS I	100FT	67.58	19	\$364.88	\$3,200.00	\$95.00	1,284.00
2152000A	SHAPING SLOPES, CLASS II	100FT	91.47	19	\$394.54	\$1,460.00	\$65.33	1,738.00
2164000	CURB REMOVAL	LIN. FT.	255.00	4	\$109.50	\$160.00	\$80.00	1,020.00
3030600	FURNISHING ROCK BASE MATERIAL	SQYD	9,313.00	4	\$15.20	\$18.00	\$10.00	37,252.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	9,313.00	4	\$5.50	\$8.00	\$3.30	37,252.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	28,676.29	28	\$4.61	\$17.00	\$2.20	802,936.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	8,759.14	21	\$4.97	\$12.00	\$3.00	183,942.00
3102002	CRUSHED STONE (B)	TONS	564.00	3	\$44.43	\$55.00	\$29.00	1,692.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	318.00	5	\$26.07	\$35.70	\$19.89	1,590.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	546.53	19	\$7.47	\$100.00	\$5.00	10,384.00
4010101	8 INCHES, BITUMINOUS PAVEMENT	SQYD	1,700.00	4	\$44.25	\$50.00	\$27.00	6,800.00
4010106	6 INCHES, BITUMINOUS PAVEMENT	SQYD	181.00	8	\$65.43	\$77.00	\$25.00	1,448.00
4010150	TYPE A2 SHOULDER	SQYD	704.02	10	\$36.51	\$61.95	\$25.00	7,040.20
4010151	TYPE A3 SHOULDER	SQYD	17,047.24	11	\$18.22	\$25.00	\$12.39	187,519.60
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	2,997.11	47	\$53.60	\$400.00	\$44.20	140,864.20
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	4,507.26	11	\$54.61	\$90.00	\$44.60	49,579.90
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	242.80	5	\$68.86	\$90.00	\$44.64	1,214.00
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	431.36	19	\$62.46	\$85.00	\$43.85	8,195.80
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TONS	402.77	13	\$69.50	\$89.87	\$56.20	5,236.00
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	6,969.70	93	\$53.24	\$72.85	\$41.78	648,182.20
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	8,006.60	6	\$60.61	\$64.95	\$56.00	48,039.60
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TONS	11,379.95	6	\$83.53	\$87.25	\$80.25	68,279.70
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	13,135.65	6	\$66.20	\$73.30	\$62.55	78,813.90
4071005	TACK COAT	GAL	5,565.09	167	\$1.37	\$15.00	\$0.01	929,370.00
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	2,920.00	4	\$3.88	\$5.00	\$3.50	11,680.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	SQYD	339.00	8	\$46.81	\$61.50	\$35.00	2,712.00
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	SQYD	1,700.00	4	\$33.19	\$41.75	\$26.00	6,800.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	239.00	5	\$46.59	\$50.75	\$37.50	1,195.00
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	SQYD	1,990.20	4	\$56.08	\$82.00	\$43.00	7,960.80
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	7,185.97	3	\$35.32	\$40.00	\$30.45	21,557.90
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	53,989.10	7	\$31.98	\$40.50	\$25.00	377,923.70
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	12,128.00	5	\$44.45	\$50.70	\$39.00	60,640.00
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	18,245.00	4	\$37.09	\$39.35	\$33.00	72,980.00
5021340	TYPE A2 SHOULDER	SQYD	1,199.30	3	\$45.67	\$57.00	\$30.00	3,597.90
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	303.67	12	\$211.43	\$275.00	\$140.00	3,644.00
6042010	ADJUSTING MANHOLE	EACH	5.87	31	\$474.59	\$5,500.00	\$100.00	182.00
6042020	ADJUSTING BASIN OR INLET	EACH	9.00	5	\$787.61	\$1,350.00	\$100.00	45.00
6044011	PIPE COLLAR, TYPE A	EACH	1.14	21	\$1,254.61	\$2,500.00	\$1.00	24.00
6044013	PIPE COLLAR, TYPE C	EACH	1.00	4	\$1,446.25	\$2,100.00	\$385.00	4.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	472.00	4	\$16.75	\$22.00	\$12.00	1,888.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	5.00	4	\$660.00	\$860.00	\$400.00	20.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,210.60	25	\$17.41	\$21.00	\$14.00	30,265.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	118.50	10	\$28.74	\$32.00	\$23.00	1,185.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061040	GUARDRAIL TYPE D	LIN. FT.	75.00	7	\$24.19	\$39.00	\$20.00	525.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	15.00	7	\$25.26	\$32.00	\$22.00	105.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	15.00	7	\$22.85	\$24.00	\$22.00	105.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB WORK ONLY	EACH	1.00	7	\$330.99	\$1,600.00	\$100.00	7.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB WORK ONLY	EACH	2.09	11	\$1,236.68	\$1,739.00	\$100.00	23.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.00	7	\$125.89	\$300.00	\$26.98	14.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	4.00	14	\$405.24	\$440.00	\$385.20	56.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.76	17	\$1,389.65	\$1,700.00	\$100.00	47.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.02	44	\$2,093.43	\$4,729.19	\$1,183.88	177.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	7	\$711.78	\$4,000.00	\$10.00	7.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.00	7	\$1,818.03	\$10,000.00	\$10.00	7.00
6066610	END ANCHOR	EACH	3.00	7	\$605.25	\$900.00	\$450.00	21.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	62.00	5	\$40.12	\$45.00	\$36.00	310.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	5	\$891.60	\$1,000.00	\$800.00	5.00
6072010	WOVEN WIRE FENCE	LIN. FT.	270.00	4	\$13.09	\$14.10	\$12.00	1,080.00
6081000	CONCRETE MEDIAN	SQYD	165.87	9	\$63.05	\$230.00	\$48.00	1,492.80
6081010	CONCRETE CURB RAMP	SQYD	79.26	15	\$200.56	\$500.00	\$60.00	1,188.90
6083004	4 IN. CONCRETE MEDIAN STRIP	SQYD	168.53	12	\$43.18	\$135.00	\$28.00	2,022.40
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	187.39	15	\$58.50	\$97.30	\$36.91	2,810.80
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	44.40	7	\$81.03	\$125.00	\$54.00	310.80
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	171.61	18	\$48.06	\$113.80	\$36.00	3,089.00
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	100.00	5	\$33.93	\$50.00	\$17.89	500.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	12.00	8	\$65.25	\$95.00	\$30.00	96.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	27.00	8	\$63.13	\$80.00	\$50.00	216.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	599.43	14	\$51.65	\$380.00	\$14.25	8,392.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	146.50	16	\$12.32	\$40.00	\$4.11	2,344.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	1,025.00	5	\$15.17	\$34.80	\$6.00	5,125.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.	220.00	4	\$14.35	\$35.00	\$3.90	880.00
6093010	ASPHALT CURB	LIN. FT.	2,980.00	6	\$6.50	\$8.50	\$4.00	17,880.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	261.56	27	\$26.52	\$78.00	\$9.65	7,062.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	165.50	8	\$24.28	\$34.00	\$14.00	1,324.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	317.11	27	\$15.66	\$210.00	\$8.00	8,562.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	165.50	8	\$24.76	\$82.00	\$11.00	1,324.00
6097000	ROCK LINING	CUYD	42.46	13	\$56.97	\$268.44	\$25.00	552.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	644.86	14	\$23.35	\$34.00	\$1.00	9,028.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	830.00	14	\$13.08	\$53.00	\$6.00	11,620.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	319.00	1	\$80.00	\$80.00	\$80.00	319.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.00	25	\$3,341.93	\$12,700.00	\$100.00	50.00
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	100.88	10	\$207.73	\$308.50	\$36.00	1,008.80
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	260.00	6	\$5.52	\$6.60	\$5.00	1,560.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	SQYD	190.00	12	\$9.38	\$15.00	\$6.50	2,280.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	4,340.00	10	\$7.07	\$60.00	\$5.00	43,400.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAI	EACH	1,100.00	6	\$9.92	\$14.00	\$7.00	6,600.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	300.00	6	\$8.75	\$9.75	\$7.50	1,800.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVTM REPAIR (TYPE L)	EACH	260.00	6	\$9.00	\$10.00	\$8.00	1,560.00
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVTM REPAIR	TONS	110.19	8	\$238.78	\$435.00	\$49.20	881.50
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	320.29	8	\$75.59	\$150.00	\$35.00	2,562.30
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	4.00	9	\$800.93	\$1,503.36	\$500.00	36.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.00	9	\$535.12	\$791.09	\$375.00	18.00
6142010	12 IN. OR 300MM AUTO FLOODGATE (TYPE 1)	EACH	2.00	9	\$1,223.10	\$2,070.00	\$800.00	18.00
6142012	18 IN. OR 450 MM AUTO FLOODGATE (TYPE 1)	EACH	4.00	9	\$1,442.40	\$2,500.00	\$950.00	36.00
6142022	18 IN. OR 450 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	8	\$2,591.17	\$8,100.00	\$1,300.00	8.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.00	5	\$432.36	\$646.19	\$306.00	10.00
6161005	CONSTRUCTION SIGNS	SQFT	633.35	208	\$6.04	\$12.00	\$2.65	131,737.00
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.00	8	\$85.00	\$120.00	\$75.00	16.00
6161009	FLAG ASSEMBLY	EACH	21.53	189	\$19.73	\$200.00	\$5.00	4,070.00
6161010	RELOCATED SIGNS	SQFT	1,784.73	11	\$2.58	\$15.00	\$2.00	19,632.00
6161025	CHANNELIZER (TRIM LINE)	EACH	162.54	100	\$22.72	\$145.00	\$10.00	16,254.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.50	48	\$114.91	\$500.00	\$40.00	648.00
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	5.00	12	\$148.46	\$275.00	\$95.00	60.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	39.04	45	\$50.43	\$200.00	\$25.00	1,757.00
6161040	FLASHING ARROW PANEL	EACH	2.09	43	\$933.02	\$3,000.00	\$300.00	90.00
6161052	WARNING LIGHT, TYPE B	EACH	8.00	8	\$167.50	\$665.00	\$65.00	64.00
6161070	TUBULAR MARKER	EACH	114.28	18	\$29.71	\$115.00	\$25.00	2,057.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	4.00	4	\$1,132.50	\$2,400.00	\$630.00	16.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.67	18	\$3,471.59	\$7,800.00	\$1,800.00	48.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.20	153	\$143.95	\$252.00	\$10.00	336.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.41	22	\$162.11	\$255.00	\$100.00	53.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.60	35	\$199.94	\$390.00	\$100.00	91.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	100.00	4	\$60.60	\$85.00	\$50.00	400.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	4	\$1,347.50	\$1,700.00	\$975.00	8.00
6181000	MOBILIZATION	LUMP	1.00	168	\$69,586.86	\$999,665.00	\$1.00	168.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	6,644.86	28	\$1.76	\$5.91	\$0.01	186,056.00
6205000A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	5.67	3	\$423.53	\$650.00	\$350.00	17.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	762.00	4	\$4.45	\$5.55	\$3.50	3,048.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	1,917.87	15	\$5.18	\$7.50	\$4.71	28,768.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	159.41	46	\$22.38	\$150.00	\$2.00	7,333.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	122.41	22	\$25.61	\$42.00	\$17.10	2,693.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	16.30	33	\$336.30	\$440.00	\$150.00	538.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	9.40	25	\$294.10	\$380.00	\$6.00	235.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	7.95	21	\$574.44	\$661.35	\$300.00	167.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	1.57	7	\$526.90	\$600.00	\$490.00	11.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.00	7	\$884.79	\$1,030.00	\$760.50	14.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	81.05	19	\$34.29	\$55.00	\$18.00	1,540.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	19.00	8	\$52.91	\$85.00	\$24.00	152.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	17,216.82	33	\$0.20	\$1.00	\$0.12	568,155.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	5,691.41	22	\$0.22	\$1.00	\$0.12	125,211.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	12,770.14	21	\$0.19	\$2.20	\$0.15	268,173.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	12,751.10	21	\$0.19	\$2.20	\$0.15	267,773.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	547.00	5	\$0.65	\$1.10	\$0.50	2,735.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	136.00	4	\$4.39	\$6.10	\$3.00	544.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	211.60	5	\$4.45	\$6.10	\$3.00	1,058.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	19,982.41	29	\$0.31	\$4.00	\$0.20	579,490.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	16,930.53	19	\$0.37	\$0.50	\$0.35	321,680.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	7,453.50	6	\$0.39	\$0.40	\$0.37	44,721.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	1,101.82	11	\$1.05	\$10.00	\$0.80	12,120.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	41.28	18	\$4.00	\$10.00	\$0.35	743.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	23,819.80	15	\$0.13	\$0.64	\$0.10	357,297.00
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	18,916.48	21	\$0.16	\$0.64	\$0.10	397,246.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	163,331.50	14	\$0.16	\$0.25	\$0.14	2,286,641.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	159,072.14	14	\$0.16	\$0.25	\$0.14	2,227,010.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	1,701.00	3	\$0.48	\$0.90	\$0.25	5,103.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	169.13	8	\$2.93	\$3.30	\$2.70	1,353.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, LEFT/RIGHT ARROW	EACH	11.00	4	\$61.13	\$75.00	\$52.00	44.00
6206173	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, STRAIGHT ARROW	EACH	9.00	9	\$50.59	\$75.00	\$25.00	81.00
6206174A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, COMBINATION	EACH	1.00	5	\$57.77	\$75.00	\$50.00	5.00
6206181	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, WHITE MIDBLOCK 33 IN. WIDE FOR 1	EACH	4.00	4	\$87.00	\$170.00	\$50.00	16.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	89,879.43	7	\$0.48	\$0.89	\$0.39	629,156.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	1,224.13	96	\$2.78	\$85.00	\$0.70	117,516.00
6214600A	FLOWABLE BACKFILL	CUYD	16.00	8	\$165.22	\$350.00	\$100.00	128.00
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	14,088.54	26	\$1.74	\$16.00	\$0.82	366,302.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN.)	SQYD	3,177.00	16	\$3.37	\$7.05	\$1.92	50,832.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	CUYD	118.00	4	\$37.50	\$107.00	\$2.00	472.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,091.87	141	\$5.11	\$24.27	\$2.05	294,953.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	1,966.83	24	\$2.83	\$13.50	\$1.15	47,204.00
6240104A	SEPARATION GEOTEXTILE	SQYD	1,987.33	6	\$2.18	\$4.00	\$1.30	11,924.00
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	15,426.00	3	\$3.66	\$3.95	\$3.48	46,278.00
6254000	DEFLECTION TESTING	EACH	50.00	6	\$85.00	\$100.00	\$77.50	300.00
6255000	POLYURETHANE MATERIAL	LBS	28,805.00	3	\$3.61	\$3.80	\$3.48	86,415.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	743.70	6	\$12.38	\$15.75	\$10.40	4,462.20
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	14	\$31,322.78	\$100,000.00	\$8,000.00	14.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	468.00	4	\$36.25	\$40.00	\$35.00	1,872.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	2,918.00	8	\$47.98	\$60.00	\$32.00	23,344.00
7026000	PRE-BORE FOR PILING	LIN. FT.	113.00	8	\$45.38	\$58.00	\$39.00	904.00
7027000	PILE POINT REINFORCEMENT	EACH	49.33	12	\$121.92	\$165.00	\$88.00	592.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	280.33	12	\$516.67	\$836.00	\$420.00	3,364.00
7033001	SEAL CONCRETE	CUYD	592.80	8	\$215.69	\$325.00	\$110.50	4,742.40
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	CUYD	5.70	4	\$1,468.75	\$2,600.00	\$450.00	22.80
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	50.47	12	\$627.12	\$1,800.00	\$350.00	605.60
7034215	SAFETY BARRIER CURB	LIN. FT.	666.00	8	\$62.75	\$75.00	\$50.00	5,328.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	1,092.00	8	\$274.94	\$306.50	\$245.00	8,736.00
7040110	EPOXY PRESSURE INJECTING	LIN. FT.	37.00	2	\$158.00	\$216.00	\$100.00	74.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056010	TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,194.00	8	\$219.94	\$246.00	\$198.50	9,552.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	183.00	2	\$249.10	\$262.00	\$236.20	366.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	6,130.83	12	\$0.97	\$10.00	\$0.01	73,570.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	52,260.00	8	\$1.21	\$1.55	\$1.03	418,080.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	7,360.00	4	\$1.50	\$1.52	\$1.45	29,440.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	2	\$3,300.00	\$3,600.00	\$3,000.00	2.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	167.33	6	\$246.24	\$384.00	\$160.00	1,004.00
7123000	STEEL BAR DAM	EACH	1.00	5	\$6,189.77	\$12,600.00	\$826.36	5.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	18.00	8	\$1,084.63	\$1,428.00	\$780.00	144.00
7123610	SLAB DRAIN	EACH	47.20	10	\$336.01	\$380.00	\$272.00	472.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	5,200.00	2	\$13.10	\$14.80	\$12.00	10,400.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	6,550.00	2	\$5.00	\$5.00	\$5.00	13,100.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	5,200.00	2	\$3.00	\$3.00	\$3.00	10,400.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	2,950.00	2	\$3.00	\$3.00	\$3.00	5,900.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	2,950.00	2	\$3.00	\$3.00	\$3.00	5,900.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	2	\$3,500.00	\$5,000.00	\$2,000.00	2.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	6,550.00	2	\$3.00	\$3.00	\$3.00	13,100.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	6,550.00	2	\$3.00	\$3.00	\$3.00	13,100.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	8	\$1,472.13	\$2,200.00	\$1,080.00	16.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.60	10	\$259.26	\$450.00	\$117.00	76.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	16.00	8	\$241.13	\$490.00	\$164.00	128.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	64.00	4	\$69.50	\$108.00	\$25.00	256.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	66.55	11	\$42.14	\$92.38	\$23.50	732.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	235.86	14	\$32.15	\$53.80	\$19.00	3,302.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	51.00	4	\$48.25	\$55.00	\$38.00	204.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	23.00	4	\$51.50	\$77.00	\$36.00	92.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	220.53	15	\$63.47	\$149.00	\$35.00	3,308.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	10.00	3	\$64.67	\$100.00	\$44.00	30.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	554.00	4	\$29.85	\$40.00	\$22.00	2,216.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	37.00	9	\$47.86	\$75.00	\$25.00	333.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	14.00	6	\$82.11	\$142.95	\$38.00	84.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	141.70	20	\$42.47	\$80.00	\$23.00	2,834.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	186.67	12	\$45.99	\$68.10	\$24.00	2,240.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	35.00	4	\$101.68	\$146.70	\$70.00	140.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	155.00	8	\$73.08	\$108.00	\$51.00	1,240.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	201.00	8	\$120.70	\$195.00	\$84.00	1,608.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	9.00	5	\$297.50	\$400.00	\$153.34	45.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	8.00	9	\$452.94	\$910.00	\$200.00	72.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	18.00	9	\$491.12	\$950.00	\$200.00	162.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$497.58	\$850.00	\$205.00	12.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	4	\$698.75	\$1,000.00	\$400.00	4.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$880.02	\$1,010.00	\$650.00	12.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	6	\$645.42	\$975.00	\$300.00	6.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.73	11	\$730.40	\$1,200.00	\$225.00	30.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.33	12	\$940.09	\$1,600.00	\$580.00	40.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	4	\$1,073.75	\$1,350.00	\$945.00	4.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	8	\$1,499.23	\$2,820.00	\$650.00	32.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	6.00	8	\$2,057.22	\$3,680.00	\$800.00	48.00
8036000	BERMUDA SODDING	SQYD	67.00	4	\$31.00	\$50.00	\$14.00	268.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	5.24	74	\$1,939.06	\$35,000.00	\$50.00	387.60
8061011	SLOPE DRAINS	LIN. FT.	50.00	4	\$12.50	\$18.00	\$5.00	200.00
8061016	SEDIMENT REMOVAL	CUYD	175.47	17	\$20.71	\$63.13	\$8.00	2,983.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.47	26	\$1,099.62	\$4,300.00	\$1.00	64.20
8061019	SILT FENCE	LIN. FT.	6,937.04	57	\$1.89	\$7.12	\$1.10	395,411.00
8061021	TYPE I DITCH CHECK	EACH	6.00	4	\$96.25	\$100.00	\$85.00	24.00
8061022	TYPE II DITCH CHECK	EACH	31.93	55	\$165.20	\$332.48	\$90.00	1,756.00
8061050	TYPE C BERM	LIN. FT.	510.00	8	\$30.68	\$48.70	\$2.50	4,080.00
8064120	TYPE 1 EROSION CONTROL BLANKET	SQYD	1,433.00	4	\$3.00	\$4.00	\$1.90	5,732.00
8064121	TYPE 2 EROSION CONTROL BLANKET	SQYD	4,350.00	4	\$2.03	\$2.65	\$1.55	17,400.00
8064122	TYPE 3 EROSION CONTROL BLANKET	SQYD	3,814.00	12	\$2.85	\$6.00	\$1.50	45,768.00
9011010	RELOCATED POLE	EACH	15.00	4	\$343.75	\$765.00	\$200.00	60.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	4.00	4	\$1,295.00	\$1,905.00	\$1,080.00	16.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	17.82	17	\$1,757.71	\$2,430.00	\$1,447.00	303.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	2.50	6	\$1,392.42	\$1,657.26	\$1,288.00	15.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	4.00	4	\$252.50	\$295.00	\$235.00	16.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	6.00	5	\$652.87	\$800.00	\$549.85	30.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	16.83	18	\$514.83	\$836.92	\$322.00	303.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	4.00	4	\$173.75	\$195.00	\$165.00	16.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	12.37	27	\$321.50	\$640.41	\$200.00	334.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	3.40	15	\$3,847.24	\$5,856.00	\$2,000.00	51.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	557.00	5	\$7.49	\$9.58	\$6.06	2,785.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	2,149.88	8	\$7.74	\$9.70	\$6.00	17,199.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	192.06	17	\$10.06	\$27.50	\$6.50	3,265.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	231.50	8	\$18.60	\$32.13	\$12.00	1,852.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	1,456.00	12	\$20.61	\$28.00	\$14.31	17,472.00
9015010	TRENCHING TYPE I	LIN. FT.	12,962.37	19	\$2.67	\$6.88	\$1.00	246,285.00
9015020	TRENCHING TYPE II	LIN. FT.	380.00	8	\$7.41	\$14.88	\$2.75	3,040.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	55.68	19	\$578.02	\$950.00	\$275.00	1,058.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	7.44	9	\$995.43	\$1,223.32	\$555.00	67.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.44	9	\$1,162.06	\$1,634.86	\$825.00	13.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	549.47	19	\$2.46	\$6.00	\$1.60	10,440.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	540.00	4	\$1.36	\$1.50	\$1.30	2,160.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	10,540.00	4	\$1.08	\$1.85	\$0.80	42,160.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	2,048.42	19	\$0.70	\$1.50	\$0.23	38,920.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	210.00	5	\$1.31	\$2.00	\$0.80	1,050.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	17,566.67	18	\$3.48	\$9.00	\$2.06	316,200.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	950.00	3	\$3.42	\$3.50	\$3.25	2,850.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	19.00	4	\$737.50	\$1,100.00	\$610.00	76.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	14.48	23	\$921.52	\$1,316.00	\$600.00	333.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.71	7	\$1,676.84	\$2,600.00	\$950.00	19.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	1.00	4	\$5,658.75	\$9,000.00	\$4,500.00	4.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	2.00	3	\$570.00	\$580.00	\$550.00	6.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.00	23	\$671.20	\$900.00	\$600.00	92.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	10.43	23	\$781.43	\$1,100.00	\$392.50	240.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.00	8	\$786.81	\$925.00	\$700.00	16.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	4.00	8	\$1,174.81	\$1,225.50	\$1,150.00	32.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	2.00	4	\$605.00	\$825.00	\$525.00	8.00
9021214	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4S	EACH	2.00	3	\$3,743.67	\$3,815.50	\$3,600.00	6.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.00	3	\$2,946.67	\$3,000.00	\$2,920.00	6.00
9021414	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4B	EACH	2.00	3	\$3,880.00	\$3,920.00	\$3,800.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	2.00	3	\$250.00	\$250.00	\$250.00	6.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.50	6	\$627.79	\$662.91	\$577.00	21.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.00	8	\$1,428.40	\$3,000.00	\$685.00	16.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	2.00	4	\$4,262.50	\$4,700.00	\$4,050.00	8.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.00	4	\$4,832.50	\$5,300.00	\$4,600.00	8.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.00	13	\$3,234.96	\$4,076.98	\$2,500.00	26.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.08	12	\$4,468.52	\$6,200.00	\$3,760.00	25.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.29	14	\$5,266.53	\$8,792.61	\$4,400.00	18.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.27	15	\$5,191.38	\$7,500.00	\$4,650.00	34.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	8	\$5,549.25	\$5,742.00	\$5,320.00	8.00
9023330	POST, TYPE B, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.00	8	\$2,506.25	\$6,800.00	\$1.00	8.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	8	\$2,506.25	\$6,800.00	\$1.00	8.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.22	18	\$8,311.97	\$12,847.33	\$6,800.00	22.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	8	\$8,109.63	\$8,500.00	\$7,850.00	8.00
9024010	CONTROLLER ASSEMBLY HOUSING, TYPE S-S CONTROLLER	EACH	1.00	4	\$8,276.25	\$10,700.00	\$7,390.00	4.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.42	19	\$13,135.30	\$18,500.00	\$10,650.00	27.00
9024920	DETECTOR, PUSHBUTTON	EACH	5.00	10	\$224.68	\$625.00	\$157.00	50.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	21.57	23	\$117.57	\$165.00	\$108.00	496.00
9024975	VIDEO DETECTION SYSTEM	EACH	2.00	3	\$4,328.67	\$5,000.00	\$3,993.00	6.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	704.91	33	\$3.96	\$8.25	\$0.01	23,262.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	25.00	4	\$5.28	\$6.00	\$5.00	100.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	1,049.00	8	\$9.26	\$14.00	\$5.00	8,392.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	939.26	19	\$6.06	\$17.68	\$5.00	17,846.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	1,196.00	10	\$10.73	\$28.00	\$6.15	11,960.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	490.42	19	\$17.02	\$30.00	\$12.00	9,318.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	392.22	9	\$0.57	\$1.00	\$0.25	3,530.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,797.50	16	\$1.07	\$1.50	\$1.00	28,760.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	710.00	4	\$0.68	\$0.75	\$0.65	2,840.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	1,285.00	6	\$1.08	\$1.25	\$1.00	7,710.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	1,285.00	6	\$1.46	\$1.50	\$1.31	7,710.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	4,219.57	23	\$1.78	\$3.15	\$1.10	97,050.00
9028352	FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	LIN. FT.	1,180.00	8	\$2.91	\$3.25	\$2.50	9,440.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	4,535.83	36	\$3.49	\$6.75	\$2.00	163,290.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	5,273.33	21	\$1.10	\$2.50	\$0.90	110,740.00
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	3	\$2,000.00	\$4,000.00	\$1,000.00	3.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	4	\$4,700.00	\$5,300.00	\$4,500.00	4.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	2.00	15	\$429.72	\$635.00	\$350.00	30.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	3.55	22	\$630.74	\$1,361.79	\$3.50	78.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.00	12	\$837.35	\$950.00	\$675.00	12.00
9029100	BASE, CONCRETE	CUYD	15.75	31	\$714.15	\$1,442.05	\$230.00	488.30
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	3.76	34	\$1,161.25	\$2,018.00	\$815.72	128.00
9031210	STRUCTURAL STEEL POSTS	LBS	1,188.33	30	\$3.00	\$7.00	\$1.94	35,650.00
9031220	PIPE POSTS	LBS	2,260.00	28	\$2.91	\$4.25	\$1.96	63,280.00
9031240	BREAKAWAY ASSEMBLY	EACH	18.16	38	\$90.94	\$178.50	\$57.50	690.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	276.00	4	\$14.04	\$16.00	\$12.00	1,104.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	28.00	3	\$36.00	\$36.00	\$36.00	84.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	466.88	8	\$31.61	\$38.00	\$30.00	3,735.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	8.00	3	\$30.00	\$30.00	\$30.00	24.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	29.00	3	\$36.00	\$36.00	\$36.00	87.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.00	3	\$36.00	\$36.00	\$36.00	24.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	312.92	26	\$10.16	\$14.15	\$7.55	8,136.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	100.38	26	\$17.76	\$36.00	\$12.00	2,610.00
9035004	TYPE SHR2L-1 SIGN	SQFT	167.89	46	\$22.92	\$32.00	\$16.37	7,723.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	2.87	31	\$219.96	\$300.00	\$150.00	89.00
9035011	SIGN, TYPE STR2L-3	SQFT	215.13	15	\$25.08	\$30.85	\$21.00	3,227.00
9035015	TYPE IV OBJECT MARKER	EACH	6.48	25	\$135.37	\$194.31	\$100.00	162.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	70.04	23	\$43.24	\$74.25	\$12.50	1,611.00
9104944	DETECTOR, VEHICLE INDUCTION LOOP, 2 CHANNEL-SHELF MOUNTED	EACH	24.00	3	\$206.99	\$220.97	\$190.00	72.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	871.00	3	\$6.50	\$7.00	\$5.50	2,613.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	LIN. FT.	458.00	3	\$13.00	\$15.00	\$12.00	1,374.00
9108100	CABLE, 10 AWG, 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	160.00	3	\$0.88	\$0.90	\$0.85	480.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	160.00	3	\$1.32	\$1.75	\$1.10	480.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN. FT.	480.00	3	\$1.38	\$1.50	\$1.15	1,440.00
9108303	CABLE, 12 AWG, 3 CONDUCTOR	LIN. FT.	2,580.00	9	\$1.68	\$2.50	\$1.00	23,220.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	LIN. FT.	2,010.00	5	\$1.89	\$2.25	\$1.50	10,050.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	3,170.00	3	\$3.33	\$4.00	\$3.00	9,510.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	LIN. FT.	2,974.29	7	\$1.04	\$1.60	\$0.90	20,820.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	5.00	3	\$583.33	\$650.00	\$550.00	15.00
9108812	PULL BOX, PREFORMED CLASS 3	EACH	4.00	3	\$733.33	\$850.00	\$675.00	12.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.00	5	\$2,134.50	\$4,100.00	\$1,163.06	10.00
9109100	BASE, CONCRETE	CUYD	23.00	3	\$600.00	\$700.00	\$550.00	69.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	CUYD	407.86	145	\$34.86	\$450.00	\$7.00	59,140.00
1091036	(DRIVE SMART) SIGN	EACH	2.00	1	\$100.00	\$100.00	\$100.00	2.00
2010000	MOWING	ACRE	15.83	8	\$126.10	\$131.00	\$125.00	126.60
2013000	CLEARING AND GRUBBING	ACRE	11.53	279	\$3,082.67	\$45,000.00	\$401.04	3,218.00
2022010	REMOVAL OF IMPROVEMENTS	LUMP	1.00	1156	\$39,747.25	\$1,520,000.00	\$100.00	1,156.00
2024013	REMOVAL OF SURFACING ACM (FRIABLE)	SQFT	660.00	20	\$8.56	\$20.90	\$5.00	13,200.00
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	LIN. FT.	87.65	17	\$24.48	\$525.00	\$10.00	1,490.00
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	SQFT	450.00	8	\$10.65	\$15.00	\$7.00	3,600.00
2024029	REMOVAL OF CEILING TILE ACM (FRIABLE)	SQFT	1,000.00	8	\$6.51	\$15.00	\$3.00	8,000.00
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	SQFT	1,883.33	15	\$2.75	\$6.00	\$1.50	28,250.00
2024040	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	SQFT	280.60	20	\$14.97	\$510.00	\$7.00	5,612.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	SQFT	322.86	14	\$10.11	\$53.00	\$2.50	4,520.00
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CAT. II NON-FRIABLE)	LIN. FT.	156.98	45	\$15.64	\$210.00	\$2.00	7,064.00
2024048	REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CAT. II NON-FRIABLE)	LIN. FT.	100.00	8	\$11.16	\$25.00	\$2.50	800.00
2024054	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	LIN. FT.	200.00	8	\$5.31	\$15.00	\$1.50	1,600.00
2024067	REMOVAL OF FLOOR SHEETING ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	700.00	8	\$5.06	\$8.00	\$3.00	5,600.00
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	SQFT	110.23	26	\$11.81	\$25.00	\$3.50	2,866.00
2024072	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (FRIABLE)	SQFT	1,500.00	8	\$12.13	\$25.00	\$3.00	12,000.00
2024074	REMOVAL OF FLOOR TILE ACM ON WOOD (FRIABLE)	SQFT	500.00	8	\$4.64	\$5.60	\$2.00	4,000.00
2024076	REMOVAL OF FLOOR TILE ACM ON CONCRETE (FRIABLE)	SQFT	300.00	8	\$4.64	\$5.60	\$2.00	2,400.00
2024078	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (FRIABLE)	SQFT	375.00	8	\$5.01	\$8.00	\$3.00	3,000.00
2024091	REMOVAL OF FLOOR SHEETING ACM ON CONCRETE (CAT. I NON-FRIABLE)	SQFT	625.00	8	\$4.39	\$5.00	\$3.00	5,000.00
2024093	REMOVAL OF FLOOR TILE ACM ON WOOD (CATEGORY I NON-FRIABLE)	SQFT	250.00	8	\$3.54	\$4.35	\$1.25	2,000.00
2024096	REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	380.00	20	\$3.76	\$10.20	\$1.25	7,600.00
2024098	REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	SQFT	700.00	8	\$3.54	\$5.00	\$2.25	5,600.00
2026010	TANK REMOVAL AND DISPOSAL	EACH	1.00	6	\$8,639.67	\$15,000.00	\$2,500.00	6.00
2026020	HAZARDOUS RESIDUAL MATERIAL DISPOSAL	GAL	200.00	6	\$17.82	\$30.90	\$8.00	1,200.00
2026027	CONTAMINATED SOIL EXCAVATION	CUYD	6.00	6	\$237.83	\$500.00	\$20.00	36.00
2026029A	CONTAMINATED SOIL HAULING	TONS	2.00	6	\$444.00	\$1,000.00	\$50.00	12.00
2026030	CONTAMINATED SOIL DISPOSAL	TONS	2.00	6	\$427.33	\$1,000.00	\$50.00	12.00
2026040	BACKFILL	CUYD	94.33	9	\$67.08	\$232.00	\$30.00	849.00
2026050	TANK PIT WATER DISPOSAL	GAL	150.00	6	\$21.03	\$41.20	\$2.00	900.00
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	2.24	46	\$2,476.92	\$8,000.00	\$636.84	103.00
2028000	PLUGGING AND DISPOSAL OF SEPTIC TANKS	EACH	3.67	18	\$2,347.18	\$5,000.00	\$500.00	66.00
2031000	CLASS A EXCAVATION	CUYD	56,684.51	455	\$4.17	\$225.00	\$0.01	25,791,454.00
2032000	CLASS C EXCAVATION	CUYD	73,611.73	66	\$7.85	\$127.00	\$3.06	4,858,374.00
2035000	UNCLASSIFIED EXCAVATION	CUYD	203,236.67	75	\$4.89	\$43.78	\$2.00	15,242,750.00
2035500	EMBANKMENT IN PLACE	CUYD	39,733.82	234	\$6.23	\$300.00	\$0.01	9,297,715.00
2036000	COMPACTING EMBANKMENT	CUYD	60,176.80	409	\$0.74	\$250.00	\$0.01	24,612,311.00
2037075	COMPACTING IN CUT	STA.	51.92	228	\$437.60	\$4,100.00	\$0.01	11,838.60
2041010	EMBANKMENT CONTROL STAKE	EACH	17.00	3	\$753.33	\$1,220.00	\$390.00	51.00
2042010	SETTLEMENT GAUGE	EACH	5.00	15	\$1,685.76	\$5,500.00	\$447.00	75.00
2043010	PORE PRESSURE MEASURING DEVICE	EACH	4.86	14	\$2,191.22	\$5,000.00	\$1,040.80	68.00
2051010	MODIFIED SUBGRADE	SQYD	5,668.76	29	\$5.41	\$15.00	\$1.50	164,394.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2061000	CLASS 1 EXCAVATION	CUYD	251.77	305	\$44.51	\$1,200.00	\$1.00	76,790.00
2061003	CLASS 1 EXCAVATION IN ROCK	CUYD	57.68	38	\$225.50	\$2,066.50	\$71.50	2,192.00
2062000	CLASS 2 EXCAVATION	CUYD	602.88	49	\$48.30	\$188.00	\$7.00	29,541.00
2062003	CLASS 2 EXCAVATION IN ROCK	CUYD	40.71	14	\$249.92	\$550.00	\$100.00	570.00
2063000	CLASS 3 EXCAVATION	CUYD	575.73	315	\$15.15	\$326.00	\$0.01	181,356.00
2063100	CLASS 3 EXCAVATION IN ROCK	CUYD	80.48	48	\$78.95	\$1,100.00	\$25.00	3,863.00
2063300	CLASS 4 EXCAVATION	CUYD	788.45	242	\$20.74	\$314.00	\$4.50	190,805.00
2063400	CLASS 4 EXCAVATION IN ROCK	CUYD	61.02	47	\$170.63	\$1,000.00	\$94.95	2,868.00
2063500	CULVERT CLEANOUT	EACH	6.51	87	\$1,196.12	\$7,047.89	\$204.00	566.00
2064000	POROUS BACKFILL	CUYD	94.37	19	\$57.91	\$288.00	\$18.00	1,793.00
2065500	TEMPORARY SHORING	LUMP	1.00	111	\$66,768.16	\$751,032.30	\$0.01	111.00
2066002	COFFERDAMS-BENT2	LUMP	1.00	25	\$61,475.65	\$163,822.00	\$2,680.00	25.00
2066003	COFFERDAMS-BENT3	LUMP	1.00	28	\$62,331.96	\$165,377.00	\$2,680.00	28.00
2066004	COFFERDAMS-BENT4	LUMP	1.00	9	\$54,436.51	\$82,060.00	\$10,000.00	9.00
2066005	COFFERDAMS-BENT5	LUMP	1.00	3	\$56,656.42	\$70,000.00	\$30,459.25	3.00
2066006	COFFERDAMS-BENT6	LUMP	1.00	9	\$70,340.15	\$115,000.00	\$23,605.59	9.00
2066007	COFFERDAMS-BENT7	LUMP	1.00	6	\$68,739.58	\$115,000.00	\$1.00	6.00
2071000	LINEAR GRADING CLASS 1	STA.	78.13	303	\$217.97	\$5,500.00	\$0.01	23,674.00
2072000	LINEAR GRADING CLASS 2	STA.	74.03	211	\$327.24	\$13,594.65	\$22.50	15,619.30
2081000	INTERCEPTION DITCH	100FT	30.04	49	\$222.38	\$2,440.00	\$93.10	1,472.00
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	69.31	32	\$215.88	\$1,275.00	\$14.85	2,218.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	354.06	52	\$238.29	\$1,400.00	\$1.00	18,411.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	138.33	12	\$227.25	\$9,500.00	\$110.00	1,660.00
2142000	FURNISHING ROCK FILL	CUYD	2,845.79	141	\$20.69	\$50.00	\$0.01	401,257.00
2143000	PLACING ROCK FILL	CUYD	3,408.74	174	\$7.91	\$54.03	\$1.00	593,120.00
2151000A	SHAPING SLOPES, CLASS I	100FT	125.89	37	\$144.33	\$3,200.00	\$25.64	4,658.00
2152000A	SHAPING SLOPES, CLASS II	100FT	342.79	62	\$143.60	\$1,460.00	\$21.50	21,253.00
2160500	REMOVAL OF BRIDGES	LUMP	1.00	211	\$58,484.71	\$428,000.00	\$1,956.00	211.00
2161000	SCARIFICATION OF BRIDGE DECKS	SQYD	1,017.00	3	\$30.72	\$60.00	\$14.25	3,051.00
2161500	REMOVAL OF SEAL COAT	SQFT	7,575.57	14	\$1.35	\$3.00	\$0.45	106,058.00
2161501	REMOVAL OF ASPHALT WEARING SURFACE	SQFT	13,094.02	49	\$1.23	\$5.50	\$0.25	641,607.00
2161502	REMOVAL OF CONCRETE WEARING SURFACE	SQFT	21,423.00	20	\$1.19	\$3.65	\$0.15	428,460.00
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	LIN. FT.	488.09	45	\$8.92	\$22.76	\$4.75	21,964.00
2162500	REMOVAL OF EXISTING BRIDGE DECKS	SQFT	7,556.14	272	\$8.24	\$25.00	\$4.00	2,055,269.00
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	SQFT	211.60	15	\$74.14	\$155.50	\$12.00	3,174.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	1.00	3	\$4,414.18	\$5,723.60	\$1,848.94	3.00
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	LUMP	1.00	45	\$10,996.23	\$60,000.00	\$3,165.00	45.00
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	LUMP	1.00	61	\$26,234.25	\$93,607.00	\$2,000.00	61.00
2164000	CURB REMOVAL	LIN. FT.	79.72	18	\$98.16	\$230.00	\$12.00	1,435.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	LIN. FT.	118.55	111	\$259.91	\$1,000.00	\$8.00	13,159.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	LIN. FT.	65.25	20	\$80.52	\$238.10	\$20.00	1,305.00
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	SQYD	23,010.05	37	\$9.11	\$318.00	\$5.10	851,372.00
3030600	FURNISHING ROCK BASE MATERIAL	SQYD	2,011.61	23	\$15.09	\$29.63	\$6.50	46,267.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	SQYD	121,542.77	47	\$2.81	\$40.00	\$0.65	5,712,510.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040133	TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	SQYD	163.00	4	\$18.25	\$44.00	\$7.00	652.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	12,692.64	425	\$5.32	\$44.00	\$1.60	5,394,370.50
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	SQYD	7,997.21	70	\$5.50	\$26.62	\$4.70	559,805.00
3040173	TYPE 1 AGGREGATE FOR BASE (7 IN. THICK)	SQYD	592.00	9	\$11.88	\$19.00	\$7.75	5,328.00
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	SQYD	2,457.13	16	\$9.27	\$13.50	\$7.55	39,314.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SQYD	10,025.41	206	\$5.34	\$58.00	\$2.50	2,065,233.60
3101002	GRAVEL (A)	TONS	38.55	11	\$37.80	\$60.00	\$25.00	424.00
3101003	GRAVEL (A)	SQYD	1,742.02	41	\$5.44	\$19.45	\$1.60	71,423.00
3102002	CRUSHED STONE (B)	TONS	1,622.18	11	\$22.37	\$55.00	\$10.17	17,844.00
3102003	CRUSHED STONE (B)	SQYD	926.00	4	\$7.19	\$12.00	\$5.00	3,704.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TONS	297.13	135	\$20.29	\$501.00	\$5.00	40,112.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	SQYD	2,645.89	137	\$4.93	\$100.00	\$1.60	362,487.00
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TONS	49.41	29	\$33.00	\$100.00	\$13.00	1,433.00
4010101	8 INCHES, BITUMINOUS PAVEMENT	SQYD	1,700.00	4	\$44.25	\$50.00	\$27.00	6,800.00
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	SQYD	841.48	18	\$27.63	\$134.03	\$20.30	15,146.60
4010106	6 INCHES, BITUMINOUS PAVEMENT	SQYD	172.17	14	\$67.05	\$88.00	\$25.00	2,410.40
4010150	TYPE A2 SHOULDER	SQYD	3,536.51	64	\$22.80	\$63.00	\$18.27	226,336.50
4010151	TYPE A3 SHOULDER	SQYD	18,377.87	167	\$15.90	\$82.00	\$9.86	3,069,104.00
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TONS	4,472.54	520	\$52.72	\$428.00	\$39.00	2,325,720.10
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TONS	4,773.24	95	\$50.68	\$90.00	\$41.80	453,457.40
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TONS	2,185.88	33	\$65.59	\$102.95	\$44.64	72,134.10
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TONS	1,059.62	188	\$64.24	\$300.00	\$41.56	199,207.80
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TONS	2,438.35	26	\$70.03	\$110.50	\$56.20	63,397.20
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TONS	6,603.24	660	\$52.90	\$74.66	\$40.33	4,358,139.75
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TONS	12,563.70	8	\$55.83	\$77.80	\$50.75	100,509.60
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TONS	7,015.52	46	\$68.95	\$179.00	\$57.40	322,713.98
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TONS	4,217.40	3	\$79.54	\$80.00	\$78.64	12,652.20
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B SM MIX)	TONS	11,661.83	12	\$83.94	\$96.60	\$77.08	139,942.00
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TONS	5,362.79	98	\$55.95	\$250.00	\$26.25	525,553.50
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TONS	11,110.25	89	\$61.78	\$95.00	\$51.45	988,812.00
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TONS	803.88	13	\$84.60	\$187.00	\$69.25	10,450.40
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TONS	1,619.51	24	\$94.58	\$425.86	\$71.25	38,868.30
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TONS	88.46	45	\$121.85	\$245.00	\$105.00	3,980.80
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TONS	16,598.20	9	\$61.95	\$71.65	\$55.37	149,383.80
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B SM MIX)	TONS	8,077.53	45	\$86.02	\$165.46	\$72.04	363,488.90
4030136	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B SMR MIX)	TONS	17,944.12	17	\$80.94	\$115.00	\$73.60	305,050.00
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TONS	8,740.58	30	\$50.63	\$70.00	\$36.30	262,217.40
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TONS	10,044.64	42	\$58.19	\$80.00	\$50.41	421,875.00
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TONS	17,364.60	34	\$58.80	\$107.81	\$45.90	590,396.50
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TONS	1,437.41	30	\$70.46	\$143.50	\$52.50	43,122.30
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TONS	1,669.07	23	\$78.68	\$221.68	\$72.90	38,388.50
4030317	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP250B MIX)	TONS	3,499.83	8	\$69.57	\$75.00	\$45.40	27,998.60
4030401	8 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	59,998.44	5	\$22.43	\$24.02	\$21.83	299,992.20
4030402	9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	88,870.10	2	\$27.72	\$29.08	\$27.68	177,740.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	SQYD	8,441.39	27	\$31.67	\$52.64	\$30.25	227,917.50
4051011	EMULSIFIED ASPHALT, HOT IN-PLACE RECYCLING	GAL	74,040.00	2	\$3.65	\$3.71	\$3.52	148,080.00
4055001	1 INCH, HOT IN-PLACE RECYCLING	SQYD	304,962.00	1	\$1.85	\$1.85	\$1.85	304,962.00
4055002	2 INCHES, HOT IN-PLACE RECYCLING	SQYD	283,671.00	1	\$4.57	\$4.57	\$4.57	283,671.00
4071005	TACK COAT	GAL	5,396.52	1335	\$1.42	\$100.00	\$0.01	7,204,355.92
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	2,881.03	39	\$2.26	\$15.00	\$0.01	112,360.00
4081012	PRIME-LIQUID ASPHALT RC 250	GAL	280.00	3	\$5.08	\$6.19	\$4.05	840.00
4094000	SEAL COAT, GRADE A	SQYD	63,652.50	14	\$1.98	\$11.00	\$1.70	891,135.00
4094010	SEAL COAT, GRADE B	SQYD	179,431.83	29	\$1.72	\$7.00	\$1.54	5,203,523.00
4094020	SEAL COAT, GRADE C	SQYD	70,791.35	31	\$1.76	\$13.61	\$1.40	2,194,532.00
4131000	MICROSURFACING, TYPE II	SQYD	98,784.57	7	\$2.56	\$2.98	\$2.15	691,492.00
4133000	ULTRATHIN BONDED WEARING SURFACE, TYPE A	SQYD	143,482.92	13	\$4.41	\$600.00	\$3.38	1,865,278.00
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	SQYD	296,487.00	4	\$3.72	\$4.01	\$3.27	1,185,948.00
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	SQYD	181,088.96	109	\$4.04	\$11.52	\$3.10	19,738,696.70
4134000	BITUMINOUS FOG SEAL	GAL	4,733.45	71	\$3.30	\$29.20	\$0.01	336,075.00
4135000	BITUMINOUS PAVEMENT CRACK SEALING	LIN. FT.	17,171.00	12	\$1.92	\$4.00	\$0.95	206,052.00
4136000	PCCP JOINT/CRACK SEALING	LIN. FT.	2,612.11	18	\$3.48	\$6.85	\$0.90	47,018.00
4137000	BITUMINOUS PAVEMENT CRACK FILLING	LIN. FT.	98,401.67	12	\$0.79	\$1.10	\$0.65	1,180,820.00
4138000	PCCP CRACK FILLING	LIN. FT.	37,251.92	24	\$1.04	\$2.15	\$0.75	894,046.00
5021106	CONCRETE PAVEMENT (6 IN. NON-REINF)	SQYD	738.14	45	\$40.28	\$76.00	\$25.00	33,216.40
5021107	CONCRETE PAVEMENT (7 IN. NON-REINF)	SQYD	1,335.11	17	\$47.97	\$79.00	\$26.00	22,696.80
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	SQYD	7,622.97	40	\$35.66	\$150.00	\$28.25	304,918.80
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	SQYD	107,099.05	13	\$29.77	\$82.00	\$26.55	1,392,287.60
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	SQYD	1,865.73	18	\$47.27	\$965.00	\$33.30	33,583.20
5021112	CONCRETE PAVEMENT (12 INCH NON-REINFORCED)	SQYD	208.10	11	\$83.14	\$112.85	\$62.00	2,289.10
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	849.64	17	\$38.66	\$75.00	\$23.50	14,443.90
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	2,889.20	9	\$36.09	\$50.00	\$30.45	26,002.80
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	SQYD	3,580.64	16	\$39.90	\$65.40	\$32.00	57,290.20
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	12,406.55	90	\$33.57	\$112.35	\$23.88	1,116,589.70
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	58,387.79	29	\$35.65	\$49.25	\$25.00	1,693,245.90
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	5,736.53	15	\$48.02	\$103.72	\$39.00	86,048.00
5021314	CONCRETE PAVEMENT (14 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	500.00	6	\$136.67	\$285.00	\$90.00	3,000.00
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	7,537.42	17	\$35.24	\$42.65	\$29.11	128,136.10
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	63,613.86	57	\$29.16	\$48.25	\$25.00	3,625,989.90
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	SQYD	15,126.00	21	\$42.79	\$70.50	\$32.33	317,646.00
5021340	TYPE A2 SHOULDER	SQYD	7,528.28	55	\$25.71	\$57.00	\$17.75	414,055.50
5021341	TYPE A3 SHOULDER	SQYD	2,898.91	29	\$18.40	\$40.00	\$9.63	84,068.30
5031010	BRIDGE APPROACH SLAB (BRIDGE)	SQYD	250.31	174	\$228.20	\$550.00	\$102.99	43,554.00
5031011	MODIFIED BRIDGE APPROACH SLAB	SQYD	351.23	103	\$168.28	\$319.00	\$95.00	36,177.00
5041000	CONCRETE APPROACH PAVEMENT	SQYD	269.01	107	\$127.18	\$285.00	\$64.00	28,784.20
5050001	ALTERNATE CONCRETE WEARING SURFACE	SQYD	2,111.62	42	\$106.20	\$256.00	\$45.86	88,688.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	SQYD	357.00	4	\$109.00	\$170.00	\$88.00	1,428.00
5052001	LATEX MODIFIED HIGH EARLY STRENGTH CONCRETE WEARING SURFACE	SQYD	2,643.00	6	\$81.86	\$108.00	\$70.00	15,858.00
5062030	UNBONDED CONCRETE OVERLAY	CUYD	12,209.40	4	\$66.70	\$118.72	\$56.15	48,837.60

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	CUYD	47,908.20	6	\$63.86	\$77.00	\$49.25	287,449.20
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	SQYD	194,045.00	6	\$9.62	\$11.50	\$8.50	1,164,270.00
6011000A	TYPE 2 FIELD LABORATORIES	LUMP	1.00	52	\$7,751.57	\$25,000.00	\$1.00	52.00
6031010	RELOCATING SERVICE CONNECTIONS (CLASS 1)	EACH	1.00	3	\$1,267.00	\$2,500.00	\$611.00	3.00
6031011	RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$2,063.33	\$3,000.00	\$1,010.00	6.00
6031012	RELOCATING SERVICE CONNECTIONS (CLASS 2) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$2,100.00	\$3,000.00	\$1,050.00	3.00
6031016	RELOCATING SERVICE CONNECTIONS (CLASS 4) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$2,667.00	\$4,000.00	\$901.00	6.00
6031017	RELOCATING SERVICE CONNECTIONS (CLASS 4) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$2,752.00	\$4,000.00	\$956.00	3.00
6031025	RELOCATING SERVICE CONNECTIONS (CLASS 6) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$3,983.33	\$6,050.00	\$1,900.00	3.00
6031026	RELOCATING SERVICE CONNECTIONS (CLASS 6) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$4,773.33	\$8,030.00	\$2,290.00	3.00
6031028	RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN. DIA.)	EACH	2.00	3	\$3,303.33	\$4,000.00	\$2,640.00	6.00
6031029	RELOCATING SERVICE CONNECTIONS (CLASS 7) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$3,863.33	\$4,170.00	\$3,420.00	3.00
6031030	RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN. DIA. TO LESS THAN 3 IN. DIA)	EACH	1.00	3	\$5,596.67	\$8,170.00	\$4,000.00	3.00
6031033	RELOCATING SERVICE CONNECTIONS (CLASS 8) (1 IN. DIA. TO LESS THAN 2 IN. DIA)	EACH	1.00	3	\$4,916.67	\$6,850.00	\$3,900.00	3.00
6031034	RELOCATING SERVICE CONNECTIONS (CLASS 8) (2 IN. DIA. TO LESS THAN 3 IN. DIA)	EACH	1.00	3	\$5,873.33	\$9,270.00	\$4,000.00	3.00
6042010	ADJUSTING MANHOLE	EACH	5.75	64	\$550.04	\$5,500.00	\$100.00	368.00
6042020	ADJUSTING BASIN OR INLET	EACH	4.17	63	\$1,002.18	\$4,000.00	\$75.00	263.00
6044011	PIPE COLLAR, TYPE A	EACH	3.30	138	\$1,242.48	\$4,236.29	\$1.00	456.00
6044012	PIPE COLLAR, TYPE B	EACH	4.52	44	\$893.28	\$3,500.00	\$150.00	199.00
6044013	PIPE COLLAR, TYPE C	EACH	4.98	40	\$1,677.09	\$3,000.00	\$385.00	199.00
6046012A	12 IN. SLOTTED DRAIN	LIN. FT.	60.00	5	\$136.70	\$160.00	\$110.00	300.00
6046018A	18 IN. SLOTTED DRAIN	LIN. FT.	40.00	11	\$139.23	\$266.17	\$90.00	440.00
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	LIN. FT.	264.00	24	\$18.53	\$100.00	\$5.40	6,336.00
6053020A	FRENCH UNDERDRAIN	LIN. FT.	550.00	2	\$16.63	\$23.00	\$10.25	1,100.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	LIN. FT.	8,729.45	60	\$5.83	\$50.00	\$0.01	523,767.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	27.47	64	\$540.32	\$2,400.00	\$0.01	1,758.00
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.09	81	\$5,095.44	\$6,792.50	\$0.01	169.00
6061010	GUARDRAIL TYPE A	LIN. FT.	1,709.52	477	\$16.06	\$65.00	\$2.80	815,442.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	LIN. FT.	1,165.99	247	\$25.44	\$43.49	\$1.61	287,999.00
6061014	GUARDRAIL TYPE A WITH RUBRAIL	LIN. FT.	113.00	3	\$26.70	\$32.00	\$22.87	339.00
6061020	GUARDRAIL TYPE B	LIN. FT.	150.00	3	\$24.17	\$24.50	\$24.00	450.00
6061040	GUARDRAIL TYPE D	LIN. FT.	80.27	85	\$20.50	\$145.00	\$12.00	6,823.00
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	LIN. FT.	280.33	42	\$30.64	\$40.00	\$0.39	11,774.00
6061051	GUARDRAIL TYPE E, 7 FT. POSTS	LIN. FT.	138.13	15	\$30.04	\$39.00	\$1.06	2,072.00
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	LIN. FT.	146.41	85	\$65.91	\$3,526.50	\$1.01	12,445.00
6062000	BRIDGE ANCHOR SECTION (BRUSH CURB)	EACH	2.00	12	\$1,593.39	\$1,663.70	\$1,567.50	24.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	3.33	57	\$1,788.38	\$2,519.59	\$1,495.06	190.00
6062200A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	4.64	176	\$1,554.02	\$3,322.73	\$13.50	816.00
6062202A	BRIDGE ANCHOR SEC., 7.5 FT. POSTS (SAFETY BAR. CURB) (ROADWAY & REHAB	EACH	2.64	97	\$1,592.62	\$2,591.25	\$36.25	256.00
6062204A	BRIDGE ANCHOR SEC., 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONST.)	EACH	4.71	163	\$1,605.68	\$2,400.00	\$1,394.38	768.00
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.68	437	\$340.04	\$830.69	\$4.33	2,047.00
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.29	121	\$420.76	\$1,836.52	\$4.62	398.00
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.77	83	\$1,509.67	\$2,155.83	\$41.11	230.00
6062401	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	EACH	4.57	23	\$1,463.80	\$2,816.29	\$43.59	105.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062500	THRIE BEAM ANCHOR SECTION (MODIFIED TYPE-C CONCRETE BARRIER)	EACH	2.00	3	\$1,514.07	\$1,595.00	\$1,450.00	6.00
6063000	TERMINAL SECTION - GUARDRAIL	EACH	3.39	36	\$851.94	\$1,200.00	\$19.15	122.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	5.61	627	\$2,000.84	\$7,000.00	\$554.40	3,517.00
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.84	31	\$4,019.14	\$6,800.00	\$0.01	57.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	1.86	35	\$9,333.41	\$15,500.00	\$0.01	65.00
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	LIN. FT.	1,467.33	9	\$7.74	\$8.46	\$0.10	13,206.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	LIN. FT.	312.57	14	\$8.64	\$15.00	\$0.10	4,376.00
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	LIN. FT.	2,530.56	16	\$3.44	\$15.00	\$0.01	40,489.00
6064108	ROADSIDE GUARD CABLE 3 - STRAND (4 FT. POST SPACING)	LIN. FT.	44.44	9	\$2.93	\$15.00	\$0.01	400.00
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	3.55	31	\$2,271.16	\$3,500.00	\$10.00	110.00
6064111	ANCHOR ASSEMBLY, GUARD CABLE 3 - STRAND TO GUARDRAIL TRANSITION	EACH	1.33	12	\$755.00	\$2,652.00	\$10.00	16.00
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	CUYD	396.00	3	\$60.40	\$61.20	\$60.00	1,188.00
6066200	GUARDRAIL BEAM	EACH	6.00	3	\$200.00	\$200.00	\$200.00	18.00
6066300	GUARDRAIL POST	EACH	6.00	3	\$100.00	\$100.00	\$100.00	18.00
6066400	GUARDRAIL, RELOCATED AND MODIFIED	LIN. FT.	320.00	8	\$10.54	\$14.10	\$5.93	2,560.00
6066610	END ANCHOR	EACH	5.18	280	\$812.29	\$2,595.51	\$19.40	1,449.00
6066620	GUARDRAIL ANCHOR, EMBEDDED	EACH	1.43	14	\$475.26	\$1,540.00	\$0.01	20.00
6066630	GUARDRAIL ANCHOR, ROCK FACE	EACH	2.00	2	\$2.02	\$4.03	\$0.01	4.00
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	60.07	42	\$9.36	\$47.63	\$0.01	2,523.00
6066641A	GUARDRAIL DELINEATOR, YELLOW	EACH	54.40	5	\$2.47	\$10.00	\$0.01	272.00
6066642	GUARDRAIL DELINEATOR,WHITE/RED	EACH	49.60	5	\$1.44	\$7.00	\$0.01	248.00
6066645	GUARD CABLE DELINEATOR, WHITE	EACH	200.00	2	\$0.04	\$0.07	\$0.01	400.00
6066646A	GUARD CABLE DELINEATOR, YELLOW	EACH	200.00	2	\$0.04	\$0.07	\$0.01	400.00
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	63.88	8	\$0.85	\$7.00	\$0.01	511.00
6071011A	CHAIN-LINK FENCE (48 IN.)	LIN. FT.	100.14	14	\$28.75	\$49.18	\$14.00	1,402.00
6071012A	CHAIN-LINK FENCE (60 IN.)	LIN. FT.	373.57	37	\$20.25	\$172.50	\$5.77	13,822.00
6071013A	CHAIN-LINK FENCE (72 IN.)	LIN. FT.	1,105.65	40	\$19.91	\$60.00	\$4.05	44,226.00
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	13	\$828.42	\$1,000.00	\$749.00	13.00
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.67	9	\$1,842.76	\$2,235.20	\$1,200.00	15.00
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	LIN. FT.	40.00	3	\$5.51	\$10.00	\$3.04	120.00
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	LIN. FT.	1,015.83	30	\$19.08	\$190.00	\$15.00	30,475.00
6071054	(42 IN.) PROPERTY FENCE (STRUCTURES)	LIN. FT.	108.50	8	\$148.51	\$190.00	\$120.00	868.00
6071060	PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	242.71	7	\$89.21	\$100.00	\$85.00	1,699.00
6071065	(60 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	1,635.00	9	\$84.67	\$114.00	\$70.00	14,715.00
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	453.10	21	\$86.41	\$125.00	\$55.10	9,515.00
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	LIN. FT.	40.00	3	\$40.08	\$80.00	\$20.00	120.00
6072010	WOVEN WIRE FENCE	LIN. FT.	143.86	22	\$14.32	\$20.00	\$2.03	3,165.00
6081000	CONCRETE MEDIAN	SQYD	715.07	65	\$40.82	\$230.00	\$27.00	46,479.30
6081010	CONCRETE CURB RAMP	SQYD	172.17	190	\$105.07	\$800.44	\$38.00	32,712.80
6081012	TRUNCATED DOMES	SQFT	139.30	44	\$28.56	\$500.00	\$13.50	6,129.00
6083003	3 IN. CONCRETE MEDIAN STRIP	SQYD	11.80	3	\$98.67	\$153.00	\$68.00	35.40
6083004	4 IN. CONCRETE MEDIAN STRIP	SQYD	351.44	19	\$43.73	\$135.00	\$27.15	6,677.40
6083006	6 IN. CONCRETE MEDIAN STRIP	SQYD	385.46	103	\$49.73	\$600.00	\$30.24	39,702.60
6083008	8 IN. CONCRETE MEDIAN STRIP	SQYD	734.38	61	\$57.84	\$165.00	\$6.30	44,797.10

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085007	PAVED APPROACH, 7 IN.	SQYD	475.64	34	\$55.95	\$90.00	\$36.00	16,171.80
6085008	PAVED APPROACH, 8 IN.	SQYD	722.58	45	\$56.72	\$170.00	\$33.00	32,516.00
6086004	CONCRETE SIDEWALK, 4 IN.	SQYD	1,257.75	193	\$33.43	\$775.09	\$15.00	242,744.80
6086007	CONCRETE SIDEWALK, 7 IN.	SQYD	8.30	3	\$66.97	\$78.91	\$50.00	24.90
6086008	CONCRETE SIDEWALK, 8 IN.	SQYD	216.66	21	\$56.84	\$196.22	\$37.95	4,549.80
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	LIN. FT.	315.85	132	\$29.21	\$93.15	\$3.50	41,692.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	LIN. FT.	296.52	29	\$28.51	\$135.00	\$13.20	8,599.00
6091041	CONCRETE GUTTER TYPE A	LIN. FT.	124.91	67	\$50.31	\$122.73	\$18.27	8,369.00
6091042	CONCRETE GUTTER TYPE B	LIN. FT.	347.12	65	\$36.54	\$98.37	\$23.00	22,563.00
6091051	CURB AND GUTTER TYPE A	LIN. FT.	344.72	50	\$39.93	\$380.00	\$14.25	17,236.00
6091052	CURB AND GUTTER TYPE B	LIN. FT.	7,616.04	49	\$14.54	\$200.00	\$9.00	373,186.00
6091060	PAVED DITCH	SQYD	247.59	53	\$60.13	\$250.00	\$32.00	13,122.10
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	LIN. FT.	490.29	156	\$11.68	\$200.00	\$1.00	76,485.00
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	LIN. FT.	303.40	15	\$21.20	\$61.85	\$5.77	4,551.00
6092013	INTEGRAL CURB TYPE M	LIN. FT.	92.22	9	\$21.54	\$65.00	\$5.00	830.00
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	LIN. FT.	1,611.42	24	\$11.23	\$58.75	\$2.00	38,674.00
6092031	CONCRETE CURB LOW PROFILE TYPE E	LIN. FT.	346.69	13	\$18.69	\$36.20	\$3.00	4,507.00
6093010	ASPHALT CURB	LIN. FT.	1,420.92	13	\$6.88	\$119.77	\$4.00	18,472.00
6094010	DRAIN BASIN	EACH	3.26	106	\$3,250.90	\$15,000.00	\$1,000.00	346.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	CUYD	415.29	100	\$21.30	\$225.50	\$0.01	41,529.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	CUYD	518.16	130	\$27.40	\$78.00	\$0.01	67,361.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	CUYD	477.95	86	\$34.98	\$65.00	\$0.01	41,104.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	CUYD	280.07	72	\$32.55	\$61.00	\$0.01	20,165.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	CUYD	437.39	133	\$21.49	\$286.00	\$7.00	58,173.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	CUYD	947.01	163	\$17.93	\$210.00	\$7.00	154,362.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	CUYD	939.83	96	\$17.28	\$69.22	\$8.00	90,224.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	CUYD	349.57	82	\$79.78	\$2,100.00	\$6.00	28,665.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	CUYD	621.98	108	\$28.77	\$115.00	\$0.01	67,174.00
6097000	ROCK LINING	CUYD	210.10	282	\$41.56	\$643.25	\$14.00	59,247.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	CUYD	420.59	74	\$34.41	\$58.68	\$11.07	31,124.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	CUYD	1,049.94	233	\$31.25	\$75.00	\$0.01	244,635.00
6113030	PLACING TYPE 1 ROCK BLANKET	CUYD	281.24	68	\$24.79	\$146.82	\$6.00	19,124.00
6113040	PLACING TYPE 2 ROCK BLANKET	CUYD	924.80	260	\$17.63	\$125.00	\$6.00	240,448.00
6116010A	CONCRETE SLOPE PROTECTION	SQYD	233.23	170	\$57.86	\$287.48	\$30.00	39,649.00
6117000A	GABIONS	CUYD	35.03	33	\$255.68	\$750.00	\$150.00	1,156.00
6122009	IMPACT ATTENUATOR (9 SAND BARRELS)	EACH	3.91	46	\$2,750.81	\$4,800.00	\$600.00	180.00
6122010	IMPACT ATTENUATOR (10 SAND BARRELS)	EACH	2.24	37	\$2,845.19	\$5,000.00	\$2.20	83.00
6122012	IMPACT ATTENUATOR (12 SAND BARRELS)	EACH	2.48	42	\$3,404.48	\$5,175.00	\$1,725.00	104.00
6122014	IMPACT ATTENUATOR (14 SAND BARRELS)	EACH	3.31	80	\$3,158.35	\$5,000.00	\$2,200.00	265.00
6122017	IMPACT ATTENUATOR (17 SAND BARRELS)	EACH	1.53	34	\$3,535.73	\$6,600.00	\$850.00	52.00
6122019	IMPACT ATTENUATOR (19 SAND BARRELS)	EACH	2.18	118	\$3,932.96	\$7,551.00	\$1,000.00	257.00
6122020	REPLACEMENT SAND BARREL	EACH	11.58	253	\$334.57	\$1,200.00	\$0.01	2,929.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	8.83	117	\$696.09	\$2,500.00	\$100.00	1,033.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.02	515	\$2,909.77	\$39,000.00	\$0.01	1,039.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131010	FURNISH & PLACING CONC. MATERIAL FOR CLASS A FULL DEPTH PVMT REPAIR	SQYD	1,526.66	204	\$130.63	\$1,880.00	\$3.66	311,438.20
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	SQYD	180.85	209	\$6.38	\$1,187.85	\$0.01	37,798.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	SQYD	241.66	201	\$6.72	\$1,472.10	\$0.01	48,573.00
6131014	FULL DEPTH PVMT REPAIR SAW CUT (FOR PERIMETER & INTERNAL SAW CUTS)	LIN. FT.	5,671.89	192	\$4.22	\$60.00	\$1.25	1,089,003.00
6131015	DOWEL BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR	EACH	4,116.85	175	\$6.03	\$30.00	\$1.00	720,448.00
6131017	DOWEL BAR (FURNISH & INSTALL W/ BASKETS) FOR FULL DEPTH PVMT REPAIR	EACH	77.54	63	\$15.06	\$142.69	\$3.00	4,885.00
6131018	TIE BAR (DRILL, FURNISH & INSTALL) FOR CLASS A FULL DEPTH PVMT REPAIR (TYPE L)	EACH	117.30	71	\$8.46	\$100.00	\$2.25	8,328.00
6132014	CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING)	LIN. FT.	988.55	11	\$6.07	\$11.33	\$2.00	10,874.00
6132018	FURNISH & PLACING CONC. MATERIAL FOR CLASS A PARTIAL DEPTH PVMT REPAIR	CUYD	32.23	33	\$500.89	\$3,900.00	\$110.00	1,063.50
6132019	REMOVAL OF CONCRETE MAT. FOR CLASS A PARTIAL DEPTH CONCRETE PVMT REPAIR	SQYD	288.85	33	\$122.90	\$533.70	\$24.00	9,532.10
6133018	FURNISH & PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PVMT REPAIR	TONS	158.15	104	\$136.38	\$726.42	\$25.34	16,447.50
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	SQYD	735.55	107	\$38.50	\$250.00	\$1.70	78,703.80
6134001	DOWEL BAR RETROFIT	EACH	34,928.00	7	\$35.92	\$38.94	\$30.50	244,496.00
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	4.43	77	\$693.50	\$1,700.00	\$1.03	341.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	8.35	23	\$858.54	\$1,550.00	\$625.00	192.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	3.15	40	\$922.32	\$1,500.00	\$305.00	126.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	8.97	77	\$1,263.30	\$2,000.00	\$250.00	691.00
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	2.00	10	\$622.11	\$998.39	\$407.00	20.00
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.00	15	\$938.60	\$1,500.00	\$650.00	15.00
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	2.14	29	\$1,107.30	\$1,600.00	\$480.00	62.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	24.82	62	\$440.08	\$2,150.00	\$1.03	1,539.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	21.24	42	\$653.25	\$2,225.00	\$415.00	892.00
6142010	12 IN. OR 300MM AUTO FLOODGATE (TYPE 1)	EACH	2.00	9	\$1,223.10	\$2,070.00	\$800.00	18.00
6142012	18 IN. OR 450 MM AUTO FLOODGATE (TYPE 1)	EACH	4.00	9	\$1,442.40	\$2,500.00	\$950.00	36.00
6142022	18 IN. OR 450 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	8	\$2,591.17	\$8,100.00	\$1,300.00	8.00
6142026	30 IN. OR 750 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	12	\$2,398.48	\$4,306.75	\$1,550.00	12.00
6142028	42 IN. OR 1050 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	12	\$4,496.21	\$6,226.00	\$2,399.48	12.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	6.16	19	\$322.93	\$583.06	\$250.00	117.00
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.36	11	\$400.84	\$702.58	\$215.00	15.00
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.69	42	\$433.78	\$1,150.00	\$220.77	71.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	40.41	29	\$271.90	\$850.00	\$1.03	1,172.00
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.34	61	\$378.20	\$1,000.00	\$159.50	143.00
6143020	CURB INLET	EACH	9.00	10	\$516.58	\$1,200.00	\$286.00	90.00
6161005	CONSTRUCTION SIGNS	SQFT	764.56	1951	\$6.58	\$116.00	\$0.01	1,491,659.70
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.01	617	\$86.28	\$1,000.00	\$10.00	3,093.00
6161009	FLAG ASSEMBLY	EACH	25.61	1631	\$21.61	\$1,200.00	\$0.01	41,777.00
6161010	RELOCATED SIGNS	SQFT	527.56	180	\$5.11	\$40.00	\$1.00	94,960.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	72.48	66	\$15.28	\$110.00	\$1.00	4,784.00
6161021	CHANNELIZER (DRUM-LIKE) WITH LIGHT	EACH	20.00	5	\$25.35	\$26.25	\$25.00	100.00
6161022	CHANNELIZER (CONES)	EACH	43.16	75	\$8.27	\$20.00	\$0.25	3,237.00
6161024	CHANNELIZER (TRIM LINE) WITH LIGHT	EACH	161.79	24	\$23.28	\$79.40	\$7.00	3,883.00
6161025	CHANNELIZER (TRIM LINE)	EACH	171.04	1137	\$21.32	\$145.00	\$0.01	194,469.00
6161028	CHANNELIZER	EACH	104.00	68	\$19.68	\$111.00	\$0.25	7,072.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	17.33	587	\$162.22	\$2,640.00	\$40.00	10,172.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161031	TYPE III MOVEABLE BARRICADE WITH LIGHT	EACH	12.17	75	\$227.49	\$450.00	\$69.00	913.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	37.70	247	\$46.85	\$200.00	\$1.00	9,312.00
6161034	DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	EACH	35.90	48	\$50.84	\$90.00	\$15.13	1,723.00
6161040	FLASHING ARROW PANEL	EACH	2.28	824	\$1,049.95	\$12,783.47	\$1.00	1,878.00
6161047	TYPE III OBJECT MARKER	EACH	6.60	104	\$126.97	\$306.76	\$45.00	686.00
6161052	WARNING LIGHT, TYPE B	EACH	22.12	92	\$82.86	\$665.00	\$5.00	2,035.00
6161053	WARNING LIGHT, TYPE C	EACH	14.57	21	\$65.86	\$201.00	\$10.50	306.00
6161070	TUBULAR MARKER	EACH	129.88	132	\$36.20	\$115.00	\$25.00	17,144.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.34	41	\$1,346.93	\$5,800.00	\$0.01	96.00
6161098	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	EACH	2.59	683	\$3,711.18	\$18,023.12	\$1.00	1,769.00
6161120	INSTALLING "DRIVE SMART" SIGN	EACH	2.11	1415	\$115.55	\$1,575.00	\$1.00	2,982.00
6161133A	INSTALLING 'POINT OF PRESENCE' 96 IN. X 48 IN. SIGN	EACH	2.03	611	\$161.60	\$500.00	\$50.00	1,240.00
6161134	INSTALLING 'POINT OF PRESENCE' 36 IN. X 48 IN. SIGN	EACH	2.02	292	\$173.96	\$2,500.00	\$50.00	589.00
6162000	WORK ZONE TRAFFIC SIGNALS	EACH	1.71	17	\$12,452.26	\$38,000.00	\$85.00	29.00
6162010	WORK ZONE LIGHTING	EACH	1.00	283	\$8,814.10	\$144,000.00	\$1.00	283.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	LIN. FT.	192.67	15	\$84.58	\$109.67	\$63.00	2,890.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	LIN. FT.	352.43	23	\$64.63	\$165.00	\$42.00	8,106.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	LIN. FT.	417.33	45	\$78.59	\$522.25	\$59.00	18,780.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	LIN. FT.	1,648.28	40	\$52.91	\$194.59	\$32.00	65,931.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	LIN. FT.	1,774.47	19	\$60.42	\$167.72	\$40.00	33,715.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	LIN. FT.	496.21	24	\$98.07	\$214.00	\$60.00	11,909.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,220.83	352	\$22.70	\$125.00	\$2.00	429,732.00
6173700A	TEMP. TRAFFIC BARRIER W/ ANCHORING SYS., CONTRACTOR FURNISHED / RETAINED	LIN. FT.	3,296.00	17	\$17.72	\$46.00	\$7.00	56,032.00
6173800A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNISHED / RETAINED	LIN. FT.	1,188.78	23	\$22.97	\$40.00	\$13.50	27,342.00
6173802A	TEMP. TRAFFIC BARRIER W/ TIE-DOWN STRAP SYS., CONTRACTOR FURNISHED / COMM RETA	LIN. FT.	142.00	5	\$56.30	\$77.48	\$47.00	710.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.50	24	\$850.83	\$1,700.00	\$100.00	60.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	LIN. FT.	2,709.61	143	\$8.86	\$29.90	\$1.00	387,474.00
6175011A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM	LIN. FT.	747.23	13	\$19.91	\$46.00	\$4.00	9,714.00
6175012A	RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM	LIN. FT.	1,928.00	15	\$7.59	\$13.00	\$6.88	28,920.00
6175020A	RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	3.63	8	\$320.69	\$700.00	\$95.00	29.00
6176000B	TEMPORARY TRAFFIC BARRIER, COMMISSION FURNISHED / RETAINED	LIN. FT.	1,125.00	10	\$12.29	\$27.29	\$9.35	11,250.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	39.50	4	\$19.60	\$25.00	\$11.00	158.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	12.00	1	\$20.00	\$20.00	\$20.00	12.00
6178003A	TRAFFIC BARRIER DELINEATOR, YELLOW/YELLOW	EACH	177.75	4	\$10.75	\$20.00	\$10.00	711.00
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	88.00	25	\$12.57	\$26.50	\$5.00	2,200.00
6181000	MOBILIZATION	LUMP	1.00	1847	\$116,351.76	\$4,400,000.00	\$1.00	1,847.00
6191000	PAVEMENT EDGE TREATMENT	LIN. FT.	6,748.64	275	\$2.10	\$20.00	\$0.01	1,855,875.00
6200306	TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	LIN. FT.	2,409.08	13	\$1.51	\$2.20	\$0.95	31,318.00
6200307	TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	LIN. FT.	4,780.00	2	\$0.95	\$0.95	\$0.95	9,560.00
6200424	TYPE 1 PREFORMED MARKING TAPE, 24 IN., WHITE	LIN. FT.	28.50	8	\$32.00	\$55.00	\$5.25	228.00
6200500A	TYPE 1 PREFORMED LEFT/RIGHT ARROW	EACH	6.80	10	\$307.03	\$650.00	\$36.75	68.00
6202500	TYPE 1 PREFORMED WORD (ONLY)	EACH	1.00	5	\$526.00	\$630.00	\$400.00	5.00
6205001B	TYPE 1 PREFORMED MARKING TAPE, 4 IN. WHITE	LIN. FT.	444.00	7	\$1.68	\$2.00	\$1.40	3,108.00
6205101A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., WHITE	LIN. FT.	3,333.54	39	\$3.15	\$6.00	\$3.00	130,008.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205103A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 4 IN., YELLOW	LIN. FT.	4,361.50	16	\$3.16	\$3.78	\$3.00	69,784.00
6205105	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	LIN. FT.	1,635.22	174	\$5.43	\$19.81	\$1.50	284,528.00
6205118	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 12 IN., WHITE	LIN. FT.	214.50	14	\$14.01	\$21.00	\$3.00	3,003.00
6205120	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	LIN. FT.	315.06	428	\$21.74	\$150.00	\$1.00	134,845.00
6205121	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	LIN. FT.	277.72	108	\$22.57	\$42.00	\$17.10	29,994.00
6205130	TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	EACH	19.06	409	\$350.34	\$650.00	\$0.26	7,794.00
6205131	TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	EACH	8.81	103	\$309.94	\$424.27	\$6.00	907.00
6205132	TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMB. STRAIGHT-LEFT/RIGHT ARROW	EACH	4.13	129	\$702.60	\$6,000.00	\$300.00	533.00
6205133	TYPE 2 PREFORMED MARKING TAPE (GROOVED) WORD (ONLY)	EACH	4.88	104	\$522.22	\$710.00	\$400.00	507.00
6205134	TYPE 2 PREFORMED MARKING TAPE (GROOVED) RAILROAD CROSSING MARKER	EACH	2.22	23	\$1,078.48	\$2,120.00	\$750.00	51.00
6205135	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 10 FT. LANE	EACH	4.60	10	\$370.87	\$555.00	\$300.00	46.00
6205136	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 33 IN. WIDE FOR 11 FT. LANE	EACH	18.89	9	\$260.95	\$528.50	\$235.00	170.00
6205137	TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. WIDE FOR 12 FT. LANE	EACH	20.63	19	\$393.81	\$1,300.00	\$250.00	392.00
6205138	TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	EACH	2.00	12	\$762.92	\$825.00	\$700.00	24.00
6205139A	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 16 IN. WHITE, YIELD LINE TRIANGLES	EACH	43.34	74	\$36.42	\$250.00	\$13.30	3,207.00
6205140	TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN. WHITE, YIELD LINE TRIANGLES	EACH	33.60	63	\$62.67	\$712.82	\$24.00	2,117.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	LIN. FT.	7,647.17	188	\$1.00	\$2.08	\$0.60	1,437,668.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	LIN. FT.	7,172.11	209	\$1.03	\$2.30	\$0.60	1,498,970.00
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	LIN. FT.	92.89	36	\$5.98	\$10.20	\$1.00	3,344.00
6205315A	PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	LIN. FT.	1,498.58	19	\$2.08	\$2.40	\$1.70	28,473.00
6205316A	PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	LIN. FT.	2,082.15	13	\$2.08	\$2.40	\$1.70	27,068.00
6205330	PREFORMED SHORT TERM MARKING TAPE, 12 IN., WHITE	LIN. FT.	360.50	8	\$3.46	\$5.00	\$2.00	2,884.00
6205401B	PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	LIN. FT.	1,289.11	18	\$1.00	\$3.50	\$0.01	23,204.00
6205403B	PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW	LIN. FT.	3,828.13	16	\$0.95	\$3.50	\$0.55	61,250.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	LIN. FT.	36.31	13	\$8.45	\$15.00	\$3.50	472.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	4.36	11	\$84.45	\$279.21	\$50.00	48.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	2.00	3	\$84.17	\$150.00	\$50.00	6.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMB. STRAIGHT- LEFT ARROW	EACH	3.00	3	\$100.00	\$100.00	\$100.00	9.00
6205900	4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	12,417.55	179	\$0.18	\$20.08	\$0.07	2,222,742.00
6205901	4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	15,300.29	161	\$0.15	\$3.50	\$0.07	2,463,347.00
6205902	6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	61,452.13	165	\$0.15	\$4.05	\$0.10	10,139,602.00
6205903	6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	56,931.73	152	\$0.15	\$3.65	\$0.10	8,653,623.00
6205904	8 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	414.78	37	\$0.76	\$5.00	\$0.15	15,347.00
6205906	12 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	4,890.15	101	\$0.43	\$4.00	\$0.18	493,905.00
6205908	24 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	456.63	19	\$1.14	\$6.10	\$0.45	8,676.00
6205909	24 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT (HASH BARS)	LIN. FT.	363.35	71	\$1.56	\$6.10	\$0.50	25,798.00
6205921	4 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	13,634.73	185	\$0.27	\$6.00	\$0.10	2,522,425.00
6205922	6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	18,233.20	364	\$0.36	\$3.52	\$0.14	6,636,884.00
6205923	6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	12,321.80	209	\$0.37	\$3.52	\$0.14	2,575,257.00
6205926	12 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	3,356.28	100	\$0.76	\$10.00	\$0.26	335,628.00
6205928	24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	246.06	48	\$2.47	\$10.00	\$0.35	11,810.80
6205929	24 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PVMT MARKING PAINT	LIN. FT.	230.28	75	\$3.34	\$10.17	\$1.00	17,271.00
6205935	9 IN. BLACK ACRYLIC WATERBORNE CONTRAST PAVEMENT MARKING PAINT	LIN. FT.	9,191.33	33	\$0.54	\$1.47	\$0.29	303,314.00
6206000B	4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	33,604.20	267	\$0.11	\$9.23	\$0.05	8,972,321.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206001B	4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	LIN. FT.	35,843.51	361	\$0.11	\$3.85	\$0.05	12,939,508.00
6206106	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE	LIN. FT.	64,224.27	209	\$0.14	\$2.00	\$0.07	13,422,872.00
6206108	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	1,417.10	89	\$0.40	\$2.50	\$0.18	126,122.00
6206119	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW	LIN. FT.	51,326.73	172	\$0.15	\$2.00	\$0.07	8,828,197.00
6206120	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., YELLOW	LIN. FT.	1,208.07	69	\$0.42	\$2.50	\$0.18	83,357.00
6206122	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE	LIN. FT.	2,063.02	64	\$0.77	\$3.00	\$0.25	132,033.00
6206124	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	LIN. FT.	145.08	39	\$2.88	\$9.00	\$0.40	5,658.00
6206125	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW	LIN. FT.	390.52	61	\$2.30	\$19.00	\$0.40	23,822.00
6206150A	4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	LIN. FT.	791.00	6	\$2.27	\$5.50	\$1.10	4,746.00
6206151A	4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	LIN. FT.	874.00	6	\$2.08	\$4.40	\$1.10	5,244.00
6206171A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, LEFT/RIGHT ARROW	EACH	10.91	11	\$50.77	\$95.00	\$25.00	120.00
6206173	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, STRAIGHT ARROW	EACH	9.00	9	\$50.59	\$75.00	\$25.00	81.00
6206174A	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, COMB. STRAIGHT-LEFT/RIGHT ARRO	EACH	1.00	5	\$57.77	\$75.00	\$50.00	5.00
6206178	ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, 8 IN., WHITE	LIN. FT.	124.00	4	\$4.53	\$7.00	\$2.00	496.00
6206181	ACRYLIC COPOLYMER FAST DRY PVMT MARKING PAINT, WHITE MIDBLOCK 33 IN. WIDE FOR 1	EACH	4.00	4	\$87.00	\$170.00	\$50.00	16.00
6206320	6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT	LIN. FT.	19,905.00	6	\$0.62	\$0.85	\$0.50	119,430.00
6207001	PAVEMENT MARKING REMOVAL	LIN. FT.	22,447.21	468	\$0.36	\$19.00	\$0.01	10,505,296.50
6208064	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	783.99	295	\$1.56	\$250.00	\$0.40	231,277.00
6208065	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	EACH	1,055.16	831	\$2.25	\$464.10	\$0.01	876,838.00
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	299.17	18	\$28.94	\$200.00	\$1.60	5,385.00
6209001	7 IN. GROOVE FOR PAVEMENT MARKING (ASPHALT)	LIN. FT.	19,905.00	6	\$0.48	\$0.50	\$0.45	119,430.00
6214600A	FLOWABLE BACKFILL	CUYD	43.28	53	\$163.47	\$600.00	\$0.57	2,294.00
6221001	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	SQYD	29,633.56	309	\$0.95	\$84.00	\$0.05	9,156,771.20
6221003	COLDMILLING BITUMINOUS PVMT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK	SQYD	22,913.42	146	\$1.50	\$25.00	\$0.01	3,345,360.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	CUYD	3,685.58	19	\$8.93	\$107.00	\$1.95	70,026.00
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	SQYD	2,406.00	2	\$5.34	\$6.00	\$4.68	4,812.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	SQYD	31,283.43	21	\$2.33	\$20.00	\$1.80	656,952.00
6223011	CONCRETE PLANING (BITUMINOUS OVERLAY)	SQYD	30,275.00	4	\$2.20	\$3.00	\$1.25	121,100.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	SQYD	2,814.14	1089	\$4.87	\$80.00	\$0.54	3,064,601.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	SQYD	2,836.75	44	\$40.72	\$91.00	\$33.00	124,817.00
6240101	GEOTEXTILE FABRIC, TYPE 1	SQYD	6,952.00	1	\$2.33	\$2.33	\$2.33	6,952.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	SQYD	6,563.47	17	\$2.02	\$4.11	\$0.41	111,579.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	SQYD	3,630.57	265	\$2.50	\$22.00	\$1.00	962,100.00
6240104A	SEPARATION GEOTEXTILE	SQYD	2,764.37	123	\$2.15	\$270.00	\$0.84	340,017.00
6252001	UNDERSEALING MATERIAL HIGH DENSITY POLYURETHANE	LBS	15,426.00	3	\$3.66	\$3.95	\$3.48	46,278.00
6254000	DEFLECTION TESTING	EACH	50.00	6	\$85.00	\$100.00	\$77.50	300.00
6255000	POLYURETHANE MATERIAL	LBS	28,805.00	3	\$3.61	\$3.80	\$3.48	86,415.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	656.81	385	\$12.79	\$4,307.69	\$3.96	252,873.30
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	310.77	84	\$16.61	\$113.66	\$1.05	26,104.40
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	411.95	97	\$38.27	\$1,600.00	\$0.01	39,959.00
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	96.10	4	\$43.92	\$46.00	\$40.58	384.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	1.00	497	\$25,119.28	\$397,460.00	\$1.00	497.00
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	LIN. FT.	3,405.78	9	\$192.65	\$443.00	\$38.50	30,652.00
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	LIN. FT.	98.25	16	\$265.07	\$657.00	\$100.00	1,572.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	LIN. FT.	359.40	20	\$465.01	\$870.00	\$190.00	7,188.00
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	LIN. FT.	141.60	29	\$393.10	\$2,170.00	\$200.00	4,106.40
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	LIN. FT.	75.25	12	\$644.80	\$816.00	\$490.00	903.00
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	LIN. FT.	285.00	6	\$626.83	\$817.00	\$365.00	1,710.00
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	LIN. FT.	385.00	6	\$428.74	\$568.00	\$361.28	2,310.00
7011111	DRILLED SHAFTS (6 FT. 6 IN. DIA.)	LIN. FT.	264.14	7	\$563.43	\$799.00	\$445.23	1,849.00
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	LIN. FT.	258.60	20	\$690.67	\$1,250.00	\$109.25	5,172.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	LIN. FT.	170.37	19	\$378.28	\$1,500.00	\$145.00	3,237.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	LIN. FT.	133.83	32	\$472.86	\$1,070.00	\$130.34	4,282.50
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	LIN. FT.	128.00	9	\$375.11	\$800.00	\$230.00	1,152.00
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	LIN. FT.	56.00	9	\$546.20	\$1,224.00	\$320.00	504.00
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	LIN. FT.	220.00	6	\$671.78	\$900.00	\$557.00	1,320.00
7011210	ROCK SOCKETS (6 FT 0 IN. DIA.)	LIN. FT.	210.57	7	\$808.05	\$1,011.00	\$694.00	1,474.00
7011300	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	EACH	10.28	79	\$381.30	\$1,000.00	\$1.00	812.00
7011400	FOUNDATION INSPECTION HOLES	LIN. FT.	298.62	77	\$79.55	\$200.00	\$39.50	22,993.50
7011500	CONCRETE CORING	LIN. FT.	200.38	21	\$63.92	\$147.94	\$28.00	4,208.00
7011600	SONIC LOGGING TESTING	EACH	13.16	103	\$1,812.86	\$4,500.00	\$313.17	1,355.00
7021010	STRUCTURAL STEEL PILES (10 IN.)	LIN. FT.	633.99	77	\$48.24	\$339.25	\$7.50	48,817.00
7021012	STRUCTURAL STEEL PILES (12 IN.)	LIN. FT.	944.93	214	\$48.43	\$142.90	\$27.75	202,215.00
7021014	STRUCTURAL STEEL PILES (14 IN.)	LIN. FT.	2,064.46	56	\$54.34	\$150.00	\$38.00	115,610.00
7021114	CAST-IN-PLACE CONCRETE PILES (14 IN)	LIN. FT.	3,494.00	12	\$60.65	\$72.17	\$45.00	41,928.00
7025001	DYNAMIC PILE TESTING	EACH	4.13	60	\$1,394.87	\$3,000.00	\$500.00	248.00
7026000	PRE-BORE FOR PILING	LIN. FT.	217.76	127	\$95.76	\$275.00	\$1.00	27,655.00
7027000	PILE POINT REINFORCEMENT	EACH	29.77	278	\$138.00	\$750.00	\$80.00	8,276.00
7032001	CLASS B CONCRETE (CULVERTS)	CUYD	99.89	23	\$473.36	\$1,150.00	\$192.24	2,297.50
7032002	CLASS B CONCRETE (MISC)	CUYD	42.48	15	\$404.53	\$3,000.00	\$186.08	637.20
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	CUYD	175.55	355	\$552.85	\$5,310.00	\$75.00	62,321.10
7032009	CLASS B CONCRETE (RETAINING WALLS)	CUYD	24.55	24	\$531.21	\$4,000.00	\$318.00	589.20
7033001	SEAL CONCRETE	CUYD	592.80	8	\$215.69	\$325.00	\$110.50	4,742.40
7034001	CLASS B-1 CONCRETE	CUYD	20.73	18	\$1,745.44	\$4,537.46	\$570.00	373.20
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	CUYD	496.68	20	\$525.26	\$1,305.00	\$300.00	9,933.60
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	CUYD	164.30	3	\$418.67	\$481.00	\$375.00	492.90
7034030	CLASS B-1 CONCRETE (BARRIER CURBS)	CUYD	25.87	12	\$843.63	\$2,600.00	\$450.00	310.40
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	CUYD	574.56	93	\$349.87	\$741.66	\$204.00	53,433.90
7034041	CLASS B-1 CONCRETE (CULVERTS)	CUYD	381.72	101	\$362.23	\$1,800.00	\$234.00	38,553.60
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	CUYD	9.28	8	\$15,166.17	\$33,200.00	\$5,000.00	74.20
7034212	SLAB ON STEEL	SQYD	922.20	320	\$251.59	\$400.00	\$172.00	295,105.00
7034213	SLAB ON CONCRETE I-GIRDER	SQYD	1,125.65	155	\$246.05	\$449.00	\$190.00	174,476.00
7034214	CLASS B-2 CONCRETE	CUYD	19.92	90	\$1,706.58	\$6,446.93	\$100.00	1,793.20
7034215	SAFETY BARRIER CURB	LIN. FT.	515.97	550	\$69.06	\$860.00	\$40.00	283,783.00
7034218	SLAB ON CONCRETE BULB-TEE GIRDER	SQYD	896.79	34	\$276.32	\$432.07	\$201.69	30,491.00
7034219A	BARRIER CURB (TYPE D)	LIN. FT.	1,133.22	18	\$93.13	\$147.00	\$58.50	20,398.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	SQYD	586.60	25	\$189.63	\$292.00	\$136.00	14,665.00
7034410	MEDIAN BARRIER CURB	LIN. FT.	6.40	15	\$475.31	\$2,100.00	\$98.00	96.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034411	MEDIAN BARRIER CURB (TYPE C)	LIN. FT.	406.74	19	\$89.20	\$345.00	\$50.00	7,728.00
7034412	MEDIAN BARRIER CURB TRANSITION	LIN. FT.	10.00	9	\$238.96	\$575.00	\$130.00	90.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	LIN. FT.	18.00	6	\$221.22	\$428.00	\$83.00	108.00
7034420	RAISED MEDIAN BARRIER	SQFT	860.50	18	\$15.67	\$30.86	\$7.50	15,489.00
7034430	SIDEWALK (BRIDGES)	SQFT	3,311.00	22	\$8.43	\$13.57	\$5.80	72,842.00
7034600	CURB BLOCKOUT	LIN. FT.	539.00	6	\$110.42	\$179.00	\$75.00	3,234.00
7034620	FORM LINERS	SQYD	191.23	22	\$91.17	\$310.45	\$16.90	4,207.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	SQFT	82.78	179	\$143.01	\$420.00	\$48.00	14,817.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	SQFT	51.63	202	\$148.35	\$622.99	\$50.00	10,429.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	SQFT	202.42	74	\$155.13	\$540.00	\$75.00	14,979.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	SQFT	1,365.24	188	\$47.48	\$341.78	\$7.00	256,666.00
7040105	PARTIAL DEPTH REPAIR	CUYD	51.58	24	\$1,033.65	\$1,846.44	\$38.00	1,238.00
7040106	FULL DEPTH REPAIR	SQFT	155.83	48	\$85.45	\$309.00	\$10.00	7,480.00
7040107	SLAB EDGE REPAIR (BRIDGES)	LIN. FT.	260.35	46	\$146.33	\$360.00	\$65.00	11,976.00
7040109	TOTAL SURFACE HYDRO DEMOLITION	SQYD	1,558.89	19	\$50.55	\$155.00	\$31.43	29,619.00
7040110	EPOXY PRESSURE INJECTING	LIN. FT.	384.25	8	\$43.87	\$216.00	\$35.00	3,074.00
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	SQFT	200.00	6	\$71.15	\$120.67	\$23.00	1,200.00
7040113	CLEAN AND EPOXY SEAL	SQFT	1,101.69	39	\$9.10	\$18.00	\$4.40	42,966.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	717.48	29	\$126.75	\$148.00	\$105.00	20,807.00
7056001	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,114.00	7	\$121.22	\$136.00	\$112.52	7,798.00
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,788.44	27	\$129.83	\$210.00	\$115.00	48,288.00
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	LIN. FT.	1,110.46	78	\$155.24	\$225.00	\$125.00	86,616.00
7056010	TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	1,194.00	8	\$219.94	\$246.00	\$198.50	9,552.00
7056011	TYPE 7 (72 IN.), PRESTRESSED CONCRETE BULB TEE	LIN. FT.	859.69	26	\$197.86	\$280.00	\$162.00	22,352.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,893.00	11	\$172.76	\$195.00	\$150.00	20,823.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,630.00	3	\$169.00	\$180.00	\$160.00	4,890.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	1,385.00	7	\$280.03	\$300.00	\$255.00	9,695.00
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	LIN. FT.	8,693.43	7	\$277.30	\$300.00	\$260.95	60,854.00
7056050	27 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	1,350.20	30	\$213.05	\$262.00	\$170.50	40,506.00
7056051	33 IN., PRESTRESSED CONCRETE BOX GIRDER BEAM	LIN. FT.	516.00	5	\$256.83	\$340.00	\$203.00	2,580.00
7056060	TYPE 16, PRESTRESSED CONCRETE DOUBLE-TE	LIN. FT.	406.00	8	\$255.00	\$300.00	\$225.00	3,248.00
7061000	REINFORCING STEEL	LBS	508.18	11	\$2.26	\$20.00	\$1.00	5,590.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	94,756.34	93	\$0.89	\$1.41	\$0.50	8,812,340.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	45,140.43	115	\$0.91	\$10.00	\$0.01	5,191,150.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	2,156.67	27	\$1.67	\$6.50	\$0.77	58,230.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	46,015.27	279	\$1.04	\$3.23	\$0.47	12,838,260.00
7061070	MECHANICAL BAR SPLICE	EACH	1,150.73	55	\$28.72	\$80.00	\$3.50	63,290.00
7071000	CONDUIT SYSTEM ON STRUCTURE	LUMP	1.00	148	\$5,756.93	\$32,514.00	\$2,196.00	148.00
7071030	CONDUIT SYSTEM ON STRUCTURE (TELEPHONE)	LUMP	1.00	8	\$9,791.24	\$14,000.00	\$4,875.00	8.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	14,249.88	171	\$1.44	\$10.00	\$0.78	2,436,730.00
7101010	EPOXY COATED TIE BARS (DRILLED AND INSTALLED)	LBS	40.00	10	\$13.63	\$35.00	\$1.00	400.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	LUMP	1.00	51	\$4,586.15	\$11,600.00	\$2,200.00	51.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	LUMP	1.00	287	\$6,506.97	\$54,950.00	\$1,500.00	287.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	LUMP	1.00	291	\$6,874.09	\$82,954.00	\$42.95	291.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1.00	200	\$5,914.84	\$73,500.00	\$1,700.00	200.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	LUMP	1.00	39	\$10,310.44	\$32,000.00	\$1,700.00	39.00
7110700	PENETRATING SEALER	SQYD	4,858.44	105	\$4.31	\$50.00	\$1.50	510,136.00
7120900	EXPANSION DEVICE (FINGER PLATE)	LIN. FT.	35.00	6	\$1,170.00	\$1,400.00	\$1,070.00	210.00
7120915	EXPANSION DEVICE (FLAT PLATE)	LIN. FT.	152.12	17	\$500.37	\$1,186.00	\$325.00	2,586.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	49,607.46	67	\$5.72	\$21.37	\$1.90	3,323,700.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	LUMP	1.00	34	\$4,223.21	\$12,000.00	\$2,400.00	34.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	2,500.00	13	\$10.17	\$125.00	\$2.50	32,500.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	259,660.00	15	\$2.57	\$3.97	\$1.30	3,894,900.00
7121113	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	32,880.00	10	\$2.16	\$3.26	\$1.48	328,800.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	550,781.25	8	\$1.55	\$4.78	\$1.10	4,406,250.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	298,815.86	29	\$1.52	\$2.40	\$1.08	8,665,660.00
7121250	STRENGTHENING EXISTING STRINGERS	LUMP	1.00	30	\$28,687.46	\$153,000.00	\$5,000.00	30.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	LIN. FT.	167.33	6	\$246.24	\$384.00	\$160.00	1,004.00
7123000	STEEL BAR DAM	EACH	1.81	26	\$3,912.09	\$12,600.00	\$826.36	47.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	16.24	38	\$1,033.06	\$3,545.00	\$100.00	617.00
7123120	CLEANING, LUBRICATING AND COATING BEARING	EACH	5.85	26	\$1,547.10	\$5,000.00	\$175.00	152.00
7123130	REHABILITATE BEARING	EACH	8.14	84	\$3,346.90	\$52,330.00	\$745.00	684.00
7123300	EXISTING DIAPHRAGM CONNECTIONS TO FLANGE	LUMP	1.00	20	\$46,198.03	\$116,000.00	\$13,000.00	20.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	19.95	153	\$755.21	\$1,840.00	\$345.00	3,052.00
7123610	SLAB DRAIN	EACH	25.59	403	\$281.99	\$1,100.00	\$1.00	10,313.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	1.00	55	\$69,237.69	\$387,568.28	\$9,425.89	55.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	LUMP	1.00	1	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	1.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	LUMP	1.00	33	\$3,533.44	\$10,000.00	\$5.00	33.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125112	FINISH FIELD COAT (SYSTEM G)	LUMP	1.00	1	\$200,000.00	\$200,000.00	\$200,000.00	1.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	SQFT	8,925.06	419	\$17.31	\$101.00	\$6.00	3,739,600.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	SQFT	10,559.30	86	\$3.12	\$30.00	\$0.75	908,100.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	SQFT	8,925.06	419	\$2.71	\$40.00	\$0.42	3,739,600.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	SQFT	8,239.33	389	\$1.95	\$40.00	\$0.55	3,205,100.00
7125370A	FINISH FIELD COAT (SYSTEM G)	SQFT	6,481.23	389	\$1.96	\$40.00	\$0.81	2,521,200.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	SQFT	2,200.00	38	\$2.79	\$3.60	\$2.00	83,600.00
7125390A	FINISH FIELD COAT (SYSTEM H)	SQFT	2,200.00	38	\$2.79	\$4.10	\$2.00	83,600.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	LUMP	1.00	86	\$6,228.75	\$30,000.00	\$3.10	86.00
7125920	CALCIUM SULFONATE PRIMER	SQFT	10,559.30	86	\$1.75	\$10.00	\$0.60	908,100.00
7125921	CALCIUM SULFONATE TOPCOAT	SQFT	10,559.30	86	\$1.79	\$10.00	\$0.60	908,100.00
7125960	ALUMINUM EPOXY-MASTIC PRIMER	LUMP	1.00	33	\$2,506.29	\$5,000.00	\$5.00	33.00
7126000	NON-DESTRUCTIVE TESTING	LIN. FT.	39.48	178	\$82.05	\$250.00	\$8.83	7,027.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	LIN. FT.	134.50	8	\$135.69	\$160.00	\$104.62	1,076.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.86	347	\$1,980.20	\$20,000.00	\$247.00	645.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.20	172	\$163.03	\$580.00	\$69.50	1,754.00
7161001	PLAIN NEOPRENE BEARING PAD	LIN. FT.	130.00	6	\$48.75	\$62.00	\$37.00	780.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	19.00	207	\$206.51	\$2,231.69	\$78.00	3,932.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	32.02	107	\$323.78	\$2,520.00	\$104.46	3,426.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	19.90	73	\$1,170.46	\$3,642.00	\$145.00	1,453.00
7163000	TYPE N PTFE BEARING	EACH	24.18	34	\$2,877.32	\$6,500.00	\$25.00	822.00
7171002	PREFORMED COMPRESSION SEAL	LIN. FT.	53.00	15	\$109.22	\$180.63	\$65.00	795.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	LIN. FT.	89.68	154	\$356.22	\$830.00	\$61.21	13,810.00
7173001	SILICONE EXPANSION JOINT SEALANT SYSTEM	LIN. FT.	63.76	29	\$287.67	\$440.24	\$10.00	1,849.00
7173002	SILICONE EXPANSION JOINT SEALANT	LIN. FT.	148.05	59	\$68.43	\$250.00	\$16.35	8,735.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	SQFT	6,202.49	257	\$45.66	\$70.00	\$34.00	1,594,041.00
7201100	FORM LINERS FOR MSE WALL SYSTEMS	SQYD	1,098.34	125	\$3.52	\$10.00	\$0.01	137,292.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	CUYD	420.64	47	\$37.87	\$108.00	\$10.00	19,770.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	568.46	81	\$29.26	\$145.00	\$11.40	46,045.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	357.21	66	\$37.18	\$151.00	\$22.00	23,576.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	1,110.82	150	\$33.40	\$836.96	\$19.00	166,623.00
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	594.00	3	\$34.42	\$35.25	\$33.00	1,782.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	244.30	88	\$46.25	\$160.00	\$24.39	21,498.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	339.94	51	\$65.57	\$138.00	\$29.37	17,337.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	141.25	77	\$81.77	\$439.00	\$35.00	10,876.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	171.82	33	\$109.11	\$933.00	\$42.88	5,670.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	296.00	15	\$138.07	\$344.00	\$60.00	4,440.00
7250354A	54 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	146.00	15	\$148.28	\$241.00	\$65.00	2,190.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	LIN. FT.	218.56	25	\$165.42	\$870.00	\$75.00	5,464.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	32.03	29	\$37.99	\$67.42	\$18.50	929.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	275.46	91	\$31.14	\$100.00	\$13.65	25,067.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	262.53	128	\$34.54	\$100.00	\$20.00	33,604.00
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	148.43	21	\$37.07	\$52.00	\$24.50	3,117.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	166.04	79	\$41.34	\$97.00	\$23.00	13,117.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	87.42	59	\$47.55	\$85.37	\$29.83	5,158.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	274.32	41	\$52.04	\$80.00	\$38.00	11,247.00
7250442	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	81.00	30	\$62.01	\$100.00	\$43.07	2,430.00
7250448	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	114.17	29	\$66.01	\$221.00	\$40.80	3,311.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	LIN. FT.	312.00	9	\$98.78	\$125.00	\$90.00	2,808.00
7250484	84 IN. PIPE GROUP C	LIN. FT.	162.00	3	\$127.67	\$150.00	\$116.00	486.00
7251000	CORRUGATED METAL PIPE PILE SPACERS	EACH	18.39	127	\$249.43	\$1,500.00	\$0.01	2,335.00
7252003	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-3	LIN. FT.	8.00	6	\$240.02	\$640.00	\$72.00	48.00
7252005	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5	LIN. FT.	4.00	6	\$303.87	\$650.00	\$138.25	24.00
7254024	24 IN. OR 600 MM CORRUGATED METALLIC-COATED STEEL DROP INLET	EACH	2.00	11	\$1,157.83	\$4,294.33	\$525.00	22.00
7261215	15 IN. CLASS II REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	8.00	5	\$589.85	\$1,109.25	\$90.00	40.00
7261312	12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	285.40	58	\$38.55	\$446.00	\$23.48	16,553.00
7261315	15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	869.31	67	\$36.75	\$1,248.25	\$18.25	58,244.00
7261318	18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	564.95	183	\$40.84	\$1,460.00	\$23.00	103,386.00
7261321	21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	251.77	35	\$52.17	\$164.00	\$29.99	8,812.00
7261324	24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	453.62	144	\$48.81	\$1,871.00	\$24.00	65,321.00
7261327	27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	75.00	10	\$84.33	\$171.00	\$47.00	750.00
7261330	30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	181.14	91	\$61.36	\$420.00	\$39.00	16,484.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261333	33 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	254.00	6	\$67.72	\$90.29	\$40.00	1,524.00
7261336	36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	278.82	91	\$75.86	\$344.00	\$45.00	25,373.00
7261342	42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	79.21	61	\$94.05	\$210.17	\$68.00	4,832.00
7261348	48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	203.52	58	\$108.04	\$195.00	\$72.00	11,804.00
7261354	54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	214.50	18	\$169.34	\$275.00	\$110.00	3,861.00
7261360	60 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	28.00	4	\$293.64	\$350.00	\$188.00	112.00
7261372	72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	265.00	7	\$249.51	\$319.70	\$179.72	1,855.00
7261415	15 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	283.00	9	\$60.03	\$84.00	\$35.00	2,547.00
7261418	18 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	152.00	9	\$51.11	\$55.00	\$36.00	1,368.00
7261424	24 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	254.35	26	\$58.67	\$82.00	\$34.19	6,613.00
7261430	30 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	147.47	19	\$66.40	\$96.80	\$47.26	2,802.00
7261436	36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	267.51	35	\$79.79	\$125.00	\$57.49	9,363.00
7261442	42 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	203.94	18	\$101.21	\$134.20	\$72.00	3,671.00
7261448	48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	250.41	39	\$112.52	\$158.40	\$85.00	9,766.00
7261454	54 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	347.00	10	\$144.53	\$210.00	\$93.00	3,470.00
7261466	66 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	40.14	21	\$270.53	\$760.00	\$160.82	843.00
7261472	72 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	69.00	9	\$367.89	\$650.00	\$220.30	621.00
7261478	78 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	141.00	3	\$285.20	\$301.61	\$270.00	423.00
7261518	18 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	77.14	7	\$51.79	\$67.00	\$39.33	540.00
7261530	30 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	208.50	10	\$81.94	\$113.37	\$55.68	2,085.00
7261536	36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	501.00	5	\$84.16	\$100.00	\$75.00	2,505.00
7261542	42 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	1,158.00	9	\$120.33	\$135.00	\$103.00	10,422.00
7261548	48 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	242.71	17	\$129.23	\$161.00	\$82.69	4,126.00
7261566	66 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	LIN. FT.	231.00	10	\$201.67	\$275.00	\$159.00	2,310.00
7263006	6 IN. NON-REINFORCED CONCRETE SEWER PIPE (STANDARD STRENGTH)	LIN. FT.	14.00	4	\$69.50	\$100.00	\$30.00	56.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	124.85	20	\$434.92	\$582.05	\$251.50	2,497.00
7265036	JACKED 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	LIN. FT.	233.00	9	\$448.74	\$750.00	\$313.36	2,097.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	LIN. FT.	17.77	71	\$277.62	\$1,900.00	\$100.00	1,262.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	LIN. FT.	23.97	32	\$324.24	\$800.00	\$170.00	767.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	LIN. FT.	12.19	27	\$367.05	\$679.00	\$184.50	329.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	LIN. FT.	112.12	51	\$312.72	\$934.95	\$125.00	5,718.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	LIN. FT.	39.00	6	\$359.51	\$573.17	\$269.00	234.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	LIN. FT.	14.76	89	\$420.01	\$2,988.06	\$125.00	1,314.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	LIN. FT.	28.13	23	\$459.71	\$1,025.00	\$160.00	647.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	LIN. FT.	49.66	44	\$345.05	\$775.00	\$150.00	2,185.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	LIN. FT.	8.85	53	\$493.54	\$1,500.00	\$179.00	469.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	LIN. FT.	40.25	126	\$440.66	\$1,500.00	\$150.00	5,072.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.86	36	\$411.13	\$1,500.00	\$190.00	103.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.98	60	\$365.55	\$1,188.89	\$96.24	359.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.11	105	\$448.65	\$1,480.00	\$85.00	432.00
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$568.17	\$800.00	\$450.00	3.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.99	82	\$522.40	\$1,326.00	\$75.00	327.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	9.30	47	\$777.70	\$1,592.00	\$210.00	437.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.46	39	\$951.15	\$1,960.00	\$338.00	135.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	8.25	24	\$1,415.77	\$1,972.00	\$1,100.00	198.00
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	16.00	15	\$1,619.87	\$2,212.00	\$1,300.00	240.00
7320054A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.00	15	\$2,015.75	\$2,997.29	\$1,500.00	60.00
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	12.00	15	\$2,484.85	\$3,300.00	\$1,850.00	180.00
7320612	12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.29	28	\$679.10	\$1,188.00	\$400.00	64.00
7320615	15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.39	44	\$654.22	\$1,235.00	\$287.38	149.00
7320618	18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	EACH	6.31	134	\$661.82	\$1,285.00	\$225.00	846.00
7320621	21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.50	24	\$744.84	\$1,400.00	\$485.00	84.00
7320624	24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	EACH	5.92	96	\$785.68	\$1,750.00	\$391.88	568.00
7320627	27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.00	6	\$719.36	\$940.00	\$615.00	12.00
7320630	30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.55	77	\$982.49	\$1,879.00	\$601.00	196.00
7320633	33 IN. (825 MM) PRECAST CONCRETE FLARED END SECTION	EACH	4.00	6	\$1,019.69	\$1,200.00	\$750.00	24.00
7320636	36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.90	82	\$1,288.05	\$2,820.00	\$650.00	320.00
7320642	42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.25	72	\$1,607.73	\$3,200.00	\$980.00	162.00
7320648	48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	EACH	3.04	75	\$1,940.51	\$5,100.00	\$800.00	228.00
7320654	54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.53	19	\$2,378.40	\$3,255.00	\$1,800.00	48.00
7320660	60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	4	\$2,387.50	\$3,000.00	\$1,930.00	4.00
7320666	66 IN. (1650 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.32	31	\$3,724.47	\$6,097.00	\$2,372.15	41.00
7320672	72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	EACH	2.44	16	\$3,481.97	\$5,408.70	\$1,584.23	39.00
7320678	78 IN. (1950 MM) PRECAST CONCRETE FLARED END SECTION	EACH	1.00	3	\$7,037.97	\$8,900.00	\$4,856.92	3.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	18	\$328.81	\$576.93	\$143.00	36.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.10	50	\$367.65	\$900.00	\$125.00	155.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	8.38	86	\$382.14	\$1,652.00	\$61.63	721.00
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	12	\$413.45	\$759.11	\$235.00	48.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.86	74	\$460.43	\$2,160.00	\$108.21	286.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	25	\$639.43	\$900.00	\$465.00	50.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.12	51	\$848.42	\$3,043.00	\$294.21	159.00
7320842A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	12	\$1,083.41	\$1,500.00	\$800.00	24.00
7320848A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.66	29	\$1,310.44	\$2,360.00	\$645.86	48.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.00	9	\$2,323.33	\$3,550.00	\$1,760.00	36.00
7321003	B3 FLARED END SECTION	EACH	2.00	6	\$722.82	\$1,500.00	\$364.94	12.00
7321005	B5 FLARED END SECTION	EACH	2.00	6	\$888.46	\$1,600.00	\$465.74	12.00
7321008	B8 FLARED END SECTION	EACH	2.00	6	\$1,432.76	\$1,650.00	\$846.54	12.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.82	33	\$1,124.65	\$2,300.00	\$245.34	93.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.44	16	\$1,341.29	\$3,500.00	\$625.00	39.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	12	\$1,576.01	\$2,052.57	\$454.31	24.00
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	5.18	49	\$2,537.78	\$5,300.00	\$315.97	254.00
7321019A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.32	22	\$3,795.23	\$7,550.00	\$1,520.00	29.00
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.00	19	\$3,568.25	\$5,000.00	\$471.14	76.00
7321021A	54 IN. (1350 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	9	\$4,657.77	\$8,020.00	\$1,910.00	9.00
7321022A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.40	10	\$5,682.47	\$7,400.00	\$2,200.00	44.00
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	14.86	7	\$378.38	\$750.00	\$87.00	104.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	4.82	22	\$425.22	\$1,550.00	\$75.60	106.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	4.00	11	\$549.50	\$946.00	\$155.00	44.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7322024A	BEVELED PIPE END TREATMENT FOR 24 IN. (600 MM) OR ALLOWED SUB	EACH	1.00	15	\$692.52	\$1,750.00	\$250.00	15.00
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	4.00	10	\$637.84	\$1,800.00	\$203.25	40.00
8031000A	TURF TYPE TALL FESCUE SODDING	SQYD	1,969.38	42	\$5.69	\$41.00	\$3.50	82,714.00
8032000A	KENTUCKY BLUEGRASS SODDING	SQYD	4,306.64	45	\$4.85	\$30.00	\$3.45	193,799.00
8033000	K-31 TALL FESCUE SODDING	SQYD	583.23	35	\$6.31	\$90.00	\$3.84	20,413.00
8034000	BUFFALOGRASS SODDING	SQYD	23,663.50	12	\$5.26	\$6.50	\$4.15	283,962.00
8036000	BERMUDA SODDING	SQYD	3,279.36	11	\$4.58	\$50.00	\$4.30	36,073.00
8041000	TOPSOIL	CUYD	222.00	4	\$33.48	\$59.00	\$18.00	888.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	10.40	498	\$1,489.62	\$35,000.00	\$14.50	5,177.00
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	6.44	195	\$1,601.58	\$16,500.00	\$100.00	1,255.60
8061010A	TYPE B BERM	LIN. FT.	3,753.02	46	\$2.34	\$20.00	\$0.01	172,639.00
8061011	SLOPE DRAINS	LIN. FT.	374.00	56	\$9.71	\$46.72	\$0.01	20,944.00
8061015	SEDIMENT BASIN	CUYD	1,434.00	46	\$12.04	\$115.00	\$3.50	65,964.00
8061016	SEDIMENT REMOVAL	CUYD	167.11	730	\$20.21	\$600.00	\$0.01	121,988.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.98	253	\$859.30	\$12,710.00	\$1.00	1,007.20
8061019	SILT FENCE	LIN. FT.	4,082.22	754	\$2.01	\$20.00	\$0.01	3,077,996.00
8061020	TEMPORARY PIPE	LIN. FT.	185.89	47	\$26.69	\$85.00	\$12.00	8,737.00
8061021	TYPE I DITCH CHECK	EACH	45.64	233	\$87.26	\$550.00	\$2.00	10,635.00
8061022	TYPE II DITCH CHECK	EACH	113.23	438	\$132.59	\$850.00	\$2.00	49,593.00
8061023	SEDIMENT TRAP	CUYD	174.58	81	\$35.46	\$530.00	\$6.70	14,141.00
8061025	INLET CHECK	EACH	34.03	74	\$126.62	\$1,300.00	\$17.00	2,518.00
8061050	TYPE C BERM	LIN. FT.	377.84	70	\$26.19	\$93.00	\$2.20	26,449.00
8064120	TYPE 1 EROSION CONTROL BLANKET	SQYD	3,600.12	17	\$2.08	\$4.00	\$1.60	61,202.00
8064121	TYPE 2 EROSION CONTROL BLANKET	SQYD	4,350.00	4	\$2.03	\$2.65	\$1.55	17,400.00
8064122	TYPE 3 EROSION CONTROL BLANKET	SQYD	4,222.57	44	\$2.28	\$6.00	\$1.50	185,793.00
8064123	TYPE 4 EROSION CONTROL BLANKET	SQYD	15,160.31	13	\$2.20	\$3.00	\$1.70	197,084.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	SQYD	1,761.82	11	\$8.26	\$10.92	\$3.85	19,380.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	SQYD	1,633.00	3	\$5.32	\$5.90	\$5.00	4,899.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	SQYD	6,911.00	3	\$5.20	\$5.50	\$4.60	20,733.00
8065000	GEOSYNTHETIC REINFORCED SOIL SLOPE SYSTEM	SQFT	1,149.00	11	\$28.05	\$42.00	\$17.00	12,639.00
8080100	SILVER MAPLE	EACH	17.00	4	\$73.13	\$160.00	\$7.50	68.00
8080102	RED MAPLE	EACH	105.20	10	\$204.20	\$385.00	\$100.00	1,052.00
8080107	THORNLESS HONEYLOCUST	EACH	21.00	3	\$177.83	\$195.00	\$150.00	63.00
8080109	RED OAK	EACH	10.50	10	\$187.29	\$385.00	\$140.00	105.00
8080112	PIN OAK	EACH	46.23	13	\$44.05	\$160.00	\$38.50	601.00
8080114	AMERICAN LINDEN	EACH	187.00	3	\$193.83	\$256.50	\$150.00	561.00
8080118	COMMON BALD CYPRESS	EACH	204.60	10	\$162.65	\$385.00	\$100.00	2,046.00
8080203	RIVER BIRCH	EACH	5.00	3	\$112.83	\$145.00	\$75.00	15.00
8080206	AMERICAN HOLLY	EACH	88.00	3	\$190.00	\$410.00	\$65.00	264.00
8080303	REDBUD TREE	EACH	15.00	3	\$146.83	\$205.50	\$90.00	45.00
8080306	HAWTHORN SPP.	EACH	13.00	3	\$181.83	\$200.50	\$150.00	39.00
8080307	SAUCER MAGNOLIA	EACH	4.00	3	\$95.00	\$105.00	\$90.00	12.00
8080512	ANTHONY WATER SPIREA	EACH	317.00	3	\$36.92	\$53.75	\$25.00	951.00
8080605	MUGO PINE	EACH	68.00	3	\$67.17	\$117.50	\$39.00	204.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011010	RELOCATED POLE	EACH	6.30	44	\$913.15	\$3,751.00	\$200.00	277.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	6.63	24	\$1,417.21	\$1,905.00	\$1,080.00	159.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	6.00	5	\$1,253.42	\$1,668.00	\$1,115.00	30.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	11.60	77	\$1,701.22	\$4,309.58	\$992.20	893.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.87	30	\$1,598.06	\$2,127.37	\$932.40	146.00
9011066	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 4	EACH	25.84	19	\$1,420.10	\$2,011.69	\$1,150.00	491.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	2.30	10	\$1,278.93	\$1,592.00	\$1,190.00	23.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	7.96	26	\$217.39	\$315.00	\$155.40	207.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	5.00	1	\$190.94	\$190.94	\$190.94	5.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	28.00	7	\$554.23	\$650.00	\$408.00	196.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	5.50	6	\$631.07	\$800.00	\$413.14	33.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	12.55	105	\$500.79	\$836.92	\$315.00	1,318.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	7.50	6	\$740.50	\$1,482.00	\$500.00	45.00
9011300	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM	EACH	4.64	14	\$222.59	\$350.00	\$165.00	65.00
9011310	LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM	EACH	17.84	67	\$289.71	\$466.13	\$103.95	1,195.00
9011320	LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM	EACH	9.17	46	\$314.62	\$640.41	\$200.00	422.00
9011330	LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	EACH	10.00	11	\$259.20	\$340.02	\$225.00	110.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.89	71	\$4,230.92	\$6,024.16	\$2,000.00	205.00
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.00	18	\$3,725.34	\$5,575.00	\$2,220.00	18.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	LIN. FT.	541.53	83	\$8.17	\$50.06	\$3.15	44,947.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	LIN. FT.	534.09	98	\$8.95	\$102.13	\$6.00	52,341.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	LIN. FT.	207.13	84	\$7.15	\$144.14	\$0.01	17,399.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	LIN. FT.	270.32	71	\$19.01	\$102.14	\$9.50	19,193.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	LIN. FT.	864.74	58	\$17.47	\$56.30	\$8.94	50,155.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	641.00	3	\$12.73	\$15.00	\$8.50	1,923.00
9015010	TRENCHING TYPE I	LIN. FT.	4,526.29	124	\$2.84	\$7.84	\$1.00	561,260.00
9015020	TRENCHING TYPE II	LIN. FT.	2,736.57	60	\$4.88	\$122.29	\$2.15	164,194.00
9015030	TRENCHING TYPE III	LIN. FT.	637.00	18	\$5.82	\$16.00	\$2.00	11,466.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	20.57	150	\$615.57	\$1,648.00	\$160.65	3,086.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	5.46	13	\$1,007.24	\$1,345.00	\$555.00	71.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.36	28	\$1,269.88	\$1,889.00	\$825.00	38.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	LIN. FT.	905.57	88	\$2.21	\$6.00	\$1.60	79,690.00
9017004	CABLE, 4 AWG 1 CONDUCTOR	LIN. FT.	1,200.00	7	\$1.33	\$1.40	\$1.26	8,400.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	LIN. FT.	2,361.25	24	\$1.21	\$3.00	\$0.98	56,670.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	LIN. FT.	2,744.44	36	\$1.09	\$3.00	\$0.72	98,800.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	1,707.55	159	\$0.71	\$3.00	\$0.23	271,500.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	1,540.00	15	\$2.15	\$3.23	\$1.58	23,100.00
9017204	WIRE, 4 AWG, BARE NEUTRAL	LIN. FT.	735.00	16	\$1.60	\$2.67	\$1.25	11,760.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	1,400.29	34	\$1.15	\$3.00	\$0.57	47,610.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,273.85	26	\$0.86	\$5.00	\$0.39	33,120.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	LIN. FT.	4,710.00	7	\$3.81	\$4.15	\$3.50	32,970.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	LIN. FT.	7,259.44	72	\$3.53	\$9.00	\$2.06	522,680.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	5,719.63	108	\$3.96	\$15.00	\$2.08	617,720.00
9017408	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	LIN. FT.	130.00	4	\$12.00	\$24.00	\$6.00	520.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	9.28	32	\$807.72	\$1,142.38	\$610.00	297.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	13.28	138	\$933.22	\$1,367.23	\$496.65	1,833.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.31	13	\$1,769.67	\$3,028.88	\$802.00	43.00
9018611	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	2.00	6	\$7,671.65	\$10,674.80	\$3,255.08	12.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	3.36	33	\$3,813.00	\$6,167.49	\$2,690.00	111.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING & SIGNAL	EACH	2.38	42	\$3,590.12	\$9,000.00	\$1.00	100.00
9018622	POWER SUPPLY ASSEMBLY, TYPE 2, 480 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	18	\$2,452.58	\$5,100.00	\$1.00	18.00
9019300	NAVIGATION LIGHTING SYSTEM	LUMP	1.00	3	\$112,946.93	\$125,000.00	\$105,439.80	3.00
9019400	TEMPORARY LIGHTING	LUMP	1.00	15	\$4,934.63	\$10,000.00	\$1,000.00	15.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.50	6	\$635.67	\$783.00	\$550.00	9.00
9020123	SIGNAL HEAD, TYPE 33T	EACH	8.00	3	\$1,244.00	\$1,471.00	\$1,130.00	24.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	11.10	20	\$514.39	\$737.37	\$378.00	222.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.87	102	\$785.04	\$1,500.00	\$588.00	497.00
9020223	SIGNAL HEAD, TYPE 33S	EACH	1.00	16	\$1,726.61	\$2,000.00	\$1,579.20	16.00
9020411	SIGNAL HEAD, TYPE 1C	EACH	4.00	6	\$877.08	\$1,005.00	\$750.00	24.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	5.33	9	\$875.03	\$1,019.00	\$750.00	48.00
9020415	SIGNAL HEAD, TYPE 5C	EACH	2.67	9	\$1,443.46	\$1,559.25	\$1,150.00	24.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	13.31	136	\$878.51	\$1,500.00	\$100.00	1,810.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.36	36	\$1,014.52	\$1,500.00	\$700.00	85.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	2.77	88	\$1,390.26	\$2,462.00	\$1,150.00	244.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	9.48	62	\$563.17	\$825.00	\$360.00	588.00
9021213	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3S	EACH	1.00	9	\$2,883.47	\$3,640.00	\$2,500.00	9.00
9021214	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4S	EACH	2.00	3	\$3,743.67	\$3,815.50	\$3,600.00	6.00
9021215	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 5S	EACH	2.00	7	\$4,994.91	\$5,581.40	\$4,680.00	14.00
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.91	22	\$3,100.62	\$3,600.00	\$2,680.00	64.00
9021414	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4B	EACH	2.00	3	\$3,880.00	\$3,920.00	\$3,800.00	6.00
9022650	150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	EACH	5.02	51	\$272.98	\$578.00	\$179.73	256.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.51	76	\$778.69	\$2,659.00	\$460.75	267.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	6.38	26	\$867.80	\$3,000.00	\$644.00	166.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	11	\$2,846.04	\$3,899.36	\$2,580.00	11.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.07	15	\$3,625.99	\$4,344.86	\$3,240.00	16.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.63	41	\$4,613.37	\$5,900.00	\$4,050.00	67.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.44	16	\$5,299.87	\$6,100.00	\$4,689.00	23.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.22	27	\$5,438.93	\$6,900.00	\$4,600.00	33.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.89	19	\$5,971.53	\$7,482.00	\$5,300.00	36.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.88	25	\$6,905.27	\$9,476.00	\$6,300.00	47.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.20	20	\$7,644.92	\$10,618.00	\$7,000.00	24.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.00	25	\$9,376.11	\$11,130.00	\$7,580.50	50.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	13	\$2,592.30	\$3,560.00	\$1,528.80	13.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.00	13	\$3,234.96	\$4,076.98	\$2,500.00	26.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	2.25	20	\$3,932.15	\$5,400.00	\$2,461.20	45.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.85	26	\$4,024.91	\$6,200.00	\$3,343.00	74.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.48	58	\$4,729.19	\$8,792.61	\$1.00	86.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.54	52	\$5,432.88	\$7,500.00	\$3,610.95	80.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	22	\$6,085.37	\$6,655.47	\$5,320.00	22.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.18	28	\$6,780.29	\$7,507.07	\$4,630.50	33.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.89	18	\$8,618.96	\$10,531.24	\$5,500.00	34.00
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.00	22	\$5,483.17	\$6,717.00	\$3,418.80	22.00
9023330	POST, TYPE B, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.00	8	\$2,506.25	\$6,800.00	\$1.00	8.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	17	\$5,009.23	\$7,500.00	\$1.00	17.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.17	23	\$8,381.57	\$12,847.33	\$6,800.00	27.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.19	21	\$9,935.79	\$11,310.00	\$7,850.00	25.00
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.00	8	\$11,789.50	\$12,500.00	\$10,080.00	8.00
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	4	\$8,578.70	\$10,750.00	\$6,650.00	4.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.17	6	\$9,247.55	\$12,000.00	\$7,800.00	7.00
9023455	POST, TYPE BL, LONGEST ARM 55 FT.	EACH	1.00	1	\$11,748.54	\$11,748.54	\$11,748.54	1.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	4.00	3	\$5,339.73	\$6,000.00	\$4,632.69	12.00
9023552	POST, WOOD SPAN WIRE, CLASS IV	EACH	1.00	6	\$2,611.33	\$3,618.00	\$1,950.00	6.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	LIN. FT.	398.00	15	\$7.61	\$12.60	\$2.12	5,970.00
9024010	CONTROLLER ASSEMBLY HOUSING, TYPE S-S CONTROLLER	EACH	1.00	9	\$10,838.36	\$15,054.23	\$7,390.00	9.00
9024170	CONTROLLER ASSEMBLY HOUSING, TYPE 170	EACH	1.75	16	\$12,311.68	\$16,610.00	\$7,365.64	28.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.68	60	\$12,671.92	\$18,500.00	\$10,219.08	101.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.96	46	\$12,011.58	\$22,999.00	\$7,413.00	90.00
9024295	SPLICE CABINET	EACH	6.00	4	\$2,614.96	\$2,840.00	\$2,535.00	24.00
9024300	SYSTEM MASTER	EACH	1.00	10	\$6,378.32	\$7,204.50	\$6,009.57	10.00
9024920	DETECTOR, PUSHBUTTON	EACH	9.23	81	\$238.30	\$625.00	\$102.80	748.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	13.23	48	\$102.02	\$500.00	\$0.01	635.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.86	43	\$19,991.61	\$43,630.00	\$3,993.00	80.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	337.16	96	\$4.66	\$29.35	\$0.01	32,367.00
9025200	CONDUIT, 2 IN., TRENCH	LIN. FT.	1,364.96	138	\$5.95	\$32.27	\$1.50	188,365.00
9025300	CONDUIT, 3 IN., TRENCH	LIN. FT.	553.74	116	\$9.06	\$18.00	\$5.00	64,234.00
9025400	CONDUIT, 4 IN., TRENCH	LIN. FT.	425.38	66	\$8.11	\$30.26	\$5.00	28,075.00
9026200	CONDUIT, 2 IN., MEDIAN	LIN. FT.	18.33	6	\$17.28	\$52.16	\$11.98	110.00
9026300	CONDUIT, 3 IN., MEDIAN	LIN. FT.	31.25	8	\$13.75	\$35.50	\$7.27	250.00
9027200	CONDUIT, 2 IN., PUSHED	LIN. FT.	195.37	41	\$16.26	\$47.60	\$4.92	8,010.00
9027300	CONDUIT, 3 IN., PUSHED	LIN. FT.	510.34	87	\$16.90	\$53.76	\$6.15	44,400.00
9027400	CONDUIT, 4 IN., PUSHED	LIN. FT.	289.09	56	\$17.67	\$34.00	\$10.00	16,189.00
9027502	CONDUIT, 2 IN., EXTERNAL ON STRUCTURE	LIN. FT.	57.71	7	\$35.14	\$73.65	\$19.85	404.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	449.29	28	\$0.68	\$1.25	\$0.25	12,580.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	LIN. FT.	644.21	19	\$1.96	\$3.20	\$1.68	12,240.00
9028203	CABLE, 3 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,521.00	10	\$2.15	\$2.56	\$1.70	15,210.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	LIN. FT.	1,267.50	4	\$2.03	\$2.34	\$1.25	5,070.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	LIN. FT.	411.61	31	\$1.51	\$5.54	\$1.10	12,760.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	LIN. FT.	513.11	118	\$1.13	\$4.80	\$0.60	60,547.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	LIN. FT.	800.00	9	\$1.18	\$1.50	\$0.60	7,200.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	LIN. FT.	1,726.71	73	\$1.29	\$2.57	\$0.65	126,050.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	LIN. FT.	1,891.53	72	\$1.21	\$2.81	\$0.49	136,190.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	LIN. FT.	1,474.12	17	\$0.59	\$1.70	\$0.28	25,060.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028310	CABLE, 16 AWG 5 CONDUCTOR	LIN. FT.	1,553.00	70	\$1.40	\$2.75	\$0.60	108,710.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	LIN. FT.	3,303.82	157	\$1.67	\$6.70	\$0.75	518,700.00
9028340	RG-8/U COAXIAL CABLE	EACH	2,952.00	7	\$0.45	\$0.85	\$0.28	20,664.00
9028350	FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE	LIN. FT.	961.58	19	\$3.85	\$9.54	\$2.80	18,270.00
9028352	FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE	LIN. FT.	1,661.76	17	\$5.54	\$9.00	\$2.50	28,250.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	LIN. FT.	3,261.50	20	\$2.44	\$4.30	\$2.00	65,230.00
9028400	WIRE, 6 AWG, SOLID NEUTRAL	LIN. FT.	2,370.00	7	\$0.98	\$1.05	\$0.95	16,590.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	3,185.00	120	\$3.69	\$10.00	\$0.01	382,200.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	LIN. FT.	3,455.40	63	\$0.97	\$2.50	\$0.01	217,690.00
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	1.00	3	\$4,081.87	\$4,200.00	\$3,930.00	3.00
9028611	POWER SUPPLY ASSEMBLY, TYPE 1 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	7	\$3,020.54	\$4,600.00	\$1,000.00	7.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.21	19	\$3,267.93	\$4,700.00	\$2,480.00	23.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.30	23	\$4,090.50	\$5,300.00	\$2,825.00	30.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.71	109	\$680.38	\$1,320.00	\$0.01	513.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	5.84	142	\$957.31	\$1,980.00	\$3.50	829.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	2.35	100	\$1,427.40	\$8,000.00	\$675.00	235.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	3.21	61	\$1,243.79	\$2,008.00	\$412.65	196.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	2.00	9	\$1,465.90	\$2,400.00	\$773.62	18.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.00	9	\$1,942.33	\$3,500.00	\$1,170.00	9.00
9029100	BASE, CONCRETE	CUYD	19.30	183	\$960.86	\$4,625.00	\$154.00	3,532.80
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	13	\$11,972.53	\$26,625.00	\$6,900.00	13.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	LUMP	1.00	15	\$49,116.17	\$79,200.11	\$17,000.00	15.00
9031010	CONCRETE FOOTINGS, EMBEDDED	CUYD	9.03	290	\$868.45	\$5,300.00	\$488.84	2,618.70
9031020	CONCRETE FOOTINGS, BOLT DOWN	CUYD	99.10	44	\$790.07	\$2,632.43	\$600.00	4,360.50
9031210	STRUCTURAL STEEL POSTS	LBS	3,598.17	252	\$2.25	\$11.00	\$0.12	906,740.00
9031220	PIPE POSTS	LBS	4,055.02	211	\$2.24	\$11.00	\$1.75	855,610.00
9031240	BREAKAWAY ASSEMBLY	EACH	35.57	270	\$78.21	\$548.00	\$20.00	9,603.00
9031250A	U-CHANNEL POST, 3 LB	LIN. FT.	120.87	38	\$12.43	\$19.00	\$6.00	4,593.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	28.15	74	\$37.57	\$46.45	\$32.02	2,083.00
9031253A	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED YELLOW	EACH	28.00	4	\$43.44	\$46.45	\$39.36	112.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	127.68	102	\$31.92	\$45.45	\$27.07	13,023.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	17.01	76	\$32.32	\$43.66	\$27.07	1,293.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	35.11	64	\$37.58	\$45.80	\$32.02	2,247.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	14.90	59	\$37.60	\$45.80	\$32.00	879.00
9031260	WOOD POST, 4 IN. BY 4 IN.	LIN. FT.	15.00	9	\$15.57	\$35.40	\$9.25	135.00
9031261	WOOD POST, 4 IN. BY 6 IN.	LIN. FT.	28.00	3	\$10.22	\$10.45	\$9.85	84.00
9031262	WOOD POST, 6 IN. BY 6 IN.	LIN. FT.	41.00	3	\$18.16	\$18.40	\$18.00	123.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	LIN. FT.	233.63	200	\$10.61	\$30.60	\$3.25	46,725.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	LIN. FT.	48.26	197	\$22.69	\$141.00	\$5.53	9,508.00
9035004	TYPE SHR2L-1 SIGN	SQFT	338.38	339	\$17.57	\$50.00	\$7.50	114,712.00
9035008	HIGH DENSITY PLYWOOD SIGN	SQFT	528.00	11	\$26.27	\$49.00	\$10.00	5,808.00
9035009	36 IN. OR 900 MM STOP SIGN	EACH	3.54	174	\$181.30	\$600.00	\$20.00	616.00
9035011	SIGN, TYPE STR2L-3	SQFT	1,003.20	168	\$18.91	\$50.00	\$15.00	168,538.00
9035015	TYPE IV OBJECT MARKER	EACH	7.66	108	\$126.63	\$262.00	\$73.98	827.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035017	48 IN. STOP SIGN	EACH	9.00	6	\$301.79	\$317.30	\$275.00	54.00
9035064	TYPE STR2L-1 SIGN	SQFT	233.20	56	\$19.09	\$43.05	\$12.41	13,059.10
9035065	TYPE SHR2L-3 SIGN	SQFT	41.72	50	\$32.29	\$255.00	\$17.00	2,086.00
9035068	SIGNAL SIGN, TYPE SHR2L-1	SQFT	84.61	124	\$37.82	\$115.00	\$10.00	10,492.00
9035069	TYPE SHR4L-1 SIGN	SQFT	84.26	47	\$25.07	\$40.00	\$16.00	3,960.00
9035070	TYPE SHR4L-3 SIGN	SQFT	18.00	4	\$30.00	\$30.00	\$30.00	72.00
9035071	TYPE STR4L-1 SIGN	SQFT	323.00	9	\$22.77	\$26.50	\$21.50	2,907.00
9035072	TYPE STR4L-3 SIGN	SQFT	12.00	6	\$27.07	\$53.94	\$16.00	72.00
9036030	TUBULAR SUPPORT, TYPE C-1710-12	EACH	2.00	7	\$4,647.38	\$5,825.00	\$4,200.00	14.00
9036031	TUBULAR SUPPORT, TYPE C-1710-18	EACH	1.00	4	\$6,194.53	\$6,885.00	\$5,837.00	4.00
9036033	TUBULAR SUPPORT, TYPE C-1310-18	EACH	2.00	7	\$5,936.74	\$7,150.00	\$5,480.00	14.00
9036035	TUBULAR SUPPORT, TYPE C-2315-16	EACH	1.00	7	\$8,979.56	\$10,989.00	\$7,000.00	7.00
9036036	TUBULAR SUPPORT, TYPE C-2315-20	EACH	3.00	6	\$8,509.44	\$8,670.00	\$8,500.00	18.00
9036037	TUBULAR SUPPORT, TYPE C-2315-24	EACH	1.56	16	\$12,354.38	\$14,800.00	\$10,500.00	25.00
9036039	TUBULAR SUPPORT, TYPE C-2318-22	EACH	1.00	9	\$12,519.93	\$13,679.35	\$12,200.00	9.00
9036040	TUBULAR SUPPORT, TYPE C-2318-26	EACH	1.00	12	\$12,282.78	\$13,943.35	\$10,800.00	12.00
9036041	TUBULAR SUPPORT, TYPE C-2018-24	EACH	1.00	3	\$13,590.00	\$13,770.00	\$13,500.00	3.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	2.00	3	\$18,120.00	\$18,360.00	\$18,000.00	6.00
9036052	TUBULAR SUPPORT, TYPE B-2018, 20 FT. OR 6.1 M ARM LENGTH	EACH	1.00	4	\$18,900.76	\$20,000.00	\$17,859.00	4.00
9038000	TEMPORARY GROUND MOUNTED LOGO SIGNS	EACH	12.00	4	\$818.73	\$845.00	\$798.87	48.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	7.43	21	\$4,779.16	\$9,079.42	\$911.00	156.00
9103714	CCTV POLE FOUNDATION, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALL	EACH	8.00	15	\$3,946.44	\$6,749.19	\$2,450.00	120.00
9103744	CCTV POLE, 45 FT OR 13.7M MOUNTING HEIGHT, INSTALLED	EACH	8.00	15	\$12,494.93	\$18,517.06	\$9,900.00	120.00
9104920	DETECTOR, PUSH BUTTON, INSTALLED	EACH	2.00	3	\$318.67	\$328.00	\$300.00	6.00
9104944	DETECTOR, VEHICLE INDUCTION LOOP, 2 CHANNEL-SHELF MOUNTED	EACH	24.00	3	\$206.99	\$220.97	\$190.00	72.00
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	2.00	3	\$689.00	\$779.00	\$524.00	6.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	LIN. FT.	125.86	7	\$8.75	\$12.09	\$7.60	881.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	LIN. FT.	2,990.38	26	\$13.47	\$86.07	\$6.27	77,750.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	LIN. FT.	274.00	6	\$10.38	\$14.71	\$7.19	1,644.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	LIN. FT.	353.50	12	\$12.97	\$86.48	\$5.50	4,242.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	LIN. FT.	227.00	5	\$23.31	\$25.14	\$21.00	1,135.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	LIN. FT.	458.00	3	\$13.00	\$15.00	\$12.00	1,374.00
9107502	CONDUIT, 2 IN., RIGID, EXTERNAL ON STRUCTURE	LIN. FT.	576.00	6	\$4.28	\$5.73	\$1.10	3,456.00
9108100	CABLE, 10 AWG, 1 CONDUCTOR, POLE AND BRACKET	LIN. FT.	160.00	3	\$0.88	\$0.90	\$0.85	480.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,420.00	21	\$2.43	\$3.51	\$1.60	71,820.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	LIN. FT.	2,970.00	12	\$1.85	\$2.89	\$1.29	35,640.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,670.00	18	\$1.30	\$2.03	\$0.84	66,060.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	LIN. FT.	3,748.33	18	\$1.17	\$1.75	\$0.77	67,470.00
9108302	CABLE, 12 AWG, 2 CONDUCTOR	LIN. FT.	725.00	10	\$0.98	\$1.50	\$0.79	7,250.00
9108303	CABLE, 12 AWG, 3 CONDUCTOR	LIN. FT.	2,580.00	9	\$1.68	\$2.50	\$1.00	23,220.00
9108305	CABLE, 12 AWG, 5 CONDUCTOR	LIN. FT.	850.00	7	\$1.38	\$1.55	\$1.27	5,950.00
9108307	CABLE, 12 AWG, 7 CONDUCTOR	LIN. FT.	5,973.64	11	\$1.93	\$2.77	\$1.81	65,710.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	LIN. FT.	4,406.00	15	\$1.93	\$5.79	\$1.09	66,090.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	LIN. FT.	2,010.00	5	\$1.89	\$2.25	\$1.50	10,050.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	# OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108402	WIRE, 2 AWG, BARE NEUTRAL	LIN. FT.	320.00	6	\$2.36	\$3.43	\$1.25	1,920.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	LIN. FT.	210.00	6	\$1.43	\$2.57	\$0.75	1,260.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	LIN. FT.	1,300.00	6	\$1.20	\$2.63	\$0.40	7,800.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	LIN. FT.	1,412.11	19	\$4.37	\$7.16	\$3.00	26,830.00
9108510	CABLE, LOOP DETECTOR, LEAD IN	LIN. FT.	2,974.29	7	\$1.04	\$1.60	\$0.90	20,820.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	8.60	15	\$5,361.88	\$13,797.00	\$1,386.27	129.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.33	18	\$4,636.87	\$9,206.35	\$1,386.27	24.00
9108810	PULL BOX, PREFORMED CLASS 1	EACH	28.33	18	\$934.40	\$1,150.00	\$243.05	510.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	2.21	14	\$971.15	\$1,582.77	\$550.00	31.00
9108812	PULL BOX, PREFORMED CLASS 3	EACH	4.00	3	\$733.33	\$850.00	\$675.00	12.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	6.62	13	\$1,473.06	\$4,100.00	\$1,163.06	86.00
9109100	BASE, CONCRETE	CUYD	12.25	12	\$604.18	\$1,360.00	\$1.00	147.00
9109230	DYNAMIC MESSAGE SIGN ASSEMBLY, INSTALLED	EACH	1.00	6	\$4,697.17	\$8,526.00	\$1,310.00	6.00