

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Boone	RT YY	5M0282	from Rte. 124 to Red Rock Road on Rte. YY and from Rte. 63 to Rte. 124 on Rte. NN.	10.788	Scratch Course and Chip Seal	0	10/2018	402
Central	Phelps	RT Y	5S3268	from Rte. E to end state maintenance. Includes Rte. CC from Rte. 63 to end state maintenance and Rte. HH from Rte. E to end of state maintenance.	14.841	Pavement resurfacing	0	10/2018	622
Central	Pulaski	RT Z	5S3269	from Bus. 44 to Rte. J. Includes pavement improvements on Rte. H from Rte. 17 to end of state maintenance.	17.368	Pavement resurfacing	0	10/2018	2,020
Central	Cooper	MO 179	5S3173	over Petite Saline Creek.	0.1	Bridge replacement	1	10/2018	2,324
Central	Camden	US 54	5P3246	from Camdenton to west of Rte. KK.	6.304	Guard cable and add J-turns	0	10/2018	2,549
Central	Camden	RT J	5S0276	over Niangua and Rainwater Branch 3.6 miles south of Rte. 7.	0.695	Bridge improvements	2	10/2018	2,959
Central	Washington	MO 21	5P3212	from Jefferson County to Rte. 32 in Iron County. Includes Rte. 32	41.245	Pavement resurfacing	1	10/2018	4,595

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Washington	MO 21	5P3212	from Rte. 21 to St. Francois County.	41.245	Pavement resurfacing	1	10/2018	4,595
Central	Boone	US 63	5P3235	from Rte. 22 to Rte. 763 in Columbia.	15.396	Pavement resurfacing on the northbound and southbound lanes	0	10/2018	5,749
Kansas City	Various	Various	4M0261	in the urban Kansas City District.	0	Replace various reflective signs	0	10/2018	196
Kansas City	Platte	US 69	4S3284	at Frontier Street in Northmoor.	0.02	Drainage improvements	0	10/2018	609
Kansas City	Cass	MO 58	4P3081E	from Rte. D to Dean Avenue/Clint Drive in Belton.	5.01	Pavement, ADA Transition Plan and sidewalk improvements	0	10/2018	2,637
Required Letting with 4P3081H									
Northeast	Adair	US 63	2M0276	from 1.2 miles south of Rte. KK near Kirksville to 0.5 miles north of Rte. DD near Macon.	20.73	Preventive maintenance on southbound and northbound lanes	0	10/2018	150
Northwest	Sullivan	MO 139	2S2176	over Newtown Branch, 0.6 mile south of Rte. EE near Newtown.	0.2	Bridge replacement and add guardrail	1	10/2018	699
Northwest	Buchanan	RP IS229N TO MO759N	1I3186	on various bridge ramps on I-229, Rte. 36, Rte. 752, and Rte. 759 in St. Joseph.	0.71	Bridge rehabilitation and update guardrail	8	10/2018	1,427

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northwest	Buchanan	US 36	1P3120	over I-229 and 6th Street in St. Joseph.	0.23	Bridge rehabilitation	1	10/2018	1,600
Northwest	Nodaway	MO 148	1P3010	from Iowa State line to Rte. 71 near Maryville.	14.395	Pavement resurfacing and add rumblestrips	0	10/2018	2,623
Northwest	Chariton	MO 5	1P3024	from Marceline to Rte. 24 in Keytesville.	20.147	Pavement resurfacing and add rumblestrips	0	10/2018	3,955
Southeast	Carter	US 60	9P3199	on eastbound lane from 0.4 mile west of Rte. Y to Fremont.	0.561	Pavement resurfacing	0	10/2018	114
Required Letting with 9P3200									
Southeast	Howell	RT W	9S3241	from Rte. 17 to Mountain View.	17.955	Pavement resurfacing	0	10/2018	1,169
Required Letting with 9S3434									
Southeast	Carter	US 60	9P3200	on eastbound lane from County Road 143 to 1 mile west of Rte. M.	6.024	Pavement resurfacing	0	10/2018	1,173
Required Letting with 9P3199									
Southeast	Ozark	RT CC	9S3434	from Rte. 181 to Rte. 63 in West Plains.	20.446	Pavement resurfacing	0	10/2018	1,721
Required Letting with 9S3241									

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southeast	Wayne	US 67	9P3501	in various locations along Rte. 67 from Frazier Creek to Rte. 34 in Wayne County.	19	Repair slides	0	10/2018	1,822
Southwest	Barry	RT D	7S3274	from Rte. 248 to Rte. 265/413 in Crane.	6.613	Pavement resurfacing	0	10/2018	384
Required Letting with 7S3123									
Southwest	Lawrence	LP 44	7S3273	from I-44 at Rte. H to I-44 at Rte. 265 in Mount Vernon.	2.556	Pavement resurfacing	0	10/2018	726
Southwest	St. Clair	RT A	7S3183	from Rte. 52 to Rte. 13.	16.938	Pavement resurfacing and guardrail improvements	0	10/2018	998
Required Letting with 7P3130									
Southwest	Barry	RT Z	7S3123	from Rte. 60 to Rte. 39 and pavement resurfacing, add shoulders and rumblestrips on Rte. TT from Rte. 39 to Rte. D in Stone County.	15.406	Pavement resurfacing	0	10/2018	1,349
Required Letting with 7S3274									
Southwest	Christian	MO 14	8P3088C	on Bus. 65 (South Street) at Rte. 14 (Third Street) in Ozark.	0.62	Add lanes, add sidewalk and replace signal	0	10/2018	2,797
Required Letting with 8P3101									

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southwest	Christian	BU 65	8P3101	on South Street from Rte. 65 to Rte. 14 (3rd Street) in Ozark and utility relocations from Rte. 65 to 6th Avenue.	1.463	Add lanes, sidewalk and pedestrian signals, and upgrade sidewalk to comply with the ADA Transition Plan	0	10/2018	2,884
Required Letting with 8P3088C									
Southwest	Benton	MO 83	7P3130	from Rte. 65 to Rte. 54 and on Rte. MM from Rte. 65 to end of route.	33.026	Pavement resurfacing and upgrade guardrail	1	10/2018	2,959
Required Letting with 7S3183									
St. Louis	Franklin	RT E	6S3365	from Rte. 100 to Rte. Y.	2.746	Pavement preservation treatment and guardrail upgrades	0	10/2018	255
St. Louis	Jefferson	RT P	6S3367	from Rte. A to Rte. 110.	8.625	Pavement preservation treatment and guardrail upgrades	0	10/2018	378
St. Louis	St. Louis	PVT MARITZ ENT	6M0268	over I-44 in Fenton, Missouri.	0.058	Bridge repair	1	10/2018	386
St. Louis	Various	Various	6Q3284	at various routes across the St. Louis District.	0	Intelligent Transportation Systems (ITS) improvements to dynamic message signs	0	10/2018	534
St. Louis	St. Louis City	RT H	6S3219	at Riverview Drive and Hall Street.	0.419	Modify interchange configuration	0	10/2018	748

Letting Schedule For Letting of September 21, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	Franklin	RT K	6S3366	from Rte. 30 to Rte. 185.	14.337	Pavement preservation treatment, guardrail upgrades, cross road pipe replacements, and sign replacements	0	10/2018	2,490
Total for September 21, 2018									58,003

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Cole	OR 50	5S3311	from Big Horn Dr. to W. Truman Blvd, W. Truman Blvd to just west of Hobbs Rd, Bus. 50 W to Rainbow Dr. and intersection of W. Truman and Country Club.	3.308	Pavement resurfacing	0	11/2018	706
Required Letting with 5S3259									
Central	Osage	US 63	5P3186	at the Rte. 133 intersection near Westphalia.	0.33	Widen intersection and add turn lane	0	11/2018	722
Required Letting with 5P3233									
Central	Callaway	RT M	5S3177	over Auxvasse Creek.	0.09	Bridge replacement	1	11/2018	781
Central	Boone	MO 124	5S3053	over Grindstone Creek, 0.5 mile east of Hopper Road.	0.04	Bridge replacement	1	11/2018	1,012
Central	Laclede	RT MM	5S3256	from Elm St. to Tower Rd. Includes north outer road from Elm St. to Rte. F and from Rte. F to Ironstone Rd. Also south outer road from Rte. MM to Rte. T.	14.598	Pavement resurfacing	0	11/2018	1,293
Central	Moniteau	RT E	5S3168	over Moreau Creek.	0.065	Bridge rehabilitation	1	11/2018	1,883
Central	Cooper	MO 87	5S3286	from Rte. 5 in Booneville to Rte.	33.188	Pavement resurfacing and upgrade	0	11/2018	2,635

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Cooper	MO 87	5S3286	O in California.	33.188	sidewalk	0	11/2018	2,635
Central	Howard	MO 87	5P3258	from Glasgow to Rte. 40. Includes Rte. 187 from Rte. 87 to end of state maintenance.	22.228	Pavement resurfacing and add shoulders with rumblestrips	3	11/2018	3,768
Central	Osage	US 63	5P3233	0.5 mile south of Rte. 50 in Osage County to south of Rte. 28 north junction.	28.736	Pavement resurfacing	0	11/2018	4,336
Required Letting with 5P3186									
Central	Morgan	RT C	5S3259	from Rte. 52 near Versailles to Jefferson City. Including Jefferson Street and Christy Drive.	38.549	Pavement resurfacing	1	11/2018	5,905
Required Letting with 5S3311									
Kansas City	Clay	MO 92	4P3235	along the Rte. 92 corridor from Rte. 33 to Marimack Drive.	0.53	Add sidewalk, drainage and turning lane	0	11/2018	617
Kansas City	Various	Various	4P3228	throughout the urban Kansas City District.	0	Pavement striping at various intersections	0	11/2018	735
Kansas City	Lafayette	IS 70	3I3047	from Johnson Drive in Odessa to Rte. 13 in Higginsville.	11.141	Pavement resurfacing	0	11/2018	7,428

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northeast	Lincoln	RT E	2S3192	from Rte. UU in Silex to Rte. 61.	5.253	Pavement preservation treatment	0	11/2018	132
Northeast	Randolph	MO 3	2P3191	from Rte. 24 east junction to Rte. 129 in Roanoke.	9.075	Pavement preservation treatment	0	11/2018	204
Northeast	Lincoln	RT H	2S3193	from Rte. E south junction to Rte. 47 at Troy.	11.024	Pavement preservation treatment	0	11/2018	219
Northeast	Schuyler	US 136	2P3190	from Rte. 63 to Rte. A in Downing.	10.897	Pavement preservation treatment	0	11/2018	293
Northeast	Shelby	MO 15	2P3185	from 0.2 mile south of Rte. 36 to Rte. 154 north junction in Monroe County at Paris.	18.096	Pavement preservation treatment	0	11/2018	439
Northeast	Montgomery	MO 94	5S3049B	from 0.2 mile east of Bluffton Road to Rte. 19 near McKittrick.	9.94	Pavement resurfacing	0	11/2018	646
Northeast	Marion	IS 72	2I3096	from 0.2 mile west of Rte. 61 to the Mississippi River in Hannibal.	3.861	Pavement resurfacing	0	11/2018	808
Required Letting with 2P3129									
Northeast	Marion	US 36	2P3129	on eastbound lanes from 1.8 miles east of Rte. 24 to Rte. 61 and on westbound lanes from	4.721	Pavement resurfacing	0	11/2018	1,209

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northeast	Marion	US 36	2P3129	Rte. 61 to 0.5 mile west of Rte. 61 in Hannibal.	4.721	Pavement resurfacing	0	11/2018	1,209
Required Letting with 213096									
Northeast	Marion	US 36	2P3128	on eastbound lanes from 0.4 mile west of Bus. 36 at Monroe City to 0.9 mile east of Rte. H (two disconnected sections).	12.022	Pavement resurfacing	0	11/2018	3,642
Northeast	Marion	US 24	2P3127	on eastbound and westbound lanes from 0.3 mile north of Rte. F to 2.4 miles east of Rte. 61 near Taylor.	15.244	Pavement resurfacing	0	11/2018	8,067
Northwest	Sullivan	MO 139	1L1800	within the city limits of Newtown.	0.572	ADA Transition Plan improvements	0	11/2018	593
Northwest	Chariton	MO 129	1S3170	from Macon County line to Rte. PP in Salisbury.	20.788	Pavement resurfacing and ADA Transition Plan improvements	0	11/2018	1,878
Northwest	Harrison	IS 35	1I3017	from Rte. N, at Eagleville, to Rte. 136 at Bethany.	14.076	Pavement resurfacing and upgrade guardrail	0	11/2018	4,696
Southeast	New Madrid	RT YY	9S3259	from Rte. T to end of state maintenance.	4.064	Pavement resurfacing	0	11/2018	229

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Required Letting with 9S3273									
Southeast	New Madrid	RT B	9S3273	from Rte. 153 to Rte. 412.	20.611	Pavement resurfacing	0	11/2018	1,300
Required Letting with 9S3259									
Southeast	Howell	US 60	9P3196	on the eastbound lane from Mountain View to Birch Tree.	11.459	Pavement resurfacing	0	11/2018	1,980
Required Letting with 9P3202									
Southeast	Howell	US 60	9P3202	on the westbound lane from Rte. T to Rte. 63.	13.852	Pavement resurfacing	0	11/2018	2,160
Required Letting with 9P3196									
Southeast	Iron	MO 49	9P3129	over Big Creek.	0.1	Bridge replacement	1	11/2018	2,726
Required Letting with 7S3141									
Southwest	Greene	RT Z	8S3083	from Farm Road 60 to Rte. 160.	2.529	Pavement resurfacing, and pedestrian crossing safety improvements	0	11/2018	231
Required Letting with 8S3085									
Southwest	Greene	OR 65	8S3085	on disconnected sections of Eastgate Ave. from Division St. (Rte. YY) to Sunshine St. (Rte. D) and on Ingram Mill Rd. from Catalpa St. to Sunshine St.	3.282	Pavement resurfacing and guardrail improvements	0	11/2018	494
Required Letting with 8S3082									

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southwest	Greene	RT YY	8S3082	from 0.2 mile east of Rte. 65 to Rte. 125.	4.672	Pavement resurfacing, add shoulders and rumblestrips	0	11/2018	690
Required Letting with 8S3085									
Southwest	Greene	RT Z	7S3141	from beginning of state maintenance to Farm Road 60 and on Rte. F from Rte. 160 to Rte. 266.	15.366	Pavement resurfacing and guardrail improvements	1	11/2018	1,037
Required Letting with 8S3083									
Southwest	Newton	LP 49	7S3117	on Range Line Road from 46th Street in Leawood to I-49.	6.373	Pavement resurfacing	2	11/2018	1,177
Required Letting with 7P3139 7S3116									
Southwest	Vernon	US 54	7P3132	on Austin Boulevard from Webster Street to I-49; on Loop 49 (Osage Boulevard) from I-49 to Rte. 54 (Austin Boulevard);	6.438	Pavement resurfacing	0	11/2018	1,555
Southwest	Polk	RT PP	7S3169	over Pomme de Terre River.	0.096	Bridge rehabilitation	1	11/2018	1,607
Southwest	Jasper	MO 249	7P3139	from Rte. 171 in Carterville to 20th Street in Joplin.	5.156	Pavement resurfacing	0	11/2018	2,128
Required Letting with 7S3117 7S3116									
Southwest	Jasper	LP 49	7S3116	on Madison Avenue/Range Line	6.697	Pavement resurfacing	0	11/2018	2,335

Letting Schedule For Letting of October 19, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southwest	Jasper	LP 49	7S3116	Road from 10th Street in Webb City to 46th Street in Leawood.	6.697	Pavement resurfacing	0	11/2018	2,335
Required Letting with 7S3117 7P3139									
St. Louis	Various	Various	6Q3171E	at various locations in the St. Louis district.	0	ITS maintenance and operations	0	11/2018	1,100
St. Louis	St. Charles	MO 370	6P2325	at Rte. 94 (3rd Street) in St. Charles.	0.174	Bridge rehabilitation	2	11/2018	2,141
St. Louis	St. Louis	MO 141	6P3200	over BNSF Railroad, Meramec River, Grand Glaize Creek, Rte. 100 (Manchester Rd.), and South Outer Forty Rd.	0.394	Bridge rehabilitation	7	11/2018	3,227
Required Letting with 6P3180									
St. Louis	St. Louis	MO 141	6P3180	from I-64 in Town and Country to north of Rte. 30 in Fenton.	11.003	Pavement repair and resurfacing, upgrade guardrail, and upgrade pedestrian facilities to comply with ADA Transition Plan	0	11/2018	4,756
Required Letting with 6P3200									
Total for October 19, 2018									85,520

Letting Schedule For Letting of November 16, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Camden	RT KK	5S3271	from Rte. 54 to end of state maintenance. Includes Bus. 54, Rte. MM, Osage Beach Parkway and Rte. 242 in Camden County and Bus. 54 in Miller County.	6.311	Pavement resurfacing, add shoulders and rumblestrips	0	12/2018	1,763
Central	Maries	US 63	5P3114	from north of Rte. 28 to 0.5 mile north of I-44 at Rolla. Includes new climbing lane at Rte. 68 near Vichy.	12.49	Pavement resurfacing and add acceleration lane	0	12/2018	2,891
Central	Callaway	RT O	5S3231	from 0.2 mile east of Rte. C at Fulton to Rte. D.	15.321	Pavement resurfacing, add shoulders and rumblestrips	0	12/2018	3,875
Central	Boone	RT Y	5S3257	from Rte. M to Rte. J and Rte. F, J, MM and NN in Callaway County. Includes Rte. 163 from Rte. K to Rte. H and Rte. N and WW in Boone County.	75.885	Pavement preservation treatment, add shoulders and rumblestrips	0	12/2018	4,497
Central	Crawford	MO 49	5P3214	from Rte. 19 to Rte. 32 in Iron County, from Rte. 19 near Gasconade County line to Rte. 49 and from Rte. ZZ 0.1 mile east of Springfield Road to Rte. 19.	49.02	Pavement resurfacing, shoulder and upgrade pedestrian facilities to comply with the ADA Transition Plan	0	12/2018	6,145

Letting Schedule For Letting of November 16, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Kansas City	Various	Various	4P3245	on various routes in the urban Kansas City District.	0	Job Order Contracting for microsurface treatment	0	12/2018	102
Kansas City	Clay	IS 29	4I3120	from Vivion Road to I-29/35 interchange in Kansas City.	2.095	Pavement rehabilitation	0	12/2018	2,744
Kansas City	Various	Various	4Q3234	on various routes north of the Missouri River in Clay and Platte Counties.	0	Install Kansas City Scout ITS devices	0	12/2018	2,941
Kansas City	Platte	IS 435	4I3122	from I-29 to Cookingham Drive in Kansas City.	5.45	Pavement resurfacing	0	12/2018	5,087
Required Letting with 4S3277									
Northeast	Pike	MO 79	2P3134	from 0.9 mile south of Rte. 54 east junction in Louisiana to Lincoln County line.	21.11	Pavement resurfacing and add rumblestripes	0	12/2018	3,011
Northeast	Adair	MO 6	2P3132	from the Chariton River near Novinger to Rte. 129 in Green City in Sullivan County (two disconnected sections).	14.5	Pavement resurfacing and add rumblestripes	0	12/2018	3,150
Northwest	Mercer	RT E	1S3191	from Rte. 65, near Princeton, to Rte. 6 near Milan.	31.424	Pavement preservation treatment	0	12/2018	686

Letting Schedule For Letting of November 16, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northwest	Livingston	US 65	2P2217	from north of County Road 228 to Rte. 36 in Chillicothe.	4.485	Pavement resurfacing and ADA Transition Plan improvements	0	12/2018	1,610
Northwest	Buchanan	US 59	1P3188	from Rte. 752 in St. Joseph to north of Rte. 45 intersection near Rushville.	14.617	Pavement resurfacing and upgrade guardrail	0	12/2018	2,861
Northwest	Chariton	US 24	2P2182	over Mussel Fork River and the overflow bridge, 0.1 mile west of Keytesville.	0.105	Bridge replacement and add guardrail	2	12/2018	3,000
Southeast	Scott	RT H	9S3240	from Rte. 77 to Rte. U.	5.795	Pavement resurfacing	0	12/2018	360
Required Letting with 9S3438 9S3406									
Southeast	Scott	RT E	9S3406	from Rte. 77 to Commerce.	8.008	Pavement resurfacing	0	12/2018	543
Required Letting with 9S3438 9S3240									
Southeast	Ste. Genevieve	RT N	9S3432	from Rte. M to end of state maintenance.	10.68	Pavement resurfacing	0	12/2018	637
Required Letting with 9S3260									
Southeast	Scott	US 62	9S3271	from Rte. 61 Main Street to Rte. H/AA in Sikeston.	2.515	Pavement resurfacing	0	12/2018	806
Required Letting with 9S3287 9S3282									

Letting Schedule For Letting of November 16, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southeast	Scott	US 61	9S3282	from 0.6 mile north of Rte. Y to Rte. 60.	3.367	Pavement resurfacing	0	12/2018	1,184
Required Letting with 9S3271 9S3287									
Southeast	Scott	US 61	9S3438	from Rte. K to 0.2 mile north of Rte. 77.	12.745	Pavement resurfacing	0	12/2018	1,691
Required Letting with 9S3240 9S3406									
Southeast	Stoddard	MO 114	9S3287	from Rte. 60 near Morehouse to Rte. 61 Main Street in Sikeston.	7.956	Pavement resurfacing	0	12/2018	2,018
Required Letting with 9S3271 9S3282									
Southeast	Perry	RT T	9S3260	from Rte. BB to Rte. 51.	15.953	Pavement resurfacing and add rumblestrips	0	12/2018	2,571
Required Letting with 9S3432									
Southwest	Christian	US 160	8P3051D	from south of South Street in Nixa to 0.4 mile north of Finley Creek, and add turn lane at Rosedale Road.	3.191	Pavement resurfacing	0	12/2018	955
Required Letting with 7S3133									
Southwest	Christian	US 160	7S3133	from 0.4 mile north of Finley Creek to Reeds Spring Junction and on Rte. 13 from Reeds Spring Junction to Table Rock Lake.	29.384	Pavement resurfacing	0	12/2018	5,481

Letting Schedule For Letting of November 16, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Required Letting with 8P3051D									
Southwest	Newton	IS 44	713084	from 0.4 mile east of Loop 49 (Range Line Road) in Joplin to 1.5 miles east of Rte. 37 near Sarcoxie.	18.727	Pavement resurfacing	0	12/2018	9,369
St. Louis	Various	Various	6P3310	at various primary route locations in the St. Louis District.	0	Job Order Contracting for bridge repair	0	12/2018	2,000
St. Louis	St. Louis	CST MCKELVEY RD	613251	at McKelvey Road and at Rte. 141 in Maryland Heights.	0.118	Bridge painting	2	12/2018	2,030
St. Louis	St. Charles	RT DD	6S3330	from I-64 at O'Fallon to Rte. 94 near Defiance.	9.662	Pavement resurfacing and upgrade guardrail	0	12/2018	2,073
Total for November 16, 2018									76,081

Letting Schedule For Letting of December 14, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Crawford	OR 44	5S3247	from Rte. C in Bourbon to Rte. H, from Old Rte. 66 to Rte. UU and from Rte. UU to East Grand Street in Cuba.	11.953	Pavement resurfacing	0	1/2019	789
Central	Boone	MO 163	5S3218	at various locations from Vandiver Drive to Rte. K in Columbia.	5.657	Upgrade pedestrian facilities to comply with ADA Transition Plan	0	1/2019	1,321
Central	Miller	MO 17	5P3197	from Rte. 42 to I-44 Spur and from I-44 to Rte. 32 in Texas County. Two disconnected sections.	49.563	Pavement resurfacing	0	1/2019	2,622
Central	Cooper	RT M	5S3076	over the Lamine River.	0.14	Bridge replacement	1	1/2019	3,425
Kansas City	Cass	RT Y	4S3307	from Rte. YY to Kansas State Line.	7.528	Pavement resurfacing	0	1/2019	878
Required Letting with 4S3311 4S3306 4S3317 4S3303 4S3308 7S3236									
Kansas City	Jackson	IS 70	4I3124	from east of Blue Ridge Cutoff to Sterling Road in Kansas City.	1.21	Pavement and resurfacing	0	1/2019	1,316
Kansas City	Johnson	MO 23	3S3087	from Rte. DD to Rte. 2.	14.95	Pavement resurfacing	0	1/2019	1,338

Letting Schedule For Letting of December 14, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northeast	Audrain	US 54	2P3217	on Rtes. 54, F, W and V in Vandalia and Rte. 54 in Curryville.	1.018	Upgrade sidewalk to comply with the ADA Transition Plan	0	1/2019	323
Required Letting with 2P3135 2P3133									
Northeast	Scotland	RT M	2S3139	over Indian Creek 1.1 miles south of Rte. MM near Rutledge.	0.055	Bridge replacement	1	1/2019	650
Northeast	Pike	US 54	2P3133	from 0.1 mile east of Rte. U to Dougherty Pike in Louisiana.	16.164	Pavement resurfacing	0	1/2019	5,005
Required Letting with 2P3135 2P3217									
Northeast	Audrain	US 54	2P3135	from Rte. 19 north junction to 0.1 mile east of Rte. U in Pike County near Curryville.	21.301	Pavement resurfacing	0	1/2019	5,592
Required Letting with 2P3217 2P3133									
Northwest	Sullivan	MO 6	1P3077	over West Yellow Creek, 0.5 mile east of Rte. P near Milan.	0.1	Bridge replacement and add guardrail	1	1/2019	803
Northwest	Andrew	US 59	1S3190	from Rte. 71 to Market Street in Savannah, and on the southbound lanes from Market Street to Savannah city limits, and in the northbound lanes from Market Street to I-29.	10.45	Pavement preservation treatment	0	1/2019	1,129

Letting Schedule For Letting of December 14, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Required Letting with 1S3189									
Northwest	Andrew	BU 71	1S3189	from south city limits of Savannah to I-29 north of St. Joseph.	5.122	Pavement resurfacing of the southbound lanes	0	1/2019	1,286
Required Letting with 1S3190									
Northwest	Sullivan	MO 6	2P0470	over West Locust Creek, 1.3 miles west of Rte. Z near Humphreys.	0.1	Bridge replacement and add guardrail	1	1/2019	1,790
Southeast	Cape Girardeau	RT W	9S3506	0.5 mile south of Rte. Y.	0.05	Box culvert extension	0	1/2019	30
Required Letting with 9S3286 9S3500 9P3126 9S3280									
Southeast	Scott	RT N	9S3500	at 0.3 mile north of Rte. K.	0.1	Replace culvert	0	1/2019	182
Required Letting with 9S3286 9S3506 9P3126 9S3280									
Southeast	Cape Girardeau	US 61	9P3126	over Cape LaCrox Creek.	0.05	Bridge rehabilitation	1	1/2019	250
Required Letting with 9S3286 9S3506 9S3280 9S3500									
Southeast	Scott	RT W	9S3280	over Drainage Ditch 289.	0.11	Bridge replacement	1	1/2019	378
Required Letting with 9S3286 9S3506 9P3126 9S3500									
Southeast	Cape	RT NN	9S3286	over Drainage Ditch 8.	0.11	Bridge replacement	1	1/2019	450

Letting Schedule For Letting of December 14, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southeast	Girardeau	RT NN	9S3286	over Drainage Ditch 8.	0.11	Bridge replacement	1	1/2019	450
Required Letting with 9S3506 9P3126 9S3500 9S3280									
Southeast	Texas	US 63	9P3117	from Rte. U to Rte. 60 in Cabool.	3.295	Pavement resurfacing	0	1/2019	782
Required Letting with 9P2243 9P3120									
Southeast	Wayne	MO 49	9S3294	from Rte. 34 to Rte. 67.	22.361	Pavement resurfacing	0	1/2019	1,323
Southeast	Texas	US 60	9P3120	in the westbound lanes from 0.3 mile east of Rte. 60/63 interchange near Cabool to 0.5 mile west of Rte. 95.	11.71	Pavement resurfacing	0	1/2019	2,056
Required Letting with 9P2243 9P3117									
Southeast	Texas	US 63	9P2243	from Rte. 32 near Licking to Rte. E.	10.878	Pavement resurfacing	0	1/2019	2,446
Required Letting with 9P3117 9P3120									
Southwest	Bates	MO 18	7S3236	from Kansas State line to Rte. Y.	6.84	Pavement resurfacing and upgrade sidewalk to comply with the ADA Transition Plan	0	1/2019	481
Required Letting with 4S3311 4S3306 4S3317 4S3303 4S3307 4S3308									
Southwest	Cedar	MO 32	7P0677	over Cedar Creek.	0.979	Bridge replacement and roadway realignment	1	1/2019	3,304

Letting Schedule For Letting of December 14, 2018

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	Jefferson	RT M	6S3167	from I-55 to Rte. 61/67.	0.642	Pavement resurfacing and guardrail upgrades	0	1/2019	506
St. Louis	St. Charles	RT T	6S3186	from Rte. TT near Femme Osage to Rte. 94 near Augusta.	6.53	Pavement resurfacing	0	1/2019	973
Required Letting with 6S3185									
St. Louis	Franklin	RT ZZ	6S3226	over Boeuf Creek near Beemont.	0.127	Bridge replacement	1	1/2019	1,161
St. Louis	St. Charles	RT B	6S3329	from Rte. C near Perugue to Rte. 94 at Boschertown.	9.219	Pavement resurfacing and culvert replacement	1	1/2019	2,546
St. Louis	St. Charles	RT T	6S3185	from I-70 South Outer road in Foristell to Rte. TT near Femme Osage.	12.58	Pavement resurfacing, adding shoulders, bridge replacement, and super-elevated curve correction	1	1/2019	8,271
Required Letting with 6S3186									
St. Louis	Various	Various	6Q3285	at various routes across the St. Louis District.	0	Intelligent Transportation Systems (ITS) improvements to dynamic message signs	0	1/2019	
St. Louis	Various	Various	6Q3286	at various locations in the St. Louis District.	0	Intelligent Transportation Systems (ITS) improvements to closed circuit television systems	0	1/2019	

Total for December 14, 2018

53,406

Letting Schedule For Letting of January 18, 2019

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Kansas City	Ray	RT V	3S3063	over Crooked River, 0.2 mile east of Shelton Road. and 0.8 mile west of Spry Road.	0.023	Bridge replacement	1	2/2019	542
Kansas City	Johnson	RT E	3S3082	at Black Jack Creek, 0.1 mile west of Rte. 541 and 0.2 mile east of Rte. CC.	0.022	Bridge improvements	1	2/2019	678
Kansas City	Clay	MO 291	4P3203	at Kansas Street in Liberty.	0.34	Upgrade intersection configuration and upgrade pedestrian facilities to comply with ADA Transition Plan	0	2/2019	2,892
Required Letting with 4S3299 4S3083									
Kansas City	Jackson	IS 470	4I3119	from Raytown Road in Kansas City to 39th Street in Independence.	13.689	Pavement resurfacing	0	2/2019	9,156
Kansas City	Clay	MO 152	4S3083	over I-35 in Liberty.	0.111	Bridge, interchange and upgrading sidewalks to ADA Transition Plan compliance	1	2/2019	12,788
Required Letting with 4S3299 4P3203									
Northeast	Marion	RT A	2S3045	over South Fabius River 0.8 mile east of Rte. M near Palmyra.	0.085	Bridge rehabilitation	1	2/2019	494
Northeast	Clark	RT A	2S3141	over South Wyaconda River 2.6 miles south of Rte. 136 near	0.237	Bridge replacement	1	2/2019	1,340

Letting Schedule For Letting of January 18, 2019

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brqs	Planned Award Date	Contract Estimate
Northeast	Clark	RT A	2S3141	Wyaconda.	0.237	Bridge replacement	1	2/2019	1,340
Northeast	Lincoln	US 61	3P2213	on northbound and southbound lanes over Cuivre River 1.7 miles north of Rte. 47 near Troy.	0.631	Bridge replacement	2	2/2019	12,135
Required Letting with 2P3236									
Northwest	Daviess	RT KK	1S2166	over I-35, 1 mile west of Rte. 69 near Altamont.	0.083	Bridge rehabilitation and upgrade guardrail	1	2/2019	675
Required Letting with 1S3130 1S3141 1S3131 1S3059									
Northwest	Clinton	US 69	1S3059	over I-35, 4.4 miles south of Cameron.	0.126	Bridge rehabilitation and upgrade guardrail	1	2/2019	714
Required Letting with 1S3130 1S2166 1S3141 1S3131									
Northwest	Daviess	RT B	1S3141	over I-35, 3.8 miles west of Rte. 13 near Coffey.	0.11	Bridge rehabilitation	1	2/2019	804
Required Letting with 1S3130 1S2166 1S3131 1S3059									
Northwest	Daviess	RT DD	1S3130	over I-35, 1 mile east of Rte. 69 near Pattonsburg.	0.11	Bridge rehabilitation	1	2/2019	853
Required Letting with 1S2166 1S3141 1S3131 1S3059									
Northwest	Daviess	RT C	1S3131	over I-35, 0.8 mile east of Rte. 69 near Pattonsburg.	0.108	Bridge rehabilitation and add guardrail	1	2/2019	971

Letting Schedule For Letting of January 18, 2019

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Required Letting with 1S3130 1S2166 1S3141 1S3059									
Northwest	Dekalb	US 169	1P3146	over Third Fork Platte River, 0.3 mile west of Rte. F near Union Star.	0.07	Bridge replacement and add guardrail	1	2/2019	1,177
Northwest	Buchanan	MO 116	1S3129	over I-29, 1 mile east of Rte. 371 near Faucett.	0.12	Bridge replacement and add guardrail	1	2/2019	1,397
Southeast	Dunklin	RT AC	9S3318	from Rte. 412 to Rte. F.	1.735	Pavement resurfacing	0	2/2019	146
Required Letting with 9S3319 9S3336 9S3338									
Southeast	Ripley	RT B	9S3409	from Rte. 160 to Rte. 142.	4.885	Pavement resurfacing	0	2/2019	338
Southeast	Dunklin	RT F	9S3319	from Rte. 412 to Arkansas State line.	5.498	Pavement resurfacing	0	2/2019	339
Required Letting with 9S3318 9S3336 9S3338									
Southeast	Dunklin	RT WW	9S3338	from Rte. 53 to Rte. J.	5.579	Pavement resurfacing	0	2/2019	350
Required Letting with 9S3318 9S3319 9S3336									
Southeast	Madison	US 67	9P3247	at various locations along Rtes. 60 and 67.	149.004	Erosion control repairs	0	2/2019	490
Southeast	Dunklin	RT N	9S3336	from Rte. 412 to Rte. 164.	6.923	Pavement resurfacing	0	2/2019	503

Letting Schedule For Letting of January 18, 2019

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Required Letting with 9S3318 9S3319 9S3338									
Southeast	New Madrid	US 61	9P3311	from I-55 at New Madrid to I-55 at Port Authority.	13.727	Pavement resurfacing	0	2/2019	1,823
Southeast	Reynolds	MO 21	9P3407	from Rte. 49 east intersection to south of Centerville.	19.976	Pavement resurfacing and add rumblestripes from	0	2/2019	4,773
Southeast	Oregon	MO 142	9P3252	from Rte. EE to 0.2 mile west of Rte. 160.	34.776	Pavement resurfacing and add rumblestripes	0	2/2019	6,020
Southeast	Stoddard	MO 25	9P3262	from 0.1 mile north of Rte. 91 in Advance to Drake Street in Bernie.	29.994	Pavement resurfacing	0	2/2019	6,389
Southwest	Bates	RT B	7S0503	over Shaw Branch 1.3 miles east of Rte. O.	0.023	Bridge replacement	1	2/2019	408
Southwest	Benton	RT B	7S3150	over Indian Creek.	0.033	Bridge replacement	1	2/2019	604
Southwest	Various	Various	8P3137	at various locations in the urban Southwest District.	0	Add intelligent transportation system equipment for Ozarks Traffic	0	2/2019	1,500
Southwest	Greene	RT M	8P3088D	at County Road 103 and Repmo Drive in Republic.	0.159	Add roundabout	0	2/2019	1,664

Letting Schedule For Letting of January 18, 2019

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	Jefferson	US 67	6P3142	at Flucom Road south of Olympian Village.	0.072	Add turn lanes and acceleration lanes	0	2/2019	1,408
St. Louis	St. Charles	MO 79	6S3299	at Salt River Road.	0.074	Bridge rehabilitation	1	2/2019	1,456
St. Louis	Franklin	RT H	6S3162	over the Bourbeuse River.	0.086	Bridge rehabilitation	1	2/2019	1,673
St. Louis	St. Louis	RP IS270W TO IS70W	6I3166B	from I-270 southbound to I-70.	2.513	Pavement repair	0	2/2019	1,991
St. Louis	St. Charles	US 61	6P3331	at Pitman Avenue, I-70, and I-64 in Wentzville.	0.166	Bridge rehabilitation	4	2/2019	3,046
St. Louis	Jefferson	MO 110	6S3245	from Rte. 21 near De Soto to Rte. 67, including on Rte. CC from Rte. 67 to Spalding Road in Olympian Village.	6.419	Pavement resurfacing, bridge rehabilitation over Fisher Creek, and upgrade guardrail	1	2/2019	3,928
St. Louis	St. Louis	CST DORSETT RD	6S3134	on Dorsett Road / Midland Boulevard at Rte. 67 (Lindbergh Boulevard).	0.126	Bridge replacement	1	2/2019	5,240

Total for January 18, 2019

90,705