

**LETTER OF TRANSMITTAL**

**DATE:** September 14, 2018  
**TO:** All Prospective Bidders  
**FROM:** Andy Macias, P.E.  
**RE:** Harrison County Bridge BRO-B041(33)  
Bridge No. 64000031  
**Addendum No. 1**

**CONTENT:** The following is Addendum No. 1 for the above reference project. **Please complete the confirmation portion from this addendum and fax it back to our office at (816) 364-6086 or scan and email to [akatakis@snyder-associates.com](mailto:akatakis@snyder-associates.com)** to ensure that you have received the addendum.

**CONFIRMATION OF RECEIPT  
ADDENDUM NO. 1**

This is to confirm that we did receive Addendum No. 1 for the above referenced project on this \_\_\_\_\_ day of \_\_\_\_\_, 2018.

Company: \_\_\_\_\_  
By: \_\_\_\_\_

**Addendum No. 1**

**Harrison County Bridge BRO-B041(33)  
Harrison County, Missouri**

All Prospective Bidders:

The contract documents are hereby amended in the following particulars only. All other terms and conditions remain unchanged.

**A. SPECIFICATIONS**

1. **Page 40, Section F:** shall read, "The computation of time by working day will be based on Section 108.7.2 of MoDOT Standard Specifications", **NOT** Section 108.7.1.

The above interpretations and alterations are hereby made a part of the contract documents and supersede all other addenda or interpretations.

Issued this Fourteenth (14<sup>th</sup>) day of September, 2018.

**SNYDER & ASSOCIATES**

  
\_\_\_\_\_  
Andy Macias, P.E.