

Addendum 2
Roadway Improvements
W. Karsch Blvd (MO Rte 32) and Walton Rd
W. Karsch Blvd (MO Rte 32) and N. Potosi Street
Farmington, Missouri
Federal Job # STP-2500(007)

Date: May 15, 2019

To: Prospective Bidders

Owner: City of Farmington
Department of Public Works
110 W Columbia, Farmington, MO 63640

Engineer: Christopher M. Brammeier, P.E.
CBB
340 Regency Centre
Collinsville, IL 62234

This Addendum forms a part of the Bidding and Contract Documents and modifies the originals. FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.

The purpose of this addendum is to make the following clarifications and revisions to the bid documents. This addendum provides clarifications/revisions to:

- Change of Bid Opening Date.

-
1. The public opening of bids which was scheduled for Thursday, May 16th at 10 A.M. at the office of Public Works, City of Farmington, 12 S Franklin, Farmington, Missouri 63640 will be changed to Thursday, May 30th at 10 A.M. at the office of Public Works, City of Farmington, 12 S Franklin, Farmington, Missouri 63640.

ATTACHMENTS

None