

MIDWEST NATIONAL AIR CENTER
Reconstruct T-Hangar Taxilanes C & D

MoDOT Project No. 19-107B-1
Burns & McDonnell Project 111712
ADDENDUM NO. 3

June 3rd, 2019

To All Plan Holders:

The following changes, additions, and/or deletions are hereby made a part of the Construction Documents for the above-named project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Notice to Bidders and Instructions to Bidders remain unchanged.

This amendment must be acknowledged in the space provided on the Proposal Form page PF-4, in the space provided below and submitted with the bid documents. Failure to do so may subject Bid proposers to disqualification. The changes and clarifications directed by this Addendum No. 1 are described in:

PROJECT MANUAL CHANGES

1. Technical Specification T-905. Paragraphs 905-4.1 and 905-5.1 shall be revised to read as follows:
 - a. 905-4.1 Topsoil obtained off the site shall be measured by the number of square yards of topsoil measured in place on site.
 - b. 905-5.1 Payment will be made at the contract unit price per square yard for topsoil (obtained off the site). This price shall be full compensation for furnishing all materials and for all preparation, placing, and spreading of the materials, and for all labor, equipment, tools, and incidentals necessary to complete the item.
Payment will be made under:
Item T-905-5.1 Topsoil (Furnished from Off the Site) – per Square Yard

Issued By:
Kerry Adams, P.E.
Aviation & Federal
Burns & McDonnell



Bidder sign and date below:

Name of Firm

Signature of Authorized Person of Above Firm

Title

Date

END OF ADDENDUM NO.3