BRIAN W GARKIE

NUMBER

E-20040171

BIDDING AND CONTRACT DOCUMENTS ADDENDUM NUMBER ONE STATE PROJECT NO. 18-045B-1

DATE: JUNE 7, 2019

WAYNESVILLE-ST. ROBERT REGIONAL AIRPORT

CRAWFORD, MURPHY, TILLY, INC. ONE MEMORIAL DRIVE, SUITE 500 SAINT LOUIS, MISSOURI 63102

TO: ALL PLANHOLDERS AND POTENTIAL BIDDERS

SUBJECT: ADDENDUM NUMBER ONE TO THE BIDDING DOCUMENTS FOR: PASSENGER TERMINAL MODIFICATIONS

This addendum forms a part of the bidding and contract documents, and modifies the original bidding documents dated May 24, 2019. This addendum must be signed on the last page and included with the submitted Bid Package. An acknowledgement sheet is also attached. This must be signed and returned to Crawford, Murphy, & Tilly, Inc via fax or e-mail by June 11, 2019. FAILURE TO NOT RECOGNIZE THE ADDENDUM ON THE BID FORM MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

The Contract Documents are revised as follows:

PLANS

Sheet 3 of 17 DELETE Note 7 of 5. CONTRACTOR ACCESS. Radios will not be required.

Sheet 3 of 17

REVISE Note 18 of <u>5. CONTRACTOR ACCESS (CONT.)</u> to read as follows:

18. NOTIFY THE FIRE DEPARTMENT WHEN MOVEMENT OF MATERIAL OR TRAILERS WOULD INTERFERE WITH EMERGENCY ACCESS TO THE AIRPORT.

Sheet 3 of 17

DELETE Note 3 of <u>6. WILDLIFE MANAGEMENT</u>.

Sheet 3 of 17

ADD Note 5 to 16. HAZARD MARKING AND LIGHTING.

5. PRIOR TO THE START OF CONSTRUCTION, THE CONTRACTOR SHALL INSTALL BARRICADES AROUND THE WORK AREA OF THE PARKING LOT TO PREVENT THE PUBLIC FROM USING THE PARKING SPACES. VEHICLES PARKED IN SPACES LOCATED INSIDE THE WORKS LIMITS SHALL BE CONED OFF AS EACH SPACE BECOMES AVAILABLE.

Sheet 4 of 17

ADD the following note:

TREES TO BE REMOVED SHALL BE REMOVED FROM THE MILITARY INSTALLATION. IF ALLOWED BY THE PARALLEL TAXIWAY CONSTRUCTION CONTRACTOR, TREES MAY BE CHIPPED AND USED FOR EROSION CONTROL ON THE TAXIWAY PROJECT.

ARCHITECTURAL REVISIONS

Addendum #001 from Ireland Architects is attached and shall be considered part of this addendum.

MEP REVISIONS

Addendum Number One from RTM Engineering Consultants is attached and shall be considered part of this addendum.

CRAWFORD, MURPHY & TILLY, INC.

This Addendum consists of <u>1</u> page plus a <u>2</u> page architectural addendum and a <u>2</u> page MEP addendum and an acknowledgement transmittal sheet.

Signed (Contractor) Date

Contractor to sign and date this Addendum #1 to acknowledge receipt. This signed Addendum must be included with the submitted Bid Package.



4)	See attached from the Mechanical/Electrical/Plumbing engineer dated 6-6-19, a revised detail to the double
	check entrance service.

Acknowledgment of Addendum TO BE TURED IN WITH BID

The undersigned hereby acknowledges receipt of Addendum #001

Company:	
By:	
Title:	
Date:	

ADDENDUM NUMBER ONE

DATE: 06/06/2019

General: This addendum is incorporated into the Contract Documents for the Project referenced below.

MECHANICAL ITEMS (DIVISIONS 23)

ACCEPTED PRODUCT/MANUFACTURER SUBSTITUTIONS

None this addendum

GENERAL CLARIFICATIONS

None this addendum

CHANGES TO THE SPECIFICATIONS

None this addendum

CHANGES TO THE DRAWINGS

- 1. Reference Sheet ME1, "MEP Site Plan":
 - a. Revise Double Check BFP Water Service Entrance Detail to Reduced Pressure BFP Water Service Entrance 7/ME1. Refer to attached sheet for details.

ATTACHMENTS

Sheet ME1-AD1

END OF ADDENDUM NUMBER 1



Digitally signed by Jennifer Luce Date: 2019.06.05 11:36:13-05'00'



TRASMITTAL

To: Crawford, Murphy & Tilly, Inc Attention: **Brian Garkie**

Re:	Addendum #1
—	

- Fax: 314.436.0723
- E-mail: <u>bgarkie@cmtengr.com</u>

From: <u>(name)</u>

(company)

Date:

To verify that all contractors are in receipt of this addendum, Contractors are asked to sign and date this acknowledgement sheet. The Contractor should fax or e-mail to Crawford, Murphy, & Tilly, Inc. at the number listed below by **June 11, 2019**.

Fax: (314) 436-0723 Phone: (314) 436-5500 E-mail : <u>bgarkie@cmtengr.com</u>

BY: CRAWFORD, MURPHY, & TILLY, INC.