



## **ADDENDUM NUMBER TWO**

**DATE:** August 14, 2019

**OWNER:** New Haven, Missouri  
101 Front Street  
New Haven, Missouri 63068

**SUBJECT:** Addendum Number Two to  
Highway 100 Shared Use Bridge and West Sidewalk Extension  
Federal Project No. TAP-9901(621) & STP-9900(681)  
Cochran Project No. SC16-590 & SC16-622

---

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

---

### **ITEM:**

1. **CLARIFICATION:** The Contractor will be required to completely close Highway 100 for the installation of the pedestrian truss bridge, the highway closure must occur between the hours of 11:00 p.m. to 4:00 a.m. on a weekday night (Monday through Thursday). A detour plan must be approved by the Engineer and MoDOT and must route the traffic through the City Park on Park Drive. Flagmen must be in place at each end of the detour with radio contact to assist any tractor trailers through the detour. Detour traffic must be halted to allow the passage of the large trucks. City police will provide a patrol car at each end of the detour to stop the traffic. The Changeable Message Signs shall be in place at least one week prior to the closure date to warn traffic of the upcoming highway closure.

Any additional traffic control devices necessary for this closure, other than as provided for in the bid form, shall be included in the cost for the installation of the pedestrian bridge.

**END ADDENDUM NO. 2**