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RECONSTRUCT EXISTING ASPHALT APRON 

FOR THE MACON-FOWER MEMORIAL AIRPORT 
CONTRACT NO. 16-31A-1 

ADDENDUM NO. 2 
 
 
 
April 26, 2017 
 
Addendum No. 2 consists of the following clarifications, changes, additions, etc. 
 
Attachments: 

 Attachment 1: Revised Federal Davis-Bacon Wage Rates (Published April 21, 2017). 
 
Bidding Questions:  The following are questions that have been properly submitted to the Burns 
& McDonnell project engineer, in writing via email prior to the April 25th, 2017 cutoff date as 
discussed in Addendum 1, with their subsequent responses.   
 

1. For lime-treated subgrade, can lime kiln dust be used instead of quicklime? The cost of 
the quicklime will be higher due to the additional hydrating and remixing stated in 
specification P-155-6.3 and 6.4.   
RESPONSE: Lime kiln dust is not a FAA standard material specification 
and thus would require formal request to the FAA for modifications to 
standards which could delay the construction of the project. Therefore, the 
answer to the question is no. Only the materials which adhere to the 
requirements of Item P-155 in the bid documents may be used to complete 
Item P-155. 

 
2. For the unsuitable excavation, does this item also include placement of suitable fill?   

RESPONSE: To clarify, unsuitable excavation has been included in the bid 
item list in the event vegetable or organic matter material conforming to the 
description in paragraph P-152-1.3 of the project manual is encountered 
during the operations of bringing the subgrade to plan grade and is 
necessary to be removed prior to compaction and proofrolling. Backfill with 
suitable material shall be considered incidental to Item P-152-4.2, 
“Unsuitable Excavation”. Furthermore, this item shall not be misconstrued 
as soft subgrade remediation efforts as outlined in paragraph P-152-2.2f. 
Remediation of soft subgrade areas as outlined in P-152-2.2f and observed 
during proofrolling shall be considered incidental to the project. 
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Acknowledge receipt and acceptance of this addendum in the appropriate space below. 
 
Tom Dowse, PE 
Project Engineer 
Burns & McDonnell 
 

_________________________________________ 
Name of Firm 

 
_________________________________________ 

Signature of Authorized Person of Above Firm 
 

_________________________________________ 
Title 

 
_________________________________________ 

Date 
 
 
 


































































