




**Department of Public Works and Parks**

6801 Delmar Boulevard, University City, Missouri 63130, Phone: (314) 862-6767, Fax: (314) 863-9146

**ADDENDUM 001**  
**Request for Bid**  
**Jackson Ave. & Balson Ave.**  
**Pedestrian Improvements**  
**Federal Project # STP-5402(612)**

Bidders should acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids has not changed by this Addendum; the due date is July 14, 2016 10:00 AM Central Time. Accordingly, the following clarifications, and or additional information, are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or Type)	Name and Title of Department Authority  Angelica Gutierrez, Project Manager II
Contractor / Offeror Signature     <hr/>	Public Works & Parks Department   <hr/>
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: 7/11/2016

**Contract Book:**

PDF Page 24 of 138: Page 1 of the Contract incorrectly states the number of days that the project shall be completed in. The contract time is seventy five (75) calendar days.

The contract should read:

“a. Contract Time: Work under this Agreement shall be commenced upon written Notice to Proceed, and shall be completed within seventy five (75) calendar days of the authorization date in the Notice to Proceed.”