

**BIDDING AND CONTRACT DOCUMENTS**  
**ADDENDUM NUMBER TWO**  
**FEDERAL PROJECT NO. 15-109A-3**  
**STATE PROJECT NO. AIR 156-109A-3**

DATE: MAY 24, 2016

LEE'S SUMMIT MUNICIPAL AIRPORT

CRAWFORD, MURPHY, TILLY, INC.  
ONE MEMORIAL DRIVE, SUITE 500  
SAINT LOUIS, MISSOURI 63102

TO: ALL PLANHOLDERS AND POTENTIAL BIDDERS

SUBJECT: ADDENDUM NUMBER TWO TO THE BIDDING DOCUMENTS FOR:  
WIDEN, RECONSTRUCT AND EXTEND RUNWAY 18-36

This addendum forms a part of the bidding and contract documents, and modifies the original bidding documents dated May 2, 2016. This addendum must be signed on the last page and included with the submitted Bid Package uploaded to the QuestCDN website (Project No. 4451039). FAILURE TO NOT RECOGNIZE THE ADDENDUM ON THE PROPOSAL FORM MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

The Contract Documents are revised as follows:

**CONTRACT DOCUMENTS:**

**Section 5, Technical Specifications**

**ITEM SP-6 RELOCATION AND INSTALLATION OF FAA NAVAIDS:**

REVISE: "APPENDICES" on page SP 6-vi to read:

APPENDIX A – TRD FORMS


APPENDIX B – PROJECT COMPLETION CERTIFICATIONS

APPENDIX C – GOVERNMENT FURNISHED EQUIPMENT (GFM)

ADD TO SP-6:

**APPENDIX C – GOVERNMENT FURNISHED EQUIPMENT (GFM)**

CLARIFICATION: The PAPIs are for RWYs 18 and 36. Each PAPI KT comes with a Power/Control Station and 4 Lamp Housing Assemblies (LHAs). The sites spares are circuit cards and fuses. The frangible couplings are self-explanatory. The REIL equipment site spares are circuit cards and fuses. The frangible couplings are self-explanatory. When the Contractor picks-up the equipment, the equipment will have to be stored inside in a dry environment. All the other equipment such as the PAPI and REIL on RWY 11 and the REIL on RWY 36 are to be relocated. The Contractor shall be responsible for providing all other equipment necessary to provide complete and functional units, this shall be considered to be incidental to the associated pay items.



CRAWFORD, MURPHY & TILLY, INC.

This Addendum consists of 2 pages plus 4 pages of attached Appendix C – Government  
Furnished Equipment (GFM).

---

Signed  
(Contractor)

---

Date

Contractor to sign and date this Addendum #2 to acknowledge receipt. This signed Addendum must be  
uploaded to the QuestCDN website as part of the submitted Bid Package.

**SP-6 – APPENDIX C – GOVERNMENT FURNISHED EQUIPMENT (GFM)**

FEDERAL AVIATION ADMINISTRATION  
 LIS / PROJECT MATERIEL MANAGEMENT SYSTEM  
 \*\* PROJECT STATUS REPORT BY PCN \*\*

REPORT NBR: LGP281  
 DATE: 05/11/16 07:03  
 PAGE: 1

PROJECT STATUS

ESTAB	CHANGE	PCN	MGR	PROJ TYPE	LOCATION	SSC	TYPE WORK	REIMB FY CODE	START DATE	PML ESTAB	PROJECT NUMBER	RGN PROJ NBR
0	0	CB4F	08	3	LEE'S SUMMIT MO RW18 (TOO)	3-696407-3319	601	2013 1	02/20/14	02/20/14	1213WA3303	33303 2D10A

LINE ITEM NBR	NSN DESCRIPTION	POC	IM	ACTION	UI	PRICE	VALUE	RQD QTY	SOURCE FAALC/ DIRECT	ON-HAND FAALC	SHIPPED FAALC/ DIRECT	DUE-IN FAALC/ DIRECT	DATE AVAILABLE
1	8200-00-002-9476-1 W PAPI	86		KT		22423.00	22423.00	1	0	0	0	0	
2	8200-00-003-0092-1 W SITE SPARES	86		BX		5550.00	5550.00	1	0	0	0	0	
3	6210-00-055-5659-1 W EMT2IN. COUPLING	86		EA		15.90	508.80	32	0	0	0	0	

TOTAL LINE ITEMS: 3 TOTAL VALUE: 28,481.80

\*\* END OF REPORT \*\*

FEDERAL AVIATION ADMINISTRATION  
 LIS / PROJECT MATERIEL MANAGEMENT SYSTEM  
 \*\* PROJECT STATUS REPORT BY PCN \*\*

REPORT NBR: LGP281  
 DATE: 05/11/16 07:03  
 PAGE: 2

PROJECT STATUS

ESTAB	CHANGE	PCN	MGR	PROJ TYPE	LOCATION	SSC	TYPE WORK	REIMB FY CODE	START DATE	PML ESTAB	PROJECT NUMBER	RGN PROJ NBR
0	0	57LL	08	3	LEE'S SUMMIT MO RW36 (TOO)	3-696407-3319	601	2015 1	04/22/16	02/20/14	12NNCE8027	N8027 30056

LINE ITEM NBR	NSN DESCRIPTION	POC	IM	ACTION	UI	PRICE	VALUE	RQD QTY	SOURCE FAALC/ DIRECT	ON-HAND FAALC	SHIPPED FAALC/ DIRECT	DUE-IN FAALC/ DIRECT	DATE AVAILABLE
1	8200-00-002-9476-1 W 86 PAPI				KT	22423.00	22423.00	1	0	0	0	0	
2	8200-00-003-0092-1 W 86 SITE SPARES				BX	5550.00	5550.00	1	0	0	0	0	
3	6210-00-055-5659-1 W 86 EMT2IN. COUPLING				EA	15.90	508.80	32	0	0	0	0	

TOTAL LINE ITEMS: 3 TOTAL VALUE: 28,481.80

\*\* END OF REPORT \*\*

FEDERAL AVIATION ADMINISTRATION  
 LIS / PROJECT MATERIEL MANAGEMENT SYSTEM  
 \*\* PROJECT STATUS REPORT BY PCN \*\*

REPORT NBR: LGP281  
 DATE: 05/11/16 07:03  
 PAGE: 3

PROJECT STATUS

ESTAB	CHANGE	PCN	MGR	PROJ TYPE	LOCATION	SSC	TYPE WORK	REIMB FY CODE	START DATE	PML ESTAB	PROJECT NUMBER	RGN PROJ NBR
0	0	0Q56	08	3	LEE'S SUMMIT MO RW18 (TOO)	3-696407-3313	501	2014 1	02/20/14	02/20/14	1214WA3203	40819 2D09A

LINE ITEM NBR	NSN DESCRIPTION	POC	IM	ACTION	UI	PRICE	VALUE	RQD QTY	SOURCE FAALC/ DIRECT	ON-HAND FAALC	SHIPPED FAALC/ DIRECT	DUE-IN FAALC/ DIRECT	DATE AVAILABLE
1	8200-00-002-8599-1 W REIL WITHOUT RMS	01			EA	9861.00	9861.00	1	0	0	0	0	
2	8200-00-002-9612-1 W REIL SITE SPARES K	86			EA	5437.00	5437.00	1	0	0	0	0	
3	6210-00-055-5659-1 W EMT2IN. COUPLING	86			EA	15.90	95.40	6	0	0	0	0	

TOTAL LINE ITEMS: 3 TOTAL VALUE: 15,393.40

\*\* END OF REPORT \*\*