



ADDENDUM NO. 1

TO: All Holders of Plans and Contract Documents for
Sidewalk Improvements Project, Phase II
Project, TAP-9900(737)
Verona, Missouri

ISSUED: April 6, 2016

Name of Bidder:

Receipt Acknowledged By

Gentlemen:

This Addendum is hereby made a part of the Contract Documents to the same extent as if it were originally included herein. This Addendum shall be inserted in the Contract Documents and submitted with the Bid, and includes the following items:

CONTRACT DOCUMENTS:

- 1) The bid schedule is hereby replaced with the attached revised bid schedule. Revision was made to the Seeding & Mulch quantity and the Silt Fence quantity.
- 2) Job Special Provision #3, 'Inspection and Acceptance Testing', Delete "at the contractor's expense." Testing will be conducted by the consultant and paid for by the Lawrence County Commission as outlined in their existing engineering services agreement. Acceptance testing will **NOT** be conducted at the contractor's expense.
- 3) The cover page of the Contract Documents "Contract and Bond" shall hereby be replaced with attached cover page. Planholder's who purchased their plans and contract documents via download erroneously received a cover page with no engineer's seal. Planholder's who purchased a paper set of their plans and contract documents received the cover page with the engineer's seal.

PLANS:

- 1) Quantity for Seeding & Mulch in Alternate #1 and Alternate #2 on Sheet 2A & Sheet 2B of the plans shall hereby be revised to 0.01 AC.
- 2) Quantity for Silt Fence on Sheet 2A & Sheet 2B of the plans shall hereby be revised to 1,012 LF.
- 3) Erosion control measures shall be staged with construction in order to reduce the amount of erosion control devices in-place at one time. Contractor to ensure seeding and mulch has been applied to disturbed areas and vegetation is established.

Sincerely,
Anderson Engineering, Inc.

J. Andrew Eckhart, P.E.

218 5th Street, Monett, Missouri 65708 • Phone: 417.236.0112 • E-mail: info@andersonengineeringinc.com

CIVIL ENGINEERING • SURVEYING • STRUCTURAL • GIS • MUNICIPAL • GEOTECHNICAL/DRILLING • MATERIALS

ITEMIZED BID SCHEDULE

VERONA SIDEWALK IMPROVEMENTS, PHASE II

PAGE 1

VERONA, MISSOURI

NAME OF BIDDER:

Bidder assures and acknowledges that each unit or lump sum bid price includes the cost of all adjacent, incidental, related, and companion items which are shown on the drawings, called for in the specifications, or otherwise necessary to provide a complete project. The OWNER reserves the right to increase, decrease, or delete from the Project quantities of work at the Unit Bid Price or Lump Sum Price in order to bring the total contract price to the budgeted project expenditures.

The bidder should complete the following sections in accordance with Section 102.7. The bidder proposes to furnish all labor, materials, equipment, services, etc. required for the performance of the work as follows:

VERONA SIDEWALK IMPROVEMENTS, PHASE II TAP-9900(737)

Item No.	Description	Unit	Quantity	Unit Price	Amount
1	MOBILIZATION	LS	1		
2	SEEDING & MULCH	AC	0.20		
3	REMOVAL OF IMPROVEMENTS	LS	1		
4	BITUMINOUS PAVEMENT MIXTURE, 2" BP-1	TONS	59		
5	3" BITUMINOUS BASE	TONS	89		
6	CONCRETE SIDEWALKS, 4" THICK	SY	1,595		
7	CONCRETE SIDEWALKS/DRIVEWAY ENTRANCES, 8" THICK	SY	184		
8	STANDARD 2' 6" CURB & GUTTER	LF	619		
9	CONCRETE ISLANDS, 4" THICK	SY	70		
10	ADA DETECTABLE WARNING STRIPS	SF	160		
11	TYPE 1 AGGREGATE BASE & TYPE 5 AGGREGATE BASE	SY	2,540		
12	HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6" WHITE	LF	320		
13	HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 4" WHITE	LF	134		
14	TYPE 2 PREFORMED MARKING TAPE, 30" WHITE MIDBLOCK	EACH	10		
15	SIDEWALK RAILING	LF	32		
16	15" CMP	LF	25		
17	30" CMP	LF	16		
18	12" CLASS III RCP	LF	73		
19	18" CLASS III RCP	LF	70		
20	24" CLASS III RCP	LF	22		
21	18" CMP	LF	286		
22	PRECAST CONCRETE CURB INLETS, 4' X 4'	EACH	3		
23	PRECAST CONCRETE AREA INLETS, 4' X 4'	EACH	3		
24	CLASS 3 EXCAVATION	CY	279		
25	INLET CHECK (SAND BAG SEDIMENT TRAP)	EACH	10		
26	TEMPORARY TRAFFIC CONTROL SIGNING	SF	76		
27	PERMANENT TRAFFIC CONTROL SIGNING	SF	48		
28	SILT FENCE	LF	1,012		
29	BARRICADES	EACH	8		
30	TYPE I DITCH CHECKS	EACH	5		

Total Base Bid Amount

ITEMIZED BID SCHEDULE

VERONA SIDEWALK IMPROVEMENTS, PHASE II

PAGE 2

VERONA, MISSOURI

NAME OF BIDDER: _____

THE ITEMS LISTED HEREINAFTER ARE TO BE BID AS ALTERNATES AND ADD ALTERNATES. THESE ITEMS WILL BE CONSIDERED BY THE OWNER AND THE ENGINEER FOR THE PROJECT, SUBJECT TO AVAILABLE FUNDING. THE BID WILL BE AWARDED BASED ON THE PRIORITIZED ALTERNATES TO THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER. SEE 'ALTERNATES' JOB SPECIAL PROVISION IN CONTRACT DOCUMENTS FOR ADDITIONAL INFORMATION.

ALTERNATE 1 - VERONA MEMORIAL PARK, (STA. 5+16 - STA. 6+61)

VERONA SIDEWALK IMPROVEMENTS, PHASE II TAP-9900(737)					
Item No.	Description	Unit	Quantity	Unit Price	Amount
A1-1	SEEDING & MULCH	AC	0.01		
A1-2	REMOVAL OF IMPROVEMENTS	LS	1		
A1-3	BITUMINOUS PAVEMENT MIXTURE, 2" BP-1	TONS	43		
A1-4	3" BITUMINOUS BASE	TONS	65		
A1-5	STANDARD 2' 6" CURB & GUTTER	LF	146		
A1-6	TYPE 5 AGGREGATE BASE	SY	431		
Alternate 1 Amount					
Total Base Bid Amount + Alternate 1					

ALTERNATE 2 - VERONA MEMORIAL PARK, (STA. 1+50 - STA. 3+03)


VERONA SIDEWALK IMPROVEMENTS, PHASE II TAP-9900(737)					
Item No.	Description	Unit	Quantity	Unit Price	Amount
A2-1	SEEDING & MULCH	AC	0.01		
A2-2	REMOVAL OF IMPROVEMENTS	LS	1		
A2-3	BITUMINOUS PAVEMENT MIXTURE, 2" BP-1	TONS	46		
A2-4	3" BITUMINOUS BASE	TONS	69		
A2-5	STANDARD 2' 6" CURB & GUTTER	LF	153		
A2-6	TYPE 5 AGGREGATE BASE	SY	454		
Alternate 2 Amount					
Total Base Bid Amount + Alternate 1 + Alternate 2					

TAP-9900(737)

CITY OF VERONA
VERONA, MISSOURI

CONTRACT
AND
BOND
FOR
CONSTRUCTING OR IMPROVING

SIDEWALK IMPROVEMENTS PROJECT, PHASE II



Revised 2016-03-15

PREPARED BY:



218 5TH St., Monett, MO 65708

417-236-0112

December 2015