

ADDENDUM NO. 1

**ISSUED BY:** HOWE COMPANY, LLC  
1119 S. MISSOURI ST. SUITE  
A MACON, MO 63552

**DATE:** September 11, 2015

**FOR:** Macon County Br No 06700161 & 27300351  
BRO-B061(29)

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

**THIS ADDENDUM SHALL BECOME A PART OF THE SPECIFICATIONS NOTED ABOVE. RECEIPT OF THIS ADDENDUM SHOULD BE ACKNOWLEDGED ON THE BID FORM.**

**THE PURPOSE OF THIS ADDENDUM IS TO PROVIDE CLARITY REGARDING THE PERIOD OF PERFORMANCE. THE BID DOCUMENTS AS ISSUED, SECTION 3 (PERIOD OF PERFORMANTE) OF THE NOTICE TO CONTRACTORS DID NOT SHOW THE WORKING DAYS, BUT WAS SHOWN ON THE NOTICE TO PROCEED.**

The Period of Performance for this project is 90 working days.

The bid date and time remains unchanged.