

July 6, 2015

To: Plan Holders for Improvements to the
Rosecrans Memorial Aiport
St. Joseph, Missouri
MoDOT Project No. 13-012A-2
Air National Guard Project No. ULYB132006

Transmitted herewith is Addendum **No. 2** to the Issued for Bid Contract Documents, Specifications and Plans dated June 23, 2015 for Improvements to the Rosecrans Memorial Airport.

Schedule I: Replacement of Assault Strip Runway 13/31



Sincerely,

Jviation, Inc.

Ryan B. Lorton, P.E.
Project Manager

**ADDENDUM NO. 2
TO
CONTRACT DOCUMENTS, SPECIFICATIONS AND PLANS
FOR IMPROVEMENTS TO THE
ROSECRANS MEMORIAL AIRPORT
ST. JOSEPH, MISSOURI
MODOT PROJECT NO. 13-012A-2
AIR NATIONAL GUARD PROJECT NO. ULYB132006**

Bidders are informed that the above referenced Contract Documents, Specifications and Plans are modified as follows as of July 6, 2015:

1. CONTRACT DOCUMENTS

Section: Requests for Bids/Invitation for Bids

Revision: Delete the following paragraph:

“Construction for this project is anticipated to start during the summer 2015.”

And replace with the following:

“A Notice of Award is anticipated to be issued in September 2015. Mobilization and ordering and delivery of materials shall begin no later than September 30, 2015. For payment of stored materials the Contractor shall submit the appropriate documentation for “Payment For Materials on Hand” per Section 90-07 of the Contract Documents. The majority of the construction shall commence in the spring of 2016.”

See attached revised Request for Bids/Invitation for Bids.

2. PLAN SET

Sheet: G006

Title: Construction Safety Drawing Overall Staging and Details

Revision: All references to the Estimated Start Date have been revised to read: “ESTIMATED START DATE: BEGIN MOBILIZATION AND DELIVERY OF MATERIALS PRIOR TO SEPTEMBER 30, 2015. THE MAJORITY OF CONSTRUCTION ACTIVITIES SHALL COMMENCE IN THE SPRING OF 2016.”

See attached revised sheet G006.

Sheet: G007
Title: Construction Safety Drawing – Schedule I, Stage 1
Revision: All references to the Estimated Start Date have been revised to read:
“ESTIMATED START DATE: BEGIN MOBILIZATION AND DELIVERY OF
MATERIALS PRIOR TO SEPTEMBER 30, 2015. THE MAJORITY OF
CONSTRUCTION ACTIVITIES SHALL COMMENCE IN THE SPRING OF
2016.”
See attached revised sheet G007.

Sheet: G008
Title: Construction Safety Drawing – Schedule I, Stage 2
Revision: All references to the Estimated Start Date have been revised to read:
“ESTIMATED START DATE: BEGIN MOBILIZATION AND DELIVERY OF
MATERIALS PRIOR TO SEPTEMBER 30, 2015. THE MAJORITY OF
CONSTRUCTION ACTIVITIES SHALL COMMENCE IN THE SPRING OF
2016.”
See attached revised sheet G008.

****END OF ADDENDUM NO. 2****