
SHEPLEY DRIVE BRIDGE IMPROVEMENTS – ADDENDUM #1 
City of Bellefontaine Neighbors, MO 

Federal Project BRM-5611(602) 
December 10, 2014 

 

 
 
This addendum is hereby made part of the contract documents of the above referenced project. 
This addendum supplements and/or amends the originally issued documents. 

 
Attachments: 

 
  Revised Notice to Contractors 

o Item (3) Completion date was modified to May 1, 2015 
 

ACKNOWLEDGEMENT OF ADDENDUM #1 
 
The bidder will acknowledge receipt of this Addendum and acceptance of its conditions by 
signing this Addendum and including it with the bid. 

 

 
 
SIGNATURE:     

 

 
TITLE:    

 

 
 
COMPANY:    

 

 
DATE:    



 

  
 

NOTICE TO CONTRACTORS 
 
Sealed bids, addressed to City of Bellefontaine Neighbors, 9641 Bellefontaine Road, St. Louis, MO 63137 for the 
proposed work will be received by the City of Bellefontaine Neighbors, until 10:00 o’clock A.M. (prevailing local time) 
on December 15, 2014 at the office of the City of Bellefontaine Neighbors, 9641 Bellefontaine Road, St. Louis, MO, and 
at that time will be publicly opened.  Bids should be delivered to: City of Bellefontaine Neighbors, 9641 Bellefontaine 
Road, St. Louis, MO. 
 
 
 (1) PROPOSED WORK:  The proposed work, hereinafter called the work, includes:  
 
 Bridge concrete repair, pressure grouting under end bents, replacing sidewalk brackets, painting 
sidewalk brackets and asphalt approach adjustments.   
 
  
 (2) COMPLIANCE WITH CONTRACT PROVISIONS:  The bidder, having examined and being 
familiar with the local conditions affecting the work, and with the contract, contract documents, including the Missouri 
Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2011," and 
"Missouri Standard Plans for Highway Construction, 2009" (if applicable), their revisions, and the request for bid, 
including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, 
services, etc., required for the performance and completion of the work.  All references are to the Missouri Standard 
Specifications for Highway Construction, as revised, unless otherwise noted. 
 
The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov 
under "Business with MoDOT" “Standards and Specifications”.  The effective version shall be determined by the letting 
date of the project. 
 
   General Provisions & Supplemental Specifications  
   Supplemental Plans to October 2009 Missouri Std. Plans For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the bound printed versions and have important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been 
reviewed and used by the bidder in the preparation of any bid submitted on this project.   
 

Federal Highway Administration’s “Manual on Uniform Traffic Control Devices”, Latest 
Edition. 

 
 
Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, City of 
Bellefontaine Neighbors”, and the term “Engineer” is a reference to the Engineer of Record from Horner & Shifrin, Inc. 
 
 
 (3) PERIOD OF PERFORMANCE:  If the bid is accepted, the bidder agrees that work shall be 
diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion 
of the work within the time specified as follows in accordance with Sec 108:  
 
  
 Calendar Days:  45            
 Completion Date: May 1, 2015      
 Lane Closure: 5 calendar days while Riverview Gardens School District is not in session      
       

 
 (4) LIQUIDATED DAMAGES:  The bidder agrees that, should the bidder fail to complete the work in 
the time specified or such additional time as may be allowed by the engineer under the contract or close lanes for more 
than the time specified, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as 
follows:  
 
 Liquidated damages per day $ 700 
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