

October 21, 2014

To: Plan Holders for Improvements to the
Kirksville Regional Airport
Kirksville, Missouri
MoDOT Project No. 14-028A-4
Schedule I: Rehabilitate Wildlife Perimeter Fence

Transmitted herewith is Addendum **No. 1** to the Contract Documents, Plans and Specifications dated October 21, 2014 for Improvements to the Kirksville Regional Airport, Kirksville, Missouri, MoDOT Project No. 14-028A-4.

SCHEDULE I:
Rehabilitate Wildlife Perimeter Fence



Sincerely,

Jviation, Inc.

A handwritten signature in blue ink that reads "Ryan B. Lorton".

Ryan Lorton, P.E.
Project Manager

**ADDENDUM NO. 1
TO
CONTRACT DOCUMENTS, PLANS AND SPECIFICATIONS
FOR IMPROVEMENTS TO THE
KIRKSVILLE REGIONAL AIRPORT
KIRKSVILLE, MISSOURI
MoDOT PROJECT NO. 14-028A-4**

To All Bidders: You are requested to make all changes and/or additions contained in this addendum to the Bidding Documents. Failure to acknowledge this Addendum in Proposal shall result in rejection of bid. Bidders are informed that the above referenced Contract Documents, Plans and Specifications are modified as follows as of October 21, 2014:

1. CONTRACT DOCUMENTS

Requests for Bid/Invitation for Bids

Page: First page

Revision: The bid opening has been revised to read 3:00 p.m., Wednesday, November 12, 2014.

Section 1: Notice to Bidders

Page: 1-1

Revision: The bid opening has been revised to read 3:00 p.m., Wednesday, November 12, 2014.

Section 1: Notice to Bidders

Page: 1-3

Revision: "Goals for minority participation for each trade" has been changed from "11.4%" to "4.0%" to reflect the appropriate percentage for Adair County.

Section 2: Instructions to Bidders

Page: 2-1

Revision: The bid opening has been revised to read 3:00 p.m., Wednesday, November 12, 2014.

**** END OF ADDENDUM NO. 1 ****