

ADDENDUM NO. 1
TO
CONTRACT DOCUMENTS AND SPECIFICATIONS

***Kearney 19th Street Culvert
BRM-3400-(431)***

TO WHOM IT MAY CONCERN:

The contract documents and specifications covering the *Kearney 19th Street Culvert BRM-3400-(431)* for the City of Kearney, Missouri are hereby amended as follows:

Construction Plans

Drawing 2 of 24

GENERAL NOTES

1. ADD, Notes 23, and 24 as follows

23. Contractor shall be aware that the City will accept clean fill at their lot on North Grove.

24. Contractor may stock pile and leave for City use, asphalt millings on the adjacent city street department site at specific location coordinated with the City, if millings are not to be retained by the contractor.

Drawing 7 of 24

NOTES

1. ADD, Note 8 as follows:

8. When making final connections to existing main, Contractor to provide affected property owners and City Water Department a minimum of 24 hours in advance of water being shut off and limit down time to 4 hours.

Contract Documents:

NOTICE TO CONTRACTORS

1. Item (3) **PERIOD OF PERFORMANCE**

DELETE;

The Undersigned also agrees that the closure of 19th Street shall be limited to Eighty (68) consecutive calendar days within the above noted working days and between and including June 2, 2014 and August 8th 2014.

And REPLACE with;

The Undersigned also agrees that the closure of 19th Street shall be limited to Sixty Eight (68) consecutive calendar days within the above noted working days and between and including June 2, 2014 and August 8th 2014.

