

ADDENDUM # 1

Monroe County Bridge Replacements

Bridge Nos. 16700061 & 23400031

Federal Project # BRO-B069(40)

11/4/13

The date and time of bid letting has been moved from Friday, November 22, 2013 at 1:00 p.m. to **Monday, November 25, 2013 at 1:00 p.m.**

Please acknowledge receipt of Addendum #1 in your bidding documents.

ADDENDUM NO. 1

ISSUED BY: BENTON & ASSOCIATES, INC.
2414 SOUTH FRANKLIN STREET
KIRKSVILLE, MO 63501

DATE: NOVEMBER 1, 2013

FOR: Monroe County Bridge 20900091
B&A NO. 13e2504

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

THIS ADDENDUM SHALL BECOME A PART OF THE SPECIFICATIONS NOTED ABOVE. RECEIPT OF THIS ADDENDUM SHOULD BE ACKNOWLEDGED ON THE BID FORM.

CHANGE IN BID DATE

The bid date has been changed from Friday, November 22, 2013 at 11:00 a.m. to **Monday, November 25, 2013 at 11:00 a.m.**

CHANGE IN QUANTITY TO ROCK BLANKET AND AGGREGATE BASE

On the Bid Form and Sheet 2 of the plans, the quantity for MoDOT 304 Aggregate Base (Granular Fill) has been changed to **100 C.Y.** and the quantity for MoDOT 611.30 Type 2 Rock Blanket has been changed to **413 C.Y.**

The following documents are issued with this addendum and shall be inserted into the bid documents. The original versions of these documents shall be marked "VOID" and not used.

- Plan Sheet 2
- Bid Form

**MONROE COUNTY BRIDGE NO. 20900091
ITEMIZED PROPOSAL - ADDENDUM #1
ROADWAY ITEMS BY CONTRACTOR**

**BRO-B069(42)
PAGE 1**

LINE	ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	201	Clearing and Grubbing	ACRE	0.2	XXXXXXXXXX	
2	202	Removal of Improvements	L.S.	1	XXXXXXXXXX	
3	310	4" Layer Crushed Stone Aggregate Surface	S.Y.	291		
4	304	MoDOT Aggregate Base (for Embankment)	C.Y.	178		
5	304	MoDOT Aggregate Base (for Granular Fill)	S.Y.	100		
6	607	Fence	L.F.	140		
7	607	Watergate	L.F.	35		
8	616	Movable Barricades	EACH	4		
9	616	Construction Signs	EACH	4		
10	618	Mobilization	L.S.	1	XXXXXXXXXX	
11	805	Seeding	ACRE	0.08		
12	806	Silt Fence	L.F.	64		
13	806	Ditch Checks	EACH	4		
14	903	Permanent Type 3 Object Marker	EACH	4		

Sub-Total Roadway Items =

MONROE COUNTY BRIDGE 20900091
ITEMIZED PROPOSAL - ADDENDUM #1

BRO-B069(42)
PAGE 2

BRIDGE ITEMS BY CONTRACTOR

15	206	Excavation for Structure	C.Y.	330		
16	216.1	Removal of Bridge	L.S.	1	XXXXXXXXXX	
17	501	Class B-1 Concrete	C.Y.	194		
18	611.30	MoDOT Type 2 Rock Blanket	C.Y.	413		
19	624	MoDOT Permanent Erosion Control Fabric	S.Y.	411		
20	706	Reinforcing Steel	LBS.	29,500		

Sub-Total Bridge Items =

TOTAL CONTRACTOR BID =

BID SUBMITTED BY: _____

REPRESENTING: _____

ADDENDUM # INITIAL TO SHOW ACKNOWLEDGEMENT

#1

Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informalities in the bidding.

The bidder agrees that this bid shall be good and may not be withdrawn for a period of 90 calendar days after the scheduled closing time for receiving bids.

