

CITY OF ST. CHARLES

I-70 SCAT COMMUTER BUS REPLACEMENT PROJECT

CMAQ-7302(627)

ADDENDUM #1

JULY 17, 2013

- 1. The contract calendar days to final delivery in the advertisement for bid for this project will be changed from 15 calendar days to 180 calendar days.**

THE CONTRACTOR MUST ACKNOWLEDGE THIS ADDENDUM BY SIGNING THIS ADDENDUM AND INCLUDING THE SIGNED ADDENDUM IN THE CONTRACT BID DOCUMENT. FAILURE TO INCLUDE THE SIGNED ADDENDUM MAY RESULT IN THE CONTRACTOR'S BID BEING REJECTED.

CONTRACTOR: _____

CONTRACTOR'S SIGNATURE: _____

CONTRACTOR'S NAME (PRINT): _____