



ADDENDUM NUMBER TWO

DATE: February 8, 2013
OWNER: City of Clayton, Missouri
10 N. Bemiston Ave.
Clayton, Missouri 63105
SUBJECT: Addendum Number Two
Pedestrian Enhancement Project
Project No. **2012.PW.1401.080 STP 5438 (607)**

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.** Any modification of the work or additional work that the bidder may be required to perform by reasons of this addendum shall be included. All work under this addendum shall be governed by the main specification for such work.

ITEM:

I. REPLACE:

A. A new mandatory pre-bid meeting has been scheduled, and the bid date has been delayed. Any entity that wishes to bid as the prime contractor **must** attend the new pre-bid meeting, even if they already attended the meeting that took place on January 25th.

1. Invitation for Bids, page i:

Replace "A **mandatory** prebid meeting will be held Friday, January 25th, 2013 at 2:00 PM, CST in Clayton City Hall, 10 N. Bemiston Avenue, Conference Room A/B."

with

"A **mandatory** prebid meeting will be held **Wednesday, February 13th, 2013** at 2:00 PM, CST in Clayton City Hall, 10 N. Bemiston Avenue, Conference Room A/B."

2. Invitation for Bids, page i:

Replace "Sealed bids for the Clayton Pedestrian Enhancement (STP-5438(607)) Project will be received ...until Wednesday, February 13th, 2013 at 2:00 PM CST."

with

"Sealed bids for the Clayton Pedestrian Enhancement (STP-5438(607)) Project will be received ...until **Wednesday, February 27th, 2013** at 2:00 PM CST."

END ADDENDUM NUMBER TWO