

ADDENDUM NUMBER ONE

DATE: November 9, 2012

OWNER: City of Troy, Missouri

SUBJECT: Addendum Number One to

Old Cap Au Gris Sidewalk Improvements

Project No. STP-9900(369)

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. FAILURE TO ACKNOWLEDGE RECIEPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.

ITEM:

1. CHANGE

Bid Form Proposal

Adjusted Quantity for Line Item No. 5 – Adjusted quantity from 9 to 13.

2. <u>CLARIFICATIONS</u>

1. An earthwork balance was not performed on this project. The contractor is responsible for calculating volumes and ensuring their bid provides the amount needed. This contract is paying to excavation only.

Attachments: Revised Bid Form Proposal (IB-9 thru IB-11)

END ADDENDUM NO. 1

ARTICLE 10

BID FORM PROPOSAL

PRO.	JECT NAME: <u>Old Cap Au Gris Side</u> v	walk Improvements	BID TIME <u>2:00 pm</u> _
PRO	JECT LOCATION: <u>Troy, Missouri</u>		BID DATE
BIDD	DER NAME:		
TO:	City of Troy	("Owner")	
Instruction Instru	sponse to the Invitation for Bids for actions to Bidders and other Biddin and an opportunity to examine the suments therefore, including the Adag fully familiar with the local condition ontract, acknowledges and agree agement and supervision, safety ar assary or required for the faithful pere-referenced documents in a safe, Price:	g Documents, the under ite of the Work and has denda identified belowed and affecting the Work, are to provide all laborate technical services, in the Contraction of the Contraction in	ersigned Bidder declares that he carefully examined the Contract, and on the basis thereof, and and upon written notice of award or, material, equipment, tools, as a surance, bonds and incidentals act Work in accordance with the
BASE	E BID:		
	(Amou	nt in Words)	
Dolla	rs (\$)	

The Base Bid amount is more fully itemized as follows:

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	Removal of Existing Items	1	Lump Sum		
2	5' and 6' Wide Concrete Trail (4"0)	1,828	S.Y.		
3	Type 5 Aggregate Base (4")	2,235	S.Y.		
4	Unclassfied Excavation	350	C.Y.		
5	Handicap Detectable Warning Plates	13	Each		
6	Concrete Approach 7" (Ty A, B & C)	407	S.Y.		
7	Storm Sewer Extension/Adjustment	1	Each		
8	Relocate Existing Signage	10	Each		
9	Seed and Mulch	0.64	Acres		

10	Striping – Crosswalks	7	Each		
11	Erosion Control – Silt Fence	568	L.F		
12	Erosion Control – Inlet Protection	3	Each		
13	Retaining Wall	137	S.F.		
14	Water System Adjustments (Meters and Hydrants)	5	Each		
15	Traffic Control – Construction Signs	12	Each		
16	Traffic Control – (TA-7)	1	Each		
17	Traffic Control – (TA-2)	1	Each		
18	Bike Racks	4	Each		
19	Mailbox Relocations	8	Each		
20	Mobilization	1	Lump Sum		
			To	otal Base Bid	

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
A1	6' Wide Concrete Trail (4")	249	S.Y.		
A2	Type 5 Aggregate Base	249	S.Y.		
А3	Unclassified Excavation	42	C.Y.		
A4	Seed and Mulch	0.17	Acres		
A5	Relocate Existing Signage	5	Each		
A6	Erosion Control – Silt Fence	417	L.F.		
		Tota	(Base Bid +	· Alternate 1)	

By submitting this Bid, the Bidder agrees to waive any claim it has or may have against the Owner or Engineer, and their respective employees, arising out of or in connection with the administration, evaluation or recommendation of any bid(s).

Addenda

The undersigned Bid	der acknowledges the	e following Addenda, if any:
Addendum No.:	dated	_ pages
Addendum No.:	dated	_ pages
Addendum No.:	dated	_ pages
	Ack	nowledgements
Bidder understands informalities in the bi		the right to reject any and all bids and to waive any
	nat this Bid shall be vauled closing time for r	alid and may not be withdrawn for a period of sixty (60) eceiving bids.
execute and deliver	to the Owner the for	ot of written notice of award of contract, Bidder will mal Owner-Contractor Agreement included in the Bid surety bond or bonds as required by the Contract
Dollars (\$Owner-Contractor Agwithin the time set for) shall be greement and the Bo	sum ofecome the property of the Owner in the event that the cond(s) are not executed and delivered to the Owner ted damages (and not as a penalty) for the delay and hereby.
		(Signature)
		(Print Name)
		(Company Name)
		(Address)
		(Telephone Number)
		(Seal - If bid by Corporation)

	ALTERNATE NO. 1	
1	6' Wide Concrete Trail (4")	
2	Type 5 Aggregate Base (4")	
3	Unclassified Excavation	
4	Seed and Mulch	
5	Relocate Existing Signage	
6	Erosion Control - Silt Fence	

										,		,		, (
22	21	20	19	18	17	16	15	14	13	12	11	10	9	\\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\	Si	<u>}</u>	ယ	2	_	ITEM
Mobilization	Mailbox Relocations	Bike Racks	Traffic Control-(TA-2)	Traffic Control-(TA-7)	Traffic Control-Construction Signs	Water System Adjustements (Meters and FH)	Retaining Wall	Erosion Control - Inlet Protection	Erosion Control - Silt Fence	Striping/ Crosswalks	Seed and Mulch	Relocate Existing Signage	Storm Sewer Extension/Adjustment	Concrete Approach (TyperA & B)	Handicap Detectable Warning Plates	Unelaseified Excavation)	Type 5 Aggregate Base (4")	5' and 6' Wide Concrete Trail (4")	Removal of Existing Items	<u>DESCRIPTION</u>
1	~	4	1	1	12	5	137	သ	568	7	0.64	10	<u> </u>		13		2,235	1,828	_	QUANTITY
Lump Sum	Each	Each	Each	Each	Each	Each	S.F.	Each	L.F.	Each	Acres	Each	Each	(S:X)	Each		S.Y.	S.Y.	Lump Sum	UNIT

QUAN	TIT	ΊE	S					
580	PRO	SCA	D43	ДW	DATE:	REVISION:	DWN. BY:	APP'D. BY:
5 X	_ %	- F	> 8	F				
	₹ ⊹	Ó	OG.	 				
	17	ß	ဂ္					
\mathcal{Q} -1	-6784	SC/	N	ES				
1		l ←	201					
		ш	2	Ş.				

