

**ADDENDUM NO. 2
TO
EXCELSIOR SPRINGS, MISSOURI
CLASS I TRAILS
STP-2400(403)**

August 20, 2012

You are instructed to read and note the following described changes, corrections, clarifications, omissions, deletions, additions, approvals and statements pertinent to the Construction Documents.

Addendum No. 2 is a part of the Contract Bid and Construction Documents and shall govern in the performance of the Work.

- 1) Itemized Proposal has changed to include removal of items #8 (Seal Coat) and #9 (4" TYP. 5 AGGREGATE BASE). An updated excel file has been attached for the Itemized Proposal.
- 2) The Turf Reinforcement Mat (Item #37 in updated Proposal) shall provide permanent reinforcing for vegetation as it grows and is maintained in the future.

ITEMIZED PROPOSAL
 WORK PERFORMED BY THE CONTRACTOR

LINE	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	Mobilization	L.S.	1		
2	Earthwork (FILL) Raw Numbers	C.Y.	1307		
3	Earthwork (CUT) Raw Numbers	C.Y.	742		
4	Fibermesh Concrete	S.Y.	2147		
5	Silt Fence	L.F.	2798		
6	Tubular Sediment Control	L.F.	80		
7	Flat Curb	L.F.	54		

UNIT

LINE	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT
8	Fertilization	AC	0.98		
9	Mulching	AC	0.98		
10	Seeding	AC	0.98		
11	Clearing/Grubbing	AC	1.20		
12	Excavation for Structures	C.Y.	69.7		
13	Type 2 Rock Blanket	C.Y.	60		
14	Geotextile Fabric	S.Y.	120		
15	Class B1 Concrete	C.Y.	25.5		
16	Reinforcing Steel (Grade 60)	LBS.	3520		
17	Construction Entrance	S.Y.	111		

UNIT

LINE	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT
18	Remove Existing Curb	L.F.	54		
19	Removal Existing Wooden Bridge	E.A.	1		
20	Integral Sidewalk & Retaining Wall	L.F.	113		
21	Bridge	E.A.	1		
22	Hand Railing	L.F.	42		
23	ADA Ramps	E.A.	2		
24	Sign (R1-1)	E.A.	2		
25	Sign (D11-1)	E.A.	2		
26	Sign (R5-3)	E.A.	2		
27	Sign Post Assembly	E.A.	4		
28	12" Wide Trench Drain	L.F.	16		

LINE	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
29	NDS 18" Catch Basin w/ Grate	E.A.	1		
30	12" HDPE	L.F.	5		
31	6" HDPE	L.F.	140		
32	24" x 24" x 12" HDPE Tee	E.A.	1		
33	6" HDPE 22-1/2 Bend	E.A.	1		
34	6" HDPE 45 Bend	E.A.	1		
35	Turf Reinforcing Mat	S.Y.	429		
36	Rock Check Dam	L.F.	67		
37	Contractor Furnished Staking	L.S.	1		

TOTAL CONTRACTOR:

THE BIDDER HEREBY ACKNOWLEDGES the receipt of the Bidding Documents, the other related data identified in the Bidding Documents and the following Addenda.

Addendum No.	Addendum Date

BID FORM

Shafer, Kline & Warren, Inc.
 11250 Corporate Ave. Lenexa, KS 66219
 Phone No. 913-888-7800 Fax: 913-888-7868

Project: Excelsior Springs Class 1 Trails
 Project No. 700323-010
 By: Matt Eblen

Date: 8/15/12
 Revised 8/21/12
 Sheet: 1 OF 1

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
1	Mobilization	L.S.	1		\$0.00
2	Earthwork (Fill) Raw Numbers	C.Y.	1307		\$0.00
3	Earthwork (Cut) Raw Numbers	C.Y.	742		\$0.00
4	Fibermesh Concrete	S.Y.	2147		\$0.00
5	Silt Fence	L.F.	2798		\$0.00
6	Tubular Sediment Control	L.F.	80		\$0.00
7	Flat Curb	L.F.	54		\$0.00
8	Fertilization	ACRE	0.98		\$0.00
9	Mulching	ACRE	0.98		\$0.00
10	Seeding	ACRE	0.98		\$0.00
11	Clearing/Grubbing	ACRE	1.2		\$0.00
12	Excavation for Structures	C.Y.	69.7		\$0.00
13	Type 2 Rock Blanket	C.Y.	60		\$0.00
14	Geotextile Fabric	S.Y.	120		\$0.00
15	Class B1 Concrete	C.Y.	25.5		\$0.00
16	Reinforcing Steel (Grade 60)	LBS	3520		\$0.00
17	Construction Entrance	S.Y.	111		\$0.00
18	Remove Existing Curb	L.F.	54		\$0.00
19	Remove Existing Wooden Bridge	EACH	1		\$0.00
20	Integral Sidewalk & Retaining Wall	L.F.	113		\$0.00
21	Bridge	EACH	1		\$0.00
22	Hand Railing	L.F.	42		\$0.00
23	ADA Ramps	EACH	2		\$0.00
24	Sign (R1-1)	EACH	2		\$0.00
25	Sign (D11-1)	EACH	2		\$0.00
26	Sign (R5-3)	EACH	2		\$0.00
27	Sign Post Assembly	EACH	4		\$0.00
28	12" Wide Trench Drain	L.F.	16		\$0.00
29	NDS 18" Catch Basin w/ Grate	EACH	1		\$0.00
30	12" HDPE	L.F.	5		\$0.00
31	6" HDPE	L.F.	140		\$0.00
32	24" x 24" x 12" HDPE Tee	EACH	1		\$0.00
33	6" HDPE 22-1/2 Bend	EACH	1		\$0.00
34	6" HDPE 45 Bend	EACH	1		\$0.00
35	Turf Reinforcing Mat	S.Y.	429		\$0.00
36	Rock Check Dam	L.F.	67		\$0.00
37	Contractor Furnished Staking	L.S.	1		\$0.00
				TOTAL	\$0.00