



ADDENDUM NUMBER ONE

DATE: February 22, 2020
OWNER: City of Des Peres, Missouri
12325 Manchester Road
Des Peres, Missouri 63131
SUBJECT: Addendum Number One
Bopp Road Resurfacing Project
STP-5555(612)

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.** Any modification of the work or additional work that the bidder may be required to perform by reasons of this addendum shall be included. All work under this addendum shall be governed by the main specification for such work.

ITEM:

1. **CLARIFICATION:** ITEMIZED BID FORM, LINE 30, ITEM 4039911, REINFORCING FIBERS FOR ASPHALT: The dosing rate is one pound per ton of asphalt. So the unit of "LB" is accurate. This ADD ALTERNATE is the incremental cost of adding fiber to the asphalt surface course, LINE 4.
2. **REPLACE:** BID DATE HAS BEEN POSTPONED FROM 3/12/20 to 3/17/20
While the Invitation for Bids was posted on both the City and MoDOT websites 2/18/20 and sent to the newspaper the same day, the newspaper was not published until 2/21/20. MoDOT regulations require advertisement in a newspaper at least 21 calendar days prior to the bid opening.
The bid date is located in two locations within the Specifications, and should be changed from March 12th to March 17th in both cases:
Page 2-Invitation for Bids, line 3
Page 5-Notice to Contractors, line 2

END ADDENDUM NUMBER ONE