



Clay County, Missouri

Purchasing Department

16 W. Franklin, Suite 16-B ~ Liberty, MO 64068

PURCHASING DEPARTMENT

IFB 20-20

BRIDGE REPLACEMENT ON NE 188TH STREET OVER NEW HOPE CREEK BRO-B024(26) BRIDGE DEMOLITION, BRIDGE RECONSTRUCTION AND ROAD GRADING

ADDENDUM No. 4

Dear Vendor,

The original IFB remains in effect except as revised by the following changes, which shall take precedence over anything to the contrary in the specifications.

Except as amended by this Addendum, all terms and conditions of the IFB remain unchanged.

Please Note: The format for this addendum will detail questions asked, answers given and clarifications and statements made. Q = Question, A = Answer, C = Clarification and S = Statement.

S1: If bids were not previously mailed, they shall be hand delivered to the Highway Department between the hours of 11:30:00 AM and 1:59:59 PM on Thursday, April 23, 2020.

S2: In light of the current COVID-19 Pandemic, the Public Opening will be conducted via teleconference on April 23, 2020 at 3:00 PM (CST).

Dial in using your phone: [\(312\) 626-6799](tel:3126266799)

Access Code: [843 6988 2347](tel:84369882347)

ACKNOWLEDGEMENT

Each bidder shall acknowledge receipt of this Addendum No. 4 of IFB 20-20, Bridge Replacement on NE 188th Street Over New Hope Creek BRO-B024(26) Bridge Demolition, Bridge Reconstruction and Road Grading by their signature affixed hereto, and shall attach this Addendum to the original IFB.

CERTIFICATION BY BIDDER

SIGNATURE _____

TITLE _____

COMPANY _____

DATE _____

Cordially,

Clay County Purchasing Department