

May 27, 2020

To: Plan Holders for Improvements to the  
Monett Regional Airport  
Pierce City, Missouri  
Project No. 20-098B-1

Transmitted herewith is Addendum **No. 2** to the Issued for Bid Contract Documents, Specifications and Plans dated May 18, 2020 for Improvements to the Monett Regional Airport.

## Schedule I – Earthwork and Grading for Relocation of Runway 18/36

Sincerely,

**Jviation, Inc.**



Mark J. Lovato, P.E.  
Project Manager



**ADDENDUM NO. 2  
TO  
CONTRACT DOCUMENTS, SPECIFICATIONS AND PLANS  
FOR IMPROVEMENTS TO THE  
MONETT REGIONAL AIRPORT  
PIERCE CITY, MISSOURI  
PROJECT NO. 20-098B-1**

To All Bidders: You are requested to make all changes and/or additions contained in this addendum to the Bidding Documents. Failure to acknowledge this Addendum in Proposal shall result in rejection of bid. Bidders are informed that the above referenced Contract Documents, Specifications and Plans are modified as follows as of May 27, 2020:

**1. QUESTIONS**

1. Also, who would I talk with about digging test holes next week?
  - a. Digging on the Airport Property will not be allowed prior to Bidding. The Plans and Contract Documents have the final Geotechnical Report with borings and logs that depict the entire site. It is required that each Contractor that Bids the project visit the site prior to Bidding. The site visit can be at the Pre-Bid meeting or as scheduled with the Airport.

Questions will be accepted via written email format only to Jviation, Inc. ([Mark.Lovato@jviation.com](mailto:Mark.Lovato@jviation.com)) until Thursday June 4, 2020 at 5:00 p.m. (CST).

**\*\* END OF ADDENDUM NO. 2 \*\***