



### ADDENDUM NO. 3

TO: All Holders of Plans and Contract Documents  
for the Mt. Vernon Sidewalk Improvements  
Project, Phase 3  
TAP 9900(756)  
Mt. Vernon, Missouri

ISSUED: August 26, 2020

Name of Bidder:

\_\_\_\_\_  
Receipt Acknowledged By

**This Addendum is hereby made a part of the Contract Documents to the same extent as if it were originally included herein. This Addendum shall be inserted in the Contract Documents and submitted with the Bid, and includes the following items:**

#### CONTRACT DOCUMENTS:

- 1) The bid schedule is hereby replaced with the attached revised bid schedule. The replacement bid schedule shall be used in the bid submitted.
  - a. Traffic control Items are to be bid as lump sum to allow the contractor flexibility in choosing a MoDOT approved traffic control management plan. Traffic control may be staged with construction areas in order to reduce the number of traffic control devices in-place at one time. The contractor is advised that any additional material needed to provide traffic control shall be considered part of and completely paid for in the Traffic Control lump sum item.

#### PLANS:

- 1) Plan Sheet 16, Detail 12 Concrete Retaining Wall: Delete Note No. 1. Colored concrete with cobblestone pattern is not required. Alternate unreinforced block retaining wall is still an alternate option for construction.

Sincerely,

*Anderson Engineering, Inc.*

J. Andrew Eckhart, P.E.

218 5<sup>th</sup> Street, Monett, Missouri 65708 • Phone: 417.236.0112 • E-mail: [info@andersonengineeringinc.com](mailto:info@andersonengineeringinc.com)

**CIVIL ENGINEERING • SURVEYING • STRUCTURAL • GIS • MUNICIPAL • GEOTECHNICAL/DRILLING • MATERIALS**

### ITEMIZED BID SCHEDULE

Sidewalk Improvements, TAP 9900 (756) - Bus. 39 Sidewalk  
Mount Vernon, Missouri

NAME OF BIDDER: \_\_\_\_\_

Bidder assures and acknowledges that each unit or lump sum bid price includes the cost of all adjacent, incidental, related, and companion items which are shown on the drawings, called for in the specifications, or otherwise necessary to provide a complete

The OWNER reserves the right to increase, decrease, or delete from the Project quantities of work at the Unit Bid Price or Lump Sum Price in order to bring the total contract price to the budgeted project expenditures.

The bidder should complete the following sections in accordance with Section 102.7. The bidder proposes to furnish all labor, materials, equipment, services, etc. required for the performance of the work as follows:

**Sidewalk Improvements Phase III, TAP 9900 (756)**

Item No.	Description	Unit	Quantity	Unit Price	Amount
202-20.10	REMOVAL OF IMPROVEMENTS	LS	1		
207-10.00	LINEAR GRADING - CLASS 1	STA	25.2		
304-05.04	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SY	2,618		
608-10.12	TRUNCATED DOMES	SF	81.0		
608-40.23	SIDEWALK HAND-RAILING WITHOUT BALUSTERS	LF	60		
608-60.04	CONCRETE SIDEWALK, 4 IN.	SY	1,468		
608-99.05	CONCRETE DRIVEWAY ENTRANCES, 8 IN.	SY	323		
609-10.52	CURB AND GUTTER TYPE B	LF	2,024		
609-99.02	CURB TO PIPE TRANSITION	EA	1		
609-99.05	CONCRETE CURB FLUME, 4 IN. THICK	SY	40		
614-99.02	CURB INLET	EA	6		
616-10.99	TEMPORARY TRAFFIC CONTROL	LS	1		
618-10.00	MOBILIZATION	LS	1		
620-00.36	PREFORMED THERMOPLASTIC PAVEMENT MARKING, 30 IN WHITE MIDBLOCK	EA	5		
703-99.04	RETAINING WALL	SF	233		
725-03.18A	18 IN. PIPE GROUP B	LF	809		
805-99.19	SEEDING & MULCH	AC	0.35		
806-10.05	ROCK DITCH CHECK	LF	16		
806-10.07A	CURB INLET CHECK	EA	7		
903-50.04A	SH-FLAT SHEET (PERMANENT SIGNING)	SF	48		
				<b>Total Base Bid Amount</b>	

### ITEMIZED BID SCHEDULE

Sidewalk Improvements, TAP 9900 (756) - Bus. 39 Sidewalk  
Mount Vernon, Missouri

NAME OF BIDDER: \_\_\_\_\_

THE ITEMS LISTED HEREINAFTER ARE TO BE BID AS ALTERNATES AND ADD ALTERNATES. THESE ITEMS WILL BE CONSIDERED BY THE OWNER AND THE ENGINEER FOR THE PROJECT, SUBJECT TO AVAILABLE FUNDING. THE BID WILL BE AWARDED BASED ON THE PRIORITIZED ALTERNATES TO THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER. SEE 'ALTERNATES' JOB SPECIAL PROVISION IN CONTRACT DOCUMENTS FOR ADDITIONAL INFORMATION.

**Alternate #1 - Williams Creek Driveway**

**Sidewalk Improvements Phase III, TAP-3301(529)**

Item No.	Description	Unit	Quantity	Unit Price	Amount
202-20.10-ALT	REMOVAL OF IMPROVEMENTS	LS	1		
207-10.00-ALT	LINEAR GRADING - CLASS 1	STA	1.8		
304-05.04-ALT	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	SY	374		
608-60.04-ALT	CONCRETE SIDEWALK, 4 IN.	SY	50		
608-99.05-ALT	CONCRETE DRIVEWAY ENTRANCES, 8 IN.	SY	250		
609-10.52-ALT	CURB AND GUTTER TYPE B	LF	190		
725-03.24A-ALT	24 IN. PIPE GROUP B	LF	57		
805-99.19-ALT	SEEDING & MULCH	AC	0.05		
806-10.05-ALT	ROCK DITCH CHECK	LF	8		
806-10.19-ALT	SILT FENCE	LF	15		
				<b>Alternate 1 Amount</b>	
				<b>Total Base Bid Amount + Alternate 1</b>	