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October 19, 2020  
 
 
CITY OF STRAFFORD  
McCABE STREET AND PINE STREET SIDEWALKS  
TAP-9901(816) 
 
 
Addendum No. 01 
 
 
Contract Bidders:  
 
Enclosed is Addendum No. 1 for the above referenced project. Please execute, attach, and submit this 
Addendum No. 1 with your bid. 
 
In addition, please sign and email a copy of this cover letter to Joe Rickman PE, ACTAR, CJW 
Transportation Consultants, LLC, jrickman@gocjw.com as acknowledgement of receipt of this addendum 
notice. 
 
 
CJW Transportation Consultants, LLC 
 
 
 
 
Joseph C. Rickman, PE, ACTAR 
Senior Transportation Resource Engineer 
 

 
 
 
 
 
 
 
 
 
 

       
Company Name 

 
 

       
Signature 

 
 

       
Printed Name 
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CITY OF STRAFFORD 

McCABE STREET AND PINE STREET SIDEWALKS 
TAP-9901(816) 

 
Addendum No. 01 

 
Clarification Items: 
 
Item #1: Meeting Minutes from Pre Bid Meeting are attached. 
 
Item #2: Pre Bid Sign-in Sheet (list of individuals that called in). 
 

NOTE:     The meeting minutes, pre-bid sign-in sheet, and questions and answers are for informational 
purposes only and shall not be considered as addendum items. Only those items listed 
below shall be considered addendum items related to the contract. 

 
Bid Document: 
 
Item #1: Updated Proposal (noted as Addendum No. 1) is attached and shall replace the Proposal 

included in the original bid documents.  Corrected lump sum items to all show as one (1). 
 
Plan Sheets: 
 
Sheet 14: Updated removal notes for light poles.  Contractor is to remove the poles as part of the 

project.  Coordinate with utility company to ensure that the power has been disconnected 
to these poles. 

 
Sheet 15: Remove notes on Temporary Construction Easement and modified notes on New Light 

Standard Bases. 
 
Federal Wage Determination: 
 
Item #1: Updated federal wage order is attached and shall replace the federal wage order included 

in the original bid documents. 
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Seal 
 
 
 
 
 

       
Company Name 

 
 

       
Signature 

 
 

       
Printed Name 

 
 

       
Title 

 
 

       
Address 

 
 

       
City/State/Zip 

 
 

       
Telephone Number 
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             Pre-Bid Meeting Minutes 
  McCabe & Pine Street Sidewalks 

TAP-9901(816) 
 

10:00 AM October 15, 2020 | TELECONFERENCE MEETING 

Number:  (478) 324-0225 

Pin:  542780113# 

1. Call In Information 
a. Attendance 
b. Specifics for bid opening meeting 

 Call in number: (929) 324-9851, pin: 203755939#. 
 

2. Project Introductions 
a. Owner Representative:  Tommy VanHorn, Public Works  

pw@straffordmo.net – 417.736.2154 
b. Civil Engineer:  Joseph C Rickman, Project Engineer 

jrickman@gocjw.com – 417.889.3400 
c. MoDOT Engineer:  Chad Zickefoose, Planning 

chad.zickefoose@modot.mo.gov – 417.895.7638 
 

3. Project Overview 
a. The construction of sidewalk along McCabe and Pine Streets, beginning at 601 Black Oak 

Street to 424 McCabe Street along the west and north side of McCabe Street; and, from 
Madison Street to Jefferson Street along the north side of Pine Street.  The work will include 
sidewalk, ramps, driveway reconstruction, curb and gutter, some conduit and small drainage 
work, and all other miscellaneous work required for completion of the project. 

b. Nightwork is not expected or allowed in the subdivision areas. 
c. Plans and specifications are available at Springfield Blue Print (online at www.spfdblue.com). 
d. Project Schedule: 

 Bid Due Date:  October 22, 2020 @ 10:00 AM 
 Expected Construction Date:  Late November 2020 to Late May 2021 
 Final Completion Date:  The project must be completed by May 28, 2021. 

e. DBE Goal:  6% 
f. No 2nd Tier Subcontracting  
g. ADA Requirements will be strictly enforced on this project.   
h. Buy America is in effect for all steel products (from smelting to final product). 

 
4. Bid Submittal Requirements (EPG 136.10.6) 

a. Certification Regarding Anti-collusion – By signing the bid you are affirming this. 
b. Certification Regarding Use of Contract Funds for Lobbying 
c. Certification Regarding Debarment and Suspension 
d. Certification Regarding Affirmative Action and Equal Opportunity 
e. Bid Guaranty 
f. Disadvantage Business Enterprise (DBE) Certification (within 3 days of bid opening) 
g. Acknowledgement of Addenda – Addenda No. 1 is coming soon. 
h. Any other submittals required by the LPA, if applicable 

Addendum No. 1
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5. Pay Application – Required Forms: 

a. Submit partial lien waivers with each pay application. 
 

6. Project Administration: 
a. Standard Contract between Owner and Contractor is provided in bid documents. 
b. Liquidated damages for final completion will be $750.00 per day. 
c. Comply with MoDOT Standard Specifications. 
d. Review all contract documents: It is the contractor’s responsibility to read and comply with all 

the contract documents, whether covered in the pre-bid meeting or not. 
e. The contract date(s) will not be extended for weather days. 

 
7. Utilities 

There are no major known conflicts.  There most likely will be some service lines encountered.   
Valve adjustments are the responsibility of the contractor.  Contractor is responsible to take care 
and not cut service lines if at all possible.  Contractor is also required to verify all utilities and to 
schedule any adjustments or relocations, as necessary. 

Notes:   

 Clarification on removal of two trees shown near the east end of Pine Street.  They are 
to be removed by the City.  

           Clarification as to whether concrete may be used in lieu of 8” asphalt for repair.  Yes, it 
may be substituted. 

          City has coordinated with the utility company to have the power disconnected from the 
four utility poles shown to be “Removed” prior to contractor removing them.  If 
necessary, work may proceed around them prior to that time. 

          Sheet No 14 to have notes clarified on Removing Light Poles and Phone Riser. 

          Sheet No 15 to have notes removed and clarified on new Light Standard Bases and on 
Temp. Const. Easement notes. 

          City has coordinated with the utility to get the phone riser to be moved by utility prior 
to sidewalk placement. 
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October 15, 2020   City of Strafford 
 
Project: McCabe Street and Pine Street Sidewalk 
 
Sign in Sheet (teleconference) 

 

   Name     Agency                         Email           Phone 

Steve Eoff D&E Plumbing & Heating, Inc  (417) 725-5300 

Elliot Mason 
Everett Hessling Hessling Construction, Inc.  (573) 614-5850 

Chad Zickefoose MoDOT  (417) 895-7638 

Randy Persons RL Persons Construction, Inc.  (573) 686-1323 

Don Liming Liming Concrete  (417) 224-4104 

Steve Bubanovich H R Quadri Contractors, LLC  (573) 945-2224 

Travis Smith A.T. Urban Development  (417) 634-0070 
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PROPOSAL 
 

THE UNDERSIGNED hereby proposes to furnish the labor and material for: 
 

Project:  
 

PUBLIC IMPROVEMENTS FOR 
STREETSCAPE IMPROVEMENTS FOR MCCABE STREET & PINE STREET 

MODOT TAP-9901(816) 
 

in the City of Strafford, Missouri, according to the Drawings, Contract Documents and general 
specifications for such work on file in the office of the City Administrator, together with the terms 
and conditions to be stipulated in the general contract forms, now adopted by the City of 
Strafford, as advertised to be let on October 22, 2020 at the following prices to-wit: 
 

STREETSCAPE IMPROVEMENTS FOR MCCABE STREET & PINE STREET 
MODOT TAP-9901(816) 

MCCABE STREET 

ITEM # ITEM DESCRIPTION UNIT QTY. 

Unit 
Price 

Dollars 
Cents 

Extended Total 
Dollars Cents 

1 REMOVAL OF IMPROVEMENTS LS 0.3   

2 
TYPE 5 AGGREGATE FOR BASE 
(4 IN. THICK) 

SY 607   

3 
CONCRETE PAVEMENT  
(6 IN. NON-REINFORCED) 

SY 167   

4 CONCRETE CURB RAMP SY 20   

5 TRUNCATED DOMES SF 20   

6 CONCRETE SIDEWALK (4 IN. THICK) SY 607   

7 CONSTRUCTION SIGNS SF 48   

8 MOBILIZATION LS 0.3   

9 12 IN. PIPE GROUP B LF 32   

10 15 IN. PIPE GROUP B LF 32   

11 
MISC. (6” PVC PIPE @ 11’ LONG, 
INCLUDES CONNECTIONS) 

EA 1   

12 SEEDING – WARM SEASON MIXTURE ACRE 1   

13 SILT FENCE LF 900   

MCCABE BASE BID  

PINE STREET 

ITEM # ITEM DESCRIPTION UNIT QTY. 

Unit 
Price 

Dollars 
Cents 

Extended Total 
Dollars Cents 

14 REMOVAL OF IMPROVEMENTS LS 0.7   

15 
TYPE 5 AGGREGATE FOR BASE 
(4 IN. THICK) 

SY 1261   

1.0
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16 
8 IN., ASPHALTIC CONCRETE PAVEMENT 
(BP-1) 

SY 147   

17 
CONCRETE PAVEMENT  
(6 IN. NON-REINFORCED) 

SY 263   

18 
CONCRETE PAVEMENT  
(8 IN. NON-REINFORCED) 

SY 12   

19 CONCRETE CURB RAMP SY 26   

20 TRUNCATED DOMES SF 40   

21 CONCRETE SIDEWALK (4 IN. THICK) SY 716   

22 
CURB AND GUTTER TYPE B 
(24” MODIFIED) 

LF 400   

23 CONSTRUCTION SIGNS SF 100   

24 MOBILIZATION LS 0.7   

25 
4 IN. WHITE STANDARD WATERBORNE  
PAVEMENT MARKING PAINT,  
TYPE P BEADS 

LF 700   

26 
6 IN. WHITE STANDARD WATERBORNE 
PAVEMENT MARKING PAINT,  
TYPE P BEADS 

LF 94   

27 12 IN. PIPE GROUP B LF 80   

28 
MISC. (8” PVC PIPE @ 135’ LONG, 
INCLUDES CONNECTIONS) 

EA 1   

29 SEEDING – WARM SEASON MIXTURE ACRE 1   

30 ALTERNATE DITCH CHECK EA 8   

31 CURB INLET CHECK EA 5   

32 CONDUIT, 3 IN. RIGID, IN TRENCH LF 420   

33 CONDUIT, 3 IN. RIGID, PUSHED LF 28   

34 PULL BOX, CONCRETE, STANDARD EA 1   

35 CONCRETE FOOTINGS, EMBEDDED CY 1.8   

PINE BASE BID  

  

TOTAL COMBINED BID  

 

 
 
The undersigned agrees to enter into a contract within ten (10) days from notice of award should 
this proposal be accepted, and enter into bonds with good and sufficient securities, to complete 
the work on or before a date to be specified in the Notice to Proceed, and to fully complete the 
work by May 28, 2021.  A penalty of $750 per calendar day thereafter shall be instituted; the 
amount shall be deducted from the contract price.  In order to pay all labor employed and material 
used in connection with this work and to adjust all claims or liens that may arise in consequence 
of said work, to the satisfaction of the Director of Public Works, above said bonds shall also 
indemnify and save harmless the said City from all damages or injuries to any person or persons, 
either in the employ of the contractor, his agents, servants or employees.  In the event of the 
failure of the undersigned to enter into such contract within ten (10) days of the award, then the 
deposit or certified check of five percent (5%) of the Total Contract Bid Amount as surety is 
therefore forfeited to the City of Strafford. 

1.0

Addendum No. 1

  1  



 

 

 
All applicable laws, ordinances, and the rules and regulations of all authorities having 

jurisdiction over construction of the PROJECT shall apply to the Contract throughout. 
 
The lowest responsible responsive bid (including both add alternates) will be considered 

the Low Bid.  The City may or may not choose to accept either or both of the two add alternates 
and will notify the low bidder as such at time of the award. 
 
 Each BIDDER is responsible for inspecting the site and for reading and being thoroughly 
familiar with the CONTRACT DOCUMENTS.  The failure or omission of any BIDDER to do any 
of the foregoing shall in no way relieve any BIDDER from the any obligation in respect to his 
BID. 
 
 The low BIDDER shall supply the names and addresses of the major material SUPPLIERS 
AND SUBCONTRACTORS when requested to do so by the OWNER. 
 
Dated              day of                                     , 20      . 
 
Company             
 
Address             
 
Signature             
 
(Print Name)             
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   LIGHT INSTALLATION NOTES:

1. COORDINATE CONDUIT AND LIGHTING BASE
INSTALLATION WITH CITY OF STRAFFORD

2. COORDINATE BASE SIZE AND BOLT PATTERN
FOR LIGHTING WITH CITY OF STRAFFORD

3. REFER TO MANUFACTURER RECOMMENDED
INSTALLATION PRACTICES FOR STREET
LIGHT FOUNDATIONS, SWEEPS, ELLS, BOLT
PATTERN AND ANY INCIDENTAL WORK
RELATED TO INSTALLATION OF FIXTURES.

4. INSTALL PULL BOXES FLUSH WITH GROUND.
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