



# Clay County, Missouri

## Purchasing Department

16 W. Franklin, Suite 16-B ~ Liberty, MO 64068

### PURCHASING DEPARTMENT

**IFB 03-21, BRIDGE REPLACEMENT ON NE 148TH STREET OVER CARROLL CREEK, BRO-B024 (27) BRIDGE  
DEMOLITION, BRIDGE RECONSTRUCTION AND ROAD GRADING  
ADDENDUM No. 2**

Dear Vendor,

The original IFB remains in effect except as revised by the following changes, which shall take precedence over anything to the contrary in the specifications.

Except as amended by this Addendum, all terms and conditions of the IFB remain unchanged.

Please Note: The format for this addendum will detail questions asked, answers given and clarifications and statements made. Q = Question, A = Answer, C = Clarification and S = Statement.

**S: THE BID CLOSING DATE HAS BEEN CHANGED TO FRIDAY MARCH 5, 2021 AT OR BEFORE 10:00 A.M.  
DUE TO CO-VID 19 PROTOCOLS THERE WILL BE NO IN-PERSON PUBLIC OPENING OF IFB 03-21 BRIDGE REPLACEMENT ON NE 148TH STREET OVER CARROLL CREEK, BRO-B024 (27) BRIDGE DEMOLITION, BRIDGE RECONSTRUCTION AND ROAD GRADING.  
THE RESPONSES WILL BE PUBLICLY OPENED AND READ ALOUD VIA ZOOM MEETING AT 11:00 A.M. SEE BELOW:**

Join Zoom Meeting

<https://us02web.zoom.us/j/81663729487?pwd=YzlhbnI2Y1JRTzAvdnNRcUNrNmo0dz09>

Meeting ID: 816 6372 9487

Passcode: 323289

One tap mobile

+19292056099,,81663729487#,,,,\*323289# US (New York)

+13017158592,,81663729487#,,,,\*323289# US (Washington DC)

Dial by your location

+1 929 205 6099 US (New York)

+1 301 715 8592 US (Washington DC)

+1 312 626 6799 US (Chicago)

+1 669 900 6833 US (San Jose)

+1 253 215 8782 US (Tacoma)

+1 346 248 7799 US (Houston)

Meeting ID: 816 6372 9487

Passcode: 323289

Find your local number: <https://us02web.zoom.us/j/81663729487?pwd=YzlhbnI2Y1JRTzAvdnNRcUNrNmo0dz09>

- C1:** Delete Page 3 of Specification PDF in its entirety and replace with Revised Page 3 included with this Addendum.
- C2:** Delete Page 5 of Specification PDF in its entirety and replace with Revised Page 5 included with this Addendum.
- C3:** Delete Page 33 of Specification PDF in its entirety and replace with Revised Page 33 included with this Addendum.
- C4:** Delete Page 35 of Specification PDF in its entirety and replace with Revised Page 35 included with this Addendum.

**ACKNOWLEDGEMENT**

Each bidder shall acknowledge receipt of this Addendum No. 2 of IFB 03-21; Bridge Replacement on NE 148th Street over Carroll Creek, Bro-B024 (27) Bridge Demolition, Bridge Reconstruction and Road Grading by his or her signature affixed hereto, and shall attach this Addendum to the original IFB.

CERTIFICATION BY BIDDER

SIGNATURE \_\_\_\_\_

TITLE \_\_\_\_\_

COMPANY \_\_\_\_\_

DATE \_\_\_\_\_

Cordially,



Patrick L. West, Purchasing Specialist

# Invitation for Bid No. 03-21

## CLAY COUNTY BRIDGE REPLACEMENT BRO-B024(27)

Bids for the Proposal for the construction of Clay County Bridge No. 10700091 are due on the 5th day of March, 2021 at 10:00 A.M. (prevailing Local Time). Bids can be submitted by either: 1) delivery of sealed hard-copy bid to Clay County Purchasing Department, 16 W. Franklin Street, Suite B, Liberty, MO 64068; OR 2) electronic upload of the bid in pdf form through Public Purchase website ([www.publicpurchase.com](http://www.publicpurchase.com)).

Bids will NOT be accepted after this date and time noted above. Due to Co-VID 19 Protocols, there will be no in-person public opening of Bids. The bids will be publicly opened and read aloud via Zoom Meeting on the 5th day of March, 2021 at 11:00 A.M. (prevailing Local Time).

The proposed work includes: Demolition of the existing NE 148<sup>th</sup> Street Bridge spanning Carroll Creek and the construction of a new three-span solid superstructure slab bridge, approach roadway work, and incidental work in accordance with the plans and specifications.

A digital copy of the plans and specifications, as well as bid package, may be downloaded through the Clay County Purchasing web site's link to Public Purchase ([publicpurchase.com](http://publicpurchase.com)). Specific questions on the documents can be directed to the Engineer of Record, Lawrence Oquendo PE at WSP USA Inc., 816-702-4241.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of wages of work of a similar character in this locality as established by the United States Department of Labor (Federal Wage Rate), or by the Missouri Department of Labor and Industrial Relations (State Wage Rate), whichever is higher.

The Clay County Commission hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

All bidders must be on MoDOT's Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for Highway Construction, 2020 Edition including all revisions. The contractor questionnaire must be on file seven (7) days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on public works projects shall provide a 10-Hour OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be completed by their on-site employees within sixty (60) days of beginning work on the construction project.

The DBE Goal for this project is 9%.

No second tier subcontracting will be allowed on this project.

A certified cashier's check or a bid bond in the amount of 5% shall be submitted with each proposal.

The Clay County Purchasing reserves the right to reject any or all bids.

The project will be awarded to the lowest, responsive, responsible bidder.

**Clay County Purchasing Department**

# Notice to Contractors

## CONTENTS

(1)	PROPOSED WORK.....	1
(2)	COMPLIANCE WITH CONTRACT PROVISIONS .....	2
(3)	SALES AND USE TAX EXEMPTION .....	2
(4)	ITEMIZED BID.....	2
(5)	SUBCONTRACTOR DISCLOSURE .....	2
(6)	BID GUARANTY .....	3
(7)	CERTIFICATIONS FOR FEDERAL JOBS .....	3
(8)	ANTIDISCRIMINATION .....	3
(9)	LOCAL PREFERENCES .....	3
(10)	PROJECT AWARD.....	3
(11)	INTERPRETATION OR CORRECTION OF CONTRACT DOCUMENTS .....	3
(12)	FEDERAL AND STATE INSPECTION.....	4
(13)	TESTING PERSONNEL .....	4
(14)	BUY AMERICA REQUIREMENTS .....	4
(15)	OSHA TEN HOUR TRAINING REQUIREMENTS.....	4
(16)	PRIME CONTRACTOR REQUIREMENTS .....	4
(17)	ACCEPTANCE OF PROVISION FOR PRICE ADJUSTMENT FOR FUEL.....	5
(18)	ACCEPTANCE FOR PROVISION FOR ASPHALT CEMENT PRICE INDEX, SEAL COAT PRICE INDEX, UNDERSEAL PRICE INDEX OR UBAWS MEMBRANE PRICE INDEX.....	5
(19)	WORKER ELIGIBILITY REQUIREMENTS (E-VERIFY).....	5
(20)	PREVAILING WAGE RATE REQUIREMENTS (FEDERAL AND STATE).....	6
(21)	TRAINEES.....	6
(22)	MISCELLANEOUS .....	6
(23)	ADDENDUM ACKNOWLEDGEMENT .....	7
(24)	SIGNATURE AND IDENTITY OF BIDDER .....	7

Bids for the Proposal for the construction of Clay County Bridge No. 10700091 are due on the 5th day of March, 2021 at 10:00 A.M. (prevailing Local Time). Bids can be submitted by either: 1) delivery of sealed hard-copy bid to Clay County Purchasing Department, 16 W. Franklin Street, Suite B, Liberty, MO 64068; OR 2) electronic upload of the bid in pdf form through Public Purchase website ([www.publicpurchase.com](http://www.publicpurchase.com)).

After the time noted above, the bids will be opened and read.

### (1) PROPOSED WORK

The proposed work includes: Demolition of the existing NE 148<sup>th</sup> Street Bridge spanning Carroll Creek and the construction of a new three-span solid superstructure slab bridge, approach roadway work, and incidental work in accordance with the plans and specifications.


The roadway is currently closed to traffic and will remain closed to traffic until the work is complete.

There are no pedestrian facilities being constructed within the right of way on this project.

# Job Special Provisions

Job Special Provisions shall prevail over Specification and/or General Provisions whenever in conflict therewith.

A.	Project Contact for Contractor/Bidder Questions .....	2
B.	General - Federal JSP-09-02E .....	2
C.	Safety and Sanitary Provisions. (ref 107.4) .....	2
D.	Contract Liquidated Damages - JSP-13-01B (ref 108.8) .....	3
E.	Utilities - JSP-93-26F.....	4
F.	Emergency Provisions and Incident Management - JSP-90-11 .....	5
G.	Contractor Quality Control.....	6
H.	Inspection of Work.....	11
I.	Additional Mobilization for Seeding NJSP-16-03A (ref 806.50.2) .....	12
J.	Disadvantaged Business Enterprise (DBE) Program Requirements.....	12
K.	Plans and Working Drawings .....	14
L.	Restrictions for Migratory Birds NJSP-16-06A.....	15
M.	Guidelines for Obtaining Environmental Clearance for Project Specific Locations .....	16
N.	Work Zone Traffic Management Plan JSP-02-06A.....	21
O.	Tree Clearing Restriction JSP-07-05A.....	21

 <p>THIS SHEET HAS BEEN SIGNED, SEALED AND DATED ELECTRONICALLY.</p> <p>This seal covers all the of the Job Special Provisions</p>	<b>CLAY COUNTY, MISSOURI</b> Public Services 16616 NE 116th Street, Kearney, MO 64060 816-407-3300
	<b>WSP USA, Inc.</b> 300 Wyandotte, Suite 200 Kansas City, MO 64105 816-702-4241
	Certificate of Authority: If a seal is present on this sheet, JSPs have been electronically sealed and dated.
	JOBNUMBER: BRO-B024(27) CLAY COUNTY, MO DATE PREPARED: January 12, 2021
<u><b>ADDENDUM DATE: February 23, 2021</b></u>	

**D. Contract Liquidated Damages - JSP-13-01B (ref 108.8)**

- 1 Description. Liquidated Damages for failure or delay in completing the work on time for this contract shall be in accordance with Sec 108.8. The liquidated damages include separate amounts for road user costs and contract administrative costs incurred by the Commission.
- 2 **Period of Performance. Prosecution of work is expected to begin on the date specified below in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work shall be completed on or before the date specified below. Completion by this date shall be in accordance with the requirements of Sec 108.7.1.**  
Notice to Proceed:      Date of executed contract by The County  
Commission Completion Date:      455 days after actual NTP
- 3 **Calendar Days. The count of calendar days will begin on the date the contractor starts any construction operations on the project.**  
Calendar Days:      455
- 4 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to complete the work on or before the completion date specified in Section 2.0, or within the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount of \$1,100 per calendar day for each calendar day, or partial day thereof, that the work is not fully completed. For projects in combination, these damages will be charged in full for failure to complete one or more projects within the above specified completion date or calendar days.
- 5 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work on or before the completion date specified in Section 2.0, or within the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in accordance with Sec 108.8 in the amount specified in the table below for each calendar day, or partial day thereof, that the work is not fully completed. These damages are in addition to the contract administrative damages and any other damages as specified elsewhere in this contract.

Schedule of Deductions for Each Day of Overrun in Contract Time		
Original Contract Amount		Assessment, per Day (\$)
From (\$)	to, and including (\$)	
\$0	25,000	475
25,001	50,000	475
50,001	100,000	500
100,001	500,000	700
500,001	1,000,000	950
1,000,001	2,000,000	1,100
2,000,001	3,000,000	1,225
3,000,001	4,000,000	1,625
4,000,001	5,000,000	2,025
5,000,001	6,000,000	2,425
6,000,001	7,000,000	2,825
7,000,001	8,000,000	3,225
8,000,001	9,000,000	3,625
9,000,001	10,000,000	4,025
10,000,001	70,000,000	4,300