

LETTER OF TRANSMITTAL

DATE: March 30, 2021

TO: All Prospective Bidders

FROM: Andy Macias, P.E.

RE: TransPort 360, LLC
St. Joseph Regional Port Authority Hopper Bins and Conveyor Systems
St. Joseph, Missouri
MoDOT Project #FRE21000211
Addendum No. 2

CONTENT: The following is Addendum No. 2 for the above reference project. **Please complete the confirmation portion from this addendum and fax it back to our office at (816) 364-6086 or scan and email to akatakis@snyder-associates.com** to ensure that you have received the addendum.

**CONFIRMATION OF RECEIPT
ADDENDUM NO. 2**

This is to confirm that we did receive Addendum No. 2 for the above
referenced project on this _____ day of _____, 2021.

Company: _____

By: _____

Addendum No. 2**TransPort 360, LLC
St. Joseph Regional Port Authority Hopper Bin & Conveyor Systems
St. Joseph, Missouri**

All Prospective Bidders:

The contract documents are hereby amended in the following particulars only. All other terms and conditions remain unchanged.

A. CLARIFICATIONS (Q&A)

1. **Q:** Large riprap is visible in the area where the piling will be driven for this project, which may prevent proper alignment of piling and/or achievement of suitable bearing depth, depending on how much is buried and how deep. Who is responsible for debris removal, pre-bore (should it be deemed necessary), and/or costs of site prep to allow for proper installation of the 17 H-pile?

A: The contractor will be responsible in removing the riprap, there is some variation (12") for pile location from plan. Cost of site prep should be included in your bid.


2. **Q:** Will the Owner build the subgrade required for the concrete footing prior to installation of piling?

A: It is anticipated that TransPort 360 will provide fill prior to pile driving but if weather or river stage prevent this from happening, the Contractor will still drive the piling and fill brought in after pile driving.

3. This project **IS NOT** tax exempt.

The above interpretations and alterations are hereby made a part of the contract documents and supersede all other addenda or interpretations.

Issued this Thirtieth (30th) day of March 2021.

SNYDER & ASSOCIATES

Andy Macias, P.E.