BRIAN W GARKIE

NUMBER

29/2021

BIDDING AND CONTRACT DOCUMENTS ADDENDUM NUMBER ONE STATE PROJECT NO. 21-045B-1

DATE: MARCH 29, 2021

CAMDENTON MEMORIAL-LAKE REGIONAL AIRPORT

CRAWFORD, MURPHY, TILLY, INC. ONE MEMORIAL DRIVE, SUITE 500 ST. LOUIS, MISSOURI 63102

TO: ALL PLANHOLDERS AND POTENTIAL BIDDERS

SUBJECT: ADDENDUM NUMBER ONE TO THE BIDDING DOCUMENTS FOR: OVERLAY AND EXTEND PARALLEL TAXIWAY

This addendum forms a part of the bidding and contract documents, and modifies the original bidding documents dated March 25, 2021. This addendum must be signed on the last page and included with the submitted Bid Package. An acknowledgement sheet is also attached. This must be signed and returned to Crawford, Murphy, & Tilly, Inc via e-mail by April 19, 2021. FAILURE TO NOT RECOGNIZE THE ADDENDUM ON THE BID FORM MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

The Contract Documents are revised as follows:

NOTICE TO BIDDERS

Page iii

REVISE the fourth paragraph to read as follows:

A prebid conference for this project will be held at 2:00 PM 1:30 PM Prevailing Central Time on April 12, 2021 at Camdenton City Hall, 437 W. US Hwy 54; Camdenton, MO 65020.

CLARIFICATION:

The pre-bid meeting time has been changed to 1:30 PM.

CRAWFORD, MURPHY & TILLY, INC. This Addendum consists of 1 pages plus an acknowledgment transmittal sheet.

> Signed (Contractor)

Date

Contractor to sign and date this Addendum #1 to acknowledge receipt. This signed Addendum must be included with the submitted Bid Package.

TRASMITTAL

To: Crawford, Murphy & Tilly, Inc Attention: <u>Brian Garkie</u> Re: Addendum #1

E-mail: bgarkie@cmtengr.com

From: <u>(name)</u>

(company)

Date:

To verify that all contractors are in receipt of this addendum, Contractors are asked to sign and date this acknowledgement sheet. The Contractor should e-mail to Brian Garkie of Crawford, Murphy, & Tilly, Inc. at the e-mail address listed below by **April 19, 2021.**

Phone: (314) 436-5500 E-mail: <u>bgarkie@cmtengr.com</u>

BY: CRAWFORD, MURPHY, & TILLY, INC.