

**August 30, 2020**

**ADDENDUM #2**

**IFB 21-077 GGL MO Route 94 Traffic Signal Modifications**  
**CMAQ-5414(635)**

**Notice to Contractors**

Item 17 Period of Performance has been modified:  
Calendar Days: **240 days**

This project will require coordination with Route 94 widening. That project is one of three jobs (listed below) being bid in combination by MoDOT. Advertisement is active with bids due at 11am on 9/17.

- (1): Job J6P3418 Route 94 ST CHARLES County. Grading, Pavement, Bridge Rehab, and Wall at Rte 94/364 and Muegge Road, the total length of improvement being 2.05 miles.
- (2): Job J6S3304 Route 94 ST CHARLES County. Resurface from Rte 364 to I-70, the total length of improvement being 2.02 miles.
- (3): Job J6S3600 Route 94 ST CHARLES County. Grading and Pavement from Pralle lane to Sherman Drive, the total length of improvement being 0.971 miles.

Bids will be received any time up until bid opening of 2:00 PM September 8, 2021. Bidders delivering bids themselves are instructed to utilize the QLess kiosk in the main lobby of the first floor of the Administration Building for bid drop-off.

**Bidders shall sign this Addendum as acknowledgement and return it with the bid**

**Addendum #2**

**Dated 8/30/2021**

\_\_\_\_\_

**We, the undersigned, acknowledge the receipt of the above addendum, as dated.**

**By:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Company:** \_\_\_\_\_

**Date:** \_\_\_\_\_