
 
 

 
 
 
 
 

LEGAL NOTICE 
 
 
 

INVITATION FOR FORMAL BID 21-032 
For 

 
CMAQ-5414 (633) 

GATEWAY GREEN LIGHT (GGL) PHASE 5: 
FIBER EXPANSION & ITS DEVICE INSTALLATIONS 

 
 
 

ST. CHARLES COUNTY GOVERNMENT ST. CHARLES, MISSOURI 
 
 
 
 
St. Charles County is seeking bids to provide Fiber Expansion & ITS Device 
Installations for Gateway Green Light (GGL) Phase 5 for the County. The County 
reserves the right to terminate the contract for reasons of violations by the successful 
proposer of any term or condition of the contract by giving thirty (30) days written notice 
stating the reasons therefore and giving the party ample time to remedy the deficiencies. 
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INSTRUCTIONS 
 
The outside of the envelope containing one [1] signed original and one [1] digitized copy of 
the bid must be received in a sealed envelope, and designated in the lower left corner of the 
envelope with: 
 
Sealed bid for: Gateway Green Light: Phase 5 
 Fiber Expansion & ITS Device Installations 
BIDDER’S Name: BIDDER’S Name 
BIDDER’S address: BIDDER’S address 
Date and Time of bid opening: November 4, 2021 at 2:00 PM 
 
An authorized representative of the company/person submitting the statement of qualification 
must sign it in blue ink. 
 
Bid must be submitted to the St. Charles County Finance Department, 201 North Second 
Street, Room 541, St. Charles, MO 63301 prior to 11/4/2021 at 2:00 PM. The bids will 
thereafter be publicly opened and read aloud in Room 116. Due to the Coronavirus, all St 
Charles County bids will be received and opened on the first floor of the St Charles 
County Administrative Building, 201 North Second Street, Room 116, St. Charles, 
Missouri 63301. Sealed Bids for IFB 21-032 Gateway Green Light: Phase 5 Fiber 
Expansion & ITS Device Installations will be received until 2:00 P.M. (prevailing Central 
Time) on Thursday, November 4, 2021. The bid will be opened publicly at 2:00 PM in 
Room 116. It is highly recommended that you mail or have your bid delivered via UPS, 
FedEx, courier, etc., with plenty of time to arrive prior to the day of the bid opening. If 
your bid is dropped off prior to the opening there will be someone in the lobby to receive 
it. 
 
St. Charles County reserves the right to accept and/or reject any and all proposals. 
 
Bid results may be obtained by going to our St Charles County Government website @ 
http://www.sccmo.org/Bids.aspx click on “show Closed/Awarded/Cancelled bids”, select bid 
and click on “related documents”. No phone calls please. The time it takes for final bid results to 
be made public depends on the complexity of the project and the cost of the project. 
  

http://www.sccmo.org/Bids.aspx
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INQUIRIES 
 
Any questions or clarifications concerning this Request for Bid must be submitted in writing to: 
 
Kurt Mandernach, Purchasing Manager 
St. Charles County Government - Finance Department 201 North Second Street, Suite 541 
St. Charles, Missouri 63301 
kmandernach@sccmo.org 
 
For questions or inquiries concerning the specifications please contact: 
Jake Becher, Project Manager 
St. Charles County Government - Roads and Traffic Department 201 North Second St 
St. Charles, Missouri 63301 Fax: (636)949-7900 ext. 7230 
jbecher@sccmo.org 
 

 The bid number and title shall be referenced on all correspondence. 

 All questions must be received no later than 5:00 PM on 10/26/2021. 

 Any question received after this deadline may not be answered. 
 
Responses to questions/clarifications will be placed on the County’s website 
http://www.sccmo.org/Bids.aspx. Check this website frequently for updates and any 
addendum that are issued. 
 
Prohibited Communication 
 
Contact with any representative, other than through the procedure outlined in the 
section titled “Inquiries”, concerning this request is prohibited PRIOR TO PROPOSAL 
DUE DATE. Representative shall include, but not be limited to, all elected and appointed 
officials, and employees of St. Charles County and their Agents within St. Charles 
County. 
 
Any Offeror engaging in such prohibited communications prior to proposal due date 
may be disqualified at the sole discretion of St. Charles County. 

mailto:kmandernach@sccmo.org
mailto:jbecher@sccmo.org
http://www.sccmo.org/Bids.aspx
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TERMS AND CONDITIONS 
 
1. Sealed Bids will be received until 2:00 (Two o’clock) P.M., November 4, 2021 by: St. 

Charles County Finance Department 201 North Second Street, Suite 541 St. Charles, 
Missouri 63301 

 
 Any bids received after the time and date specified above shall not be considered. The 

outside of the envelope containing one [1] signed original and one [1] digitized copy 
of the bid must be received in a sealed envelope, and designated in the lower left 
corner of the envelope with: 

 
Sealed bid for: Gateway Green Light: Phase 5 Fiber Expansion & 
 ITS Device Installations 
BIDDER’S Name BIDDER’S Name 
BIDDER’S address BIDDER’S address 
Date and Time of bid opening:  November 4, 2021 at 2:00 PM 

 
 If forwarded by mail, the sealed envelope containing the bid must be enclosed in 

another envelope, addressed as specified in the bid form. 
 
 All bids will be publicly opened and read aloud in 201 North Second Street Room 116 at 

2:00 P.M. 
 
2. A Bid may be modified or withdrawn by an appropriate document duly executed in the 

manner that a Bid must be executed and delivered to the place where Bids are to be 
submitted prior to the date and time for the opening of Bids. 

 
3. No additions, deletions, corrections, or adjustments will be accepted after submissions 

are opened. 
 
4. All requests for clarifications on these bidding documents must be received in writing no 

later than 5:00 PM on 10/26/2020. 
 
5. Interpretations or Correction of Bidding Documents 

 It is the responsibility of each BIDDER before submitting a Bid to: 

a. BIDDERs shall promptly notify the COUNTY of any ambiguity, inconsistency or 
error, which they may discover upon examination of the Bidding Documents or of 
the site and local conditions. 

b. BIDDERs may request clarification or interpretation of the Bidding Documents by 
making a written request, which shall reach the COUNTY at least seven (7) days 
prior to the date for receipt of Bids. 

c. Any interpretation, correction or change of the Bidding Documents will be made by 
Addendum. Interpretations, corrections or changes of the Bidding Documents 
made in any other manner will not be binding, and BIDDERS shall not rely upon 
such interpretations, corrections and changes. 

d. If the COUNTY determines that clarification of the terms and conditions of the 
Bidding Documents is necessary, an Addendum will be made available to all 
BIDDERS setting forth such clarification. 
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6. A pre-bid meeting will be held on October 21, 2021 at 1:00 pm at 201 North Second 
Street, 5th Floor Training Room (542), St. Charles, Missouri 63301. 
 

7. Required Submittal Forms By Bidder 

a. These Contract Documents include a complete set of bidding and contract 
forms which are for the convenience of BIDDERs and are not to be detached 
from the contract documents, filled out, or executed. Separate copies of bidding 
forms are furnished for that purpose. All bids must be submitted on the forms 
provided. The following documents are to be completed by CONTRACTOR and 
turned in as their Bid. 

1. Bid Form 

2. List of Resources and References 

3. Audit Clause for Contracts 

4. 5% Bid Security 
 
b. Within three (3) days of the Bid Opening, the two (2) lowest BIDDERS shall 

each furnish: 

1. List of Proposed Subcontractors and Suppliers. 

2. Disadvantaged Business Enterprise Contract Provisions DBE Forms 1 of 3 
through DBE Forms 3 of 3. 

 
8. The COUNTY intends to issue the Notice to Proceed on or about January 3, 2022. 
 
9. The electronic version of this Bid and the plans and specifications are available by 

download from the St Charles County website at www.sccmo.org. The document was 
entered into WORD for Microsoft Windows. The Purchasing Office does not guarantee 
the completeness and accuracy of any information provided on the electronic version. 
Therefore, respondents are cautioned that the hard copy of this Bid on file in the 
Purchasing Office governs in the event of a discrepancy between the information 
contained in or on the electronic version and that which is on the hard copy. 

 
10. The County of St. Charles hereby notifies all BIDDERS that it will affirmatively ensure 

that in any contract entered into pursuant to this advertisement, businesses owned 
and controlled by socially and economically disadvantaged individuals will be afforded 
full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, religion, creed, sex, age, ancestry, or national 
origin in consideration for an award. 

 
11. Each bid must be accompanied by a cashier's check or certified check, or a Bid Bond 

executed by the BIDDER and an approved surety company and payable to the 
COUNTY, in an amount not less than five percent (5%) of the sum total of the base 
bid. 

 
12. A Performance Bond and Payment and Materials Bond are required. 
 
13. An authorized officer of the company submitting the response must sign all copies, in 

blue ink. 

http://www.sccmo.org/
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14. Bidders must submit two [2] signed copy of their bid, one is to be an original and so 
marked and one [1] digitized copy. 

 
15. St. Charles County reserves the right to accept and/or reject any and all proposals. 
 
16. This project will be awarded to the lowest, responsive, responsible bidder. 
 
17. This project is exempt from all Missouri sales and use tax per Missouri State regulations. 

Inasmuch as all Missouri sales tax will be exempt, CONTRACTORS shall not include 
any sales tax in their proposal. Compliance with these tax savings procedures is 
compulsory and for the benefit of the COUNTY. A copy of the procedure to be followed 
to obtain this exemption will be furnished to the successful BIDDER. BIDDERS shall 
include in their proposals any other sales or use taxes which they are required by law to 
pay. 

 
18. Construction contracts shall assure compliance with Section 165 of the Surface 

Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and 
Uniform Relocation Assistance Act of 1987, and 23 CFR 635.410 regarding Buy 
America provisions on the procurement of foreign products and materials. On all 
contracts involving Federal-aid, all products of iron, steel, or a coating of steel which 
are incorporated into the work must have been manufactured in the United States. 
The Contracting Authority may allow minimal amounts of these materials from foreign 
sources, provided the cost does not exceed 0.1 percent of the contract sum or $2,500, 
whichever is greater. The Contractor certifies that these materials are of domestic 
origin. Additional information regarding the “Buy America” requirements can be found at: 
https://www.fhwa.dot.gov/construction/cqit/buyam.cfm 

 
19. Prices for services should not be included in submitted responses. 
 
20. Bid Quantities 

a. It is understood by the undersigned that the quantities given in the following 
itemized proposal are not guaranteed by the COUNTY and are used solely for 
the purpose of comparing bids and awarding the Contract and may or may not 
represent the actual quantities encountered on the job. 

b. BIDDER shall complete the schedule of unit prices included in the Bid Form. 
The total Bid will be determined as the sum of the products of the estimated 
quantity of each item and the unit price bid for the item. 

c. Discrepancies between the multiplication of units of Work and unit prices will be 
resolved in favor of the unit prices. Discrepancies between the indicated sum 
of any column of figures and the correct sum thereof will be resolved in favor 
of the correct sum. Discrepancies between words and figures will be resolved 
in favor of the words. 

d. The adjustment unit prices provided for in the Bid Form shall apply only in the 
event of a Change Order providing for such increase or decrease in the 
quantities. The Contract Price will be subject to adjustment according to final 
measured, used, or delivered quantities, and the adjustment unit prices in the 
Bid will apply to such final quantities. 

 

https://www.fhwa.dot.gov/construction/cqit/buyam.cfm
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21. All labor used in the construction of this public improvement shall be paid a wage no 
less than the prevailing hourly rate of wages of work of a similar character in this 
locality as established by the Department of Labor and Industrial Relations (Federal 
Wage Rate), or state wage rate, whichever is higher. 

 
22. Missouri Annual Wage Order 28 as amended May 13, 2021shall be in effect for this 

project. 
 
23. Missouri Law, 292.675 RSMO, requires any awarded contractor and its 

subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration 
(OSHA) Construction Safety Program (or a similar program approved by the Missouri 
Department of Labor and Industrial Relations as a qualified substitute) for their on-site 
employees. 

 
24. The DBE goal for this letting is a minimum 8% (eight percent) of the total contract 

amount. 
 
25. All BIDDERs must meet the MoDOT requirements as a CONTRACTOR at least seven 

days prior to bid opening. 
 
26. All BIDDERs must possess the necessary and appropriate business and/or 

professional licenses in their field. 
 
27. St. Charles County will not award any proposal to an individual or business having 

any outstanding amounts due from a prior Contract or business relationship with the 
County or who owes any amount(s) for delinquent Federal, State or Local taxes, fees 
and licenses. 

 
28. The successful BIDDER is specifically denied the right of using in any form or medium 

the names of St. Charles County or any other public agency of St. Charles County 
Government for public advertising unless express written permission is granted. 

 
29. Insurance 

Errors and Omissions (Professional Liability): With limits of not less than $1.0 million 
per claim/$2.0 million aggregate covering all services provided by the Contract. 
Coverage to be written on a claims-made basis. 
 
Commercial General Liability (CGL): $1,000,000/$3,000,000 including 
Products/Completed Operations. CGL coverage shall cover all liability arising from 
premises, operations, independent contractor and personal injury and liability 
assumed under an insured contract. 
 
Automobile Liability: covering liability arising out of the use of any owned, hired, leased or 
non-owned vehicle in an amount of no less than $1,000,000 per occurrence. 
 
Workers Compensation/Employer’s Liability: Statutory WC limits as required by the 
Statutes of the State of Missouri, (or a qualified self-insurer) and Employers Liability in 
an amount of no less than $1.0 million. 

  



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 9 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

Excess Umbrella: liability with a limit of no less than $1,000,000 in excess of the above 
policies. 

a. All insurance to be written through a company duly authorized to do business in 
the State of Missouri with an A.M. Best Rating of A-IX or higher. 

b. The Professional Liability, CGL, Automobile and Umbrella policies shall be 
endorsed to include the County as an additional insured and provide for 30 
days advance written notice of any material change. 

c. A Waiver of Subrogation in favor of the County shall be endorsed on each of 
the policies. 

d. The required insurance provided by the “Firm” shall be primary insurance with 
respect to any other insurance or self-insurance programs maintained by the 
County. 

e. A Certificate of Insurance evidencing the above coverage(s) together with a 
copy of the required endorsements shall be provided to the County prior to the 
commencement of any work. 

 
30. Nondiscrimination and DBE Goal 

a. The undersigned, as BIDDER, understands that in any project involving 
participation of County funds, the BIDDER awarded the Contract will be required 
to comply, and to cause his subcontractors, if any, to comply with all County and 
State statutes, regulations, and directives against discriminations against any 
person in connection with the Contract, on account of race, color, religion, creed, 
sex, age, ancestry, or national origin, and that such nondiscrimination 
extended to procurement of materials and lease of equipment for use in 
connection with the Contract. 

b. The undersigned, as BIDDER, understands that the BIDDER awarded the 
Contract will be required to comply with the Executive Order of the Governor of 
the State of Missouri dated September 10, 1973. This order stipulates that there 
shall be no discriminatory employment practices by the CONTRACTOR or his 
subcontractors, if any, based on race, color, religion, creed, national origin, sex, or 
age. The undersigned CONTRACTOR or his subcontractors, if any, shall give 
written notice of their commitments under this clause to any labor union with 
which they have bargaining or other agreements. 

c. DBE Goals for this letting are the utilization of DBE firms listed in the MoDOT 
DBE directory. Maximum DBE utilization is deemed to have been met when 
any subcontracting or supplies equal a minimum of 8% of the total contract 
amount. If the BIDDER does not meet the established goal, award of contract 
can be made only if this BIDDER can document and demonstrate good faith 
effort to meet the goals. The good faith effort will be reviewed and approved by 
MoDOT. DBE’s must be listed on the MoDOT approved listing at the time of 
the contract letting. All DBE utilization shall be in accordance with the rules and 
regulations as contained in 49 CFR Part 26. 

d. DBE Forms 1 of 3 through DBE Forms 3 of 3 must be received by 4 P.M. three 
(3) business days after bid opening from the lowest and 2nd lowest BIDDERs. 
Failure to submit the required DBE Forms within three days shall be grounds to 
disqualify the CONTRACTOR and allow the County to take the CONTRACTOR’s 
bid bond as damages for failure of the CONTRACTOR to enter into contract. 



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 10 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

31. Employment of Unauthorized Aliens Prohibited (Missouri Revised Statutes Section 
285.530) 

a. As a condition for the award of any contract or grant in excess of five thousand 
dollars by St. Charles County to a business entity (Firm), the business entity 
shall, by sworn affidavit and provision of documentation**, affirm its enrollment 
and participation in a federal work authorization program (E-Verify) with respect 
to the employees working in connection with the contracted services. Every such 
business entity shall sign an affidavit affirming that it does not knowingly 
employ any person who is an unauthorized alien in connection with the 
contracted services. [RSMO 285.530 (2)] 

b. An employer may enroll and participate in a federal work authorization program 
(E-Verify) and shall verify the employment eligibility of every employee in the 
employer’s hire whose employment commences after the employer enrolls in a 
federal work authorization program. The employer shall retain a copy of the 
dated verification report received from the federal government. Any business 
entity that participates in such program shall have an affirmative defense that 
such business entity has not violated subsection 1 of this section. [RSMO 
285.530 (4)] 

c. Any entity contracting with St. Charles County shall only be required to provide 
the referenced affidavit on an annual basis. A copy of the affidavit in included in 
this Qualification request. Firms may choose to send the required 
documentation using one of the following options: 

 Send the notarized affidavit and E-Verify MOU signature page to: St. 
Charles County, Attn: Purchasing Manager, 201 N Second Street, Room 
541, St. Charles, MO 63301 prior to responding to any solicitations; OR 

 

 Send the notarized affidavit and E-Verify MOU signature page along with a 
Qualification solicitation response. 

 
These documents will be kept on file. The notarized affidavit and E-Verify MOU signature page 
will remain current for one year from the date of the notarized affidavit. 
 
**PLEASE NOTE: ** 
 
Acceptable enrollment and participation documentation consists of a valid copy of the 
signature page of the E-Verify Memorandum of Understanding, completed and signed 
by the Firm, and the Department of Homeland Security - Verification Division 
 
The online address to enroll in the E-verify program is: 
https://e-verify.uscis.gov/enroll/StartPage.aspx?JS=YES 
 
  

https://e-verify.uscis.gov/enroll/StartPage.aspx?JS=YES
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32. Veteran Friendly Employment Policy 
 

Indicate whether you have developed a veteran friendly employment policy and, if so, 
attach a copy of such policy to your response as a point of information. 
 
  "YES" our company has a veteran friendly employment policy. Please include a 
copy of your veteran friendly employment policy with your submission. 

  "NO" our company does not have a veteran friendly employment policy. 
 
33. Open Records 
 

Any and all information contained in or submitted with the proposal becomes a public 
record subject to the Missouri Sunshine Law when a contract is executed or all 
proposals are rejected. If Proposer believes that any information contained in or 
submitted with the proposal is protected by the Missouri Sunshine Law, Proposer must 
clearly identify what information Proposer believes is so protected and must also 
clearly identify the legal basis therefor. 
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NOTICE TO CONTRACTORS 
 
Sealed bids, addressed to St. Charles County, Missouri, 201 N. Second Street, St. Charles, 
Missouri 63301 for the proposed work will be received by St. Charles County until 2:00 p.m. 
(prevailing local time) on November 4, 2021 at the office of St. Charles County, 201 N. Second 
Street, St. Charles, Missouri 63301. Due to the Coronavirus, all St Charles County bids 
will be received and opened on the first floor of the St Charles County Administrative 
Building, 201 North Second Street, Room 116, St. Charles, Missouri 63301. Sealed Bids 
for IFB 21-032 Gateway Green Light: Phase 5 Fiber Expansion & ITS Device Installations 
will be received until 2:00 P.M. (prevailing Central Time) on Thursday, November 4, 2021. 
The bid will be opened publicly at 2:00 PM in Room 116. It is highly recommended that 
you mail or have your bid delivered via UPS, FedEx, courier, etc., with plenty of time to 
arrive prior to the day of the bid opening. If your bid is dropped off prior to the opening 
there will be someone in the lobby to receive it. 
 
Bids should be delivered to: 
St. Charles County Finance Department 
201 N. Second Street, Suite 541 
St. Charles, Missouri 63301. 
 
1. Proposed Work 
 

The proposed work, hereinafter called the work, includes: the procurement, 
programming and installation of network switches and devices, and installation of ITS 
devices, conduit and fiber optic cables at various locations throughout St Charles 
County as indicated in the plans and in these documents, along with communication 
connections necessary as described on plans or in these documents. 

 
2. Definitions 
 

The following terms used at any place in the contract documents shall be construed 
thus: 

BIDDER: The individual or entity who submits a bid directly to the OWNER. 

CONSULTING ENGINEER: The design firm of gba Systems Integrators and their duly 
authorized agents, such agents acting within the scope of the particular duties 
entrusted to them in each case. 

CONTRACTOR: The individual, partnership, or corporation, which shall enter into the 
Agreement to perform the work, outlined in the contract documents with the OWNER. 

DAY(S): Calendar days, unless otherwise defined. 

DBE: Disadvantaged Business Enterprise 

ENGINEER/ COUNTY ENGINEER: The County Roads and Traffic Manager, County 
of St. Charles, Missouri or his duly authorized representative. 

MHTC: Missouri Highway Transportation Commission 

MoDOT / STATE: Missouri Department of Transportation. 

OWNER/COUNTY / LOCAL AGENCY: St. Charles County, Missouri 
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SUB-BIDDER or SUBCONTRACTOR: A person or entity that submits a Bid to a 
BIDDER for materials or labor for a portion of the Work. 

SUCCESSFUL BIDDER: The lowest qualified, responsible, and responsive BIDDER to 
whom OWNER (on the basis of OWNER'S evaluation as herein provided) makes an 
award. 

SURETY: Surety shall be a corporate surety company or companies of recognized 
standing licensed to do business in the State of Missouri and acceptable to the County of 
St. Charles. A rating in the "A" category from Best's or from Standard and Poor's shall 
constitute recognized standing. The Surety shall attach a certified and current copy of 
its authority to do insurance business from the State of Missouri. 

 
3. Trainees 
 

No trainee hours will be required under this contract. 
 
4. Compliance with Contract Provisions 
 

The bidder, having examined and being familiar with the local conditions affecting the 
work, and with the contract, contract documents, including the Missouri Highways and 
Transportation Commission's "Missouri Standard Specifications for Highway 
Construction," and "Missouri Standard Plans for Highway Construction", their 
revisions, and the request for bid, including appendices, the special provisions and 
plans, hereby proposes to furnish all labor, materials, equipment, services, etc., 
required for the performance and completion of the work. All references are to the 
Missouri Standard Specifications for Highway Construction, as revised, unless 
otherwise noted. 
 
The following documents are available on the Missouri Department of Transportation 
web page at www.modot.mo.gov under "Business with MoDOT" “Standards and 
Specifications”. The effective version shall be determined by the letting date of the 
project. 
 
• General Provisions & Supplemental Specifications 
• Supplemental Plans to Missouri Std. Plans For Highway Construction (Latest 

Edition) 
 
These supplemental bidding documents contain all current revisions to the bound 
printed versions and have important legal consequences. It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and 
used by the bidder in the preparation of any bid submitted on this project. 
 
Please note that within the above-listed documents, the term “Commission” shall be 
replaced with the term, “St. Charles County, Missouri”, and the term “Engineer” is a 
reference to the County Roads and Traffic Manager. 

 
  

http://www.modot.mo.gov/
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5. Specifications, Contract, And Bond 
 

The specifications, contract, and bond governing the construction of the work 
contemplated are those known and designated as the “Missouri Standard Specifications 
for Highway Construction, current edition”, together with the “General Requirements, 
GGL Special Provisions, and Job Special Provisions”, attached to this proposal. 

 
6. Plans 
 

The plans herein referred to are drawings entitled: “Gateway Green Light: Phase 5 
Fiber Expansion & ITS Device Installations,” bid set dated September 7, 2021, and 
prepared by the gba Systems Integrators Team. 

 
7. Execution of Contract 
 

The BIDDER to whom the Contract has been awarded shall sign four (4) copies of the 
County-Contractors Agreement, and return them along with properly executed 
Performance, Payment and Materials bonds, and all certificates of insurance as set 
forth in the “General Requirements" within ten (10) days after receipt of the Notice of 
Intent to Award from the COUNTY. Failure to return the required items above to the 
COUNTY within ten (10) days after receipt of the Notice of Intent to Award shall be 
cause for the annulment of the Contract award and the forfeiture of the bid security to 
the COUNTY. 

 
8. Condition of Work 
 

Each BIDDER must inform himself fully of the conditions relating to the construction of 
the project and the employment of labor thereon. Failure to do so will not relieve a 
successful BIDDER of his obligation to furnish all material and labor necessary to carry 
out the provisions of his Contract. Insofar as possible the CONTRACTOR in carrying 
out his work must employ such methods or means as will not cause any interruption of 
or interference with the work of any other CONTRACTOR. 

 
9. Examination of Bidding Documents and Site 

Before submitting a bid, BIDDER shall: 

a. Examine and carefully study the Bidding Documents, including any Addenda 
and other related data identified in the Bidding Documents; 

b. Visit the Site and become familiar with and satisfy BIDDER as to the general, 
local, and Site conditions that may affect cost, progress, and performance of 
the Work; 

c. Become familiar with and satisfy BIDDER as to all Federal, state, and local 
Laws and Regulations that may affect cost, progress, or performance of the 
Work; 

d. Carefully study all reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous to the site; 
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e. Obtain and carefully study (or assume responsibility for doing so) all additional or 
supplementary examinations, investigations, explorations, tests, studies, and 
data concerning conditions (surface, subsurface, and Underground Facilities) 
at or contiguous to the Site which may affect cost, progress, or performance 
of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by BIDDER, 
including any specific means, methods, techniques, sequences, and procedures 
of construction expressly required by the Bidding Documents and safety 
precautions and programs incident thereto; Agree at the time of submitting its 
Bid that no further examinations, investigations, explorations, tests, studies, or 
data are necessary for the determination of its Bid for performance of the Work 
at the price bid and within the times and in accordance with the other terms and 
conditions of the Bidding Documents; 

f. Become aware of the general nature of the Work to be performed by OWNER or 
others at the Site that relates to the Work indicated in the Bidding Documents; 

g. Correlate the information known to BIDDER, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents, and all additional examinations, investigations, explorations, tests, 
studies, and data with the Bidding Documents; 

h. Promptly give OWNER written notice of all conflicts, errors, ambiguities, or 
discrepancies that BIDDER discovers in the Bidding Documents and confirm 
that the written resolution thereof by OWNER or CONSULTING ENGINEER is 
acceptable to BIDDER; and 

i. Determine that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for the performance of the 
Work. 

 
10. Substitute and “Or-Equal” Items 
 

a. The Contract, if awarded, will be on the basis of materials and equipment 
specified or described in the Bidding Documents without consideration of 
possible substitute or "or-equal" items. Application for review of substitute or 
"or-equal" materials or equipment will not be considered by ENGINEER until 
after the Effective Date of the County-Contractors Agreement. 

b. The materials, products, systems and equipment described in the Bidding 
Documents establish a minimum standard of required function, dimension, 
appearance and quality, which must be met by any proposed substitution. 

c. No substitution of the materials, products, systems and equipment described in 
the Bidding Documents will be considered prior to receipt of Bids unless written 
request for approval has been received by the COUNTY at least seven (7) days 
prior to the date for receipt of Bids. Each such request shall include the name 
of the material, product, system or equipment for which substitution will be made 
and a complete description of the proposed substitute including drawings, costs, 
performance and test data and any other information necessary for an 
evaluation. A statement setting forth any changes in other materials, products, 
systems, equipment, or other Work that incorporation of the substitute would 
require shall be included in each such request. The COUNTY, at its sole 
discretion, may approve or disapprove the proposed substitute. 
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d. If the COUNTY approves any proposed substitution prior to receipt of Bids, 
such approval will be set forth in an Addendum. BIDDERS shall not rely upon 
approvals made in any other manner. 

e. No substitutions will be considered after the Contract is awarded unless 
specifically provided in the Contract Documents. 

 
11. Addenda 
 

a. No interpretation of the meaning of the plans, specifications, or other pre-bid 
documents will be made to any BIDDER orally. Every request for such 
interpretation should be in writing addressed to: 
Jake Becher 
201 N. Second Street, Suite 560 St. Charles, MO 63301 
636-949-3074 
roadsandtraffic@sccmo.org 
 
and to be given consideration must be received at least seven (7) days prior to 
the date fixed for the opening of bids. All addenda shall be posted to the County 
website. 

 
b. Any and all such interpretations to the specifications which, if issued, will be 

faxed, delivered by courier, or mailed by certified mail with return receipt 
requested to all prospective BIDDERS (at the respective addresses furnished 
for such purposes), not later than four (4) days prior to the date fixed for the 
opening of bids. Failure of any BIDDER to receive any such addendum or 
interpretation shall not relieve such BIDDER from any obligation under his bid as 
submitted. All addenda so issued shall become part of the Contract documents. 

 
12. Power of Attorney 
 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 

 
13. Laws and Regulations 
 

The BIDDER’S attention is directed to the fact that all applicable federal and state 
laws, municipal ordinances, and the rules and regulations of all authorities having 
jurisdiction over construction of the project shall apply to the Contract throughout, and 
they will be deemed to be included in the Contract the same as though herein written in 
full. 

 
14. Notice To Bidders of Third Party Concurrence In Award (DSP-98-19a) 
 

a. Bidders are advised that COUNTY is party to a contract with Federal Highway 
Administration (FHWA) and Missouri Department of Transportation (MoDOT) 
which provides that FHWA/MoDOT shall provide substantial funds for 
construction of Job No. CMAQ 5414(633) by reason of which FHWA/MoDOT 
has the right to concur or not concur in COUNTY’s award of a contract for this 
job. 

mailto:roadsandtraffic@sccmo.org
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b. Bidders acknowledge that their bids are made with knowledge of and subject to 
the condition of FHWA/MoDOT concurrence in and prior authorization of any 
award of a contract for this job by COUNTY. 

c. Bidders agree that they shall be stopped, both in law and equity, to assert any 
right to award of a contract for this job by COUNTY should FHWA/MoDOT not 
concur in that award for any reason. 

 
15. Award of Contract 
 

a. Since this project has federal funds the OWNER must obtain MoDOT/FHWA 
concurrence/approval prior to awarding or rejecting any bid. 

b. OWNER reserves the right to reject any or all Bids, including without limitation 
the rights to reject any or all nonconforming, non-responsive, unbalanced, or 
conditional Bids. OWNER further reserves the right to reject the Bid of any 
BIDDER whom it finds, after reasonable inquiry and evaluation, to be non- 
responsive. OWNER also reserves the right to waive all informalities not 
involving price, time, or changes in the Work. 

c. More than one Bid for the same Work from an individual or entity under the 
same or different names will not be considered. Reasonable grounds for 
believing that any BIDDER has an interest in more than one Bid for the Work 
may be cause for disqualification of that BIDDER and the rejection of all Bids in 
which that BIDDER has an interest. 

d. In evaluating Bids, OWNER will consider whether or not the Bids comply with 
the prescribed requirements, and with such alternatives, unit prices, and other 
data as may be requested in the Bid Form or prior to the Notice of Award. 

e. OWNER reserves the right to cancel the contract without penalty if MoDOT 
and/or FHWA do not concur with the award. 

f. St. Charles County will not award any bid to an individual or business having 
any outstanding amounts due from a prior Contract or business relationship 
with the County or who owes any amount(s) for delinquent taxes, fees or 
licenses. 

 
16. Available Land 
 

The lands upon which the Work is to be performed, rights-of-way and easements for 
access thereto, and other lands designated for use by CONTRACTOR in performing 
the Work are identified in the Bidding Documents. All additional lands and access 
thereto required for temporary construction facilities or storage of materials and 
equipment are to be provided by CONTRACTOR. Easements for permanent 
structures or permanent changes in existing structures are to be obtained and paid for by 
OWNER unless otherwise specified in. 
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17. Period of Performance 
 

If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at 
such rate and in such manner as, in the judgment of the engineer, is necessary for the 
completion of the work within the time specified as follows in accordance with Sec 
108: 
 
Calendar Days: 180 

 
18. Liquidated Damages 
 

The bidder agrees that, should the bidder fail to complete the work in the time specified or 
such additional time as may be allowed by the engineer under the contract, the 
amount of liquidated damages to be recovered in accordance with Sec 108 shall be as 
follows: 
 
Liquidated damages per day $1,200.00 

 
19. Bid Guaranty 
 

The bidder shall submit a Bid Guaranty meeting the requirements of Section 102 of 
the Missouri Standard Specifications for Highway Construction. The project bid bond 
form is included in the bid book. The bidder shall mark the box below to identify the 
type of Bid Guaranty. 
 

 Paper Bid Bond 

 Cashier’s Check 
 
20. Prime Contractor Requirements 
 

The limitation in Sec 108.1.1 of the Missouri Standard Specifications for Highway 
Construction that "the contractor's organization shall perform work amounting to not 
less than 40 percent of the total contract cost" is waived for this contract. Instead, the 
less restrictive terms of the Federal Highway Administration's rule at Title 23 Code of 
Federal Regulations (CFR) § 635.116(a) shall apply, so that the contractor must 
perform project work with its own organization equal to and not less than 30 percent of 
the total original contract price. Second-tier subcontracting will not be permitted on this 
contract. All other provisions in Sec 108.1.1 et seq. of the Missouri Standard 
Specifications for Highway Construction shall remain in full force and effect, and shall 
continue to govern the contractor and its subcontractors, in accordance with the 
provisions of Title 23 CFR § 635.116. 

 
21. Subcontractor Disclosure 
 

Requirements contained within Sec 102.7.12 of the Missouri Standard Specification 
for Highway Construction shall be waived for this contract. 
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22. Certifications for Federal Jobs 
 

By signing and submitting this bid, the bidder makes the certifications appearing in 
Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 
(regarding disbarment, eligibility, indictments, convictions, or civil judgments), Sec. 
102.18.3 (regarding anti-collusion), and Sec. 102.18.4 (regarding lobbying activities). 
Any necessary documentation is to accompany the bid submission, as required by 
these sections. As provided in Sec. 108.13, the contracting authority may terminate 
the contract for acts of misconduct, which includes but is not limited to fraud, dishonesty, 
and material misrepresentation or omission of fact within the bid submission. 

 
23. Materials Inspection 
 

All technicians who perform, or are required by the FHWA to witness, such sampling 
and testing shall be deemed as qualified by virtue of successfully completing the 
requirements of EPG 106.18 Technician Certification Program, for that specific 
technical area 

 
24. Federal and State Inspection 
 

The Federal Government is participating in the cost of construction of this project. All 
applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the 
appropriate State or Federal Agency in the same manner as provided in Sec 105.10 of 
the Missouri Standard Specifications for Highway Construction with all revisions 
applicable to this bid and contract. 

 
25. Addendum Acknowledgement 
 

The undersigned states that the addenda (if applicable) have been received, 
acknowledged and incorporated into their bid, prior to submittal. For paper bids, staple 
addenda to the bid in the appropriate part of the bid. 

 
26. Preparation of Bid Form 
 

a. Each bid must be submitted on the prescribed Bid Form. All blank spaces for 
bid prices must be filled-in with indelible ink or typewritten. The “Total” must be 
completed in both words and figures on the Bid Form. 

b. Signature of BIDDER based on type of business shall be as follows: 

A Bid by a Corporation shall be executed in the corporate name by the 
president or the vice-president or by another corporate officer, accompanied by 
evidence of authority to sign for the corporation. The corporate seal shall be 
imprinted with the signature of bidder. 

A Bid by a Partnership shall be executed in the partnership name and signed by 
a partner, accompanied by evidence of authority to sign. 

A Bid by a Limited Liability Company shall be executed in the name of the firm by 
a member and accompanied by evidence of authority to sign. The state of 
formation of the firm shall be shown below the signature. 
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A Bid by an Individual shall show the BIDDER's full name. 

A Bid by a Joint Venture shall be executed by each joint venture in the manner 
indicated on the Bid Form. 

c. The names of all persons signing shall be legibly printed below their signatures. A 
Bid by a person who affixes to its signature the word "president", "secretary", 
"agent", or other designation without disclosing its principal may be held to be 
the Bid of the individual signing. When requested by OWNER, evidence of the 
authority of the person signing shall be furnished. 

d. The Bid shall contain an acknowledgment of receipt of all Addenda, the 
numbers and dates of which shall be filled in on the Bid Form. 

e. No alterations in a Bid by erasures, interpolations, or otherwise, will be 
acceptable unless each such alteration is signed or initialed by BIDDER; if 
initialed, OWNER may require BIDDER to identify any alteration so initialed. 

 
 

[Remainder of page left blank intentionally.] 
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27. Signature and Identity of Bidder 
 
 The undersigned states that the following provided information is correct and that (if not signing with the 
intention to bind themselves to become the responsible and sole bidder) they are the agent of, and they are signing 
and executing this, as the bid of 
  , which is 
the correct LEGAL NAME as stated on the contractor questionnaire (if applicable). 
 

a. The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint 
venturer (whether individuals or corporations, and whether doing business under a fictitious name), 
or (4) corporation. Indicate by marking the appropriate box below. 

  Sole Individual  Partnership  Joint Venture 

  Corporation, incorporated under laws of state of    
 
b. If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious 

name   
 
Executed by bidder this day of , 20 . 
 
THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE 
NEITHER DIRECTLY NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY 
COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN 
CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM THE WORK WITH ITS 
OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF 
ANOTHER CONTRACTOR. 
 
THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER 
PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION 
UNDER THE LAWS OF MISSOURI, AND ANY OTHER APPLICABLE STATE OR FEDERAL LAWS. THE 
FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS BID NON-RESPONSIVE, AND 
CAUSE IT TO BE REJECTED. 
 
THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS 
WHO ARE AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE 
FEDERAL AND STATE LAWS AND ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR 
CONTRACTS WITH THE CONTRACTING AUTHORITY. 

□ Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may 

provide an explanation for the refusal(s) with this submittal. 

 
  
Signature of Bidder’s Owner, Officer, Partner or Authorized Agent 
 
  
Please print or type name and title of person signing here 
 
Attest: 
 
  
Secretary of Corporation – if Bidder is a Corporation – Affix Corporate Seal 
 

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the 
individual, partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of 
state, as required by sections 417.200 to 417.230 RSMo. If the bidder is a corporation not organized under the 
laws of Missouri, it shall procure a certificate of authority to do business in Missouri, as required by section 
351.572 et seq RSMo. A certified copy of such registration of fictitious name or certificate of authority to do 
business in Missouri shall be filed with the Missouri Highways and Transportation Commission, as required by the 
standard specifications. 
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Exception Sheet 
 
If the item(s) and/or services proposed in the response to this Request for Qualifications is in 
any way different from that contained in this Request for Qualifications, the Firm is 
responsible to clearly identify all such differences in the space provided below. Otherwise, it 
will be assumed that the Firm’s offer is in total compliance with all aspects of the proposal or 
Qualification. 
 
Below are the exceptions or differences to the stated specifications (attach additional sheets as 
needed): 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Date:   
 
Signature:   
 
Title:   
 
Company:   
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THIS FORM MUST BE COMPLETED AND ENCLOSED WITH THE BID 
 

Audit Clause for Contracts 
 

Examination of Records 
 
The Contractor's records must include, but not be limited to, accounting records (hard 
copy, as well as computer readable data), written policies and procedures, subcontractor 
files, indirect cost records, overhead allocation records, correspondence, instructions, 
drawings, receipts, vouchers, memoranda, and any other data relating to this contract 
shall be open to inspection and subject to audit and/or reproduction by the County Auditor, or 
a duly authorized representative from the County, at the County's expense. The 
contractor must preserve all such records for a period of three years, unless permission to 
destroy them is granted by the County, or for such longer period as may be required by 
law, after the final payment. Since the Contractor is not subject to the Missouri 
Sunshine Law (Chapter 610, RSMo), information regarding the Contractor's operations, 
obtained during audits, will be kept confidential. 
 
The Contractor will require all subcontractors under this contract to comply with the 
provisions of this article by including the requirements listed above in written contracts 
with the subcontractors. 
 

Vendor Information 
 
Company Name:   
 
Business Address:   
 

  
 
  

 
Business Hours:   
 
Phone:  Fax:   
 
Email address:   
 
Contact Person:   
 
 
Authorized Signature:   
(Indicates acceptance of all bid terms and conditions) 
 
Date:   
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AFFIDAVIT OF WORK AUTHORIZATION 
 
The bidder/contractor who meets the section 285.525, RSMo definition of a business 
entity must complete and return the following Affidavit of Work Authorization. 
 
Comes now  (Name of 
Business Entity Authorized Representative) as   
(Position/Title) first being duly sworn on my oath, affirm    
  (Business 
Entity Name) is enrolled and will continue to participate in the E-Verify federal work 
authorization program with respect to employees hired after enrollment in the program 
who are proposed to work in connection with the services related to contract(s) with the 
County for the duration of the contract(s), if awarded in accordance with subsection 2 of 
section 285.530, RSMo. I also affirm that   
   (Business 
Entity Name) does not and will not knowingly employ a person who is an unauthorized 
alien in connection with the contracted services provided to the contract(s) for the 
duration of the contract(s), if awarded. 
 
In Affirmation thereof, the facts stated above are true and correct. (The undersigned 
understands that false statements made in this filing are subject to the penalties provided 
under section 575.040, RSMo.) 
 
 
    
Authorized Representative’s Signature  Printed Name 
 
 
    
Title  Date 
 
 
  
Email Address 
 
Subscribed and sworn to before me this   day of  , 20____. 
 
I am commissioned as a notary public within the County of , State of 
 
 , and my commission expires on   
 
 
  
Notary public signature 
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BIDDER CHECKLIST 
FINAL CHECKLIST BEFORE SUBMITTING BID 

 
 1. Submit completed Contractor Questionnaire and/or Contractor Prequalification 

Questionnaire with attachments not later than seven (7) days prior to the date and 
hour of the bid opening. See Secs 101-103 of the Standard Specifications, and 
Rule 7 CSR 10-15.900, "Prequalifications to Bid of Certain Contractors". 
Questionnaire and Contact information are provided on MoDOT’s website. 

 

 2. For submittal of paper bids, the complete set of bidding documents includes all 
information through the DBE form (for DBE forms see #8). The Technical 
Specifications/Job Special Provisions are for the bidder’s information only and is 
not to be returned with the bid. 

 

 3. If submitting the bid by mail, it is to be completed, executed, and submitted in a 
sealed envelope addressed to St. Charles County Highway Department. 

 

 4. Please read all items in the bidding document carefully. For paper bids, complete 
all items in ink or by typing in the information. 

 

 5. Sign this bidding document properly. If submitted in the name of a firm or 
corporation, the legal name of the firm or corporation should appear in the space 
designated and be signed for by one or more persons legally qualified to execute 
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is 
a Corporation. 

 

 6. For paper bids submit the provided bid bond executed by bidder and surety or 
attach cashier's check to the bid bond form. 

 

 7. Submit the Subcontractor Disclosure Form within 3 business days of the Bid 
Opening. 

 

 8. Submit the DBE Identification Submittal within 3 business days of the Bid Opening. 
 

 9. For paper bids, staple addenda to the bid in the appropriate part of the bid. The 
letter accompanying the addenda should be stapled to the inside of the back cover 
of the bid and returned. The bidder should retain a duplicate copy. 

⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧⬧ 

Below is a list of common mistakes made by bidders leading to non-responsive bids: 
Please refer to the Standard Specifications for the appropriate procedures for completing 
and submitting a bid. 
 
a) Not signing the bid 

b) Not incorporating the addendum into the bidding documents, including attaching the 
letter to the bid 

c) Using a different bid bond form than the one provided, or not providing a bid bond 

d) Using pencil to fill out the bid 

e) Using white out to make corrections to the itemized bid sheets 

f) Not initialing changes made 
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All project specific questions concerning the bid can be directed to: 
Jake Becher 
201 North Second Street, Suite 560 
St. Charles, Missouri 63301 
(636) 949-7900 Ext 7230 
jbecher@sccmo.org 
 
 
Special Needs: If you have special needs addressed by the Americans with Disabilities Act, 
please notify St Charles County as noted below, at least five (5) working days prior to the 
bid opening. 
 
Kurt Mandernach, Purchasing Manager 
St. Charles County Government - Finance Department 
201 North Second Street, Suite 541 
St. Charles, Missouri 63301 
Fax: (636) 949-7589 
purchasing@sccmo.org 

mailto:jbecher@sccmo.org
mailto:rhooker@sccmo.org
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BID FORM 
 
 
ITEMIZED BID: The bidder should complete the following section in accordance with Sec 
102.7. The bidder proposes to furnish all labor, materials, equipment, services, etc. required for 
the performance and completion of the work, as follows. 
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BID BOND 
 
 KNOW ALL PERSONS BY THESE PRESENTS, that we   

   

as principal and   
as surety, are held and firmly bound unto the county of St Charles Missouri (acting by and through the St Charles 
County Roads and Traffic) in the penal sum of   
Dollars ($                                         ) to be paid to the County to be credited to the county road fund, the principal 
and surety binding themselves, their heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents.  

 
 Sealed with our seals and dated this   

 
 THE CONDITION OF THIS OBLIGATION is such that  

 
 WHEREAS the principal is submitting herewith a bid to St Charles County on   
 
   
in St Charles County, for project (s) 
 
   
 
   
for construction or improvement of county roadway as set out in said bid;  

 
 NOW THEREFORE, if the County shall accept the bid of the principal and if the principal shall properly 
execute and deliver to the County the contract, contract bond, and evidence of insurance coverage in compliance 
with the requirements of the bid, the specifications, and the provisions of section 227.100 RSMo, to the satisfaction 
of the County, then this obligation shall be void and of no effect, otherwise to remain in full force and effect.  
 
 In the event the said principal shall, in the judgment of the County, fail to comply with any requirement as 
set forth in the preceding paragraph, then St Charles County, acting by and through the Highway Department, 
shall immediately and forthwith be entitled to recover the full penal sum above set out, together with court costs, 
attorney's fees, and any other expense of recovery. 

 
 The principal and surety hereby certify that the document is the original or a verbatim copy of the bid bond 
form furnished by the County, in accordance with Sec 102.9 of the St Charles County Standard Specifications for 
Arterial Highway Construction. 

    
  Principal 
 
SEAL  By   
  Signature 

 
    
  Surety 

 
SEAL  By   
  Signature of Attorney in Fact 
 

NOTE:  This bond must be executed by the principal, and by a corporate surety authorized to 
conduct surety business in the state of Missouri. 
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Subcontractor Disclosure Form: The bidder shall submit with this bid any subcontracts that 
meet the requirements of Sec 102. 
 
List below the name of each subcontractor that will be furnishing labor or labor and 
materials, the category of work that the subcontractor will be performing (e.g. asphalt, 
concrete, earthwork, bridges…) and the dollar value of the subcontract. Enter “NONE” if there 
are no subcontractors that need to be disclosed. 
 
If the information is not available at the time of bid the bidder shall submit the “Subcontractor 
Disclosure Form” pages with the Contracting Authority on or before 4:00 
p.m. of the third business day after the bid opening date, directly to St. Charles County, 201 
N. Second Street, St. Charles, Missouri 63301. Telefax transmittal to the Contracting Authority 
will be permitted at fax no. 636-949-7307. The complete signed original documents do not 
need to be mailed to the Contracting Authority, but the bidder shall have it available if 
requested by the Contracting Authority. 
 
(ATTACH ADDITIONAL SHEETS IF NEEDED.) 
 

SUBCONTRACTOR 
NAME 

DOLLAR VALUE OF 
SUBCONTRACT 

CATEGORY OF WORK 

   

   

   

   

   

 
 
  
Company Date By (Signature) Title 
 
  
By (Please Print name of person signing) 
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DBE SUBMITTAL FORMS 
 
1. DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days 

after bid opening. 
 

a. DBE Contract Goal:  By submitting this bid, the bidder certifies that the bidder 
is familiar with the DBE Program Requirements in this contract. The contract DBE 
goal for the amount of work to be awarded is « 8 »% of the total federal project 
price. The bidder shall also complete the DBE Submittal Form in accordance with 
the program requirements. 

 
b. DBE Participation: The bidder certifies that it will utilize DBE's as follows: 

 
  % OF TOTAL FEDERAL CONTRACT 

 
NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder 
certifies that it agrees to, and will comply with the contract goal. If a percentage below 
the contract goal is specified, then the bidder must submit complete documentation of 
good faith efforts to meet the DBE contract goal, immediately below. 

 
c. Certification of Good Faith Efforts to Obtain DBE Participation:  By submitting its 

signed bid, the bidder certifies under penalty of perjury and other provisions of 
law, that the bidder took each of the following steps to try to obtain sufficient 
DBE participation to achieve the Commission's proposed DBE Contract Goal: 
(Attach additional sheets if necessary). 

 
  

  

  

  

  

  

  

  

  

  

  

  

  

  



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 32 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

DBE SUBMITTAL FORMS 
 
Identification of Participating DBEs: The information shown on this page must be completed. If this page is 
submitted but not signed, it will not be cause for rejection. The apparent low and second low bidder must file 
this form with the St Charles County Transportation Department by 4:00 p.m. on the third working day after 
the bid opening. Fax or email transmittal is permitted. The fax number is 636-949-7307 and the email address 
for submittal is jbecher@sccmo.org. The original copy must be mailed by overnight mail to the Local Public 
Agency the day of the FAX or email transmittal. Contact External Civil Rights at (573) 751-7801 for questions or 
assistance in completion. (Note: Submittal of this form is not required if the Contract DBE Goal is 0%) 
 
The undersigned submits the following list of DBEs to be used in accomplishing the work of this contract. The 
work, supplies or services, applicable value and percent of total federal contract each DBE is to perform or 
furnish is as follows: 
 

(A) 
DBE Name & Address 

(B) 
Bid Item numbers 
(Or Line numbers) 

(C) 
$ Value of DBE of Work ** 
(Unit Price x Quantity of 
each item in B, or Lump 

Sum) 

(D) 
% Of $ Value 
Applicable to 
DBE   Goal ** 
(100%, 60%) 

(E) 
$ Amount Applicable to 
DBE Goal for each item 

 
(C x D) 

(F) 
% Of Total Contract Amount 

for each item 
 

(E/Total Contract Amount) 

1.      

Total Total Total 

2.      

Total Total Total 

3.      

Total Total Total 
4.      

Total Total Total 

 
Total DBE Participation 

     

 
** Cannot exceed contract amount for given item of work. 
  

mailto:jbecher@sccmo.org
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DBE Submittal 
 

(A) 
DBE Name & Address 

(B) 
Bid Item numbers 

(Or Line numbers) 

(C) 
$ Value of DBE of Work ** 

(Unit Price x Quantity of each 
item in B, or Lump Sum) 

(D) 
% Of $ Value 
Applicable to 
DBE   Goal ** 
(100%, 60%) 

(E) 
$ Amount Applicable to 
DBE Goal for each item 

 
(C x D) 

(F) 
% Of Total Contract Amount 

for each item 
 

(E/Total Contract Amount) 

Trucking Services 
 
 
 
 
Only used if the DBE 
owns the trucks or is 
leasing from a DBE firm 

  

100% 

  

Trucking Services 
 
 
 
 
 
 
Trucks are leased from 
non- DBE source 

   

Only Include Fees 
for Trucking Services 

 

Brokered Services    

Only Include Fees 
for Brokered Services 

 

Totals (Page 1)      

Totals (Page 2)      

Totals (additional pages 
if needed) 

     

Total DBE Participation      

 
** Cannot exceed contract amount for given item of work. 
 
 
 
Company:  Date:   
 
 
By:  Title:   
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS 
FOR LOCAL PROGRAMS 

 
1. Disadvantaged Business Enterprise (DBE) Program Requirements. The 

subsequent Sections will apply only to contracts involving U.S. Department of 
Transportation (USDOT) federal-aid or federal financial participation. Federal-aid or 
federal financial participation includes, but is not limited to, any funds directly or indirectly 
received by MoDOT, or authorized for distribution to or through MoDOT, by the USDOT 
or any operating administration within the USDOT. These provisions will not apply to 
Commission contracts funded exclusively with state funds, or state and local funds. 
Any contractor, subcontractor, supplier, DBE firm, and contract surety involved in the 
performance of a federal-aid contract shall be aware of and fully understand the terms 
and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR Part 
26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10, 
Chapter 8 (as amended), the Commission’s DBE Program rules. 

 
2. DBE Program Distinguished From Other Affirmative Action Programs. The 

USDOT DBE Program established by the U.S. Congress is not the same as, and does 
not involve or utilize, any of the elements or authority of other state or local affirmative 
action programs, nor does the program rely upon state legislation or gubernatorial 
executive orders for implementation or authorization, other than the general authority 
given the Commission in Section 226.150, RSMo. The USDOT DBE Program is 
implemented by the Commission and MoDOT, through and in conjunction with the 
FHWA, FTA and FAA, as a “recipient” defined in Title 49 CFR 26.5. 

 
3. Policy Regarding DBE Firms. It is the policy of the U. S. Department of 

Transportation and MoDOT that businesses owned by socially and economically 
disadvantaged individuals have an opportunity to participate in the performance of 
contracts financed in whole or in part with federal funds. Consequently, the 
requirements of 49 CFR Part 26 (as amended) and the Commission's implementing 
state regulations in Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business 
Enterprise Program", will apply to any contract with federal funds. 

 
4. Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier 

working on a contract financed in whole or in part with federal funds shall take all 
necessary and reasonable steps to ensure that DBEs have an opportunity to compete 
for and participate in performance on project contracts and subcontracts. 

 
5. Required Contract Provision. The federal-aid contract will include the following 

provision, as mandated by USDOT at Title 49 CFR 26.13(b): 
 

a. The contractor, subrecipient or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of the contract. 
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration of USDOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach of the contract, 
which may result in the termination of the contract or such other remedy, as the 
recipient deems appropriate. In this provision, “contractor” will be defined as 
the contractor on the contract; “subrecipient” will be defined as any 
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subcontractor performing the work. For the purposes of any federal-aid contract 
awarded by the Commission, “the recipient” will be defined as either the 
Commission, or MoDOT, or both. The contractor shall include this same contract 
provision in every supply contract or subcontract the contractor makes or 
executes with a subrecipient. 

 
6. Bank Services. The contractor, and each subrecipient on a federal-aid contract, is 

encouraged to use the services of banks owned and controlled by socially and 
economically disadvantaged individuals. Such banking services, and the fees 
charged for services, typically will not be eligible for DBE Program contract goal credit. 
Any questions on this subject should be directed to the MoDOT External Civil Rights 
Administrator. See Sec 7. 

 
7. DBE Program Information. DBE Program information may be obtained from the 

MoDOT External Civil Rights Administrator, P.O. Box 270, Jefferson City, Missouri 
65102-0270.  Phone (573) 526-2978, Fax (573) 526-0558, E-Mail: 
dbe@modot.mo.gov. It will be the duty of each contractor, for the contractor and for 
the contractor’s subrecipients and surety, to take the steps necessary to determine 
the legal obligations and limitations under the DBE Program, as an element of 
responsibility. It will be the duty of each certified DBE firm to know, understand and 
comply with the DBE firm’s legal obligations and limitations under the DBE Program, as 
a requirement of program participation. A surety providing a bid or contract bond will be 
bound by those bonds to the duties of the surety’s principal. 

 
8. DBE Certification, and the Missouri Unified Certification Program. The Missouri 

Department of Transportation and other certifying agencies within Missouri have 
partnered to form the Missouri Regional Certification Committee (MRCC) and 
developed a Unified Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR 
10-8.061. Only DBE firms certified by the MRCC are eligible to perform work on a 
federal-aid contract for DBE contract goal credit. It is the contractor’s responsibility 
to ensure firms identified for participation are approved certified DBE firms. 

 
 The MRCC DBE Directory can be found at the following link: 

http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/D 
BE_program.htm 

 
9. DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder 

makes a written, express disclaimer of one or more certifications or assurances in the 
bid, the bid will be considered non-responsive. By submitting a bid on any call involving 
USDOT federal financial participation, and by entering into any contract on the basis of 
that bid, the contractor makes each of the following DBE Program-related certifications 
and assurances to USDOT, to the Commission, and to MoDOT: 

 
a. The bidder certifies that management and bidding officers have reviewed and 

understand the bidding and project construction and administration obligations 
of the USDOT DBE Program regulations at Title 49 CFR Part 26 (as amended), 
the USDOT DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as 
amended), and the Commission’s DBE Program rules. The bidder further 
certifies that the contractors management personnel on the project understand 

mailto:dbe@modot.mo.gov
http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/D
http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/D
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and are familiar with the requirements of these federal and state DBE 
Program regulations; and if the bidder was not familiar with or did not 
understand the requirements of these regulations, they have contacted the 
External Civil Rights Unit of MoDOT and have been informed as to their duties 
and obligations under the DBE Program regulations by MoDOT staff and/or by 
USDOT DBE Program staff. 

 
b. The bidder certifies that the bidder has complied with the federal and state DBE 

Program requirements in submitting the bid, and will comply fully with these 
requirements in performing any federal-aid contract awarded on the basis of that 
bid. 

 
c. The bidder agrees to ensure that certified DBE firms have a full and fair 

opportunity to participate in the performance of the contract financed in whole 
or in part with federal funds. The bidder certifies that all necessary and 
reasonable steps were taken to ensure that DBE firms have an opportunity to 
compete for, and perform work on the contract. The bidder further certifies that 
the bidder not discriminate on the basis of race, color, age, national origin or sex 
in the performance of the contract, or in the award of any subcontract. 

 
d. The bidder certifies, under penalty of perjury and other applicable penal laws 

that if awarded the federal-aid contract, the contractor will make a good faith effort 
to utilize certified DBE firms to perform DBE work at or above the amount or 
percentage of the dollar value specified in the bidding documents. The bidder 
further certifies the bidder’s understanding that the bidder may not unilaterally 
terminate, substitute for, or replace any DBE firm that was designated in the 
executed contract, in whole or in any part, with another DBE, any non-DBE firm 
or with the contractor's own forces or those of an affiliate of the contractor, without 
the prior written consent of MoDOT as set out below. 

 
e. The bidder certifies, under penalty of perjury and other applicable penal laws 

that a good faith effort was made to obtain DBE participation in the contract, at 
or above the DBE participation contract goal. The bidder further certifies, under 
penalty of perjury and other applicable penal laws, that if the bidder is not able to 
meet the Commission’s DBE contract goal, and if the bidder is not able to meet 
that DBE contract goal by the time the proposed DBE participation information 
must be submitted, within three business days after bid opening, the bidder 
has submitted with and as a part of the bid, a true, accurate, complete and 
detailed written explanation of good faith efforts to meet the DBE Contract Goal. 

 
f. The bidder understands and agrees that if awarded the contract the contractor 

is legally responsible to ensure that the contractor and each DBE subcontractor 
and supplier, comply fully with all regulatory and contractual requirements of the 
USDOT DBE Program, and that each DBE firm participating in the contract fully 
perform the designated tasks, with the DBE’s own forces and equipment, under 
the DBE’s own direct supervision and management. The bidder certifies, under 
penalty of perjury and other applicable penal laws, that if it awarded the contract 
and if MoDOT or the Commission determine that the contractor, a DBE or any 
other firm retained by the contractor has failed to comply with the DBE Program 
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requirements or federal or state DBE Program regulations, the Commission, 
through MoDOT, shall have the sole authority and discretion to determine the 
extent of the monetary value to which the DBE contract goals have not been met, 
and to assess against and withhold monetary damages from the contractor in the 
full amount of that breach. The Commission, through MoDOT, may impose any 
other remedies available at law or provided in the contract in the event of a 
contract breach. The bidder further understands and agrees that this clause 
authorizes the Commission, through MoDOT, to determine and fix the extent of 
the damages caused by a breach of any contractual or regulatory DBE Program 
requirement and that the damage assessment will be enforced in addition to, and 
not in lieu of, any other general liquidated damages clause in the contract. By 
submitting a bid for a federal-aid contract, and by entering into a contract, the 
bidder irrevocably agrees to such an assessment of liquidated damages for DBE 
Program purposes, and authorizes the Commission and MoDOT to make such 
an assessment of liquidated damages against the contractor, and to collect that 
assessment from any sums due the contractor under the contract, or any other 
contract, or by other legal process. The bidder makes this certification, 
agreement and authorization on behalf of itself, its subcontractors and suppliers, 
and the bid bond and contract bond sureties, for each federal-aid contract. 

 
g. The surety upon any bid or contract bond acknowledges the surety is held and 

firmly bound to the Local Agency for each and every duty of the surety’s principal 
provided in any bid or contract regarding the DBE program. 

 
10. Designation of DBE firms to perform on contract The bidder states and certifies, 

under penalty of perjury or other applicable penal laws, that the DBE participation 
information submitted in the bid or within the stated time thereafter is true, correct and 
complete and that the information provided includes the names of all DBE firms that 
will participate in the contract, the specific line item (s) that each DBE firm will perform, 
and the creditable dollar amounts of the participation of each DBE. The specific line 
item must reference the MoDOT line number and item number contained in the 
proposal. The bidder further states and certifies that the bidder has committed to use 
each DBE firm listed for the work shown to meet the DBE contract goal and that each 
DBE firm listed has clearly confirmed that the DBE firm will participate in and perform the 
work, with the DBE’s own forces. Award of the contract will be conditioned upon 
meeting these and other listed requirements of 49 CFR 26.53. 

 
a. The bidder certifies the bidder’s understanding that as the contractor on a 

contract funded in whole or in part by USDOT federal funds, the bidder may not 
unilaterally terminate, substitute for, or replace any DBE firm that was 
designated in the executed contract, in whole or in any part, with another DBE, 
any non-DBE firm or with the contractor's own forces or those of an affiliate, 
without the prior written consent of MoDOT. The bidder understands it must 
receive approval in writing from MoDOT for the termination of a DBE firm, or 
the substitution or replacement of a DBE before any substitute or replacement 
firm may begin work on the project in lieu of the DBE firm participation information 
listed in the executed contract, 
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1. The bidder further certifies understanding, that if a DBE firm listed in the 
bid or approved in the executed contract documents ceases to be certified 
at any time during the performance of the contract work, and a contract or 
subcontract with that firm has not yet been executed by the prime and 
subcontractor, the contractor cannot count any work performed by that 
firm after the date of the firm’s loss of eligibility toward meeting the DBE 
contract goal. However, if the contractor has executed a subcontract with 
the firm before the DBE lost eligibility and ceased to be a certified DBE, 
the contractor may continue to receive credit toward the DBE contract goal 
for that firm's work. 

 
2. The bidder further certifies understanding, that if a DBE subcontractor 

is terminated, or fails, refuses or is unable to complete the work on the 
contract for any reason, the contractor must promptly request authority to 
substitute or replace that firm. The request shall include written 
documentation that the DBE firm is unwilling or unable to perform the 
specified contract work. The contractor shall make good faith efforts to 
find another DBE subcontractor to substitute or replace the dollar amount 
of the work that was to have been performed by the DBE firm. The good 
faith efforts shall be directed at finding another DBE to perform the same, 
or more, dollar amount of work that the DBE firm that was terminated was 
to have performed under the executed contract. The substitute or 
replacement DBE firm may be retained to perform the same or different 
contract work from that which the terminated firm was to have performed. 
The contractor shall obtain approval from MoDOT in writing before the 
replacement or termination of one firm with another before the work will 
count toward the project DBE goal. 

 
3. The bidder further certifies that it is the bidder’s understanding that the 

dollar value of any work completed by a DBE firm prior to approval 
of the DBE’s substitution or replacement, in writing, by MoDOT will not 
be credited toward meeting the DBE contract goal. The contractor will 
remain subject to appropriate administrative remedies, including but not 
limited to, liquidated damages for the full dollar amount that the DBE 
contract goal is not met. Liquidated damages will also be assessed 
against the contractor if the original, substitute or replacement DBE firms 
perform the required contract work but are not paid in full for some or 
all of that work by the contractor, including back charges. No credit 
toward the DBE goal will be given for any amount withheld from payment 
to the DBE or “back charged” against monies owed to the DBE, 
regardless of the purpose or asserted debt. 

 
11. Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort 

to seek DBEs in a reasonable geographic area to where the solicitation for subcontracts 
and material is made. If the bidder cannot meet the goals using DBEs from that 
geographic area, the bidder shall, as a part of the effort to meet the goal, expand the 
search to a wider geographic area. 
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11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for 
DBE program compliance purposes. 

 
11.2 Contract Goal, Good Faith Efforts Specified. The bidder may submit the 

completed “DBE Identification Submittal” information in the bid documents at the same 
time as, and within the sealed bid, at the time the bid is submitted. However, if that 
information is not completed and submitted with the initial sealed bid, then as a matter 
of responsiveness and responsibility, the apparent low and second low bidder shall file 
the completed “DBE Identification Submittal” pages to the Local Agency on or before 
4:00 p.m. of the third business day after the bid opening date. The Local Agency may 
permit telefax transmittal. The complete and signed original documents shall be mailed 
to the Local Agency no later than the day of the telefax transmission. No extension of 
time will be allowed for any reason. The means of transmittal and the risk of timely 
receipt of the information shall be the bidder’s. 

 
 The bidder is responsible to ensure that all submittals are checked for accuracy. Any 

and all omissions, deletions, and/or errors that may affect the end result of the bid 
package are the sole liabilities of the bidders. The bid may be found non- responsive 
if the submittal is not complete and/or accurate. 

 
11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder 

or the second low bidder to file the completed and executed “DBE Identification 
Submittal”, listing actual, committed DBE participation equal to or greater than the 
DBE contract goal percentage specified in the bid by 4:00 p.m. on the third business day 
after the bid opening, will be cause for rejection of that bid, and the bid surety bond or 
bid guarantee of that bidder will be forfeited to and become the property of the Local 
Agency upon demand. 

 
a. Any bidder rejected for failure to submit the completed and executed “DBE 

Identification Submittal” information in the bidding documents, with full 
documentation of sufficient DBE participation to satisfy the DBE contract goal 
cannot submit a bid on the same, or substantially similar, project, when and if the 
project is re-advertised for bids. By submitting a bid on a federal- aid project, the 
bidder accepts and agrees to this provision, and the disposition of the bidders bid 
bond or guarantee, on behalf of the bidder and the bidders bid surety or guarantee. 

 
b. The surety separately acknowledges the surety to be held and firmly bound to the 

Local Agency to immediately upon demand pay the face amount of the bid bond. 
 
11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may 

include, but are not limited to, the following: 
 

a. Attending a pre-bid meeting, if any, scheduled by the department to inform DBEs 
of contracting and subcontracting opportunities; 

 
b. Advertising in general circulation trade association and socially and 

economically disadvantaged business directed media concerning 
subcontracting opportunities. 
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c. Providing written notice to a reasonable number of specific DBEs so that the 
DBE’s interest in the contract is solicited in sufficient time to allow thefirm to 
participate effectively; 

 
d. Following-up on initial written notice or solicitations of interest by contacting DBEs 

to determine with certainty whether the DBEs were interested. 
 
e. Maintaining documentation of responses received in the effort to solicit DBE 

participation. 
 
f. Selecting portions of work to be performed by DBEs to increase the 

likelihood of meeting the DBE goal, including, where appropriate, breaking down 
contracts into economically feasible units to facilitate DBE participation. 

 
g. Providing interested DBEs adequate information about plans, specifications and 

requirements of the contract. 
 
h. Negotiating in good faith with interested DBEs, not rejecting DBEs as 

unqualified without sound business reasons based on a thorough investigation 
of the DBE’s capabilities. 

 
i. Making efforts to assist interested DBEs in obtaining bonding, lines of credit or 

insurance required by the Local Agency or by the bidder. 
 
j. Making effective use of available disadvantaged business organizations, 

minority bidders' groups, local, state and federal disadvantaged business 
assistance offices, MoDOT and other organizations that provide assistance in the 
recruitment and placement of DBEs. 

 
11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith 

Efforts. In the bidding documents, the bidder has the opportunity and responsibility 
to provide certified written documentation as to whether the bidder made a good faith 
effort to meet the DBE contract goal as proposed by MoDOT. Any bidder that has not 
met the Commission’s proposed DBE contract goal at the time of bid opening must 
submit the completed “Certification of Good Faith Efforts to Obtain DBE Participation”. 
The certification should be included in the bidding documents, fully and in detail, at the 
time its sealed bid is submitted, however, if that information is not completed and 
submitted with the initial sealed bid, the bidder must submit the documentation to the 
Local Agency on or before 4:00 p.m. of the third business day after the bid opening date. 
The Local Agency may permit telefax transmittal. The complete and signed original 
documents shall be mailed to the Local Agency no later than the day of the telefax 
transmission. No extension of time will be allowed for any reason. The means of 
transmittal and the risk of timely receipt of the information shall be the bidder’s 
responsibility. The bidder shall attach additional pages to the certification, if necessary, 
in order to fully detail specific good faith efforts made to obtain certified DBE firm 
participation in the proposed contract work. If the apparent low bidder appears to 
have failed to adequately document in the bid that the bidder made a good faith effort 
to achieve sufficient DBE participation in the contract work, that firm will be offered 
the opportunity for administrative reconsideration upon written request, before the 
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Local Agency and MoDOT reject that bid as non-responsive. However, regardless of the 
DBE contract goal participation level proposed by the bidder, or the extent of good faith 
efforts shown, the apparent low and second low bidders shall each timely and 
separately file their completed and executed “DBE Identification Submittal” or face 
potential sanctions and the bid bond or guarantee, as specified in Sec 10 of these 
provisions may become the property of the Local Agency subject to the Local Agency’s 
demand. 

 
12. DBE Participation for Contract Goal Credit. DBE participation on the contract will 

count toward meeting the DBE contract goal as follows: 
 

a. The applicable percentage of the total dollar value of the contract or subcontract 
awarded to the DBE will be counted toward meeting the DBE contract goal, only 
if that firm is certified by MoDOT as a DBE at the time the contract or subcontract 
is executed, and only for the value of the work, goods or services that are actually 
performed, or provided, by the DBE firm itself. 

 
b. When a DBE performs work as a participant in a joint venture, the contractor may 

count toward the DBE goal only that portion of the total dollar value of the contract 
equal to the distinct, clearly defined portion of the contract work that the DBE has 
performed with the DBE’s own forces. The MoDOT External Civil Rights 
Administrator shall be contacted in advance regarding any joint venture involving 
both a DBE firm and a non-DBE firm to review and approve the contractor’s 
organizational structure and proposed operation. When a DBE subcontracts 
part of the work of the contract to another firm, the value of that subcontracted 
work may be counted toward the DBE contract goal only if the DBE's 
subcontractor at a lower tier is a MoDOT certified DBE. Work that a DBE 
subcontracts to a non-DBE firm will not count toward the DBE contract goal. The 
cost of supplies and equipment a DBE subcontractor purchases or leases from 
the prime contractor or the prime’s affiliated firms, or from another non-DBE 
subcontractor, will not count toward the DBE contract goal. 

 
c. The contractor may count expenditures to a DBE subrecipient toward the DBE 

contract goal only if the DBE performs a commercially useful function (CUF) on 
that contract. 

 
d. A contractor may not count the participation of a DBE subcontractor toward the 

contractor's final compliance with the contractor’s DBE contract goal obligations 
until the amount being counted has actually been paid to the DBE. A contractor 
may count 60 percent of the contractor’s expenditures actually paid for material 
and supplies obtained from a DBE certified by MoDOT as a regular dealer, and 
100 percent of such expenditures actually paid for materials and supplies obtained 
from a certified DBE manufacturer. 
 
1. A regular dealer will be defined as a firm that owns, operates, or 

maintains a store, warehouse or other establishment in which the 
material, supplies, articles or equipment required and used under the 
contract are bought, kept in stock, and regularly sold or leased to the public 
in the usual course of business. To be a regular dealer, the DBE firm 
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shall be an established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or lease of 
the products in question. Packagers, brokers, manufacturers' 
representatives, or other persons who arrange or expedite transactions 
will not be considered regular dealers. 

 
2. A DBE firm may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone or asphalt, without owning, 
operating or maintaining a place of business where it keeps such items 
in stock, if the DBE both owns and operates distribution equipment for the 
products it sells and provides for the contract work. Any supplementation 
of a regular dealer's own distribution equipment shall be by a long-term 
lease agreement, and not on an ad hoc or contract-by-contract basis. 

 
3. If a DBE regular dealer is used for DBE contract goal credit, no 

additional credit will be given for hauling or delivery to the project site goods 
or materials sold by that DBE regular dealer. Those delivery costs shall 
be deemed included in the price charged for the goods or materials by the 
regular dealer, who shall be responsible for their distribution. 

 
4. A manufacturer will be defined as a firm that operates or maintains a factory 

or establishment that produces on the premises, the material, supplies, 
articles or equipment required under the contract and of the general 
character described by the project specifications. A manufacturer will 
include firms that produce finished goods or products from raw or 
unfinished material, or purchase and substantially alter goods and 
materials to make them suitable for construction use before reselling 
them. 

 
e. A contractor may count toward the DBE contract goal the following expenditures 

to certified DBE firms that are not "regular dealers" or "manufacturers" for DBE 
program purposes: 

 
1. The contractor may count toward the DBE contract goal the entire 

amount of fees or commissions charged by a certified DBE firm for 
providing a bona fide service, such as professional, technical, consultant 
or managerial services, or for providing bonds or insurance specifically 
required for the performance of the federal-aid contract, if the fee is 
reasonable and not excessive, compared with fees customarily charged 
for similar services. 

2. The contractor may count toward the DBE contract goal the entire 
amount of that portion of the construction contract that is performed by 
the DBE's own forces and equipment, under the DBE's supervision. 
This includes the cost of supplies and material ordered and paid for by 
the DBE for contract work, including supplies purchased or equipment 
leased by the DBE except supplies and equipment a DBE subcontractor 
purchases or leases from the prime contractor or its affiliates. 
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f. A contractor may count toward the DBE contract goal 100 percent of the fees 
paid to a certified DBE trucker or hauler for delivery of material and supplies 
required on a job site, but not for the cost of those materials or supplies 
themselves, or for the removal or relocation of excess material from or at the 
job site, when the DBE certified trucking company is not also the manufacturer 
of or a regular dealer in those material and supplies, provided that the trucking 
or hauling fee is determined by MoDOT to be reasonable as compared with 
fees customarily charged by non-DBE firms for similar services. The certified DBE 
trucking firm shall also perform a CUF on the project and not operate merely as 
a pass through for the purposes of gaining credit toward the contract DBE goal. 
Prior to submitting a bid, the contractor shall determine, or contact the MoDOT 
External Civil Rights Administrator for assistance in determining, whether a DBE 
trucking firm will meet the criteria for performing a CUF on the project. 

 
g. The contractor will receive DBE contract goal credit for the fees or commissions 

charged by and paid to a DBE broker who arranges or expedites sales, 
leases or other project work or service arrangements, provided that those fees 
are determined by MoDOT to be reasonable and not excessive, as compared 
with fees customarily charged by non-DBE firms for similar services. A broker 
will be defined as a person or firm that does not own or operate the delivery 
equipment necessary to transport materials, supplies or equipment to or from a 
job site; a broker typically will not purchase or pay for the material, supplies or 
equipment, and if the broker does purchase or pay for those items, those costs 
will be reimbursed in full. In most instances, the broker is merely the entity 
making arrangements for delivery of material, supplies, equipment, or 
arranging project services. To receive DBE contract goal credit, MoDOT must 
determine that the DBE broker has performed a CUF in providing the contract 
work or service. 

 
13. Performing a Commercially Useful Function (CUF). No credit toward the DBE 

contract goal will be allowed for contract payments or expenditures to a DBE firm, if that 
DBE firm does not perform a CUF on that contract. A DBE performs a CUF when the 
DBE is solely responsible for execution of a distinct element of the contract work, 
and the DBE actually performs, manages and supervises the work involved with the 
firm’s own forces. To perform a CUF, the DBE alone shall be responsible, and alone 
must bear the risk, for the material and supplies used on the contract, selecting a 
supplier or dealer from those available, negotiating price, determining quality and 
quantity, ordering the material and supplies, installing those materials with the DBE’s 
own forces and equipment and paying for those materials and supplies. The amount 
the DBE firm is to be paid under the contract shall be commensurate with the work the 
DBE actually performs and the DBE credit claimed for the DBE’s performance. 

 
13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the 

contractor's responsibility to ensure that all DBE firms perform a CUF. Further, the 
contractor is responsible to, and shall ensure that each DBE firm fully performs the DBE’s 
designated tasks, with the DBE’s own forces and equipment, under the DBE’s own 
direct supervision and management. MoDOT is under no obligation to warn the 
contractor that a DBE's participation may not count toward the goal, other than through 
official notification with an opportunity for administrative reconsideration at the 
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conclusion of the contract work. 
 
13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE 

does not perform a commercially useful function if the DBE’s role is limited to that of an 
extra participant in a transaction, contract, or project through which funds are passed in 
order to obtain the appearance of DBE participation. 

 
13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does 

not perform and exercise responsibility for at least 30 percent of the total cost of the DBE’s 
contract with the DBE’s own work force, or the DBE subcontracts a greater portion of 
the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, MoDOT will presume that the DBE is not performing a 
commercially useful function. 

 
13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The 

following factors will be used to determine whether a DBE trucking company is 
performing a commercially useful function (CUF): 
 
a. To perform a CUF, the DBE trucking firm shall be completely responsible for 

the management and supervision of the entire trucking operation that the DBE 
is being paid for on the contract work. There shall not be contrived arrangement, 
including but not limited to, any arrangement that would not customarily exist 
under regular construction project subcontracting practices for the purpose of 
meeting the DBE contract goal. 

 
b. The DBE must own and operate at least one fully licensed, insured and 

operational truck used in performance of the contract work. This does not include 
a supervisor’s pickup truck or a similar vehicle that is not suitable for hauling 
the necessary materials or supplies. 

 
c. The DBE receives 100 percent contract goal credit for the total reasonable 

amount the DBE is paid for the transportation services provided on the 
contract using trucks the DBE owns, insures and operates, using drivers that 
the DBE employs. 

 
d. The DBE may lease trucks from another DBE firm, including an owner- 

operator who is certified as a DBE. The DBE firm that leases trucks from another 
DBE will receive credit for the total fair market value actually paid for of the 
transportation services the lessee DBE firm provides on the contract. 

 
e. The DBE may also lease trucks from a non-DBE firm, including an owner- 

operator. However, the DBE who leases trucks from a non-DBE is entitled to 
DBE contract goal credit only for the brokerage fee or commission the DBE 
receives as a result of the lease arrangement. The DBE will not receive credit for 
the total value of the transportation services provided by the non- DBE lessee. 
Furthermore, no DBE contract goal credit will be allowed, even for brokerage fees 
or commissions, where the DBE leases the trucks from the contractor on the 
project or a firm owned, controlled by, or affiliated by ownership or control to, the 
contractor. 
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f. For purposes of this section, the lease shall indicate that the DBE firm leasing 
the truck has exclusive use of and control over the truck. This will not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the DBE, provided the lease gives the DBE absolute priority for 
and control over the use of the leased truck. Leased trucks shall display the 
name and identification number of the DBE firm that has leased the truck at all 
times during the life of that lease. 

 
13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and 

the Commission will have the final authority to determine whether a DBE firm has 
performed a CUF on a federal-aid contract. To determine whether a DBE is performing 
or has performed a CUF, MoDOT will evaluate the amount of work subcontracted by 
that DBE firm or performed by other firms, and the other firm’s forces and equipment. 
Any DBE work performed by the contractor or by employees or equipment of the 
contractor will be subject to disallowance under the DBE Program, unless the 
independent validity and need is demonstrated. 

 
14. Verification of DBE Participation, Liquidated Damages. 
 
14.1 Prior to final payment by the Local Agency, the contractor shall file with the Local Agency 

a detailed list showing each DBE used on the contract work, and the work performed by 
each DBE. The list shall show the actual dollar amount paid to each DBE for the 
creditable work on the contract, less any rebates, kickbacks, deductions, withholdings 
or other repayments made. The list shall be certified under penalty of perjury, or 
other law, to be accurate and complete. MoDOT and the Commission will use this 
certification and other information available to determine if the contractor and the 
contractor’s DBEs satisfied the DBE contract goal percentage specified in the contract 
and the extent to which the DBEs were fully paid for that work. The contractor shall 
acknowledge, by the act of filing the detailed list, that the information is supplied to 
obtain payment regarding a federal participation contract. 

 
14.2 Failure on the part of the contractor to achieve the DBE participation to which the 

contractor committed in the contract may result in liquidated damages being 
imposed on the contractor by the Commission for breach of contract and for non- 
compliance. If the contract was awarded with less than the original DBE contract goal 
proposed by the Commission, the revised lower amount shall become the final DBE 
contract goal, and that goal will be used to determine any liquidated damages to be 
assessed. Additionally, the Commission or MoDOT may impose any other 
administrative sanctions or remedies available at law or provided by the contract in the 
event of breach by the contractor by failing to satisfy the contractor’s DBE contract goal 
commitment. However, no liquidated damages will be assessed, and no other 
administrative sanctions or remedies will be imposed when, for reasons beyond the 
control of the contractor and despite the good faith efforts made by the contractor, the 
final DBE contract goal participation percentage was not achieved. The contractor will be 
offered the opportunity for administrative reconsideration of any assessment of 
liquidated damages, upon written request. The administrative reconsideration officer 
may consider all facts presented, including the legitimacy or business reason for back 
charges assessed against a DBE firm, in determining the final amount of liquidated 
damages. 
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15. Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the 
contractor shall comply with the prompt payment requirements of that regulation, 
Section 34.057, RSMo., the provisions of the Commission’s rule 7 CSR 10-8.111 and 
the contract. By bidding on a federal-aid contract, and by accepting and executing 
that contract, the contractor agrees to assume these contractual obligations, and to bind 
the contractor’s subrecipients contractually to those prompt payment requirements at the 
contractor’s expense. 

 
16. Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 

26 and the Commission’s DBE Program rules in Title 7 CSR Division 10, Chapter 8, 
the contractor, for both the contractor and for the contractor’s subcontractors and 
suppliers, whether DBE firms or not, shall commit to comply fully with the auditing, 
record keeping, confidentiality, cooperation and anti- intimidation or retaliation 
provisions contained in those federal and state DBE Program regulations. By bidding 
on a federal-aid contract, and by accepting and executing that contract, the contractor 
agrees to assume these contractual obligations, and to bind the contractor’s 
subrecipients contractually, at the contractor’s expense. 
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CONTRACT AGREEMENT 
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Gateway Green Light Phase 5: 
Fiber Expansion & ITS Device Installations 

CMAQ 5414 (633) 
 

COUNTY-CONTRACTORS AGREEMENT 
 
This agreement, made by and between  , 
hereinafter called the CONTRACTOR, and the COUNTY of St. Charles, St. Charles, Missouri, 
hereinafter called the COUNTY. 
 
Now therefore, CONTRACTOR and COUNTY, in consideration of mutual covenants herein 
set forth, agree as follows: 
 
1. CONTRACT PRICE 
 
COUNTY shall pay CONTRACTOR in current funds, for completion of the work designated 
in Article 2 in accordance with the Contract Documents, an amount equal to the sum of the 
established unit prices for each separately identified item of Unit Price Work multiplied by 
the quantity of that item as indicated in the CONTRACTOR'S Bid, for the total amount of: 
 
  
(in words) 
 
($  ) 
(in figures) 
 
2. SCOPE OF THE WORK 
 
The installation of the proposed fiber optic cables and conduit, network communication devices, 
and Intelligent Transportation System (ITS) devices for the Gateway Green Light Phase 5 
Project. 
 
3. TIME OF COMPLETION 
 
The CONTRACTOR shall commence clearing and grubbing operations upon receiving the 
written Notice to Proceed from the COUNTY. Project completion shall be defined as 100% 
completion of all items of the project including correction of deficiencies. The project shall be 
fully complete under this contract within 
 
180 Calendar Days 
 
from the date of the written “Notice to Proceed”. The rate of progress and the time of completion 
are essential conditions of this Contract. Liquidated damages will be charged as specified 
herein. 
 
Should the CONTRACTOR, or in case of default, the surety fail to complete the work within 
the calendar days specified, a deduction of the amount will be made for each and every 
calendar day that the contract remains uncompleted in accordance with the requirements of 
Standard Specifications Section 108.8. 
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In addition to the Liquidated Damages that shall be charged for failure to achieve project 
completion as specified, a Disincentive Clause has also been established. The Clause is further 
defined under Article 13 Liquidated Damages and in Section 2.3 “Contract Time for Completion 
of Work” of the Job Special Provisions. Failure to reach the date established in accordance 
with the Clause will result in disincentives being charged as specified herein. 
 
4. PAY QUANTITIES AND UNIT PRICES 
 
The COUNTY shall pay the CONTRACTOR for all work done on the basis of final computations 
for all work acceptably completed according to this Contract, at the unit price shown on the 
BID FORM for the quantity actually installed. 
 
5. PROGRESS PAYMENT PROCEDURES 
 
CONTRACTOR shall submit Applications for Payment monthly according to “General 
Requirements” section entitled “Progress Payments”. Applications for Payment will be processed 
by the COUNTY. OWNER shall make progress payments on account of the Contract Price on the 
basis of CONTRACTOR’S Applications for Payment as approved by the ENGINEER. All progress 
payments will be on the basis of the progress of the work measured by the schedule of values, 
and in the case of Unit Price work based on the number of units completed. No progress payments 
will be made if the CONTRACTOR does not have a current progress schedule accepted by the 
COUNTY. 
 
6. FINAL PAYMENT AND ACCEPTANCE 
 
When all work provided for under this contract has been completed in conformance with the 
specifications and requirements of this contract, and accepted without regard to the 
provisions of guarantee as provided under the terms of this contract, a final cost estimate shall 
be prepared by the CONTRACTOR and approved by the COUNTY ENGINEER and filed with 
the COUNTY and with the CONTRACTOR within fifteen (15) days after the date of acceptance 
of the work as a statement of the amount due the CONTRACTOR. This estimate shall be based 
on appropriate unit quantities of material placed, including any charges for extra work ordered 
and properly chargeable under this contract, and deducting any sum properly deductible 
under this contract. 
 
7. THE CONTRACT DOCUMENTS 
 
Up to four (4) full sets of drawings and two (2) full sets of specifications will be provided to 
the successful CONTRACTOR by St. Charles County at no cost to the CONTRACTOR. 
Additional sets may be purchased by the CONTRACTOR at the printing cost plus ten percent 
(10%) for handling. 
 
The Contract Documents which comprise the entire agreement between OWNER and 
CONTRACTOR concerning the work consist of the following: 
 
a. This County-Contractors Agreement. 
b. Exhibits to this County-Contractors Agreement. 
c. Performance and Payment Bonds. 
d. Notice of Award. 
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e. Notice to Proceed. 
f. Specification Sections defined in the Table of Contents 
g. Drawings with each sheet bearing the following general title: 

Gateway Green Light Phase 5: Fiber Expansion & ITS Device Installations 
 
Sheet titles are listed on the cover sheet. 
 
h. Addenda  through  . 
i. Bid Form. 
j. All Written Amendments and other documents amending, modifying, or supplementing 

the Contract Documents, which may be delivered or issued after the Effective Date of 
the Agreement, and are not attached hereto. 

 
There are no Contract Documents other than those listed in this article. The Contract Documents 
may be amended, modified, or supplemented only in one or more of the following ways: (i) a 
Written Amendment; (ii) a Change Order; or (iii) a Work Change Directive. 
 
The requirements of the Contract Documents may be supplemented and minor variations 
and deviations in the work may be authorized, by a Field Order, or ENGINEER'S written 
interpretation or clarification. 
 
8. RATES OF PAY 
 
The CONTRACTOR hereby agrees that the prevailing rates of pay shall be paid to skilled 
and unskilled labor employed under the terms of this contract. The CONTRACTOR shall 
forfeit to the COUNTY ten (10) dollars for each workman employed, for each calendar day, 
or portion thereof, such workman is paid less than the said stipulation rates for any work done 
under said contract, by him or by any Subcontractor under him. 
 
9. PERFORMANCE OF THE WORK 
 
The CONTRACTOR, acting as an independent CONTRACTOR, shall furnish all supervision, 
labor, equipment, tools, materials, and supplies necessary to perform and shall perform all 
work in accordance with the Contract Documents and any applicable County ordinances, 
and state and federal laws. CONTRACTOR represents and warrants that he has special skills 
which qualify him to perform the work in accordance with the Contract and that he is free to 
perform all such work and is not a party to any other agreement, written or oral, the performance 
of which would prevent or interfere with the performance, in whole or in part, of the work. The 
prime CONTRACTOR must perform, with its own organization, contract work amounting to not 
less than 40% of the total original contract. 
 
10. SUPERVISION 
 
The CONTRACTOR shall supervise and direct the work, using the CONTRACTOR'S best 
skill and attention. The CONTRACTOR shall be solely responsible for and have control over 
construction means, methods, techniques, sequences and procedures and for coordinating all 
portions of the work under the Contract, unless Contract Documents give other specific 
instructions concerning those matters. 
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11. SAFETY 
 
The COUNTY and the CONSULTING ENGINEER may have personnel on the project site 
from time to time. All information and/or instructions shall be requested in writing by the 
CONTRACTOR and responded to in writing. No opinion or instructions will be given to the 
CONTRACTOR on safety. 
 
The CONTRACTOR shall be solely responsible for the safety on and around the project site 
including shoring, ladders, drop cords, scaffolding, barricades, construction means, methods, 
techniques, sequences and procedures. 
 
12. INDEMNITY 
 
To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold harmless the 
COUNTY, CONSULTING ENGINEER, their consultants, and agents and employees of any of 
them from and against claims, damages, losses and expenses, including but not limited to 
attorneys' fees, arising out of or resulting from performance of the work, provided that such 
claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property other than the work itself, including loss 
of use resulting there from, but only to the extent caused in whole or in part by negligent acts 
or omissions of the CONTRACTOR, a Subcontractor, or anyone directly or indirectly 
employed by them or anyone for whose acts they may be liable, regardless of whether or not 
such claim, damage, loss or expense is caused in part by a party indemnified hereunder. 
Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations 
of indemnity, which would otherwise exist as to a party or person described in this Section. 
 
In claims against any person or entity indemnified under the above paragraph by an employee 
of the CONTRACTOR, a Subcontractor, or anyone directly or indirectly employed by them or 
anyone whose acts they may be liable, the indemnification obligation under this paragraph 
shall not be limited by a limitation on amount or type of damages, compensation or benefits 
payable by or for the CONTRACTOR or a Subcontractor under workers' or workmen's 
compensation acts, disability benefit acts or other employee benefit acts. 
 
The obligations of the CONTRACTOR under this Section shall not extend to the liability of 
the ENGINEER, the ENGINEER'S consultants, and agents and employees of any of them 
arising out of (1) the preparation or approval of maps, drawings, opinions, reports, surveys, 
Change Orders, designs or specifications, or 
(2) the giving of or the failure to give directions, after requested in writing by the 
CONTRACTOR, or instructions by the ENGINEER, the ENGINEER'S consultants, and agents 
and employees of any of them provided such instructions or failure to give is the primary cause 
of the injury or damage. 
 
13. LIQUIDATED DAMAGES 
 
Whenever time is mentioned in this contract, time shall be and is of the essence of this 
contract. The COUNTY would suffer loss should the CONTRACTOR fail to have the work 
embraced in this contract fully completed on or before the time above specified: 
THEREFORE, in order to adjust satisfactorily the damage on account of such failure, and 
the parties hereto realizing that it might be impossible to compute accurately or estimate the 
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amount of such loss or damages which the COUNTY would sustain by reason of failure to 
complete fully said work within the time required by this contract, the CONTRACTOR hereby 
covenants and agrees to pay the COUNTY, as and for liquidated damages for each and every 
calendar day during which work remains incomplete and unfinished. Any sum which may be due 
the COUNTY for such damages shall be deducted and retained by the COUNTY from 
any balance which may be due the CONTRACTOR for progress payments or when said 
work shall have been finished and accepted. But such provisions shall not release the bond 
of the CONTRACTOR from liability according to its terms. In case of failure to complete, the 
COUNTY will be under no obligation to show or prove any actual or specific damage. 
 
Therefore, the CONTRACTOR will be charged with liquidated damages specified in the 
amount of $1,200 per calendar day for each full day that all work for the construction of: 
the proposed conduit and installation of proposed fiber optic cables, network 
communication devices, and ITS devices for the Gateway Green Light Phase 5 Project 
 
is not completed in excess of the limitation as specified elsewhere in this special contract. It 
shall be the responsibility of the ENGINEER to determine the quantity of excess days. 
 
The said liquidated damages specified will be assessed regardless if whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
14. TERMINATION BY COUNTY OR CONTRACTOR 
 

a. If the CONTRACTOR is adjudged to be bankrupt, or if the CONTRACTOR makes 
a general assignment for the benefit of creditors, or if a receiver is appointed on 
account of the CONTRACTOR’s insolvency, or if the CONTRACTOR fails, 
except in cases for which extension of time is provided, to make progress in 
accordance with the Construction Schedule, or if the CONTRACTOR fails to make 
prompt payment to Subcontractors or prompt payment for material or labor, or 
disregards laws, ordinances or the instructions of the COUNTY, or otherwise 
breaches any provision of the Contract, the COUNTY may, without prejudice to 
any other right or remedy, terminate the Contract by giving written notice to the 
CONTRACTOR and his surety. Upon such notification the COUNTY shall be 
entitled to take possession of the work and of all materials and equipment 
thereon and finish the work by whatever method the COUNTY may deem 
expedient, which may include, but is not limited to, the COUNTY itself completing 
the work or the COUNTY hiring others to complete said work. In such case, the 
CONTRACTOR shall not be entitled to receive any further payment until the work 
is finished. If the unpaid balance of the Contract Sum shall exceed the expenses 
of finishing the work, including additional engineering, architectural, managerial 
and administrative expenses, and liquidated damages, such excess shall be 
paid to the CONTRACTOR. If such expenses and damages exceed the unpaid 
balance of the Contract Sum, the CONTRACTOR shall pay the difference to the 
COUNTY promptly upon demand. In the event of termination pursuant to this 
paragraph, the CONTRACTOR, upon the request of the COUNTY, shall 
promptly: 
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1. Assign to the COUNTY in the manner and to the extend directed by the 
COUNTY all right, title and interest of the CONTRACTOR under any 
subcontracts, purchase orders and construction equipment leases to 
which the CONTRACTOR is a party and which relate to the work or to 
construction equipment required therefore, and 

 
2. Make available to the COUNTY to the extent directed by the COUNTY all 

construction equipment owned by the CONTRACTOR and employed in 
connection with the work. 

 
b. Performance of the work hereunder may be terminated by the COUNTY by giving 

three (3) days prior written notice to the CONTRACTOR if the COUNTY, in 
its sole discretion, decides to discontinue or suspend construction. In the event 
of such termination, as opposed to termination pursuant to paragraph (a) of 
this Article 15, the Contract Sum shall be reduced in an equitable manner by 
agreement between the parties. 

 
15. AUDIT CLAUSE 

 
Examination of Records 
 
The CONTRACTOR’s records which shall include, but not be limited to, accounting 
records (hard copy, as well as computer readable data), written policies and 
procedures, Subcontractor files, indirect cost records, overhead allocation records, 
correspondence, instructions, drawings, receipts, vouchers, memoranda, and any other 
data relating to this contract shall be open to inspection and subject to audit and/or 
reproduction by the County Auditor, or a duly authorized representative from the 
COUNTY, at the COUNTY’s expense. The CONTRACTOR shall preserve all such 
records for a period of three years, unless permission to destroy them is granted by the 
COUNTY, or for such longer period as may be required by law, after the final payment. 
Since the CONTRACTOR is not subject to the Missouri Sunshine Law (Chapter 610, 
RSMo), information regarding the CONTRACTOR’s operations obtained during audits 
will be kept confidential. 

 
 

[Remainder of page left blank intentionally.] 
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IN WITNESS WHEREOF THE PARTIES HERETO HAVE CAUSED THIS INSTRUMENT TO 
BE EXECUTED IN FOUR (4) ORIGINAL COUNTERPARTS AS OF THE DAY AND YEAR 
LAST WRITTEN BELOW. 
 
Executed by the County this day of , 20   
 
Executed by the Contractor this day of , 20   
 
 
CONTRACTOR ST. CHARLES COUNTY, MISSOURI 
 
 
By    By   
 
Title   Title   
 
 
ATTEST: ATTEST: 
 
 
By    By   
    County Registrar 
Title    
 
 
 
 
 

CERTIFICATE OF DIRECTOR OF FINANCE 
 
I certify that there is a balance otherwise unencumbered to the credit of the appropriation to 
which this contract is chargeable, and a cash balance otherwise unencumbered in the treasury 
to the credit of the fund from which payment is to be made, each sufficient to meet this 
obligation. 
 
 
 
SIGNED:   
 Bob Schnur, Director of Finance 
 
DATED:   
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PAYMENT / PERFORMANCE BONDS 
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PERFORMANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned   
 
  of   
(Firm*) 
 
*a (corporation) (partnership) duly authorized by law to do business as a construction 
CONTRACTOR.(hereinafter called the “Surety”), a corporation duly authorized to do a Surety 
business under the laws of the State of Missouri, are held firmly bound unto the County of St. 
Charles, (hereinafter called the “COUNTY”), in the penal sum of 
  Dollars ($ ), 
lawful money of the United States, for the payment of which to be made unto said 
COUNTY, we bind ourselves, our heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents as follows: 
 
 
 
The conditions of this obligation are such that, whereas on the   
  day of , 20 , the said Principal 
entered into a written Agreement, which Agreement is hereby made a part hereof, with the 
said COUNTY for the construction of: 
 

The proposed conduit and installation of proposed fiber optic cables, network 
communication devices and ITS devices for the Gateway Green Light Phase 5 Project. 

 
NOW THEREFORE, if the said Principal shall faithfully and properly perform the foregoing 
contract according to all terms thereof, and shall, as soon as the work contemplated by said 
contract is completed, pay to the proper parties all amounts due for all labor and material 
required by this contract in the construction work, and all insurance premiums for both 
compensation and all other kinds of insurance on said work, and for all labor performed in 
such work whether by subcontractor or otherwise, then this obligation shall be void, otherwise 
it shall remain in full force and effect, and may be sued on for the use and benefit by any person 
furnishing material or performing labor, either as an individual or as a subcontractor, for any 
CONTRACTOR in the name of said COUNTY. 
 
Every Surety on this bond shall be deemed held, any contract on the contrary 
notwithstanding, to consent without notice: 
 
a) To the extension of time to the CONTRACTOR in which to perform the contract. 
 
b) To changes in the plans, specifications, amount of work or contract. 
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IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in 
 
  original counterparts as of the day of , 20 . 
 
 
 
 
 
 
 
(SEAL) 
 
Attest: 
 
 
 
   BY:   
 
 
 
 
(SEAL) 
 
Attest: 
 
 
 
   BY:   
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PAYMENT AND MATERIALS BOND 
 
KNOW ALL MEN BY THESE PRESENT, that we,   

 
  , 
(Principal and Address) 

 
as Principal, and ,   

 
  , 
(Surety and Address) 

 
as Surety, are held and firmly bond unto the County of St. Charles, Missouri, hereinafter called 
OBLIGEE, in the amount of $ , for 
the payment of which we jointly and severally bind ourselves, our heirs, executors, administrators, 
successors, trustees, and assigns firmly by these presents. 

 
WHEREAS, the Principal has entered into a contract with OBLIGEE for   

 
The installation of fiber optic cables and conduit, network communication devices, and 

ITS devices for the Gateway Green Light Phase 5 Project. 
 
and 

 
WHEREAS; the OBLIGEE requires that Principal enter into a surety bond satisfying the terms of 
Section 107.170 R.S. Mo. 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the  
Principal shall pay, or cause to be paid in full, the claims of all persons performing labor upon, or 
furnishing materials to be used in, or furnishing appliances, equipment or power contributing to such 
work under said contract, then this obligation shall be void; otherwise to remain in full force and effect. 
The total amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in 
no event shall the undertaking hereby be construed to impose liability on the surety beyond that 
required by the terms of Section 
107.170 R.S. Mo. 

 
 
Signed and sealed this of the day of , 20 . 

 
 
 
BY:     

PRINCIPAL 

 
 
 
 
BY:    

 SURETY 
 
(ACKNOWLEDGMENT FOR PRINCIPAL) 
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)  
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GENERAL REQUIREMENTS 
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GENERAL REQUIREMENTS 
 
1. SUMMARY OF WORK 

 
The work to be performed under this Contract shall consist of: 
the installation of fiber optic cables and conduit, network communication devices, and 
Intelligent Transportation System (ITS) devices for the Gateway Green Light Phase 5 
Project. 

 
2. GENERAL 
 

The Federal Government is participating in the cost of construction of this project. St. 
Charles County reserves the right to add or reduce any quantity of all Contract bid items 
at the Contract unit price for that item. 

 
3. DRAWINGS 
 

Accompanying these specifications are the following drawings, which are to illustrate 
and become a part of these specifications: 

 

Description Sheet Number 

Cover Sheet Cover 

Summary of Quantities G1 

General Notes G1 

Traffic Control Plans G2 – G4 

Typical Details G5 – G8 

CCTV Plans C1 – C10 

Video Detection Upgrades / Count Stations Plans D1 – D8 

Wireless Travel Time Detection Plans W1 – W2 

Fiber Expansion & Cross Connect Plans F1 – F20 

Network Diagrams N1 – N22 

 
MoDOT and St. Charles County Standard Plans are not included in the construction 
plans but are included by reference. St Charles County Standard Plans shall be 
considered first in order of precedence, followed by the MoDOT Standard Plans. A 
listing of the necessary Standard Plans is included in the supplemental Standard 
Drawings section of these specifications. These drawings and specifications are 
intended to be so coordinated that any work included in one and not in the other, shall 
be executed as if included in both. 
 
All work contemplated and described in the specifications shall be carried out in 
accordance with the general and detail drawings made a part thereof and with such 
additional detail drawings and directions as may be given from time to time during the 
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progress of the work. On all drawings, computed dimensions shall take precedence 
over measurements by scale and full-sized details over scale drawings. 

 
The CONTRACTOR shall maintain a record set of drawings at the site and mark 
thereon any changes as the work proceeds. These drawings shall indicate the vertical 
and horizontal location of improvements in plan and profile view. 
 
Upon completion of the work, these “as-built” changes shall be transferred, with 
changes clearly identified, onto blueprint drawings which will be furnished to the 
COUNTY. These “as-built” drawings, certified by a Land Surveyor or ENGINEER 
registered in the State of Missouri shall be delivered to the Project ENGINEER for his 
review and approval prior to final payment. 

 
4. INSURANCE 
 

a. Errors and Omissions (Professional Liability): With limits of not less than $1.0 
million per claim/$2.0 million aggregate covering all services provided by the 
Contract. Coverage to be written on a claims-made basis. 

 
b. Commercial General Liability (CGL): $1,000,000/$3,000,000 including 

Products/Completed Operations. CGL coverage shall cover all liability arising 
from premises, operations, independent contractor and personal injury and 
liability assumed under an insured contract. 

 
c. Automobile Liability: covering liability arising out of the use of any owned, hired, 

leased or non-owned vehicle in an amount of no less than $1,000,000 per 
occurrence. 

 
d. Workers Compensation/Employer’s Liability: Statutory WC limits as required by 

the Statutes of the State of Missouri, (or a qualified self-insurer) and Employers 
Liability in an amount of no less than $1.0 million. 

 
e. Excess Umbrella: liability with a limit of no less than $1,000,000 in excess of the 

above policies. 

1. All insurance to be written through a company duly authorized to do 
business in the State of Missouri with an A.M. Best Rating of A-IX or higher. 

2. The Professional Liability, CGL, Automobile and Umbrella policies shall 
be endorsed to include the County as an additional insured and provide for 
30 days advance written notice of any material change. 

3. A Waiver of Subrogation in favor of the County shall be endorsed on each 
of the policies. 

4. The required insurance provided by the “Firm” shall be primary 
insurance with respect to any other insurance or self-insurance 
programs maintained by the County. 

5. A Certificate of Insurance evidencing the above coverage(s) together with 
a copy of the required endorsements shall be provided to the County 
prior to the commencement of any work. 
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5. PERFORMANCE BOND 
 

A bond will be required for the full amount of the contract price with a surety 
company, conditioned for the faithful performance of this Contract and the guarantee 
of the work. Both Contract and bond shall be executed in quadruplicate and in a form 
acceptable to the COUNTY. The cost of the performance bond shall be incidental to the 
price bid. 

 
6. PAYMENT AND MATERIALS BOND 
 

A bond will be required for the full amount (100 percent Labor and Material) of the 
contract price with a surety company. The bond shall be executed in quadruplicate and 
in a form acceptable to the COUNTY. The cost of the payment and materials bond shall 
be incidental to the price bid. 

 
7. GOVERNING STANDARD SPECIFICATIONS AND DEFINITION CHANGES 
 

The general requirements, provisions and technical specifications governing the 
completion of the work contemplated shall be the Missouri Standard Specifications 
for Highway Construction, current edition (hereinafter referred to as the Standard 
Specifications) for the roadway and insurance requirements. The Missouri Standard 
Specifications for Highway Construction, current edition, shall take precedence over 
other specifications. 

 
8. REFERENCE STANDARDS 
 

Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest 
standard specification, manual, code, or Laws or Regulations in effect at the time of 
opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except 
as may be otherwise specifically stated. However, no provision of any referenced 
standard, specification, manual, or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and 
responsibilities of Owner, CONTRACTOR, or ENGINEER, or any of their Consultants, 
agents, or employees from those set forth in the Contract Documents, nor shall it be 
effective to assign to ENGINEER, or any of ENGINEER's Consultants, agents, or 
employees, any duty or authority to supervise or direct the furnishing or performance 
of the Work. 

 
9. COORDINATION WITH OTHER CONTRACTORS 
 

There is a possibility that other CONTRACTORS may be working in the vicinity during 
the construction of this Contract. The CONTRACTOR shall inform himself fully of the 
conditions relating to construction and labor under which the work will be or is now 
being performed, and the CONTRACTOR must employ as far as possible such 
methods and means in carrying out his work as will not cause any interruptions or 
interference to any other CONTRACTOR. 
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When necessary for proper prosecution of work, each CONTRACTOR shall permit the 
other access through the overlapping construction areas and the use of any access or 
haul roads constructed by others. 

 
10. SHOP DRAWINGS 
 

In all cases where details or shop drawings are required, the CONTRACTOR shall submit 
(five copies) to the COUNTY ENGINEER, St. Charles County, Missouri for review before 
any of the work is begun. Should extensive changes be necessary, corrected drawings 
shall be submitted for final review. Five (5) copies of the final reviewed drawings will be 
required. (Two (2) copies will be returned to the CONTRACTOR.) 
 
The CONTRACTOR shall thoroughly review the shop drawings for compliance with 
the Contract drawings and specifications before submitting them to the COUNTY 
ENGINEER. The shop drawings shall be stamped “reviewed” by the CONTRACTOR 
BEFORE submitting them to the COUNTY ENGINEER. 
 
When it is required to submit material or equipment, shop drawings, manufacturer’s 
brochures, or samples for review, said submittals are to be made to the COUNTY 
ENGINEER through the General CONTRACTOR. 
 
Each item submitted for approval must be identified by reference to specification 
paragraph number and/or plan drawing number. 
 
If the item described or submitted is not exactly as specified by the plans and/or 
specifications, the procedure shall be as follows: 
 
With the submittal CONTRACTOR shall state in writing that the item is not exactly as 
specified by the plans and/or specifications and he shall state the difference. 
 
At least five (5) copies of the shop drawings, manufacturer’s brochures, or samples shall 
be submitted to the COUNTY ENGINEER 
 
The COUNTY ENGINEER will then evaluate the submittal and will transmit the 
accepted or rejected submittal to the CONTRACTOR. 
 
When substitutions for the specified items are approved, the submitting 
CONTRACTOR will be responsible for all costs incurred due to the changes from plans 
and/or specifications. This includes additional design costs, material and equipment 
costs and any appurtenant cost that may be incurred by other trades. 
 
The COUNTY and/or CONSULTING ENGINEER will not be responsible for errors in the 
shop drawings which their examination and scrutiny many have failed to detect, and 
the CONTRACTOR shall be absolutely responsible for the correctness of the drawings 
furnished by him or his subcontractors. 
 
Within two (2) weeks after signing the Contract between the COUNTY and the 
CONTRACTOR, the CONTRACTOR shall submit a complete list of shop drawings and 
samples for items of work and the approximate dates on which they will be submitted 
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for approval. The CONTRACTOR’S first payment can be withheld if this requirement is 
not met. 
 
The following shop drawings and/or manufacturers data shall be required:  
Concrete Mix Design (each type to be used) Fiber Optic Cables 
Asphalt Mix Design (each type to be used) Sign Materials 
DMS Equipment DMS Structural Equipment ITS 
Surveillance and Detection Devices 
Communication Network Switches and Equipment 

 
11. TRUCK TICKETS 
 

All items, except reinforcing, structural and fabricated steel, to be paid for on the basis 
of weight, shall be weighed on a licensed scale and the weight ticket issued at the scale 
for each load of material shall be furnished to the ENGINEER at the time of delivery of 
the material. 
 
Tickets shall show the following information: 
Date 
CONTRACTOR’s Name 
Job Name 
Gross and Tare Weights or Volume Time Left Plant 
Ticket Number Load Number 
Type of Material Delivered 

 
12. RIGHTS-OF-WAY 
 

All improvements will be constructed within the public right-of-way shown on the plans. 
 
Upon completion of the contract work, the CONTRACTOR shall restore, without 
additional cost to the COUNTY, all improvements within the right-of-way to substantially 
the same conditions as they were at the commencement of the construction work, 
unless otherwise noted. 
 
At Project Closeout, the ENGINEER will ensure the conditions of areas located outside 
of the Existing right-of-way were not damaged, and if damaged were repaired to 
the same as at the commencement of the work. Non-approval can result in the 
withholding of final payment. 
 
All costs resulting from the maintenance or improvement of areas outside the 
construction limits depicted on the plans – such as incidental grading, and the repair 
of improvements damaged by the CONTRACTOR – shall be borne by the 
CONTRACTOR. 

 
13. INSPECTIONS 

 
The CONTRACTOR shall assure that representatives of the COUNTY, MoDOT and 
FHWA shall have the privilege of inspecting and reviewing work done by the 
CONTRACTOR or his subcontractors on this project, in accordance with Section 
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105.10 of the Standard Specifications. 
 
The CONTRACTOR shall also assure that all of his subcontractors, if any, maintain all 
books, documents, papers and other evidence pertaining to cost incurred in 
connection with the Contract and make such materials available at such 
CONTRACTOR’s office at all reasonable times during the contract period. 
 
The COUNTY ENGINEER or his representative on the following items of work will 
generally make inspections and job control tests. It shall be the responsibility of the 
CONTRACTOR to notify the COUNTY ENGINEER or his representative by 3:00 P.M. 
of the day preceding any operation that affects these items. 
All Earthwork Operations Backfill (soil against concrete) 
All Concrete Operations All storm sewer pipe installation 
All Asphalt Operations All aggregate base installation 
Backfill (storm sewer) Temporary pavement installation 
Seeding & Sodding Striping and signage installation 
Erosion control installation Communication Network Devices 
Fiber Optic Cables ITS Devices and Equipment (incl. DMS) 
Guardrail installation  
 
If any operation which affects the above mentioned items is to be performed on a 
Monday, notification must be made to the COUNTY ENGINEER or his 
representative by 3:00 P.M. of the preceding Friday. The lack of supervision or 
inspection by the COUNTY ENGINEER or his representative shall not relieve the 
CONTRACTOR of the responsibility to construct the project according to the plans and 
specifications. Any work performed or materials used without authorization by the 
COUNTY ENGINEER or his representative may be ordered removed and replaced 
at the CONTRACTOR’S expense. 
 
The COUNTY, MoDOT and FHWA shall also reserve the right to inspect any 
fabricated or manufactured items at the place of fabrication and/or manufacture, in 
accordance with Section 105.10 of the Standard Specifications. The COUNTY’S 
representative shall be notified in advance of the beginning of the shop work so the 
COUNTY’S representative may be present if the COUNTY’S representative desires. 
Requests for shop inspection shall be made a minimum of five (5) working days in 
advance of the need for inspection. The COUNTY’S, MoDOT’s and FHWA’s 
representative shall have full access to all parts of the shop or project site where material 
is being fabricated or assembled for inspection, and shall be provided with every 
reasonable facility for determining the character of material, acceptability of fabrication, 
and the masses of the pieces. 

 
14. LABOR RECORDS 
 

The prime CONTRACTOR and each subcontractor on all projects are required to submit 
one certified copy of labor payrolls for each week that work is in progress. In the event 
that work is temporarily suspended, the last payroll shall be marked appropriately to 
note that it will be the last payroll until work is resumed. 
 
Payrolls to be submitted shall be checked for compliance with the contract requirements. 
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All payrolls shall be retained by the local agency for a period of three years after the date 
on which the local agency received reimbursement of their final invoice from MoDOT, 
during which time they shall be open to inspection by MoDOT. 
 
A certified copy of each weekly payroll must be submitted by the prime 
CONTRACTOR within 7 days of the payment date of the payroll. The certification may 
be attached to the payroll or may be on the payroll itself. The prime CONTRACTOR will 
be responsible for the submittal of payrolls and certifications for all subcontractors on 
the project. 
 
The local agency shall check payrolls, with the following checks being made to insure 
proper labor compliance: 
 
a. The employee’s full name as shown on his social security card, his address and 

social security number shall be entered on each payroll; 
 
b. Check the payroll for correct employee classification; 
 
c. Check the payroll for correct hourly wage and, where applicable, the correct 

overtime hourly rate; 
 
d. Check the daily and weekly hours worked in each classification including actual 

overtime hours worked (not adjusted hours); 
 
e. All deductions are listed and the net wage shown. The Form WH-347 

(explained in a subsequent paragraph) is to be used where fringe benefits are 
paid into established programs. However, if fringe benefits are paid in cash to 
the employee, the amount shall be indicated on the payroll. 

 
f. To assure that the payrolls are arithmetically correct, approximately 10% of the 

extensions on the first three payrolls shall be checked. The CONTRACTOR 
is to be advised of any violations noted on the labor payroll. All the errors are to be 
corrected by means of a supplementary payroll. 

 
g. All checking by the local agency shall be made in red pencil and initialed by the 

checker. 
 
h. Final payrolls shall be marked “Final” or “Last Payroll”. 
 
i. A record of all payrolls is to be maintained by the local agency. 
 

The prime CONTRACTOR and each subcontractor are required to submit a 
weekly statement of compliance within seven days of the payment date of each 
payroll period. This statement, Form WH-347, is to be submitted in the prescribed 
form as set out in the “Required Contract Provisions” included in the contract. A 
record of all statements is to be maintained by the COUNTY. 
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15. LABOR POSTINGS 
 

The following information is required to be posted on the project and in the St. Charles 
County Highway Department office. Postings of any such other information as 
required by State and/or Federal wage/labor laws shall also be made. 

a. In the COUNTY ENGINEER’S office: 

1. Missouri Equal Employment Opportunity Notice 

2. PR-206, Title 18, Section 1020, Notice on False Statements 

b. On the project: 

1. Federal Equal Employment Opportunity Notice 

2. Federal Wage Rates 

3. PR-206, Title 18, Section 1020, Notice on False Statement 

4. Form PR-809, Wage Rate Information 

5. CONTRACTOR’s and Subcontractor’s EEO Policy Statements and 
name, 5address and telephone number of designated EEO Officers 

 
16. COORDINATION OF WORK 
 

The CONTRACTOR shall cooperate with and so coordinate his work under this 
Contract to minimize cross-interference with the following: 

 
a. Utility relocation arranged or constructed by the COUNTY. 
 
b. Any utility relocation performed by any private utility. CONTRACTOR needs to 

show on his schedule how he plans to work with the utility relocations. Utility 
scheduling is further addressed in Section 2.1.4 of the Job Special Provisions. 
CONTRACTOR’s attention is directed to Section 105.7 of the Standard 
Specifications regarding coordination with utility companies. 

 
c. Local access to abutting property owners. 
 
d. Mail delivery service. CONTRACTOR must coordinate with the Post Office to 

ensure that mail delivery is not interrupted on any parcel at any time during 
the project. If temporary mail boxes are required, the CONTRACTOR will be 
responsible for procuring, installing and maintaining. All work associated with 
providing mail service is considered incidental and no direct payment will be 
made. Reinstallation of the permanent mail boxes will be done in such a manner 
that the mail box is in equal or better condition than at the beginning of 
construction. No direct payment for mailbox construction will be made. 

 
e. (Project Name) construction, performed by forces under contract with the 

(Entity or Sponsor Name). 
 
17. CONFLICT WITH PERSONNEL 

 
If a conflict between personnel of the CONTRACTOR and the COUNTY escalates to the 
point that it hinders the progress of the Work and cannot be settled amicably, the 
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CONTRACTOR’s personnel involved in the conflict shall be removed from the project. 
 
A personnel conflict shall not give cause for the CONTRACTOR to terminate this 
Contract nor to pull off employees from active job sites. If the CONTRACTOR 
withdraws crews, the COUNTY may, at its sole discretion, consider the Contract to be 
terminated under the provisions of Article 15 of the County-CONTRACTORs Agreement. 
If the COUNTY so determines, notices shall be given as set forth therein. 

 
18. NOTICE TO OWNERS AND AUTHORITIES 
 

CONTRACTOR shall notify owners of adjacent property and utilities when prosecution 
of the Work may affect them. 
 
When it is necessary to temporarily deny access to property, or when any utility service 
connection must be interrupted, CONTRACTOR shall give notices sufficiently in 
advance to enable the affected persons to provide for their needs. Notices shall 
conform to any applicable local ordinance and, whether delivered orally or in writing, 
shall include appropriate information concerning the interruption and instructions on how 
to limit inconvenience caused thereby. 

 
19. CONSTRUCTION AND TRAFFIC CONTROL SIGNS AND BARRICADES 
 

All signs and barricades as detailed on the Plans shall be furnished, installed and 
maintained by the CONTRACTOR. The CONTRACTOR shall meet all requirements of 
the FHWA “Manual on Uniform Traffic Control Devices”. No traffic switches will be made 
without the necessary temporary or permanent signage and/or striping in place 
meeting the requirements of the Standard Specifications and/or the “MUTCD”. 

 
20. TESTS 
 

The CONTRACTOR shall notify the COUNTY ENGINEER of the sources of all 
materials in order that required tests and approval of source materials can be made 
without delaying the project. The COUNTY shall perform its own testing or employ a 
testing agency to make soil, compaction asphalt, and other tests identified in these 
specifications. Concrete cylinders will be made in accordance to ASTM C 39. Unless 
otherwise directed, the cylinders shall be tested at the following intervals: 
1 at 7 days 
1 at 14 days 
1 at 28 days 
1 held until completion of project 
 
CONTRACTOR may request additional cylinders be made and broken early. The cost 
of the additional cylinders and testing will be borne by the CONTRACTOR. 
 
The COUNTY at their discretion and at their cost may make additional concrete tests 
and the CONTRACTOR shall cooperate. The CONTRACTOR is responsible to certify 
that all necessary tests have been performed on prefabricated assemblies such as 
precast box culverts and modular wall units. 
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21. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT (DSP-90-11F) 
 

a. The CONTRACTOR shall have communication equipment on the construction 
site or immediate access to other communication systems to request assistance 
from the police or other emergency agencies for incident management. In case of 
traffic accidents or the need for police to direct or restore traffic flow through 
the job site, the CONTRACTOR shall notify police or other emergency agencies 
immediately as needed. The COUNTY ENGINEER's office shall also be notified 
when the CONTRACTOR requests emergency assistance. 

 
b. In addition to the 911 emergency telephone number for ambulance, fire or police 

services, the following agencies may also be notified for accident or emergency 
situation within the project limits. 

 
Missouri Highway Patrol: (314) 340-4000 
Fire and Ambulance: 911 
St. Charles County Police: (636) 949-3000 

 
c. This list is not all inclusive. Notification of the need for wrecker or tow truck 

services will remain the responsibility of the appropriate police agency. 
 
d. The CONTRACTOR shall notify enforcement and emergency agencies before 

the start of construction to request their cooperation and to provide coordination 
of services when emergencies arise during the construction at the project site. 
When the CONTRACTOR completes this notification with enforcement and 
emergency agencies, a report shall be furnished to the ENGINEER on the status 
of incident management. 

 
e. No direct pay will be made to the CONTRACTOR to recover the cost of the 

communication equipment, labor, materials or time required to fulfill the above 
provisions. 

 
22. EROSION CONTROL MEASURES 
 

The COUNTY will provide as a part of the Construction Plans an Erosion Control Plan, 
but the CONTRACTOR shall provide adequate erosion control features in accordance 
with any local, state and federal regulations, this includes the St. Charles County 
Erosion Control and Sediment Guidelines as well as in accordance with the Construction 
Plans. The CONTRACTOR shall submit any additions or deletions from the provided 
erosion control plan to the COUNTY for approval prior to the start of construction. 

 
23. PROGRESS SCHEDULE 
 

The CONTRACTOR shall, prior to or at the preconstruction meeting, prepare and submit 
to the COUNTY ENGINEER for approval a detailed schedule of all operations showing 
the following: 
 
a. The anticipated time of commencing and completion of various operations to be 

performed under this Contract. 
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b. The estimated time required for fabrication and/or delivery of all materials and 
equipment required for the work. 

 
c. Utilities relocations by others and how it affects CONTRACTOR schedules. 
 

The COUNTY ENGINEER may require the CONTRACTOR to adjust his plan, 
equipment or construction forces, if progress falls behind the approved schedule 
such that completion within the specified time appears doubtful. 
 
The CONTRACTOR must update the progress schedule and resubmit to the 
County for acceptance anytime work falls behind the current accepted schedule. 

 
24. PROGRESS REPORTS 
 

The CONTRACTOR shall submit progress reports on a monthly basis beginning the 
first Friday after award of the project and continuing through closeout of the project. 
The reports shall briefly describe work accomplished during the time period and projected 
work for the next time period. They shall indicate the project number, and the days the 
CONTRACTOR was unable to work due to conditions beyond his control (list specific 
reason, i.e. rain, cold, etc.). They shall be in a neat, legible form and submitted to the 
COUNTY (four copies). 

 
25. PROGRESS PAYMENTS 
 

CONTRACTOR shall submit original signed monthly pay requests to the COUNTY 
ENGINEER by the tenth of the month. Payment will be made by the first of the next month. 
The pay request will reflect the following changes and totals made on past invoices for: 
Contract Amount 
Total Change Order amounts 
Pay Item quantities of work completed that month Additional pay items 
Previously paid invoices Total retainage to date Total amount due this pay request 
 
Retainage shall be administered in accordance with Section 109.9 of the Missouri 
Standards Specifications for Highway Construction, 2011. All references therein to 
“Commission” are understood as replaced with “County.” Section 109.9.1.2 shall be 
disregarded in its entirety. 
 
Retainage, as defined per the Missouri Standards Specifications for Highway 
Construction, 2011, shall be further administered in accordance with RSMo 34.057, 
which is included in its entirety for informational purposes as follows: 
 
34.057 RSMo 
 
Nothing in this section shall prevent the owner from withholding payment or final 
payment from the CONTRACTOR, or a subcontractor or material supplier. Reasons 
for withholding payment or final payment shall include, but not be limited to, the following: 
liquidated damages; unsatisfactory job progress; defective construction work or 
material not remedied; disputed work; failure to comply with any material provision of 
the contract; third party claims filed or reasonable evidence that a claim will be 
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filed; failure to make timely payments for labor, equipment or materials; damage to 
a CONTRACTOR, subcontractor or material supplier; reasonable evidence that a 
subcontractor or material supplier cannot be fully compensated under its contract with 
the CONTRACTOR for the unpaid balance of the contract sum; or citation by the 
enforcing authority for acts of the CONTRACTOR or subcontractor which do not comply 
with any material provision of the contract and which result in a violation of any federal, 
state or local law, regulation or ordinance applicable to that project causing 
additional costs or damages to the owner. 
 
First payment will not be made until the following items have been approved by the 
COUNTY. 
Project Schedule Erosion Control Plan Traffic Control Plan 
 
Subsequent progress payments will be suspended unless the CONTRACTOR’s project 
schedule is up to date and acceptable to the County, and weekly payroll statements of 
compliance are current. 

 
26. HOURS OF WORK 
 

During Central Standard Time, all work is to be accomplished between the hours of 
7:00 a.m. and 6:00 p.m. Monday through Friday and between 7:30 a.m. and 5:00 
p.m. on Saturday. During central daylight savings time, all work is to be 
accomplished between the hours of 6:30 a.m. and 6:00 p.m. Monday through Friday 
and between 7:30 a.m. and 5:00 p.m. on Saturday. CONTRACTOR shall notify 
COUNTY no less than 48 hours in advance of any work scheduled to be done on 
Saturday. No work shall be performed on Sunday. Work outside of these hours, 
including incidentals, can only be done following a written request to and subsequent 
written approval from the COUNTY ENGINEER. 

 
27. PROTECTION DURING CONSTRUCTION 
 

During the progress of the work, the CONTRACTOR shall protect all existing and new 
work from injury or defacement and particular care shall be taken of all finished parts. Any 
damage occurring to the work from any cause, including any damage caused by others 
and utilities, shall be properly repaired and/or replaced at the CONTRACTOR’S 
expense to the satisfaction of the COUNTY ENGINEER. 
 
The CONTRACTOR is also responsible for any repair and/or maintenance required 
throughout the project from Notice to Proceed until final acceptance. These 
maintenance items or repairs include but are not limited to pothole repair, resurfacing 
temporary roads, maintenance of utility cuts, mowing, etc. 

 
28. CLEANING UP 
 

The CONTRACTOR shall have all rubbish and debris removed from the premises from 
time to time as directed by the COUNTY ENGINEER. Upon the completion of the work, 
the premises shall be left in a neat and presentable condition. 
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29. TEMPORARY FACILITIES 
 

Temporary Toilet For Workmen --The CONTRACTOR shall provide temporary toilet 
facilities conforming to requirements of all Health and Sanitation Codes for use by 
workmen employed on the project. The location of the toilet shall be as directed by 
the COUNTY ENGINEER and the facilities shall be kept in a clean, sanitary condition 
at all times. The cost for the temporary toilet shall be included in the bid price for other 
work. 
 
Temporary Light and Power -- The CONTRACTOR shall provide and pay all charges 
for temporary light and power, as required for the work. 
 
Temporary Water -- The CONTRACTOR shall provide and pay for temporary water 
service, as required for the work. 
 
Temporary Field Office -- The CONTRACTOR may provide and maintain a temporary 
field office for his use. The COUNTY ENGINEER shall approve the location of the 
proposed office. No direct payment will be made for this work. 

 
30. HAULING OVER STREETS 
 

All streets over which hauling is performed shall be kept reasonably clean of spilled or 
tracked-on materials at all times and shall be thoroughly cleaned of such materials 
daily, within one hour after the suspension of hauling operations if said street is used 
by the traveling public. 
 
The CONTRACTOR will be required to secure from the proper City, County, and State 
authority any permits which may be required to haul over city, County or state streets, and 
any hauling operation shall be subject to the requirements of such permits and to any 
applicable City, County or State regulations and ordinances governing hauling and the 
movement of equipment over said city, County, or state streets. CONTRACTOR is 
reminded that they must follow posted weight limits for bridges. 

 
31. PROJECT SUBMITTALS AND CLOSEOUT 
 

a. Although not an all-inclusive list, the following submittals shall be required by 
the CONTRACTOR prior to the start of construction: 

 Bid Guaranty (IB-5) Submitted:   

 Contract Agreement Submitted:   

 Performance Bond (PB-1&2, GR-2) Submitted:   

 Payment & Materials Bond (PMB-1, GR-2) Submitted:   

 Certificate of Insurance (GR-3) Submitted:   

 Preliminary Work Schedule (GR-10) Submitted:   

 List of Desired Substitutions (IB-8&9) Submitted:   

 List of Subcontractors (IB-2-4, IB-6, P-9, P-12-14) Submitted:   
 

b. The following documents are required from the CONTRACTOR to make Final 
Payment and to submit with the Final Reimbursement Request to MoDOT: 
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 Prevailing Wage Affidavit Submitted:   
(Prime & Subcontractors) 

 CONTRACTOR's Certification Regarding Submitted:   
Settlement of Claims (Prime) 

 CONTRACTOR's Final Lien Waiver (Prime) Submitted:   

 CONTRACTOR's Final Pay Invoice (Prime) Submitted:   

 CONTRACTOR's Final Breakdown of D.B.E. Submitted:   
DBE Participation. If goals were not met, include documentation as to why 
(Prime). 

 
c. The CONTRACTOR shall close out the project in the following manner or as 

otherwise directed by the COUNTY ENGINEER: 

 Final inspection and approval by the COUNTY ENGINEER. 

 Any claim from his subcontractors, utilities, or adjacent property owners must 
be cleared. 

 Final inspection and approval from all State and COUNTY agencies involved 
in the project. 

 CONTRACTOR shall supply as-built markups, if required, on a clean set of 
drawings to the COUNTY ENGINEER at closeout. 

 CONTRACTOR, including all subcontractors, shall supply final lien waivers for 
all material, labor and equipment with final pay request. 

 
d. The following documents are required to final out a Federal-aid Contract. 

The CONTRACTOR shall ensure that all the documents from paragraph 31.2 
above are submitted in a timely manner and shall assist the COUNTY in 
completing the items in paragraph 31.4.a below as required. 
 
The Local Agency will provide these documents: 

 Final Change Order (If needed.) – Submit enough copies for MoDOT to retain 
two (2). This item may be submitted ahead of time to secure Federal Funding. 

 Final Inspection and Acceptance Letter - On Local Entity (Sponsor) Letterhead 
(LPA Manual Pg XI-11, items 1 and 2) 

 Final Certification Letter - On Local Entity (Sponsor) Letterhead. (Conformity 
of materials, field tests, project construction. See LPA Manual Pg. XI-11, Item 
3a, b and c) 

 Local Agencies Recommendation regarding the CONTRACTOR's fulfillment of 
DBE requirements (LPA Manual Pg. XI-11, item 4b) 

 Final Invoice - On Local Entity Letterhead 
 
Refer to sections XI and XII of the Local Public Agency Manual for further 
explanation and examples of required certifications. 
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32. CUTTING AND PATCHING 
 

The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be 
required to make its several parts connect with the existing conditions as shown upon, 
or reasonably implied by the plans and specifications and as may be directed by the 
ENGINEER. 
 
Any cost caused by defective or ill-timed work shall be borne by the party responsible 
therefore as determined by the COUNTY. 
 
The CONTRACTOR shall not endanger any work by cutting, digging, or otherwise, and 
shall not cut or alter the work of any other CONTRACTOR without the consent of the 
ENGINEER. 

 
33. WORK IN EXISTING DRAINAGE AREA 
 

The attention of the BIDDER is directed to the fact that the site of the work conveys 
overland and piped storm water drainage. The CONTRACTOR shall inform himself fully, 
of the conditions relating to the construction and labor under which work will be 
performed. The CONTRACTOR shall employ as far as possible such methods and 
means in carrying out his work as not to cause any interruptions or interference to the flow 
of storm water. The CONTRACTOR shall take special care to prevent the obstruction 
of the existing or new storm water facilities. In addition, all debris and material that 
could cause obstruction to downstream culverts, if a storm were to occur, must be 
removed immediately. All excavation shall be planned and executed in a manner to 
minimize the duration of exposure of unprotected soils. All borrow areas and 
embankments shall be managed to prevent sediment from entering nearby water or 
land. Disturbed areas shall be restored with permanent vegetative diversion, or siltation 
retention facilities shall be provided to protect water courses. 
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1. WORK ZONE TRAFFIC MANAGEMENT PLAN JSP-02-06A 
 
1.1. Description. Work zone traffic management shall be in accordance with 
applicable portions of Division 100 and Division 600 of the Standard Specifications, and 
specifically as follows. 
 
2. TRAFFIC MANAGEMENT SCHEDULE 
 
2.1 Traffic management schedules shall be submitted to the Engineer for review prior 
to the start of work and prior to any revisions to the traffic management schedule. The traffic 
management schedule shall include the proposed traffic control measures, hours traffic control 
will be in place, and work hours. 
 
2.2 The contractor shall notify the Engineer prior to lane closures or shifting traffic 
onto detours. 
 
2.3 The Engineer shall be notified as soon as practical of any postponement due to 
weather, material or other circumstances. 
 
2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane 
closures for the absolute minimum amount of time required to complete the work. Lanes shall 
not be closed until material is available for continuous construction and the contractor is 
prepared to diligently pursue the work until the closed lane is opened to traffic. 
 
2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take 
proactive measures to reduce traffic congestion in the work zone. 
 
2.5.1 Traffic Delay. The contractor shall be responsible for maintaining the existing 
traffic flow through the job site during construction. If disruption of the traffic flow occurs and 
traffic is backed up in queues of 15-minute delays or longer, then the contractor shall review 
the construction operations which contributed directly to disruption of the traffic flow and make 
adjustments to the operations to prevent the queues from occurring again. 
 
2.5.2 Traffic Safety. 
 
2.5.2.1 Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD 
WORK AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the Engineer. 
 
2.5.2.2 When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK 
AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK 
AHEAD, or similar, sign on an undivided highway due to non-recurring congestion, the 
contractor shall deploy a means of providing advance warning of the traffic congestion, as 
approved by the Engineer. The warning location shall be no less than 1000 feet (300 m) and 
no more than 0.5 mile (0.8 km) in advance of the end of the traffic queue on divided highways 
and no less than 500 feet (150 m) and no more than 0.5 mile (0.8 km) in advance of the end of 
the traffic queue on undivided highways. 
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3. WORK HOUR RESTRICTIONS 
 
3.1 There are three major holiday periods: Thanksgiving Day, Christmas Day, and 
New Year’s Day. All lanes shall be scheduled to be open to traffic during these holiday periods, 
from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first 
working day subsequent to the holiday. 
 
4. DETOURS AND LANE CLOSURES 
 
4.1 At least one lane of traffic in each direction on all routes shall be maintained at 
all times except for brief intervals of time required when the movement of the contractor’s 
equipment will seriously hinder the safe movement of traffic. Periods during which the 
contractor will be allowed to halt traffic will be designated by the Engineer. 
 
4.2 Work Zone Traffic Management Plan. The Contractor shall develop a Work Zone 
Traffic Management Plan which provides a safe work zone at all times to handle existing traffic, 
while providing the proper working room necessary for their own operations and follows the 
other requirements of this provision. The Work Zone Traffic Management Plan shall follow the 
requirements as outlined in MODOT Traffic Control for Field Operations manual (TCFOM) and 
the Manual on Uniform Traffic Control Devices (MUTCD) for the placement of advance signage 
other than those as outlined elsewhere in the provision, signage through the work zone, 
warning devices, tapered speed reductions, channelizers, cones, changeable message signs, 
impact devices, and any other devices required to meet standard requirements. 
 
4.2.1 The TCFOM is available on the MoDOT website at: 
http://epg.modot.org/index.php?title=616.23_Traffic_Control_for_Field_ Operations 
 
4.2.2 The MUTCD is available at: http://mutcd.fhwa.dot.gov/kno_2009.htm 
 
4.2.3 The Contractor shall develop a Work Zone Traffic Management Plan and submit 
to the Engineer in writing, supplemented by any necessary drawings, for each work zone. 
 
4.2.4 The Contractor shall identify each Work Zone Traffic Management Plan with a 
unique number, with any sub-phases for the same work zone identified with a unique letter. 
 
4.2.5 Requests for approval for the specific use of any one traffic handling method for 
work zone as numbered by the Contractor must include the following statement: 
 
4.2.6 The Work Zone Traffic Management Plan for work zone number X (Contractor is 
to include their unique zone number in place of X) is in compliance with the requirements of 
the TCFOM and the MUTCD, and the requirements of the Job Special Provisions, and provides 
(Insert Contractor’s or Joint Venture’s name here) the working room necessary to handle traffic 
to safely and successfully complete construction operations for the work zone requested 
herein, within the schedule as set forth by the contract. 
 
4.2.7 The Contractor shall notify the Engineer a minimum of five (5) working days prior 
to conducting construction operations for any one work zone location and must receive 

http://epg.modot.org/index.php?title=616.23_Traffic_Control_for_Field_Operations
http://epg.modot.org/index.php?title=616.23_Traffic_Control_for_Field_Operations
http://mutcd.fhwa.dot.gov/kno_2009.htm
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approval from the Engineer in writing prior to commencement of construction operations for the 
requested work zone and/or sub-phase. 
4.2.8 The Engineer will review and return the Contractor’s submittal within 3 working 
days of receipt. Any subsequent submittals will be reviewed returned within 2 working days of 
receipt. The County will not be responsible for delays and/or costs incurred by the Contractor 
due to multiple reviews resulting from the submittal of incomplete, illegible, or inaccurate traffic 
handling plans. 
 
4.2.9 The Engineer’s acceptance of the Contractor’s Work Zone Traffic Management 
Plan in no way shall limit the liability of the Contractor from properly following the requirements 
of this provision or following and maintaining their plan for the necessary duration of the project. 
The County accepts no liability for the Contractor’s deployment and maintenance of their Work 
Zone Traffic Management Plan. 
 
5. BASIS OF PAYMENT 
 
5.1 Payment shall be made at the contract lump sum price for the preparation, 
submittal, and deployment of work zone traffic control devices. No additional payment will be 
made for any labor or equipment costs, inconvenience, or rescheduling that may be 
experienced by the Contractor because of the aforementioned provision requirements or 
changes required by the Contractor’s operations. 

Item No. Type Description 

616-99.00 Lump Sum Traffic Control 

 
6. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT JSP-90-11 
 
6.1 Description. The contractor shall have communication equipment on the 
construction site or immediate access to other communication systems to request assistance 
from the police or other emergency agencies for incident management. In case of traffic 
accidents or the need for police to direct or restore traffic flow through the job site, the contractor 
shall notify police or other emergency agencies immediately as needed. 
 
6.2 In addition to the 911 emergency telephone number for ambulance, fire or police 
services, the following agencies may also be notified for accident or emergency situation within 
the project limits. 

Missouri Highway Patrol: (314) 340-4000 
Fire and Ambulance: 911 
St. Charles County Police: (636) 949-3000 

 
6.2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck 
services will remain the responsibility of the appropriate police agency. 
 
6.2.2 The contractor shall notify enforcement and emergency agencies before the start 
of construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site. When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
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6.3 Basis of Payment. No direct pay will be made to the contractor to recover the cost 
of the communication equipment, labor, materials or time required to fulfill the above provisions. 
7. COOPERATION BETWEEN CONTRACTORS 
 
7.1 Description. This contract is one of several projects essential to the overall signal 
and ITS improvements throughout St. Charles County through the Gateway Green Light 
program. The contractor shall coordinate the work on this project with other overlapping signal 
and ITS projects occurring within St. Charles County. Each contractor involved shall so 
schedule and conduct their work as to avoid unnecessary inconvenience and delay to another 
and shall conduct their work in such a manner as not to damage work being performed or 
completed by another. 
 
7.2 Construction Requirements. When necessary for proper prosecution of work, 
each contractor shall permit the other access through the overlapping construction areas. 
 
7.3 Basis of Payment. No direct payment will be made to the contractor to recover 
any and all costs required to fulfill the above provisions. 
 
8. SITE RESTORATION 
 
8.1 Description. Restore to its original condition any disturbed areas at sites 
including, but not limited to; pull box, conduit, pole base installations and relocated signs. 
Restoration shall be accomplished by placing material equivalent to that of the adjacent 
undisturbed area. Disturbed unpaved areas shall be fertilized and seeded and mulched. The 
Engineer will have the final authority in determining the acceptability of the restoration work. 
 
8.2 Construction Requirements. The contractor shall take special care to minimize 
the disturbance of the existing ground. 
 
8.3 Basis of Payment. The cost of restoration of disturbed areas, including erosion 
control during construction, will be incidental to the unit price of conduit, and/or pull boxes. No 
direct payment will be made for any materials or labor, which is performed under this provision. 
 
9. FIBER OPTIC CABLE AND CONNECTIONS 
 
9.1 Description. This work shall consist of installing, splicing and terminating fiber 
optic cables. All work and materials shall comply with Section 
902.12.6 of standard specs as modified by the following. 
 
9.2 Materials. 
 
9.2.1 Cable. Fiber optic cable shall be of loose tube construction. Provide certification 
by an independent testing laboratory that the cable meets all requirements of Rural Utilities 
Service Bulletin 1753F-601a Minimum Performance Specification for Fiber Optic Cables 
(http://rurdev.sc.egov.usda.gov/SupportDocuments/UTP_Bulletins_175 3F-601a.pdf). The 
cable shall be gel free, all dielectric, and have 12 fibers per tube. The cable sheath shall have 
length markings in feet and shall indicate that the unit of measure is feet. The cable shall have 

http://rurdev.sc.egov.usda.gov/SupportDocuments/UTP_Bulletins_1753F-601a.pdf
http://rurdev.sc.egov.usda.gov/SupportDocuments/UTP_Bulletins_1753F-601a.pdf
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single mode fibers whose attenuation does not exceed 0.35 dB/km and 0.25 dB/km for 1310 
nm and 1550 nm signals, respectively. The cable shall have a short-term tensile rating of at 
least 600 lbs. The cable shall have an operating temperature range of -40º C to 70º C. 
 
9.2.1.1 The cables shall be constructed with 12 fibers per tube, 6 tubes per cable (72 
SMFO), or 12 fibers per tube, 4 tubes per cable (48 SMFO), or 12 fibers per tube, two tubes 
per cable (24 SMFO), or as 12 fibers per tube, one tube per cable (12 SMFO). 
 
9.2.2 Connector. Connectors shall be ST compatible, with ceramic ferrules. 
They shall be suitable for use in traffic cabinets and shall be designed for single mode fibers. 
 
9.2.3 Pigtail. Pigtails shall be factory-made, buffered, and strengthened with aramid 
yarn to reduce the possibility that accidental mishandling will damage the fiber or connection. 
Pigtails shall be yellow. They must use the type of connector specified in Sec 2.2 of this 
provision. Each must contain one fiber. Length shall suffice to provide two feet of slack after 
installation. No direct payment for pigtails will be made and will be subsidiary to cabinet and 
fiber bid items.  
 
9.2.4 Jumper. Jumpers shall meet the requirements for pigtails but shall have a 
connector on each end. The second connector shall be as specified in Sec 2.2 of this provision 
except where a different connector is required for compatibility with the equipment to which the 
jumper connects. Length shall suffice to provide approximately five feet of slack after 
installation. Jumper cables contain a pair of fibers. Quantities shown in the plans for fiber optic 
jumpers were estimated to the best knowledge of the design engineer and have a built-in 20% 
contingency. 
 
9.2.5 Splice Trays or Cassettes. Contractor shall be responsible to provide splice trays 
or cassettes that allow field connection of terminations as shown in the plans. Splice trays shall 
be aluminum with clear plastic covers, designed for outdoor use. Each tray shall accommodate 
24 fusion splices. The trays shall have a black powder coat finish. The trays shall have both 
perforations for cable ties and crimp able metal tabs for buffer tube strain relief. 
 
9.2.5.1 Splice cassettes shall support fusion splicing of individual or ribbon fibers, with 
heat shrinks, pigtail slack and cable slack managed within a single space. The cassette shall 
have a modular design to allow access to the fibers in each individual cassette without 
disturbing the other fibers in the housing. Cassettes shall be provided with all adapter 
configurations and mounting rails as needed for splicing and installation in the cabinet. 
 
9.5.5.2 No direct payment will be made for splice trays or cassettes and will be subsidiary 
to cabinet and fiber bid items. 
 
9.2.6 Rack-Mounted Interconnect Center. An interconnect center is an Equipment 
Cabinet that has a patch panel built into one of its walls. Within the interconnect center, fibers 
in cables are spliced to pigtails and the pigtails are plugged into the patch panel from the inside. 
This allows jumper cables (not part of the interconnect center) to plug into the patch panel from 
the outside, connecting the fibers to equipment in the cabinet or to other fibers on the patch 
panel. Within an interconnect center, some fibers may be spliced to the corresponding fiber in 
a mating cable, rather than to a pigtail. Other fibers may be coiled, unterminated. 
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9.2.6.1 The enclosure shall have brackets and all other hardware required for rack 
mounting in an EIA standard 19-in. equipment rack. It shall take up no more than three rack 
units (1¾ inch each) in the cabinet. It shall have front and rear doors. It shall be made of 
powder-coated aluminum. 
 
9.2.6.2 The enclosure shall hold at least four splice trays or cassettes meeting the 
requirements of Sec 2.5 of this provision. Contractor shall provide enough trays for all splices 
made in the interconnect center. The enclosure’s patch panel shall have at least 48 positions 
or as indicated on the plans, compatible with the connectors specified in Sec 2.2 of this 
provision. It shall have provisions for cable strain relief and for connector labeling. No direct 
payment for rack mounted interconnects centers will be made and will be subsidiary to cabinet 
and fiber bid items. 
 
9.2.7 Wall-Mounted Interconnect Center. The enclosure shall be designed for wall or 
panel mounting and occupy no more than 350 square inches of wall space. It shall be made of 
powder coated aluminum and have a gasketed, hinged door. It shall have provisions for cable 
strain relief and connector labeling. Enclosure shall be a Corning WCH-04P or pre-approved 
equal. 
 
9.2.7.1 It shall have a patch panel that holds 4 panels or more as indicated on the plans, 
compatible with the connectors specified in Sec 2.2 of this provision. It shall accommodate at 
least six splice trays or cassettes as specified in Section 2.5 of this provision and shall be 
equipped with enough trays for all the splices made in the interconnect center. 
 
9.2.8 In-ground Splice Enclosure. In-ground (underground) splice enclosures shall 
provide capacity for 144 fiber splices unless otherwise noted in the plans. Enclosure shall be: 
suitable for outdoor applications with a temperature range of -30 to 60 degrees Celsius, protect 
splices from moisture and damage, non-reactive and not support galvanic cell action, 
waterproof, re-enterable, sealed with a gasket, permit selective splicing to allow one or more 
fiber strands to be cut and spliced without disrupting other fibers, equipped with a basket to 
accommodate the slack from all fibers routed into the enclosure, capable of holding splice trays 
from various manufacturers, input/output capacity of four 18 mm cables, equipped with a 
termination block to terminate the central strength members of the fiber optic cables. 
 
9.2.8.1 Splice trays shall be: compatible with fiber splices and splice enclosure, equipped 
with polyethylene tubes to protect exposed individual fibers within the enclosure, stackable 
within the splice enclosure. Vinyl markers shall be supplied to identify each fiber to be spliced. 
Each splice shall be individually mounted and mechanically protected on the splice tray. Loose 
tube buffers shall be secured with a tube guide or channel snap. Slack fiber shall be placed in 
an oval shape along an inside wall of the tray. 
 
9.2.9 Certifications. The fiber optic cable shall be factory certified to meet the 
requirements in this specification. In addition, the manufacturer shall certify that the fiber optic 
cable has a life expectancy of 20 years 
 
9.2.10 Documentation. Provide the GGL board, and the individual GGL Agency having 
jurisdiction, with a copy of the final as-built documentation in Visio and/or MicroStation formats 
and any relevant notes that would aid in the understanding of the fiber configuration. 
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9.3 Construction Requirements. 
 
9.3.1 Cable Installation. Prior to installation, perform such tests as indicated in Sec 3.6 
of this provision to confirm that the cable is in good condition and complies with the 
specifications. Any defects found after installation will be deemed the fault of the contractor. 
9.3.1.1 Install the cable such that the optical and mechanical characteristics of the fiber 
are not degraded. Do not violate the minimum bend radius or the maximum tension, both during 
and after installation. 
 
9.3.1.2 Before any cable installation is performed, provide the Engineer with four copies 
of the cable manufacturer’s recommended maximum pulling tensions for each cable size. 
These pulling tensions shall be specified for pulling from the cable’s outer jacket. Also, provide 
a list of the minimum allowable cable bending radius and the cable manufacturer’s approved 
pulling lubricants. Only those lubricants approved by the cable manufacturer will be permitted. 
 
9.3.1.3 If the cable is pulled by mechanical means, use a clutch device to ensure the 
allowable pulling tension is not exceeded. Also, attach a strain gauge to the pulling line at the 
cable exit location, and at a sufficient distance from the take-up device, such that the strain 
gauge can be read throughout the entire cable pulling operation. 
 
9.3.1.4 Do not leave the let-off reel unattended during a pull, in order to minimize the 
chance of applying excess force, center pull, or back feeding. 
 
9.3.1.5 Use an approved lubricant, in the amount recommended by the cable 
manufacturer, to facilitate pulling the cable. After the cable has been installed, wipe the 
exposed cable in a pull box, junction box, or field terminal cabinet clean of cable lubricant with 
a cloth before leaving the pull box, junction box, or cabinet. 
 
9.3.1.6 In each intermediate pull box, store a minimum of 50 feet of slack fiber optic cable 
for each cable that passes through the pull box. Store slack cable neatly on the walls of the pull 
box using racking hardware acceptable to the Engineer. Additional slack cable that is included 
in the pay quantity includes 50 LF of each cable at a splice point within the GGL or Agency 
fiber pull box. 
 
9.3.1.7 Seal the fiber optic cable ends to prevent the escape of the filling compound and 
the entry of water. 
 
9.3.1.8 Label every cable immediately upon installation. Label the cables at every point 
of access, including junction boxes, pull boxes, and termination points. Use self-laminating vinyl 
labels at least 1.5” wide and long enough that the translucent portion of the label completely 
covers the white area bearing the legend. The vinyl shall have a layer of pressure sensitive 
acrylic adhesive. The labels shall resist oil, water, and solvents and shall be self-extinguishing. 
The legend shall be machine printed in letters at least 3/32” high. Consult with the Engineer 
concerning the desired method of identifying each cable. Labeling cables is incidental to the 
installing the cable and will not be paid separately. 
 
9.3.2 Splicing. Splice all optical fibers, including spares, to provide continuous runs. 
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Splices shall be allowed only in equipment cabinets and splice enclosures except where shown 
on the plans. 
 
9.3.2.1 Make all splices using a fusion splicer that automatically positions the fibers using 
either the Light Injection and Detection (LID) system or the High-resolution Direct Core 
Mounting (HDCM) system. Provide all equipment and consumable supplies. 
 
9.3.2.2 Secure each spliced fiber in a protective groove. Completely re-coat bare fibers 
with a protective room temperature vulcanizing (RTV) coating, gel or similar substance, prior 
to insertion in the groove, so as to protect the fiber from scoring, dirt or micro bending. 
 
9.3.2.3 Prior to splicing to a fiber installed by others, measure and record the optical loss 
over that fiber. See Sec 3.6 of this provision. 
 
9.3.2.4 Use a different splice tray for each buffer tube color. If an enclosure contains 
multiple buffer tubes of the same color, but none of the fibers in one of the tubes are spliced to 
fibers in other tubes of the same color, use a separate splice tray for that tube. 
 
9.3.2.5 Splicing quantities were estimated to the best of the design engineer’s knowledge 
and the quantity listed in the plan quantities has a built in 20% contingency. 
 
9.3.3 Terminations. Terminate fibers by splicing them to factory-made pigtails. 
Cap all connectors that are not connected to a mating connector. If the existing termination 
panel does not have the capacity to conform to the project documents and specifications, it is 
the contractor’s responsibility to replace or expand the termination panel at no additional cost 
to the project. Pigtails are subsidiary to this bid item. 
 
9.3.3.1 Termination quantities were estimated to the best of the design engineer’s 
knowledge and the quantity listed in the plan quantities has a built in 20% contingency. 
 
9.3.4 Jumper Management. Use spiral wrap to guide and protect bundles of jumpers 
between the patch panel and equipment. Affix the spiral wrap to the wall of the field terminal 
cabinet or vertical member of the rack. Label the jumpers at each end, numbering them 
sequentially. 
 
9.3.5 Acceptance Testing 
 
9.3.5.1 General. Test the fiber after installation, including all splicing and terminations. 
For each fiber optic link terminated at the field terminal cabinet patch panels, determine whether 
the optical loss is within the limits permitted by these specifications. A link is a continuous 
segment of fiber between one connector (or unterminated end) and another connector (or 
unterminated end). 
 
9.3.5.2 Test Procedure. For each fiber link, follow this procedure: 
 
9.3.5.2.1 For each fiber link, the Contractor shall test one fiber strand per each tube of the 
fiber cable. If any individual fiber in a tube if found to be broken or nonfunctioning, the 
Contractor shall test at a minimum two (2) additional random fibers from the same tube to 
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confirm that the fiber acceptance issue is not widespread. If additional fibers in tube are found 
to be deficient, corrective measures, including replacement of the cable through the identified 
trouble segment, may be required at the Engineers discretion, at no additional cost to the 
project. 
 
9.3.5.2.2 Calculate the maximum allowable losses for the contractor installed fiber link, 
both at 1310 nm and at 1550 nm. Use the following formula: 
 
Maximum link loss = (Fiber length in km) x (0.35 for 1310 nm and 0.25 for 1550 nm) 

+ (Number of fusion splices) x (0.05) 

+ (Number of mechanical splices [for temp. connection]) x (0.3) 

+ (Number of connections) x (0.5) 
 
Provide this calculation to the engineer along with the test results. 
 
9.3.5.2.3 Provide the engineer documentation that the optical time domain reflectometer 
to be used in testing has been calibrated and is working properly. 
 
9.3.5.2.4 Use an optical time domain reflectometer to assess the losses along the 
contractor furnished and installed fiber paths. Record the result at both 1310 nm and 1550 nm. 
Arrange for the engineer or his representative to witness these tests. 
 
9.3.5.2.5 Use an optical time domain reflectometer and other test equipment to 
troubleshoot the link. Take whatever corrective action is required, including cable replacement, 
to achieve a loss less than the calculated maximum. 
 
9.3.5.3 Test Result Documentation. Contractor shall prepare a line diagram showing 
each of the fiber links and the individual strands tested in this project. For the cables installed 
in this project, preparer shall show the field terminal cabinets, splices, and pigtails. On each 
line representing a link or fiber strand, show the maximum allowable loss and the actual loss. 
The actual loss shall be the one measured after all corrective actions have been taken. Submit 
this diagram to the Engineer, along with the calculations for the maximum allowable loss. 
Submit the diagrams and calculations in an electronic format acceptable to the Engineer. 
 
9.4 BASIS OF PAYMENT 
 
9.4.1 Measurement and payment for items covered by this specification include the 
documentation and acceptance testing, in addition to all materials and equipment necessary 
for a fully operational system. 
 
9.4.2 Payment for the following bid items will be made as follows: 

Item No. Type Description 

910-99.02 LF 24 Count SMFO Cable (Branch Cable Only) 

910-99.03 LF 48 Count SMFO Cable 

910-99.05 Each GGL Splicing (per splice) 
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910-99.06 Each GGL Fiber Termination (per termination) 

910-99.07 Each Fiber Optic Jumper 

910-99.08 Each In-ground Splice Enclosure 

 
10. CONDUIT 
 
10.1 Description. 
 
10.1.1 Furnish and install conduits as shown on the plans and as described within this 
section. The plans depict conduit routing in schematic form only. Determine final routing based 
on actual field conditions at each site, including utility locator service markings, to assure no 
conflicts with existing utilities. 
 
10.1.2 Inspect the project area prior to submittal of bid to determine the types and extent 
of incidental removal, relocation and replacement items to include in the unit price of conduit 
and pull boxes. 
 
10.2.1 Material 
 
10.2.2 Conduits shall meet the requirements of current MoDOT Standard Specifications 
Sec 1060. 
 
10.2.3 Non-metallic rigid conduit shall be color coded orange for communication cable 
and black for power cable. 
 
10.2.4 Pull ropes or tapes shall be polypropylene with a minimum tensile strength of 600 
pounds. Pull ropes or tapes are incidental to the cost of conduit. 
 
10.2.5 Locator wire shall be stranded copper wire, AWG 14, type THHN, with blue 
insulation, and is incidental to the cost of the conduit. 
 
10.2.6 4 Inch, rigid, steel conduit shall be used for installation within any railroad rights 
of way as indicated in the plans. 
 
10.2.7 2 Inch, rigid, steel conduit shall be used for building entries as indicated in the 
plans. 
 
10.3.1 Construction Requirements. 
 
10.3.2 General. The contractor shall comply with Sec 902.16, except as noted in this 
special provision. 
 
10.3.2.1 Warning tape shall be furnished and installed in all trenches containing conduit. 
 
10.3.2.2 Pull ropes shall be furnished and installed in all empty conduit cells. 
 
10.3.2.3 Install locator wire in all underground non-metallic conduits and into each pull box 
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or base. Affix the wire to the sidewall of each pull box. Locator wire is incidental to the conduit 
and will not be paid for separately. 
 
10.3.2.4 Non-metallic duct shall not be spliced. All runs shall be continuous. 
 
10.3.3 Directional Drilling. 
10.3.3.1 Preliminary Site Work. Determine all utility locations near the path of the 
proposed bore, including depth. Use this information to avoid damage to utilities and/or facilities 
within the work area. Provide this information, including the sources, to the engineer a minimum 
of five working days prior to boring. Do not bore until the engineer approves that submittal. 
Prior to boring, expose all utilities for which it is customary and safe to do so. 
 
10.3.3.2 Boring. The diameter of the drilled hole shall conform to the outside diameter of 
the conduit as closely as practical. Pressure grout, as directed by the engineer, to fill any voids 
which develop during the installation operation. Remove and replace any conduit damaged in 
directional drilling operations at no expense to the project. 
 
10.3.3.3 Drilling Fluids. The use of water and other fluids in connection with the drilling 
operation will be permitted only to the extent necessary to lubricate cuttings. Jetting will not be 
permitted, and the use of water alone as a drilling fluid will not be permitted. Use a drilling 
fluid/slurry consisting of at least 10% high grade, processed Bentonite to consolidate excavated 
material, seal the walls of the hole, and furnish lubrication for subsequent removal of material 
and immediate installation of the pipe. 
 
10.3.2.3.1 Provide a means of collecting and containing drilling fluid/slurry that returns to the 
surface, such as slurry pit, or a method approved by the engineer. Provide measures to prevent 
drilling fluids from entering storm sewer systems. Prevent drilling fluid/slurry from accumulating 
on or flowing onto sidewalks, other pedestrian walkways, driveways, or streets. Immediately 
remove any slurry that is inadvertently deposited on pedestrian walkways. Transport waste 
drilling slurry from the site and dispose of it. Do not allow slurry to enter wetlands. Protect 
wetlands using appropriate soil erosion control measures approved by the engineer. 
 
10.3.3.4 Drilling Control. Use a digital walkover locating system to track the drill head 
during the bore. At minimum, the locating system shall be capable of determining the pitch, roll, 
heading, depth, and horizontal position of the drill head at any point along the bore. During 
each drilling operation, locate the drill head every 10 feet along the bore and prior to crossing 
any underground utility or structure. Upon completion of the drilling operation and conduit 
installation, furnish the engineer with an as-built profile drawing and plan drawing for the drilled 
conduit showing the horizontal and vertical locations of the installed conduit. 
10.3.4 Wall and Building Penetrations. Penetrations of existing concrete retaining walls 
or buildings shall be performed by the drilling, or other approved construction means, of an 
opening with a minimum diameter of 1 inch greater than the outside diameter of the conduit(s) 
to be inserted through the wall. Reinforcing bars shall be located on the fill face of any retain 
walls using non-destructive scanning techniques. Openings shall be located to avoid cutting or 
otherwise damaging reinforcing bars on the fill face side of retaining walls or damaging 
structural elements or equipment within buildings. Sufficiently remove any rough edges from 
the wall or building opening to prevent damage to the conduit(s). The penetrations shall be 
filled with a Type III epoxy grout conforming to Sec 1039. The cost of wall and building 
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penetrations will be considered incidental to the unit price of conduit. 
 
10.3.5 Install Conduit into Existing Pull Box. Where indicated on the plans, install a 
proposed conduit into an existing pull box. No direct payment will be made for installing conduit 
into an existing pull box. 
 
10.3.5.1 Carefully expose the outside of the existing pull box without disturbing any 
existing conduits or cabling. 
 
10.3.5.2 Drill the appropriately sized hole for the entering conduit at a location within the 
pull box that will not disturb the existing cabling, and that will not hinder the installation of new 
cabling within the installed conduit. 
 
10.3.5.3 Fill any void area between the drilled hole and the conduit with an engineer 
approved filling material to protect against conduit movement and the entry of fill material. 
 
10.3.5.4 Backfill shall be carefully tamped in place. All disturbed areas shall be restored 
in accordance with the provisions of GGL SP Section 8. 
 
10.3.6 ITS Pull Boxes. ITS Pull boxes shall be installed per plan and as required to allow 
the successful installation of the fiber cables per manufactures recommendations. ITS Pull 
Boxes at traffic signal locations, building penetrations, or Cross-Connect cabinets shall be 
Class 5. ITS Pull Boxes in-line on conduit run shall be Class 2. The cost of ITS Pull Boxes will 
be considered incidental to the unit price of conduits. 
 
10.3.6.1 All pull boxes shall be affixed with a permanent label identifying the function of 
the pull box and the maintaining agency. Material, method, and legend of labeling shall be 
approved by the engineer. 
 
10.3.6.2 All pull boxes installed within sidewalks or raised paved shoulders shall be 
installed flush with the surrounding pavement, with slip-resistant cover, allowing for ADA-
compliant pedestrian path. Any sidewalk pavement removed and replaced shall be incidental 
to the cost of the conduit. 
 
10.4 Shop Drawing Submittal Requirements. 
 
10.4.1 Contractor shall develop shop drawings illustrating the material and method for 
externally mounting rigid conduit on bridge structures or retaining walls for new conduit 
segments along various routes. These shop drawings shall be submitted to the Engineer for 
review and approval. Contractor shall include in the bid time for two sets of revisions to the 
shop drawings to incorporate Engineers review comments. Final shop drawings and 
calculations showing support system design shall be signed and sealed by a Professional 
Engineer registered in the State of Missouri. Contractor shall provide Engineer with a copy of 
the approved final shop drawings in MicroStation format. 
 
10.4.2 Catalog cuts shall be provided for all conduit types. 
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10.5 Basis of Payment. 
 
10.5.1 Conduit may be installed by either directional boring or trenching regardless of 
how installation is shown on the plans based on Contractors preferred method of installation, 
unless specifically noted on the plans due to some specific installation limitations. All conduit 
shall be paid for at the unit rate per the Bid Items below regardless of installation method. 
 
10.5.2 The pay items for conduit are: 

Item No. Type Description 

910-72.01 LF Conduit, 2 In., Rigid, Underground 

910-88.11 EA Pullbox, Preformed, Class 2 

910-88.16 EA Pullbox, Preformed, Class 5 

 
11. ASPHALT AND CONCRETE REMOVAL AND REPLACEMENT FOR 
CONDUIT AND PULL BOX INSTALLATION 
 
11.1 Description. If the contractor elects and receives approval from the engineer for 
alternate trench and/or pull box locations, any areas of concrete slope protection, sidewalk, 
pavement, shoulders, islands and medians – as well as any similar improvements consisting 
of asphaltic concrete materials – removed in conjunction with their construction shall be 
replaced with improvements of similar composition and thickness. Removals shall be achieved 
by means of full depth saw cuts; the resulting subgrade compacted to minimum density 
requirements and topped with 4 inches of compacted aggregate base course prior to 
replacement of surface materials. Concrete materials used in their replacement shall be 
approved by the engineer. A commercial asphalt mix may be used for replacement of asphaltic 
surfacing upon approval of the engineer. 
 
11.2 Basis of Payment. Unless quantities and pay items for removal and subsequent 
replacement of improvements are contained in the plans for a specific location of removal work, 
no direct payment will be made for full depth saw cutting and the removal and subsequent 
replacement of asphalt or concrete slope protection, sidewalk, pavement, shoulders, islands, 
medians and the required dowel and tie bars removed and replaced by the contractor as a 
result of his election to vary the location of conduit runs and pull boxes. 
 
This work will be considered as included in the various unit bid prices for conduit. 
 
12. EQUIPMENT CABINETS 
 
12.1 Description. This work shall consist of furnishing and installing new cabinets and 
base adapters. 
12.2 Materials. 
 
12.2.1 All cabinets shall include a grounding system. Connection to ground must be bare 
AWG # 6 copper wire or equivalent bonding strap. 
 
12.2.2 All powered cabinets shall be wired for three-wire 240/120-volt AC service. 
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Provide a lightning arrestor designed to protect 120/240 VAC split phase breaker panels. The 
protector shall use metal oxide varistors as the protective elements. The response time shall 
be under five nanoseconds and the maximum surge current shall be at least 40,000 amps. The 
clamping voltage shall not exceed 400 volts. The device shall protect line-to-line and line-to-
neutral. 
 
12.2.3 Provide an additional surge protector just for the circuits powering the 
communication and traffic management equipment (excluding the dynamic message sign, 
which has its own surge protectors). This shall be a filtering, two-stage surge protector. Install 
it on the load side of the appropriate breaker. The protector shall provide radio frequency noise 
filtering and be capable of protecting equipment drawing a total of at least 10 amps. If the 
maximum load on the circuit exceeds 10 amps, the contractor shall split the load among 
multiple circuits, each with a surge protector. The protector shall clamp both the main line and 
the main neutral at 250 volts, both relative to each other and relative to the cabinet ground. The 
response time shall be such that the voltage never exceeds 250 volts. The surge protector shall 
suppress surges of up to 20,000 amps. 
 
12.2.4 All circuit breakers shall be molded case units with quick-make, quick- break, trip-
free mechanism, and with a minimum interrupting capacity of 10,000A (RMS Symmetrical). 
The circuit breakers shall be of fixed trip type and UL listed. Circuit breakers shall be listed on 
the latest Qualified Products List QPL-W-C-375 maintained by the Defense Supply Center. 
 
12.2.5 All doors shall have cabinet identification labels displaying the cabinet identifier. 
The engineer will provide a list of the identifiers for each location, as well as the format for the 
labels. 
 
12.2.6 All seams shall be continuously welded and ground smooth. 
 
12.2.7 All fasteners must be stainless steel. 
 
12.2.8 All cabinets shall have a natural aluminum finish, free from blemishes. 
 
12.2.9 Provide terminal blocks for all conductors entering the cabinet. Except for blocks 
used for coaxial cable, the blocks shall be the barrier type with nickel-plated brass screw 
terminals and solid backs. Terminal blocks for conductors carrying more than 60 volts must be 
covered by a clear acrylic shield. 
 
12.3 Type 336S Cabinet (Cross Connect) 
 
12.3.1 Provide a NEMA 3R, aluminum cabinet. The aluminum shall be at least 0.188 
inches thick, except that the doors and top need be only 0.125 inches thick. The cabinet shall 
be approximately 46 inches high, 24 inches wide and 22 inches deep. The cabinets shall have 
two doors. The cabinet shall have a three-point door latch. It shall also have provision for 
padlocking with a 5/8” Hasp. The door hinge shall be continuous and shall be affixed by nuts 
and bolts that are concealed when the door is closed. 
 
12.3.2 Contractor shall furnish electrical service and power cables needed for a fully 
functional cabinet. The electrical service and any required power cables are considered 
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incidental to the cost of the cabinet and no direct pay shall be made. 
 
12.3.2.1 The cabinet shall be equipped with the following: 

 Rack: For mounting 19-inch equipment. The mounting rails must have holes of 
the EIA standard size and spacing for the entire height of the cabinet. 

 Mounting panels: For terminal blocks, breakers, surge protectors and other 
small items on the back and side walls. 

 Fluorescent light: Controlled by a door switch. 

 Duplex ground fault interrupt outlet: For use by technicians. No permanent 
traffic management equipment shall be plugged into the GFI outlet. 

 Thermostatically controlled fan and heater: The fan shall move 100 CFM 
through vents at the top of the cabinet. The air intake shall be through louvers 
in the door, and the air shall pass through a replaceable filter as it enters the 
cabinet. The heater shall use at least 250 watts and shall be designed to 
prevent accidental contact with dangerous heat or voltage. 

 Electrical distribution system: Consisting of two 10-amp main circuit breakers, 
one within the MoDOT or Agency signal cabinet connected to the existing circuit 
power feeds and the second within the Cross Connect cabinet. These breakers 
shall serve the communication and traffic management equipment in the 
cabinet. Provide at least four outlets on this circuit. The main breaker shall also 
power auxiliary devices in the cabinet, such as the fan, light, and GFI technician 
outlet. 

 Sunshield: On the top. 
 
12.4 Construction Requirements. 
 
12.4.1 Ground Mounted Cabinets. The Contractor shall mount the cabinet on a concrete 
base at a height of 3 feet and provide conduit as shown in the plans to connect to an adjacent 
cabinet or DMS structure. 
 
12.4.2 Bonding and Grounding. Connect base-mounted cabinets directly to a ground 
rod. 
 
12.5 Acceptance Testing. 
 
12.5.1 Develop a proposed test procedure for the cabinets and submit it to the engineer 
for approval. It shall include visual inspection, testing of lights, fan, heater, power outlets and 
alarm sensors. It shall also include a test in which each branch circuit is shorted to the cabinet 
wall to confirm that the breaker trips. Revise the proposed test procedure until it is acceptable 
to the engineer. 
 
12.5.2 Provide all equipment and personnel needed to safely conduct the tests, arrange 
for the engineer’s representative to witness the tests, and give the engineer a report 
documenting the result of every visual inspection and test. Include a summary indicating 
whether the cabinet passed every test. The cabinet must pass every test to be accepted. 
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12.5.3 If the cabinet fails, correct the problems and arrange for a new test. If the test of 
the breakers reveals breakers that do not trip, the resistance to ground is too high; lower the 
resistance by adding more ground rods and improving the connections in the ground system. 
 
12.6 Documentation. 
 
12.6.1 Prior to purchasing the cabinets, provide one electronic submittal by email of 
complete shop drawings, layout drawings, catalog cuts, and schematics. The layout drawings 
shall be dimensioned drawings showing the proposed location of all equipment for each 
cabinet. The drawings shall demonstrate that all the equipment will fit, and that all controls, 
connections, and other service points are readily accessible. It should also demonstrate that 
incoming conductors reach surge suppressors as soon as they enter the cabinet. Lay out all 
cabinets that have the same equipment in the same way and submit a single drawing for all 
like cabinets. Revise the layout as instructed by the engineer and resubmit the drawings until 
they are accepted. 
 
12.6.2 After installation, provide one electronic submittal by email of the cabinet wiring 
diagram for each cabinet in Visio file format. The diagrams shall be nonproprietary. They shall 
reflect as built conditions and shall identify all circuits in such a manner as to be readily 
interpreted. A paper copy of the diagrams shall be placed in a heavy duty, clear plastic pouch 
and attached to the front cabinet door. The pouch shall be of such design and material that it 
provides adequate storage and access to the wiring diagram. 
 
12.7 Guarantee. All items covered by this specification shall carry a two-year 
guarantee from the date of acceptance against any imperfections in workmanship or materials. 
 
12.8 Basis of Payment. Measurement and payment for items covered by this 
specification include the documentation and acceptance testing, in addition to all materials, 
including base adapters and equipment needed for a fully functional cabinet. Payment will be 
made as follows: 

Item No. Type Description 

910-99.09 Each Type 336S Ground Mount Cabinet (Cross Connect) 

910-91.00 Each Base, Concrete 

 
13. TESTING 
 
13.1 Description. Verify that equipment is installed and operating in accordance with 
manufacturer’s recommendations. Equipment to be tested includes but is not limited to: fiber 
optic cable, category 5E cable, RF cable, communication cable, conductors, media 
converters, communications equipment, Ethernet switches, and modifications to existing signal 
control cabinets. 
13.1.1 Testing will be limited to new equipment installed at the sites unless existing 
equipment is noted for upgrade or modification as part of the project. 
 
13.1.2 For each piece of equipment, contractor shall develop a test plan and submit to 
the Engineer for review and approval. Modify and resubmit the test plans as directed by the 



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 92 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

Engineer until approved. Test plan shall incorporate requirements listed herein and 
manufacturer’s testing procedures. Test plans shall clearly demonstrate that the equipment 
has been installed and is operating in accordance with manufacturer’s recommendations. Test 
plans shall include at a minimum the following: name of the equipment being tested, date of 
the testing, name of the person(s) performing the testing, pass/fail check boxes for each testing 
procedure, lines for signature of tester and Engineer’s testing witness. 
 
13.2 Materials. Provide test plan, testing equipment, incidental materials, patch and 
interconnect cables and labor necessary to successfully test and demonstrate that the 
equipment has been installed and is operating in accordance with manufacturer’s specifications 
and requirements listed herein. 
13.3 Basis of Payment. No direct payment will be made to the Contractor to recover 
the cost of equipment, labor, materials or time required to fulfill this provision. 
 
14. MAINTENANCE AND WARRANTY 
 
14.1 Maintenance. Maintain all equipment and cables installed in this project until the 
equipment has passed all testing requirements specified herein and has operated without 
problems for a four (4) week continuous operational period, and all work at the specific site is 
complete including cleanup and labeling. During the four-week operational period, the Engineer 
may test the device to verify that it is working. If the device is found to have an operational 
problem, the problem shall be resolved, and the operational period will restart at zero (0) weeks. 
 
14.2 Warranty. Obtain, assign and furnish to the owning agency written manufacturer's 
warranties for all electronic equipment consistent with those provided as customary trade 
practice. 
 
14.3 Basis of Payment. No direct payment will be made to the contractor to recover 
the cost of equipment, labor, materials or time required to fulfill this provision. 
 
15. COMMUNICATIONS DRAWINGS 
 
15.1 Description. 
 
15.1.1 Contractor is cautioned that the existing “as-built” drawings have not been field 
verified and the Contractor is responsible for field verifying all existing conditions along the fiber 
optic path. 
 
15.1.2 Any changes needed to existing GGL or MoDOT communication plans either 
discovered or modified by the contractor shall be edited from the original Microsoft Visio files 
and submitted to GGL or MoDOT in the latest Visio format. If Visio files are not available, the 
contractor shall remain responsible for providing all communication drawing revisions as 
needed in existing GGL or MoDOT cabinets. Contractor shall follow all previous plan formatting 
when making any adjustments. 
 
15.1.3 MODOT Network: Any new communication drawings needed for any portion of 
this project that impacts the MoDOT network shall follow the latest MoDOT approved 
communication plan formatting. The Engineer shall provide examples of the needed formatting 



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 93 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

detail for contractor’s use. No deviation in formatting shall be allowed on any submitted plans 
without Engineer approval. Contractor is to use the latest version of Microsoft Visio to develop 
all communication plans and submit both Visio and PDF files. 
 
15.1.4 GGL Network: Any new communication drawings needed for any portion of this 
project that impacts the GGL network shall follow the latest GGL approved communication plan 
formatting. The Engineer shall provide examples of the needed formatting detail for contractor’s 
use. No deviation in formatting shall be allowed on any submitted plans without Engineer 
approval. Contractor is to use the latest version of Microsoft Visio to develop all communication 
plans and submit both Visio and PDF files. 
 
15.1.5 At existing standalone cabinets (no connection to external communication) 
provide cabinet wiring diagrams in Visio formats including the new communications equipment 
(LAN switch, cellular modem, etc.) installed by this contract in the proper format based on the 
owning agency of the installation (i.e. either GGL or MoDOT). 
 
15.1.6 At existing cabinets with connection to external communications, Contractor shall 
develop shop drawings illustrating the proposed demolition of existing and installation of new 
network equipment. Shop drawings shall illustrate the removal and reconnection of all existing 
network cabling. These shop drawings shall be submitted to the Engineer for review and 
approval. Contractor shall include in the bid time for two sets of revisions to the shop drawings 
to incorporate review comments. The contractor shall NOT move any cables from port to port 
on the network without prior approval. 
 
15.2 Basis of Payment. There is no pay item associated with this item. No direct 
payment shall be made for providing documentation per this provision. 
 
16. MODOT ITS EQUIPMENT WITHIN PROJECT LIMITS 
 
16.1 Description. MoDOT owned fiber optic cable and conduit, critical MoDOT power 
supplies and power cables, and pull boxes for fiber and power cabling and other above and 
underground ITS (Intelligent Transportation System) facilities are present within the limits of 
this project. Damage or interruption of these items can cause extensive outages to the MoDOT 
network. 
 
16.2 Construction Requirements. The contractor shall exercise reasonable care while 
completing work near these facilities, and shall take steps necessary to protect these facilities 
from damage for all items that are not specifically identified as being removed and/or relocated 
in the plans. Should any of the existing wiring or conduit be damaged by the contractor, it shall 
be replaced at the contractor's expense and the system in full operation within 4 hours of when 
the damage occurred. If it is mutually agreed upon between the Commission and the Contractor 
that the repairs will require more than 4 hours to complete, a mutually agreed upon time for 
repairs to be complete will be determined. 
 
16.2.1 The contactor shall not modify any existing network or electrical connections 
within equipment cabinets, unless coordinated with MoDOT ITS staff. Existing connections 
include, but are not limited to, fiber jumpers, CAT5(e) cables, power supplies, and power strips. 
The connection to specific fiber and copper ports on network equipment shall also not be 
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modified, unless coordinated with MoDOT ITS staff, as the network equipment has been 
configured specifically for each equipment cabinet. Significant network outages and 
unnecessary troubleshooting to investigate outages can occur, even with minor changes to 
existing connections within the cabinet. 
 
16.3 Liquidated Damages. In the event of damage, if the system is not repaired and in 
full operation within 4 hours of the damage occurring, or within the timeframe agreed upon, the 
contractor will be charged with a liquidated damage specified in the amount of $100.00 per 
hour for each full hour that the system is not fully operational. This damage will be assessed 
independently of the liquidated damages specified elsewhere in the contract. 
 
16.3.1 The MoDOT Engineer will also have the option of issuing a work orderfor 
MoDOT’s on-call ITS Maintenance contractor to make repairs, if it is the Engineer’s opinion 
that the contractor creating the damage will not be able to make repairs in a timely manner. 
Contractor’s reimbursement for MoDOT expense for this option shall be in addition to the 
liquidated damages. 
 
16.4 Basis of Payment. No direct payment shall be made for compliance with this 
provision. 
 
17. MODOT ITS MANAGEMENT TOOL UPDATING 
 
17.1 Description. For all locations where any MoDOT ITS (Intelligent Transportation 
System) components are existing, modified, or added to, the contractor shall be responsible 
for populating and updating MoDOT’s fiber management tool to reflect the final condition of the 
entire ITS system within the project limits as shown on the plans. Updating shall be performed 
by MoDOT approved staff (currently NexusWorx). 
 
17.2 Construction Requirements. 
 
17.2.1 Contractor shall provide any relevant notes to a specific location that can be 
entered into the tool to aid in the understanding of the device configuration and location. At a 
minimum, this will include providing the required latitude and longitude coordinates of each pull 
box, DMS, CCTV, node cabinet, conduit, cable, and fiber, along with any serial numbers and/or 
identification information. The Contractor shall locate the conduit every 100 feet using a GIS 
locating device that is accurate to the nearest foot. The Contractor shall provide a GIS based 
map of the conduit route and a complete listing of all of map coordinates in an electronic format. 
Population of the fiber management tool will be required for all devices that have been installed 
to date as well as any devices installed under this contract. 
 
17.2.2 The contractor shall furnish to MoDOT approved staff a copy of the final plans 
relevant to all of the MoDOT ITS components in Visio and/or Microstation formats, if relevant. 
 
17.2.3 The contractor shall be provided one licensed read-only access login by MoDOT 
before work begins. 
 
17.3 Acceptance Testing. 
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17.3.1 All entries and updates shall be completely entered and available for use within 
30 days from final acceptance of the project. 
 
17.3.2 Commission staff shall verify population of the fiber management tool, including 
accuracy and completeness of details for each component prior to acceptance and payment. 
 
17.4 Basis of Payment. No direct payment will be made to the contractor to recover 
the cost of equipment, labor, materials or time required to fulfill this provision, unless specified 
elsewhere in the contract document. 
 
18. COORDINATION WITH MoDOT ITS STAFF AND UTILITY LOCATES 
 
18.1 Description. Any work that will impact the existing MoDOT communications 
network must be coordinated with MoDOT’s St. Louis District ITS staff. This includes but not 
limited to removal and replacement of any existing communications equipment, adding new 
devices and changes to power sources or disconnects. Minor modifications to the existing 
communications network can have significant impacts on the system and operation of other 
ITS and traffic signal systems. 
 
18.1.1 MoDOT is a member of MO-One-Call System. Prior to any excavation or work 
within MoDOT Right-Of-way, the contractor must contact MO- One Call at 1-800-DIG-RITE and 
request for Utility Locates within noted project limits. If the scope of work contains modification, 
addition and/or expansion of existing underground MoDOT ITS, lighting, or signal facilities, the 
contractor must notify the MoDOT Utilities Locate staff prior to any work, in order for MoDOT 
to update MoDOT utility location records with Missouri One Call. 
 
18.2 Contact. Initial contact must be made at least seven calendar days before work 
that may impact the existing MoDOT communications network commences. Contact the ITS 
staff via an email at SLITS@modot.mo.gov. The engineer shall be notified prior to making 
contact with ITS staff. For MoDOT Utility location updates, the contractor must contact MoDOT 
TMC at 314-275-1500 and ask for Utility Locate Section at least seven calendar days before 
performing any work. 
 
18.3 The MoDOT ITS and network devices located within the project limits are a crucial 
part of the traffic operation system for this area. It is imperative that the downtime be kept to a 
minimum when adding, removing, or modifying any existing MoDOT ITS and network devices. 
This may require the contractor to perform work that will affect existing network devices during 
nighttime and/or weekend hours, at the discretion of the Engineer. Allowable timeframes for 
this work will be subject to the need for ITS devices in the area to be used to manage other 
traffic impacting workzones. 
 
18.4 Basis of Payment. No direct payment shall be made for compliance with this 
provision. 
 
19. CABINET AND NETWORK DEVICE CUTOVER 
 
19.1 Description. 
 

mailto:SLITS@modot.mo.gov
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19.1.1 This work includes the network device cutover for each cabinet location that is to 
be connected to the GGL network. 
 
19.2 Materials. 
 
19.2.1 Contractor shall provide any necessary cables/connectors needed to properly 
connect the IP addressable devices to the network switch. This includes but is not limited to 
outdoor rated Cat5/6 cables. 
 
19.3 Construction Requirements. 
 
19.3.1 Contractor shall reprogram all IP addressable devices within the cabinet per the 
assigned IP addresses (to be provided by Engineer). 
 
19.3.2 Contractor shall verify that all IP addressable devices are properly connected to 
the network switch, that the devices are fully accessible through the network, and the devices 
are fully functional. 
 
19.3.3 Contractor shall coordinate with the Engineer and/or GGL Operator to ensure 
network connectivity prior to acceptance. 
 
19.4 Basis of Payment. Measurement and payment for items covered by this 
specification include the documentation and acceptance testing, in addition to all materials and 
equipment necessary for a fully operational system. Measurement and payment shall be per 
cabinet location that is to be cutover onto the network. 
 
Payment will be made as follows: 

Item No. Type Description 

910-99.10 Each Cabinet and Network Device Cutover 

 
20. UTILITIES JSP-93-26C 
 
20.1 Description. For informational purposes only, the following is a list of names, 
addresses, and telephone numbers of the known utility companies in the area of the 
construction work for this improvement: 

Utility Name Known Required Adjustment 

Ameren UE (Electric) No 
2100 Bluestone Drive 
St. Charles, MO 63303 Telephone: (636) 925-3236 
 
AT&T/SBC (Telephone) No 
402 North Third Street 
St. Charles, MO 63303 Telephone: (636) 949-1315 
City of St. Charles (Sewer & Water) No 
200 North Second Street 
St. Charles, MO 63303 Telephone: 636-949-3237 
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Charter Communications No 
941 Charter Commons Drive 
Town & Country, MO 63017 Telephone: (636) 387-6643 
 
The County does not warrant that the above listing or the depiction of utility lines or facilities on 
other bidding documents are complete or accurately reflect either all utilities or their precise 
locations within or adjacent to the project limits or the status of any relocation work. 
 
20.1.1 The existence and approximate location of utility facilities known to exist, as 
shown on the plans, are based upon the best information available at this time. This information 
is provided "as-is" and the County expressly disclaims any representation or warranty as to the 
completeness, accuracy, or suitability of the information for any use. Reliance upon this 
information is done at the risk and peril of the user, and the County shall not be liable for any 
damages that may arise from any error in the information. It is, therefore, the responsibility of 
the contractor to verify the above listing information indicating existence, location and status of 
any facility. Such verification includes direct contact with the listed utilities. 
20.1.2 The contractor agrees that any effects of the presence of the utilities, their 
relocation, contractor’s coordination of work with the utilities and any delay in utility relocation 
shall not be compensable as a suspension of work, extra work, a change in the work, as a 
differing site condition or otherwise including but, without limitation, delay, impact, incidental or 
consequential damages. The contractor’s sole remedy for the effects of the presence of utilities, 
delay in their relocation or any other effects shall be an excusable delay as provided in Section 
105.7.3. The contractor waives, for itself, its subcontractors and suppliers the compensability 
of the presence of utilities, delay in their relocation and any cost to the contractor, it’s 
subcontractors and suppliers in any claim or action arising out of or in relation to the work under 
the contract. 
 
20.1.3 The contractor shall be solely responsible and liable for incidental and 
consequential damage to any utility facilities or interruption of the service caused by it or its 
subcontractors operation. The contractor shall hold and save harmless the County from 
damages to any utility facilities interruption of service by it or it’s subcontractor’s operation. 
 
20.2 It shall be noted by the contractor that MoDOT is a member of Missouri One Call 
(800 Dig Rite). Some work on this project may be in the vicinity of MoDOT utility facilities, which 
includes but is not limited to traffic signal cables, highway lighting circuits, ITS cables, cathodic 
protection cables, etc. Prior to beginning work, the contractor shall request locates from 
Missouri One Call. The contractor shall also complete the Notice of Intent to Perform Work form 
located at the Missouri Department of Transportation website: 
http://www.modot.mo.gov/asp/intentToWork.shtml 
 
The contractor shall submit the form over the web (preferred method) or by fax to the numbers 
on the printed form. The notice must be submitted a minimum of 2 and a maximum of 10 
working days prior to excavation just as Missouri One Call requires. 
 
21. NETWORKING EQUIPMENT 
 
21.1 Description. This work shall consist of installing and programming switches, 

http://www.modot.mo.gov/asp/intentToWork.shtml
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routers and any other networking equipment that shall be used to build the Gateway Green 
Light (GGL) Traffic Network. 
 
21.2 Materials. 
 
21.2.1 Industrial Ethernet LAN Switch (4 directional): Install LAN switch with extended 
temperature, vibration, shock, surge and noise immunity ratings to comply with specifications 
for ITS environments. LAN switch shall include the following features: 

 Operating Temperature: -40 to 167 degrees F. 

 Operating Humidity: 5% to 95% Non-condensing. 

• 4-Port Gigabit RJ45/SFP combo (10/100/1000BASE-TX, 1000BASE-X) 

 16-Port 10/100/1000 BASE-TX (minimum) 

 Controllable via either Web interface of Command Line interface. 

 Alarm relay contacts for external alert system. 

 IEEE 802.1Q VLAN tagging 

 IEEE 802.1D Rapid Spanning Tree Protocol (RSTP) 

 IEEE 802.1S Multiple Spanning Tree Protocol (MSTP) 

 IGMP V1/V2/V3 

 SNMP V1/V2/V3 

 IEEE 802.1X Port Based Network Access Control 

 RADIUS authentication 
 
Industrial Ethernet LAN Switch (4 direction) shall be Advantech EKI-7720G-4FPI-AE unless 
alternate LAN switch is approved by Engineer prior to project bid opening. All provided power 
supplies shall be Advantech PSD-A120W48 Expansion Power Module which supports Input 
AC 100-240V 50-60Hz, Output DC 24V/2.5A, IEC Plug, and DIN-Rail Mount. 
 
21.2.2 SFP (Layer 2 Switch): Provide a small form-factor pluggable (SFP) for each fiber 
port available on each Layer 2 network switch installed. The SFPs shall be GLC-LX/LH Cisco 
Compatible SFP 1000 Base-LX/LH standard for fiber optic link spans of up to 10km on single 
mode fiber and shall have LC connectors. Temperature range for Layer 2 Switch SFP’s shall 
be -40 to 85 degrees Celsius. 
 
21.2.3 Provide communication cables (Category 5E patch cords, fiber optic patch cords, 
RF and short serial cables) as required. There shall be no additional payment for cables or 
other incidental items required for operation and installation of switches. 
 
21.3 Construction Requirements 
 
21.3.1 Provide to the Engineer a detailed schedule of installation of Ethernet LAN switch 
equipment, at least thirty (30) days before commencing this type of work. Additionally, 
coordinate such work with the Engineer. 
 
21.3.2 For equipment installed in cabinets, mount the equipment in the existing rack and 
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power from existing outlets. If there are insufficient outlets or rack space, provide power strips 
and mounting racks as required. All needed rails, racks, or mounting hardware shall be 
provided by the Contractor and is incidental to the cost of the network equipment. 
 
21.3.3 Contractor shall coordinate with the County approved design engineer to 
determine switch settings. Once the device is programmed and installed, acceptance of the 
installation shall be approved once the design engineer verifies that the switch is operational 
on the County Traffic Network. 
 
21.4 Basis of Payment. 
 
21.4.1 Payment shall be made upon network equipment delivery, installation, and 
successful operational testing. Payment will be made as follows: 

Item No. Type Description 

910-99.11 Each Industrial Ethernet LAN Switch (4 direction) 

910-99.15 Each SFP (GLC-LX/LH – 10 km) 

910-99.16 Each SFP (GLC-EX – 40 km) 

910-99.17 Each SFP (GLC-T – RJ45) 

 
22. BLUETOOTH TRAVEL TIME SYSTEM 
 
22.1 Description. This specification sets forth the minimum requirements for a 
Bluetooth Travel Time Detection system that detects vehicles, bicycles, and pedestrians by 
identifying and comparing unique MAC (Media Access Control) addressed electronic devices, 
both discoverable and non-discoverable. 
 
22.2 Materials. The Contractor shall provide BlueTOAD Spectra detection system, 
including all elements and hardware for a fully functional final product, meeting requirements 
set in this specification and the satisfaction of the Engineer. 
 
22.3 Construction Requirements. Construction requirements shall conform to Section 
902 of the MoDOT specifications. 
 
22.3.1 The system shall include all equipment shown on the plans and described in 
these specifications, plus any incidental items necessary for the satisfactory operation and 
maintenance of the system. The Bluetooth detection system shall be installed per the 
manufacturer's recommendations. The installer shall be certified by the Bluetooth detection 
system’s manufacturer to install the system. All cable runs shall be continuous without splice 
from the cabinet to the Bluetooth unit. If requested by the engineer, a factory-certified 
representative from the supplier shall be available for on-site assistance for a minimum of one 
day during installation. 
 
22.3.2 The Bluetooth unit shall be mounted as shown in the plan details. 
 
22.3.3 The Bluetooth detection system will be defined as the complete assembly of all 
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required equipment and components for detection of MAC addresses of Bluetooth-enabled 
devices. Each complete system shall include lightning arrester and surge suppression, POE 
unit, software and license for system control via a local cabinet connection, software and 
licenses for integration of the new units into the central BlueTOAD server, integration of the 
new units and associated pairs into the existing ATMS software, and any ancillary 
communication components. 
 
22.3.4 The contractor shall be responsible for any changes or additions to either an 
existing or new cabinet in order to provide a properly functional system, including shelf 
relocation and component reorganization. No direct pay is warranted for any changes or 
additions. All required connections to the field network will be considered part of the Bluetooth 
detection system installation. 
22.4 Maintenance and Support. The Contractor shall arrange for the product supplier 
to be on-site as needed during the installation process, including testing and troubleshooting 
during integration of the new units into the central servers. The supplier shall maintain an 
ongoing program of technical support and software updates for the Bluetooth detection system 
following expiration of the warranty period. The supplier shall maintain an adequate inventory 
of parts to support maintenance and repair of the Bluetooth detection system. 
 
22.5 Warranty. The Bluetooth detection system shall be warranted free of defects in 
material and workmanship for a minimum of three (3) years, with the units being warranted for 
the same for three (3) years. During the warranty period, technical support from factory certified 
personnel or factory certified installers shall be available from the supplier. Ongoing software 
support by the supplier shall include updates for the processor unit and computer software and 
shall be provided at no cost during the warranty period. The update of the processor unit 
software to be National Transportation Communications for ITS Protocol (NTCIP) compliant 
shall be included. 
 
22.6 Training. A minimum of one day (up to 6 hours) of training shall be provided in 
the operation, setup and maintenance of the Bluetooth detection system. The Contractor shall 
contact the Engineer to set up said training. 
 
22.7 Method of Measurement. Method of measurement shall conform to Section 902. 
 
22.8 Basis of Payment. Accepted Bluetooth detection systems will be made at the 
contract unit price per each intersection deployed. Payment will be considered full 
compensation for all labor, equipment and material to complete the described work. 
 
22.8.1 No direct payment will be made for programming the Bluetooth detection system 
and its local intersection controller. Payment will be made as follows: 

Item No. Type Description 

902-99.19 Each Bluetooth Travel Time Detection System 

 
23. CCTV CAMERA ASSEMBLIES 
 
23.1.0 Description. Provide and install an IP (Internet Protocol) closed circuit television (CCTV) 
assembly as indicated in the plans. Provide mounting brackets, camera power supply, surge 
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protection, cabling and extension pole as indicated on the plans. Provide cables connecting 
the camera to the equipment in the cabinet/tower building and to ground, set up the camera 
assembly, and test for proper operation. Refer to page C2 in the plans for the signal pole 
extension detail and the locations for all CCTV installations. 
 
23.2 Materials. 
 
23.2.1 CCTV Camera Assembly, Installed: CCTV Camera Assemblies to be installed at 
existing signalized intersections shall be Axis Q6215-LE, BOSCH MIC IP starlight 7000i (MIC-
7502-Z30W), PELCO Esprit Enhanced Surevision ES6230 series (ES6230-12P), COHU RISE 
4260 HD (Model # 4261-1100). 
 
23.2.2 Camera assembly and cables, mounting bracket, power supply, surge 
suppressors, bonding conductors and grounding lugs will be provided by the Contractor. 
 
23.2.2.1 Outdoor Surge Protectors to be provided by contractor shall be the recommended 
type for the camera that is supplied for each application. 
 
23.2.3 Camera assembly shall be outdoor rated IP, power-over-ethernet, pan- tilt-zoom, 
positioner style cameras with the following features: 

 HDTV (1080p) 

 Electronic Image Stabilization 

 Wide Dynamic Range 

 30x optical zoom 

 Dual Video Streams (min) 

 Video Compression: H.264 / Motion JPEG 

 Security: Password Protection, IP address filtering, HTTPS 
encryption, IEEE 802.1X 

 Supported protocols: IPv4/v6, HTTP, HTTPS, SSL, QoS, FTP, SMTP, UPnP, 
SNMP v1/v2c/v3, DNS, DDNS, RTSP, RTP, TCP, UDP, IGMP, RTCP, ICMP, 
DHCP 

 Operating Temperatures: -40° C to 60°C 

 Storage Conditions: -20° C to 60°C 

 IP66 Standard (Waterproof) 

 ONVIF support 

 Support high power PoE++ up to 60 Watts 

 Minimum 3-Year Manufacturer Warranty 
 
23.2.4 The contractor shall provide, install, and test any PoE++ and data communication 
cables for PTZ camera operation. There will be no additional payment for these cables. 
 
23.2.5 Provide stainless steel bands to affix the mounting bracket to the pole. 
The banding shall be 1-inch wide, 0.044-inch thick, stainless steel. 
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23.3 Construction Requirements. 
 
23.3.1 Install the camera so that the pole does not block the camera’s view of traffic. 
 
23.3.2 Terminate all the cables on surge protectors, install the power supply in the 
cabinet and connect the camera power circuit to the power supply. 
 
23.3.3 Restrict the camera’s field of view, if necessary, so that a user cannot use the 
cameras to look in the windows of dwellings. To the extent that it does not interfere with the 
use of the camera for traffic management purposes, ensure that a camera cannot be used to 
view residential property. Prior to creating these restrictions, submit to the engineer a written 
description of the proposed restrictions to be installed at each camera, and the proposed 
method of achieving them. It shall not be possible for an operator to override these restrictions 
without intervention by a supervisor. Highlight situations in which there is a conflict between 
the need to protect privacy and the need to view traffic situations. Revise the field of view 
restrictions as directed by the engineer. 
 
23.4 Acceptance Testing. 
 
23.4.1 After installing the camera assembly, test it using the procedures developed by 
the manufacturer and approved by the engineer. In addition, demonstrate that the agreed upon 
viewing restrictions have been implemented. If the installed camera assembly fails to operate 
properly, and the problem cannot be fixed by changing the wiring or setup parameters, the 
camera assembly will be deemed defective and the contractor shall return it to the manufacturer 
for replacement. The cost of replacement shall be borne entirely by the contractor. 
 
23.5.0 Basis of Payment. Measurement and payment includes camera, mounting 
brackets, power supply, surge protection, all cables including IP CCTV Camera Cable, testing, 
grounding, and all miscellaneous hardware required for a safe, fully operational camera 
assembly. 
 
Measurement and payment for Extension Pole on Signal Pole, 20 ft. shall include mounting 
hardware, post cap, and powder coated paint (where applicable) for a fully functional extension 
pole. Payment will be made as follows: 

Item No. Type Description 

910-37.00 Each CCTV Camera Assembly, Installed 

910-99.20 Each Extension Pole on Signal Pole, 20 ft 

 
24. VIDEO DETECTION SYSTEM 
 
24.1 Description. This specification sets forth the minimum requirements for a video 
detection system that detects vehicles, bicycles, and motorcycles on a roadway by processing 
video images and that provides vehicle presence, traffic flow data, event alarms, and full-motion 
video for real-time traffic control and management systems and allows for multi-user access 
that is critical for use in the GGL network. 
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24.2 Materials. The Contractor shall provide a complete video detection system, 
including all elements and hardware for a fully functional final product, meeting requirements 
set in this specification and the satisfaction of the Engineer. 
 
24.2.1 System Hardware. The video detection system shall be comprised of two major 
hardware components: a video sensor and a communications interface panel. An optional 
wired input/output card shall be available for certain cabinet types. 
 
24.2.1.1 Video Sensor. The video detection system shall include a video sensor that 
integrates a high-definition (HD) camera with an embedded processor for analyzing the video 
and performing detection. 
 
24.2.1.1.1 Camera and Processor 
 
24.2.1.1.1.1 The camera shall be a color CMOS imaging array. 
 
24.2.1.1.1.2 The camera shall have HD resolution of at least 720p (1280x720 pixels). 
 
24.2.1.1.1.3 The camera shall include a minimum 10X optical zoom. 
 
24.2.1.1.1.3.1 It shall be possible to zoom the lens as required to satisfy across- the-
intersection detection objectives, including stop line and advance detection. 
 
24.2.1.1.1.3.2 It shall be possible to zoom the lens remotely from a City facility for 
temporary traffic surveillance operations or to inspect the cleanliness of the faceplate. 
 
24.2.1.1.1.4 The camera shall have direct, real-time iris and shutter speed control by the 
integrated processor. 
 
24.2.1.1.1.5 The processor shall support H.264 video compression for streaming output. 
 
24.2.1.1.2 Video Sensor Enclosure Assembly 
 
24.2.1.1.2.1 The camera and processor shall be housed in a sealed IP-67 enclosure. The 
enclosure and all associated hardware, including elements needed for mounting to a signal 
structure, shall be black in color. 
 
24.2.1.1.2.1.1 The faceplate of the enclosure shall be glass and shall have hydrophilic 
coating on the exterior surface to reduce debris accumulation and maintenance. 
 
24.2.1.1.2.1.2 The faceplate shall have a thermostatically-controlled indium tin oxide 
(ITO) heater applied directly on the interior surface to keep the faceplate clear of condensation, 
snow, ice and frost. 
 
24.2.1.1.2.2 An adjustable aluminum visor shall shield the faceplate from the sun and 
extraneous light sources. 
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24.2.1.1.2.3 An integral aiming sight shall assist in aiming the camera for the detection 
objectives. 
 
24.2.1.1.2.4 A removable rear cap and cable strain relief shall seal the power connection. 
 
24.2.1.1.2.4.1 The rear cap shall be tethered to the enclosure to avoid dropping the cap 
during installation. 
 
24.2.1.1.2.4.2 The rear cap shall be fastened to the body of the video sensor with a 
single, captive bolt. 
 
24.2.1.1.2.5 The rear cap and enclosure shall include Gore breathers to equalize internal and 
external pressure. 
 
24.2.1.1.2.6 The sensor shall be self-supporting on manufacturer’s mounting brackets for 
easier fastening during installation. 
24.2.1.1.2.6.1 It shall be possible to rotate the field-of-view 360° without changing the 
angle of the visor. 
 
24.2.1.1.3 Power and Communications 
 
24.2.1.1.3.1 Power and communications for the video sensor shall be carried over a single 
three- conductor cable. 
 
24.2.1.1.3.1.1 Termination of the three-conductor cable shall be inside the rear cap of 
the enclosure on a three-position, removable terminal block. Each conductor shall be attached 
to the plug via a screw connection. 
 
24.2.1.1.3.2 The video sensor shall operate normally over an input voltage range of 89 to 265 
VAC at 50 or 60 Hz. 
 
24.2.1.1.3.3 Power consumption shall be no more than 16 watts during typical operation. 
 
24.2.1.1.3.4 No supplemental surge suppression shall be required outside the cabinet. 
 
24.2.1.1.3.5 All communications to the video sensor shall be broadband-over-power via the 
same three-conductor cable that powers the unit. Coaxial cable shall not be required. 
 
24.2.1.2 Communications Interface Panel. The video detection system shall include an 
interface panel in the signal cabinet that manages communications between the video sensors, 
the City/County facilities or MoDOT TMC, a maintenance technician, and the traffic cabinet 
itself. 
 
24.2.1.2.1 Video Sensor Connection 
 
24.2.1.2.1.1 The communications interface panel shall provide connection points for four 
video sensors. 
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24.2.1.2.1.1.1 Each sensor connection shall be a 3-pole terminal block, which supplies 
power and broadband-over-power communications to the sensor. 
 
24.2.1.2.1.1.2 The broadband-over-power communications shall provide a throughput of 
70 to 90 Mbps. 
 
24.2.1.2.1.1.3 The broadband-over-power connection shall support at least 1,000 feet of 
cabling to the video sensor. 
 
24.2.1.2.1.1.4 Each video sensor connection shall include a power switch.  
 
24.2.1.2.1.1.5 There shall be an LED for each video sensor to indicate the state of the 
power to the sensor and an LED for each video sensor to indicate the status of 
communications. 
 
24.2.1.2.1.1.6 Each video sensor connection shall contain a resettable fuse.  
 
24.2.1.2.1.1.7 Each video sensor connection shall provide high-energy transient 
protection. 
 
24.2.1.2.2 Communications 
 
24.2.1.2.2.1 An Ethernet port shall be provided within the video detection hardware in the 
signal cabinet to connect to the City/County facilities or MoDOT’s TMC. 
 
24.2.1.2.2.1.1 The remote connection shall support 10/100/1000 Mbps Ethernet 
communication. 
 
24.2.1.2.2.1.2 The communications interface panel shall proxy all network requests that 
arrive on the remote connection to avoid unwanted network traffic from reaching the 
broadband-over-power network between the communications interface panel and the video 
sensors. 
 
24.2.1.2.2.1.3 All communications to the video detection system through the remote 
connection shall be to a single IP address. 
 
24.2.1.2.3 Local User Communications 
 
24.2.1.2.3.1 A wired Ethernet port shall be provided to connect the technician at the cabinet 
to the video detection system for setup and maintenance purposes. 
 
24.2.1.2.3.1.1 The maintenance port shall support 10/100/1000 Mbps Ethernet 
communication. 
 
24.2.1.2.3.1.2 All communications to the video detection system through the 
maintenance port shall be to a single IP address. 
 
24.2.1.2.3.1.3 The maintenance port shall support DHCP to automatically assign an IP 
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address to the user’s computer, if desired. 
 
24.2.1.2.3.2 An 802.11g Wi-Fi access point shall allow wireless connection to the video 
detection system at the cabinet for setup and maintenance purposes. 
 
24.2.1.2.3.2.1 All communications to the video detection system through the Wi- Fi 
access point shall be to a single IP Address. 
 
24.2.1.2.3.2.2 The Wi-Fi access point shall support DHCP to automatically assign an IP 
Address to the user’s computer. 
 
24.2.1.2.3.2.3 The Wi-Fi access point shall include a dipole, omnidirectional antenna. 
 
24.2.1.2.3.2.4 A momentary pushbutton shall allow the user to turn the Wi-Fi access point 
on or off. 
 
24.2.1.2.3.2.5 The Wi-Fi access point shall turn itself off automatically after a period of 
inactivity from connected devices of 30 minutes. 
24.2.1.2.3.2.6 An LED shall indicate when the Wi-Fi access point is enabled. 
 
24.2.1.2.3.2.7 The Wi-Fi access point shall operate simultaneously with the wired 
maintenance port and with the remote connection. 
 
24.2.1.2.4 Traffic Controller Connection. The communications interface panel shall provide 
one connection to communicate to the traffic controller through the cabinet. 
 
24.2.1.2.4.1 The traffic controller connection shall support a TS2 Type 1 or TS2 Type 2 cabinet 
configuration. 
 
24.2.1.2.4.1.1 The traffic controller connector shall be a 15-pin female metal shell D sub-
miniature type connector to support a standard NEMA TS2 or TEES SDLC cable. 
 
24.2.1.2.4.1.2 The traffic controller connection shall support a protocol interface to SDLC-
capable traffic controllers (NEMA or TEES). 
 
24.2.1.2.4.1.3 The traffic controller connection shall support the NEMA TS2 SDLC 
protocol to include up to 64 detector outputs and 32 inputs. 
 
24.2.1.2.4.2 The traffic controller connection shall be able to connect to a wired input/output 
card, which supports wired I/O in cabinets without a SDLC- capable controller. 
 
24.2.1.2.4.2.1 The wired I/O data communications link shall support at least 24 outputs 
and 16 inputs. 
 
24.2.1.2.4.3 It shall be possible to connect and use both SDLC communications and 
communication to the wired input/output card simultaneously. 
 
24.2.1.2.5 USB Ports 
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24.2.1.2.5.1 The communications interface panel shall include two USB 2.0 ports.  
 
24.2.1.2.5.1.1 If a communications interface panel fails to start and run due to a 
software or operating system failure, it shall be possible to reinstall all system and application 
software from a USB memory stick without necessitating removal of the communications 
interface panel from the cabinet. 
 
24.2.1.2.6 Power 
 
24.2.1.2.6.1 The communications interface panel shall accept input voltage in the range of 89-
265 VAC, 50/60 Hz power from the transient-protected side of the cabinet. 
 
24.2.1.2.6.2 The communications interface panel shall be protected by two slow blow fuses. 
Two (2) spares shall be attached to the panel. 
 
24.2.1.3 Wired Input/Output Card. The video detection system shall support an optional 
wired input/output card that communicates with the communications interface panel for real-
time detection states and other I/O to the traffic controller. The card may reside in a standard 
detector rack or shelf-mount enclosure with power module. 
 
24.2.1.3.1 The optional wired input/output card shall comply with the form factor and 
electrical characteristics to plug directly into a NEMA type C or D detector rack. 
 
24.2.1.3.1.1 The card shall occupy two slots of the detector rack. 
 
24.2.1.3.1.2 The card shall provide four detector outputs on its rear-edge connector. 
 
24.2.1.3.1.3 A front connector shall provide communication to the communications 
interface panel. 
 
24.2.1.3.1.4 A front connector shall allow 16 inputs and 24 contact-closure detector outputs 
for wiring into the cabinet. 
 
24.2.1.3.1.4.1 A front panel LED for each of the 16 inputs and 24 outputs shall indicate 
the state of the input or output. The wired input/output card shall support optional expansion 
cards in other slots. 
 
24.2.1.3.1.5 Each expansion card shall support 4 outputs to the back edge of the card. 
 
24.2.1.3.1.6 The wired input/output card shall support optional harnesses for connection to 
Input Files or C1, C4, C11, and C12 ports to support Type 170 or Type 2070 controllers. 
24.2.2 System Software. The Contractor shall provide management software for 
configuration, monitoring and data collection purposes with the video detection system. 
Configuration software shall be provided to the owning agency. 
 
24.2.2.1 Management Software 
 



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 108 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

24.2.2.1.1 Management software shall be a Windows-based application. 
 
24.2.2.1.1.1 The software shall be compatible with Windows 7 and Windows 10 operating 
systems. 
 
24.2.2.1.1.2 The software shall allow access to multiple users simultaneously. 
 
24.2.2.1.1.3 The software shall communicate with the video detection system via 
Ethernet. 
 
24.2.2.1.2 The management software shall automatically determine all video sensors and 
communications interface panels available on the local network and populate a list of all 
devices. 
 
24.2.2.1.3 The management software shall provide the user a means to name individual 
video sensors and communications interface panels. 
 
24.2.2.1.4 The management software shall provide a means for the user to zoom the 
camera optics while viewing a live video stream. 
 
24.2.2.1.5 The management software shall provide a means for the user to calibrate 
distances in the field of view. 
 
24.2.2.1.6 The management software shall provide the user a means to create 4- sided 
detection zones in the field of view using either a still snapshot or live video. 
 
24.2.2.1.6.1 The management software will overlay an outline of each detection zone over the 
background image. 
 
24.2.2.1.6.2 It shall be possible for the user to place detection zones anywhere in the field of 
view for stop line detection and/or advance detection. 
 
24.2.2.1.6.3 It shall be possible for the user to set the desired color of both the on and off 
states of the detection zone overlay. 
 
24.2.2.1.6.4 It shall be possible for the user to alter the size and shape of any previously 
created zone. 
 
24.2.2.1.6.5 It shall be possible for the user to overlap zones, either partially or fully. 
 
24.2.2.1.6.6 It shall be possible for the user to name each zone uniquely.  
 
24.2.2.1.6.7 It shall be possible for the user to assign each zone to detect vehicles, to detect 
bicycles, or to detect both, and to specify different outputs for each type. 
 
24.2.2.1.6.8 It shall be possible for the user to assign the same output to multiple zones such 
that the output will be on if any of the zones are detecting a vehicle or bicycle. 
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24.2.2.1.6.9 It shall be possible for the user to assign a single zone to more than one output 
such that if a vehicle or bicycle is detected, all the assigned outputs shall be turned on. 
 
24.2.2.1.6.10 The management software shall be capable of creating at least 99 detection 
zones per video sensor. 
 
24.2.2.1.7 It shall be possible for the management software to retrieve all configuration 
parameters from video sensors or communications interface panels. 
 
24.2.2.1.7.1 It shall be possible for the user to save all the settings for a video sensor or a 
communications interface panel to a laptop file. 
 
24.2.2.1.7.2 The management software shall provide a means to read or import all the settings 
from a previously saved configuration file for a video sensor or a communications interface 
panel. 
 
24.2.2.1.8 The management software shall be able to download a new version of the 
application software into a communications interface panel and its attached video sensors. 
 
24.2.2.1.9 The management software shall provide a video image module to monitor 
operation of a video sensor. 
24.2.2.1.9.1 The monitoring screen shall include a live video stream from the video sensor 
with at least HD 1280x720 pixel resolution. 
 
24.2.2.1.9.2 The video monitoring screen shall show indications of detection in real time by 
changing the color of the detection zone. 
 
24.2.2.1.9.3 It shall be possible for the user to configure different indications for vehicle 
detections vs. bicycle detections when both are configured for the same zone. 
 
24.2.2.1.9.4 The monitoring screen shall include the following optional, configurable objects: 

 It shall be possible for the user to size and position them anywhere on the 
screen and to change the color and size of text. 

 An indication of when an output is on or off, along with a user- configurable 
name for that indicator. 

 The current time in the video sensor. 

 A user-configurable title or name. 

 The version number of the video sensor software. 
 
24.2.2.1.9.4.1 An indication of when an output is on or off, along with a user- configurable 
name for that indicator. 
24.2.2.1.9.4.2 The current time in the video sensor. 24.2.2.1.9.4.3 A user-
configurable title or name. 
 
24.2.2.1.9.4.4 The version number of the video sensor software. 
 
24.2.2.1.10 The management software shall provide a screen to monitor operation of the 
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intersection with a quad-view video stream from the communications interface panel. 
 
24.2.2.1.10.1 The quad-view video stream shall have a resolution of at least HD 1280x720 
pixels, where each of the sensor videos comprising the quad-view shall be at least 640x360 
pixels. 
 
24.2.2.1.10.2 It shall be possible for the user to configure the order that the sensor videos 
appear in the quad-view. 
 
24.2.2.1.10.3 The real-time quad-view video stream shall be capable of displaying the overlay 
graphics for all four sensors simultaneously. 
 
24.2.2.1.11 While monitoring the video of a single video sensor or of the quad-view, it shall 
be possible for the user to request a “snapshot” or single-frame image to save to a named file 
on a laptop. 
 
24.2.2.1.12 While monitoring the video of a single video sensor or of the quad-view, it shall 
be possible for the user to record a period of the video to save to a named file on a laptop. 
 
24.2.3 System Functionality. The video detection system shall provide the following 
features and functionality. 
 
24.2.3.1 Detection Performance 
 
24.2.3.1.1 For detection zones placed at the stop line, the probability of not detecting the 
presence of a vehicle shall be 1% or less under all operating conditions when the video sensor 
is installed and configured per manufacturer recommendations. 
 
24.2.3.1.2 It shall be possible to place advance detector zones such that the farthest point 
of the zone is up to 600 feet from the video sensor. Advance detector zone placement shall 
include 2- 3 car lengths of field- of-view beyond the farthest point of the zone. 
 
24.2.3.1.3 The video detection system shall be configured by the Contractor or their vendor 
to collect continuous turning movement counts for each approach to the intersection. The 
turning movement counts shall be accurate to a +/- 5% level. 
 
24.2.3.1.4 To ensure statistical significance for the above detection performance 
specifications, at a minimum, the data shall be collected over two separate 2-hour time intervals 
with at one of those intervals occurring during low-light conditions (so as to avoid a single 
lighting condition) and shall contain a minimum of one hundred (100) detected vehicles per 
lane. The calculations of detection performance will not include turning movements where 
vehicles do not pass through the detectors, vehicle lane-change anomalies, or where they stop 
short or stop beyond the combined detection zones. 
24.2.3.1.5 The Contractor shall propose a testing method meeting or exceeding the above 
requirements, to prove accuracy levels required above, to be performed by the Contractor or 
their vendor and approved by the Engineer. 
 
24.2.3.1.6 If the required performance measures are not met, the Contractor shall make 
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adjustments to the system configuration until required levels of accuracy are met. 
 
24.2.3.2 Failsafe Mode 
 
24.2.3.2.1 The video detection system shall provide three (3) failsafe options during optical 
contrast loss. The default shall be maximum recall. The end-user may choose to use minimum 
recall or fixed recall in which a user-defined number of seconds may be implemented to hold 
call during green. 
 
24.2.3.2.1 The video sensor shall continuously monitor the overall contrast in the video. If 
the overall contrast falls below a preset level (such as caused by dirty faceplate, severe glare, 
extreme fog, or temporary ice/snow on the faceplate), the sensor shall enable the chosen 
failsafe mode. When sufficient contrast is restored in the video, the sensor will exit the failsafe 
mode. 
 
24.2.3.2.1 The communications interface panel shall continuously monitor the connectivity 
status of the attached video sensors. If any video sensor goes offline due to either electrical 
failure or internal software failure, the communications interface panel shall enable the failsafe 
mode for that video sensor. If the video sensor comes back online, failsafe mode shall end. 
 
24.2.3.3 Data Collection 
 
24.2.3.3.1 The video detection system shall automatically collect and store traffic flow data 
in non- volatile memory for later retrieval and analysis. A minimum of 7 days of traffic data shall 
be stored in each camera, at which time the oldest data stored may be overwritten by the most 
recent data collected. No additional hardware or software outside of the camera housing shall 
be necessary to store traffic data. The data shall include: 
 
24.2.3.3.1.1 Vehicle counts, including turning movement counts per approach. 
 
24.2.3.3.1.2 Vehicle average speeds. 
 
24.2.3.3.2 The management software shall be able to retrieve collected data for a specified 
period of time or for all currently stored data and save into a standard CSV file. 
 
24.2.3.4 Operations Log 
 
24.2.3.4.1 The communications interface panel and each video sensor shall maintain a time-
stamped operations log of routine and special events in non-volatile memory for later retrieval 
and analysis. 
 
24.2.3.5 Time Synchronization 
 
24.2.3.5.1 The video detection system and management software shall provide three 
methods to synchronize the time of day clocks in the communication interface panel and the 
video sensors, as follows: 
 
24.2.3.5.1.1 Manual time synchronization operation by the user, which sets the time to the 
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current time on the laptop where the management software is running. 
 
24.2.3.5.1.2 A configuration setting to allow the communications interface panel to 
automatically obtain time from the NEMA TS2 protocol on the SDLC channel and broadcast it 
to the video sensors. 
 
24.2.3.5.1.3 A configuration setting to allow the communications interface panel to 
automatically obtain time from up to five Network Time Protocol (NTP) sources and broadcast 
it to the video sensors. 
 
24.2.3.6 Video Streaming 
 
24.2.3.6.1 In addition to the ability to view video streams in the management software, it 
shall be possible to view video from individual sensors or to view the quad-view from the 
communications interface panel using a third-party video player application on a tablet, 
smartphone or laptop computer. 
 
24.2.3.6.2 Video bitrate shall be user-definable between 100 Kbps-5000 Kbps. The default 
shall be 2048 Kbps. All bitrates shall provide 30 fps. 
 
24.3.1 Construction Requirements. Construction requirements shall conform to Section 
902 of the MoDOT specifications. 
 
24.3.2 The system shall include all equipment shown on the plans and described in 
these specifications, plus any incidental items necessary for the satisfactory operation and 
maintenance of the system. All original identifying information from the packaging of each 
installed camera shall be placed in the signal cabinet. Up to date reference manuals or user 
guides are required in pdf format. The video detection system shall be installed per the 
manufacturer's recommendations. The installer shall be certified by the video detection 
system’s manufacturer to install the system. All cable runs shall be continuous without splice 
from the cabinet to the camera. If requested by the engineer, a factory-certified representative 
from the supplier shall be available for on-site assistance for a minimum of one day during 
installation. 
 
24.3.3 The bottom of the video camera shall be mounted a minimum of 6 feet (1.8 m) 
above the Mast Arm, unless otherwise indicated on the plans or approved by the Engineer. 
 
24.3.4 A separate grounded 120 VAC service outlet surge protector shall be provided in 
the controller cabinet for supplying power to the parts of the video detection system requiring 
AC power. Use of the grounded service outlet located on the cabinet door will not be permitted. 
 
24.3.5 The video detection system will be defined as the complete assembly of all 
required equipment and components for detection of vehicles. Each video detection system 
shall consist of the video camera(s), lightning arrester for video cabling, processor unit(s), 
control device (track ball or keypad; no mouse allowed), software and license for system control 
via a computer (if applicable), communication components, and a color monitor. All camera 
views shall be obtainable without requiring the disconnection and reconnection of cables within 
the system. 
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24.3.6 The video detection system shall be compatible with NEMA TS1 or TS2 cabinet 
configurations, or cabinets meeting the ATC standards. 
 
24.3.7 The contractor shall be responsible for any changes or additions to either an 
existing or new cabinet in order to provide a properly functional video detection system and 
monitor display. This may include, but is not limited to, additional SDLC connectors, an MMU 
(malfunction management unit), shelf relocation and component reorganization. No direct pay 
is warranted for any changes or additions. All required connections will be considered part of 
the video detection system installation. 
 
24.3.8 The video detection system shall be provided for either single camera or multiple 
camera installations as shown on the plans. Multiple camera installations shall be configured 
so that failure of 1 camera or control module shall not affect the operation of the remaining 
cameras or control modules 
 
24.3.9 The video detection system shall come complete with a “MINI DETECTION 
PROGRAMMING KIT”, consisting of a mini computer with monitor screen and mouse. 
 
24.4.1 Testing Requirements. For detection zones placed at the stop line, the probability 
of not detecting the presence of a vehicle shall be 1% or less under all operating conditions 
when the video sensor is installed and configured per manufacturer recommendations. 
 
24.4.2 The video detection system shall be configured by the Contractor or their vendor 
to collect continuous turning movement counts for each approach to the intersection, including 
vehicle classification. The turning movement counts shall be accurate to a +/- 5% level. 
 
24.4.3 To ensure statistical significance for the above detection performance 
specifications, at a minimum, the data shall be collected over two separate 2-hour time intervals 
with at least one of those intervals occurring during low-light conditions (so as to avoid a single 
lighting condition) and shall contain a minimum of one hundred (100) detected vehicles per 
lane. The calculations of detection performance will not include turning movements where 
vehicles do not pass through the detectors, vehicle lane-change anomalies, or where they stop 
short or stop beyond the combined detection zones. 
 
24.4.4 The Contractor may propose an alternate testing method meeting or exceeding 
the above requirements, to prove accuracy levels required above, to be performed by the 
Contractor or their vendor and approved by the Engineer. 
 
24.4.5 If the required performance measures are not met, the Contractor shall make 
adjustments to the system configuration until required levels of accuracy are met. 
 
24.4.6 Post-construction documentation shall be provided to the Engineer depicting 
installed video detection systems met the above accuracy requirements, prior to acceptance 
of the work. 
 
24.5 Maintenance and Support. The supplier shall maintain an ongoing program of 
technical support and software updates for the video detection system following expiration of 
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the warranty period. The supplier shall maintain an adequate inventory of parts to support 
maintenance and repair of the video detection system. 
 
24.6 Warranty of Video Detection System. The video detection system shall be 
warranted to be free of defects in material and workmanship for a minimum of three (3) years, 
with the cameras being warranted for the same for three (3) years. During the warranty period, 
technical support from factory certified personnel or factory certified installers shall be available 
from the supplier. Ongoing software support by the supplier shall include updates for the 
processor unit and computer software and shall be provided at no cost during the warranty 
period. The update of the processor unit software to be National Transportation 
Communications for ITS Protocol (NTCIP) compliant shall be included. 
 
24.7 Training of Video Detection System. A minimum of one day (up to 6 hours) of 
training shall be provided in the operation, setup and maintenance of the video detection 
system. The Contractor shall contact the Engineer to set up said training. 
 
24.8 Method of Measurement. Method of measurement shall conform to Section 902. 
 
24.9 Basis of Payment. Accepted video detection systems will be made at the contract 
unit price per each. Payment will be considered full compensation for all labor, equipment and 
material to complete the described work. 
 
24.9.1 No direct payment will be made for programming the video detection system and 
its local intersection controller. Payment will be made as follows: 

Item No. Type Description 

902-49.75 Each Video Detection System 
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MODOT SPECIAL PROVISIONS 
 
MoDOT and St. Charles County Standard Plans are not included in the construction plans but 
are included by reference. St Charles County Standard Plans shall be considered first in order 
of precedence, followed by the MoDOT Standard Plans. A listing of the necessary Standard 
Plans is included in the supplemental Standard Drawings section of these specifications. These 
drawings and specifications are intended to be so coordinated that any work included in one 
and not in the other, shall be executed as if included in both. 
 
1. MODIFICATIONS TO THE MoDOT STANDARD SPECIFICATIONS 
 
SECTION 109 – MEASUREMENT AND PAYMENT 
 
Delete Section 109.9.1 Withholding of Retained Percentage, and replace with the following: 
 
109.9.1 Withholding of Retained Percentage. Retainage of the CONTRACTOR’s 
payment will not automatically be applied; however, the County may withhold payment for any 
of the following deficiencies, or for others as determined by the ENGINEER: 

 liquidated damages 

 unsatisfactory job progress 

 defective construction work or material not remedied 

 disputed work 

 failure to comply with any material provision of the contract 

 third party claims filed or reasonable evidence that a claim will be filed 

 failure to make timely payments for labor, equipment or materials 

 damage to a CONTRACTOR, subcontractor or material supplier 

 reasonable evidence that a subcontractor or material supplier cannot be 
fully compensated under its contract with the CONTRACTOR for the 
unpaid balance of the contract sum 

 citation by the enforcing authority for acts of the CONTRACTOR or 
subcontractor which do not comply with any material provision of the 
contract and which result in a violation of any federal, state or local law, 
regulation or ordinance applicable to that project causing additional costs 
or damages to the owner. 

 
Delete Section 109.9.2 Release of Retained Percentage, and replace with the following: 
 
109.9.2 Release of Retained Percentage. That portion of the CONTRACTOR’s payment 
that is retained for project deficiencies, including but not limited to those identified in Section 
109.9.1, shall be released upon correction of the deficiency prompting the retained payment to 
the satisfaction of the ENGINEER. 
 
109.9.3 Delete Section 109.9.3 Release with Pending Claims SECTION 203 – 
UNSUITABLE SUBGRADE 
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Description: Unsuitable subgrade locations will be determined by the ENGINEER based on 
field conditions. This Item Number will be paid at the unit price of $35 per cubic yard according 
to Sec. 203.7.2 of the Standard Specifications. 
 
The quantity on the bid form is an estimate; the actual quantity will be adjusted as determined 
by the amount of unsuitable material encountered, as determined by the ENGINEER. A change 
in quantity will not be considered as a basis for a claim by the CONTRACTOR. 
 
SECTION 609 – ROCK LINING 
 
Description: In accordance with Section 609.72 Materials, the following requirements shall be 
utilized for Type 2 Ditch Liner where indicated on the plans. 
 
Type 2 Rock Ditch Liner shall consist of material with a predominant rock size of 6 inches (150 
mm), a maximum rock size of 10 inches (250 mm) and a gradation such that no more than 15 
percent will be less than 3 inches (75 mm). 
 
SECTION 620.90 – EPOXY PAVEMENT MARKING MATERIAL 
 
Add Section 620.90.3.3.9 to the St. Charles County Standard Specifications for Arterial 
Highway Construction, 2006: 
 
620.90.3.3.9 On new asphaltic concrete pavement, cleaning operations shall not begin until 
after the new mat has reached ambient temperature. The extent of cleaning on new asphaltic 
concrete shall be such that 75 percent of the stone substrate is exposed. 
 
SECTION 805 - SEEDING 
 
Description: In accordance with Section 805.3.2, the following seed mixture shall be applied at 
the rate specified. 
 
Pounds of Pure 

Seed Name Live Seed/Acre 

Alta Fescue 50 

Annual Ryegrass 30 

Creeping Red Fescue 50 

Sweet Clover 25 

 
SECTION 806.30 – TEMPORARY DITCH CHECKS 
 
Delete Section 806.30.2.1 of the St. Charles County Standard Specifications for Arterial 
Highway Construction, 2006 and substitute the following: 
 
806.30.2.1 Rock Ditch Checks. Rock ditch checks shall be constructed of clean rock with 60 
percent of the pieces having a volume of 1 cubic feet or more. On the upstream side of the rock 
ditch check, 2 to 3 inch clean rock shall cover the face. If constructed in a dry ditch, the ditch 
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check shall be 2.5 feet tall. If constructed in a stream with flowing or standing water, the berm 
shall extend 2.5 feet above the surface of the normal water elevation as determined by the 
ENGINEER. Hand or mechanical placement will be allowed. Rock berms shall completely 
cover the ditch, swale, or stream, and the center of the rock ditch check shall be lower than the 
edges.” 
 
2. ADDITIONS TO STANDARD SPECIFICATIONS 
 
2.1 Gateway Green Light: Traffic Signal Equipment and Communication Upgrades 
SPECIFIC REQUIREMENTS 
 
2.1.1 Traffic Control and Detours 
 
2.1.1.1 The handling of traffic shall be the responsibility of the CONTRACTOR and shall 
consist of furnishing, locating, and maintaining all barriers, warning lights, signs, flagmen, and 
other work and materials which may be required to properly protect the work and provide safety 
to the public. Battery type flashers will be used by the CONTRACTOR in areas he deems 
necessary; however, no direct payment shall be made for flashers. Such devices shall be 
organized following the guidelines of the "Manual on Uniform Traffic Control Devices" 
(MUTCD). 
 
2.1.1.2 Roadways shall remain open at all times during construction except for short 
intervals of time when the movement of the CONTRACTOR’S equipment will seriously hinder 
the safe movement of traffic. Periods during which the CONTRACTOR will be allowed to halt 
traffic shall be as authorized by the ENGINEER. Two- way traffic shall be maintained when 
specified by the use of temporary pavement, ramping of drives and streets and gapping of 
pavement placement. The use of high-early strength concrete pavement or other means may 
be used to maintain two-way traffic at the CONTRACTOR’S request, if approved by the 
ENGINEER. 
 
2.1.1.3 Except during working hours, the CONTRACTOR shall not park vehicles or store 
equipment or materials within 30 feet of the edge of pavement carrying traffic, unless the 
equipment, vehicles, or materials are located in a properly protected area or an off-site storage 
area or as otherwise directed by the ENGINEER. 
 
2.1.1.4 In addition to Section 616 of the Standard specifications, when two- way vehicular 
traffic is handled over a single lane, each flagger (minimum of 2) involved in controlling traffic 
through and along the work area shall be equipped with a portable transceiver radio when not 
within sight of each other. Under NO circumstances shall two- way traffic be handled over a 
single lane without the proper flagmen in place each equipped with a stop-slow hand signaling 
device meeting the requirements of the MUTCD. 
 
2.1.1.5 The ENGINEER shall have the authority to limit or cease any of the 
CONTRACTOR'S operations which, in his opinion, may hamper or impede the safe flow of 
traffic. 
 
2.1.1.6 Appropriate signs shall be provided and maintained by the CONTRACTOR 
throughout the project per Part VI of the Manual on Uniform Traffic control Devices. The number 
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of signs, locations, and wording shall be approved by the ENGINEER before installation. 
 
2.1.1.7 Traffic control devices shall conform to latest edition of MODOT Standard 
Specification Sections 612, 616, 617, and 620. The CONTRACTOR shall maintain traffic during 
construction in accordance with MODOT Standard Specification Section 104.7. 
 
2.1.1.8 The CONTRACTOR shall provide access to driveways at all times unless 
approval has been otherwise given by the property owner. Proof of such approval must be 
provided to the ENGINEER. 
 
2.1.1.9 Method of Measurement and Payment. The work provided herein will not be 
measured for payment, as it will be considered incidental to the contract, except for 
channelizers, construction signs, Type III movable barricades, temporary asphalt pavement, 
and temporary signing and striping. These items will be paid for at the contract unit price 
indicated in the bid form. Furnishing, installing, relocating, and maintaining all traffic control 
devices not included under other bid items including warning lights, flagmen, and other work 
and materials which may be required to properly protect the work and provide safety to the 
public will not be paid for separately and shall be considered incidental. 
 
2.1.1.10 The placement of channelizers, signage, etc. shall be in the proper quantity and 
spacing as specified in the MUTCD and/or Standard Specifications. 
 
2.1.1.11 Construction signs will be paid for at the unit bid price for providing the signs and 
initial placement on the project. Maintenance of the construction signs and relocations within 
and between stages will be considered incidental to other contract work. 
 
2.1.1.12 Type III movable barricades will be paid for at the unit bid price for providing the 
barricades and initial placement on the project. Maintenance of the barricades and relocations 
within and between stages will be considered incidental to other contract work. 
 
2.1.1.13 Temporary striping will be paid for at the unit bid price for placement of temporary 
striping. Removal of temporary striping shall be incidental to the price for temporary striping 
and no additional payment shall be paid for removal. 
 
2.1.1.14 No payment will be made for any temporary work (pavement repair, steel plates, 
etc.) associated with staging of sewer construction. 
 
2.1.1.15 Temporary, short term, daytime closures of one lane of the existing roadways 
may be permitted for the placement of storm sewers, paving operations and other types of 
work, provided the proper signage and flagmen are in place. Operations will be immediately 
suspended should traffic restrictions be attempted on the existing roadway without the 
necessary flagmen being in place and properly equipped. No further payment will be made on 
the project until the CONTRACTOR has provided to the County sufficient proof that proper 
flagging procedures will be followed during any future operations requiring it. 
 
2.1.1.16 In addition to the requirements spelled out under Paragraph 2.4 of this section, 
the CONTRACTOR is hereby advised that regular (no less than twice weekly) checks of the 
traffic control devices placed under this contract shall be conducted. The CONTRACTOR shall 
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take immediate action to correct any devices found to be missing, out of place, or in need of 
repair or cleaning. Failure to correct any deficiency, whether found by the CONTRACTOR or 
as notified by the County, will result in the removal of any payment for traffic control devices 
(construction signs and moveable barricades) from the CONTRACTOR’S invoice until such 
time the corrections are made and the devices are in place according to the original plan, or 
any approved modification thereof. 
 
2.1.1.17 No traffic switch can be made unless the necessary striping, whether temporary 
or permanent, is in place. Sufficient notice must be given to the County to allow proper 
notification to be made regarding the proposed traffic switch. 
 
2.1.2 Erosion Control Monitoring 
 
Regular maintenance of the erosion control measures must be performed to ensure that 
property off the right-of-way is not impacted by runoff from the project. Failure to properly 
maintain the erosion control structures may be cause for suspension of work by the County 
until the necessary corrections are made. In accordance with Standard Specifications 
Paragraph 105.1.2 “Suspension of Work”, any suspension will be considered non-excusable 
and non- compensable and the calendar day count will continue. 
 
2.1.3 CONTRACTOR Safety Officer 
 
In cases of calls from the County Sheriff’s Department or other public safety agencies regarding 
public safety hazards arising from or related to the work performed under this contract, the 
County will first try to contact the CONTRACTOR’s on-site representatives (Superintendent or 
Project Manager) for correction. When unable to reach the on-site representatives, or in cases 
where they are non-responsive, the County will contact the Safety Officer. It will be the 
responsibility of the Superintendent, Project Manager, or Safety Officer to take the actions 
necessary to immediately correct the public safety concerns identified, regardless of the day or 
time. 
 
2.1.4 Utility Coordination 
 
2.1.4.1 The CONTRACTOR is hereby notified that utility relocations may be necessary 
on this project and may, or may not, be in various stages of completion. As a result, the 
CONTRACTOR acknowledges and should be fully prepared for his operations to be impacted 
by conflicts of varying degree. As required by Sections 102.5.5 and 105.7 of the Standard 
Specifications, the CONTRACTOR shall be responsible for contacting utilities and coordinating 
his work with the ongoing relocations. 
 
2.1.4.2 Should a level of conflict arise whereby the utility relocation work requires a 
temporary suspension of work due to its impact on the CONTRACTOR’S major operation of 
work, an adjustment of the contract time for completion of work will be made by utilizing the 
weighted time table. 
 
2.1.4.3 Suspension of work will only be given where the utility conflicts are such that the 
CONTRACTOR’S major operation is impacted enough to prevent reasonable progress. 
Reasonable effort to work around the conflict will have to be shown by the CONTRACTOR 
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before any suspension of work will be considered by the ENGINEER. 
 
2.1.4.4 For informational purposes only, the following is a list of names, addresses, and 
telephone numbers of the known utility companies in the area of the construction work for this 
improvement: 
 

Ameren UE (Electric) 
2100 Bluestone Drive 
St. Charles, MO 63303 
(636) 925-3236 

AT&T/SBC (Telephone) 
402 North Third Street 
St. Charles, MO 63301 
(636) 949-1315 

Charter Communications (Cable) 
941 Charter Commons Drive 
Town & Country, MO 63017 
(636) 387-6643 

City of St. Charles Sewer & Water 
200 North Second Street 
St. Charles, MO 63301 
(636) 949-3237 

 
2.1.4.5 The County does not warrant that the above listing or the depiction of utility lines 
or facilities on other bidding documents are complete or accurately reflect either all utilities or 
their precise locations within or adjacent to the project limits or the status of any relocation 
work. 
 
2.2 PREVAILING WAGE RATE 
 
The Federal Government is participating in the cost of construction of this project. This contract 
requires payment of the prevailing hourly rate of wages for each craft or type of worker required 
to execute the contract as determined by the Federal Wage Rates (Department of Labor and 
Davis Bacon Rates) or the State Wage Rates, whichever is higher for any given trade. 
 
2.3 CONTRACT TIME FOR COMPLETION OF WORK 
 
2.3.1.1 Completion of this contract shall be in accordance with Section 108.7 and will be 
administered by a calendar day completion basis. Completion is defined as 100% of the 
contract items completed including correction of deficiencies. 
 
2.3.1.2 Regardless of when the work is begun on this contract, all work shall be 
completed within 180 Calendar Days from the date of the written Notice to Proceed. 
 
2.3.1.3 Should the CONTRACTOR, or in case of default, the surety fail to complete the 
work within the calendar days specified, a deduction in the amount of $1,200 will be made for 
each and every calendar day that the contract remains uncompleted in accordance with the 
requirements of Section 108.8. 
 
2.4 WORK ZONE TRAFFIC MANAGEMENT PLAN (JSP-02-06B) 
 
2.4.1 Description. Work Zone Traffic Management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
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2.4.2 Traffic Management Schedule 
 
2.4.2.1 Traffic management schedules shall be submitted to the ENGINEER for review 
prior to the start of work and prior to any revisions to the traffic management schedule. The 
traffic management schedule shall include the proposed traffic control measures, hours traffic 
control will be in place, and work hours. 
 
2.4.2.2 The CONTRACTOR shall notify the ENGINEER no less than seven 
(7) days in advance prior to lane closures or shifting traffic onto detours. 
 
2.4.2.3 The ENGINEER shall be notified as soon as practical of any postponement due 
to weather, material, or other circumstances. 
 
2.4.2.4 In order to ensure minimal traffic interference, the CONTRACTOR shall schedule 
lane closures for the absolute minimum amount of time required to complete the work. Lanes 
shall not be closed until material is available for continuous construction and the 
CONTRACTOR is prepared to diligently pursue the work until the closed lane is opened to 
traffic. 
 
2.4.2.5 The CONTRACTOR shall be responsible for maintaining the existing traffic flow 
through the job site during construction. If disruption of the traffic flow occurs and traffic is 
backed up in queues of 15 minute delays or longer, then the CONTRACTOR shall review the 
construction operations which contributed directly to disruption of the traffic flow and make 
adjustments to the operations to prevent the queues from occurring again 
 
2.4.3 Work Hour Restrictions 
 
2.4.3.1 There are three major summer holiday periods: Memorial Day, Independence 
Day, and Labor Day. All lanes shall be scheduled to be open to traffic during these holiday 
periods, from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the 
first working day subsequent to the holiday. 
 
2.4.3.2 The CONTRACTOR shall not perform any construction operation on the 
roadway, including the hauling of material within the project limits, during restricted periods, 
holiday periods, or other special events specified in the contract documents. 
 
2.4.4 Lane Closures. The County may utilize changeable message sign(s) to assist the 
CONTRACTOR in notifying motorists of future traffic disruption and possible delays one week 
prior to lane closures. The changeable message sign(s) shall be installed at a location as 
approved or directed by the ENGINEER. 
 
2.4.5 Basis of Payment. No direct payment will be made to the contactor to recover the cost 
of equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents. 
 
2.5 SPECIAL DRAINAGE CONSIDERATIONS: 
 
CONTRACTOR will make provisions to alleviate any temporary flooding caused by staging of 
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work. The CONTRACTOR shall provide temporary ditches, temporary covers over storm 
structures, temporary connections to completed storm sewer systems or pumping as 
necessary to ensure that, at a minimum, one ten (10) foot wide traffic lane exist at all times in 
the direction of traffic. Under two-way traffic conditions two ten (10) foot lanes are required. 
Only one 10-foot lane is required for authorized one way sections. Payment for the 
maintenance of traffic shall be considered incidental to the work and no direct payment will be 
made for the installation or removal of any measure necessary to fulfill the intent of this section. 
 
Water covering more than five (5) feet of the travel lane or greater than or equal to three (3) 
inches in depth on the roadway surface will not be allowed. 
 
The CONTRACTOR should be prepared to provide this maintenance 24 hours a day, 7 days a 
week, as necessary from the Contract NTP until Final Acceptance. 
 
2.6 REMOVAL OF IMPROVEMENTS 
 
Description. This work shall consist of the removal and disposal of all existing improvements 
on each parcel, except those designated or permitted to be left in place or to be removed under 
other items of work, from the right of way and within the limits of any construction easement 
outside the right of way, in accordance with Section 202 of the Standard Specifications. 
 
Removal of improvements shall include all items listed in Section 
202.12.2 as well as uncontaminated storage tanks, signs, fences, and any other miscellaneous 
items that may interfere with the proposed improvements. 
 
Construction Requirements. Regulated solid waste, including waste tires, must be handled, 
transported and disposed of in accordance with the Missouri Solid Waste Management Law, 
260.200 - 260.345, RSMO., and its regulations. Documentary proof of proper transport and 
disposal of this waste (e.g., sale tickets, cancelled checks and/or receipts) shall be forwarded 
to MDNR. Documentary proof and information regarding compliance with the Solid Waste 
Management Law and regulations may be directed to MDNR's Solid Waste Management 
Program. 
 
All salvaged material shall become the property of the CONTRACTOR and shall not be stored 
upon the right of way, nor shall any portion of the right of way be used by the CONTRACTOR 
as a sales yard. All discarded material or debris shall be disposed of at locations furnished by 
the CONTRACTOR or at locations on the right of way approved by the ENGINEER. 
 
Pavement, sidewalks, curbs, etc. shall be removed to the nearest joint or clean saw cut, in 
accordance with the details shown on the plans. Pavement shall be removed only as required 
for construction of the improvements. Any pavement removed unnecessarily shall be replaced 
at the CONTRACTOR’S expense. 
 
All above ground concrete and masonry improvements, fences, posts, as well as other 
structures on the parcel, shall be removed to adjacent surface grades. 
 
All trees, shrubs or other vegetation within the limits of the CONTRACTOR'S backfilling 
operations shall be removed and disposed of in accordance with Section 201. 
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Any item left in place for use by the public or an adjoining property OWNER that is damaged 
due to the CONTRACTOR'S operations, the item shall be repaired or replaced in a manner 
satisfactory to the ENGINEER and in accordance with Section 107.12. 
 
Only approved materials free of trees, stumps, rubbish and any other deleterious materials 
shall be used in the construction of backfills. Rock, broken concrete or other solid material shall 
not be placed in bridge fill slopes or areas. 
 
The CONTRACTOR shall leave in place any walls or structure that retains adjacent property 
to ensure lateral support to that property. In addition, any wall perpendicular to and connected 
to said wall or structure shall remain in place and connected to the wall for a distance at least 
one-half the height of the wall. The slope of the top of the perpendicular wall shall be one-half 
horizontal to one vertical (1/2:1) (1:1/2), or flatter, sloping downward from the top of the wall or 
structure. 
 
The CONTRACTOR shall exercise great care during removal operations to avoid damage to 
these adjacent structures. If damage occurs, the CONTRACTOR shall repair or replace the 
structures to the specifications above, or to a condition which ensures lateral support to the 
adjacent property. The repairs or replacements shall be reviewed in advance by the 
ENGINEER. 
 
In the event the CONTRACTOR encounters what is reasonably suspected to be a hazardous 
material, the CONTRACTOR shall immediately cease working on the parcel and notify the 
ENGINEER. The CONTRACTOR may continue working on the parcel only after receiving 
notification from the ENGINEER that the suspected material is not hazardous or that the 
hazardous material has been abated. 
 
Basis of Payment. Removal of all improvements, as described above, including flexible and 
rigid pavement removal required for construction of the storm drainage system, new pavement 
widening and other improvements, sidewalks, curb and gutter, drive entrances, inlets, inlet 
stones, mailboxes, etc. in connection with the Work shall be paid for contract unit lump sum 
price for REMOVAL OF IMPROVEMENTS, and no additional compensation will be allowed. 
 
2.7 FULL DEPTH SAW CUT 
 
Description. This work shall consist of Saw Cutting as required to complete the removals 
described in Removal of Improvements. 
 
Construction Requirements. All saw cuts for removals shall be full depth. 
 
Basis of Payment. Saw cuts will be paid for at the contract unit price per lineal foot for FULL 
DEPTH SAW CUT. 
 
2.8 CLEARING AND GRUBBING 
 
Description. This work shall consist of Clearing and Grubbing and shall be in accordance with 
Section 201 of the Standard Specifications. The CONTRACTOR is advised that Clearing and 
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Grubbing operations shall begin within five (5) days of the Notice to Proceed date given for this 
project. 
 
Construction Requirements. Where tree removal conflicts with existing underground utilities, 
the CONTRACTOR shall cut the tree off at the ground line and grind the stump as directed by 
the ENGINEER. 
Method of Measurement. The work provided herein will not be measured for payment, but will 
be considered a lump sum unit. This work shall include all areas necessary to be cleared and 
grubbed to complete the project. 
 
Basis of Payment. The accepted clearing and grubbing will be paid for at the contract unit lump 
sum price for CLEARING AND GRUBBING. 
 
2.9 UNCLASSIFIED EXCAVATION 
 
Description. This work shall consist of excavation, placement, and compaction of materials 
within the project limits in accordance with Section 203 of the Standard Specifications. 
 
Construction Requirements. Excess excavated materials from initial stages may need to be 
stockpiled for use in later stages of the project. It is the responsibility of the CONTRACTOR to 
determine the best location for storage of the excess material and the amount of material that 
will be needed for each stage of the project. No additional compensation will be allowed for 
stockpiling excess material for later use. 
 
Basis of Payment. This work shall be paid for at the contract unit price per cubic yard for 
UNCLASSIFIED EXCAVATION. 
 
2.10 REMOVE EXCESS EARTHWORK (HAUL OFF) 
 
Description. This work shall consist of the proper disposal of excess materials within the project 
limits not needed in the construction in accordance with Section 203 of the Standard 
Specifications. 
 
Construction Requirements. The CONTRACTOR shall comply with all of the disposal 
requirements as specified in Section 203 of the Standard Specifications and no additional 
compensation will be allowed for complying with these requirements for materials that do not 
meet the “clean fill” definition. 
 
Basis of Payment. This work shall be paid for at the contract unit price per cubic yard for HAUL 
OFF. 
 
2.11 GRAVEL (A) – DRIVEWAY 
 
Description. This work shall consist of furnishing, placing, and compacting an aggregate 
surface course for driveways in accordance with Section 310 of the Standard Specifications. 
 
Materials. Aggregate for this work shall be Type 5, per Section 1007.3 
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Construction Requirements. Shaping and compaction of aggregates shall be in accordance 
with Section 304.3.5 of the Standard Specifications. 
 
Basis of Payment. This work shall be paid for at the contract unit price per square yard for 
GRAVEL (A) – DRIVEWAY. 
 
2.12 REMOVALS AND RELOCATIONS 
 
Description. This work shall consist of the removal and satisfactory relocations of items 
identified to be removed and relocated on the plans. 
Construction Requirements. The CONTRACTOR shall verify those items to be removed and 
relocated with the ENGINEER in the field, before any items are removed. 
 
Existing materials shall be carefully disassembled to prevent damage. All material, which is not 
satisfactory for re-use, in the opinion of the ENGINEER, shall be replaced and payment will not 
be made. All material, which is damaged by the CONTRACTOR due to his negligence, shall 
be replaced by the CONTRACTOR at his expense. Material used for replacement shall be the 
same kind as, or equal to, the material being replaced. All material not used shall become the 
property of the CONTRACTOR. 
 
Items that shall be removed and not immediately relocated on the project shall be stored by 
the CONTRACTOR at no additional cost. The CONTRACTOR shall be responsible for any 
damage incurred to the removed items during removal, transport, storage, and relocation. 
Items damaged shall be replaced by the CONTRACTOR at his expense. 
 
Basis of Payment. This work will be paid for at the lump sum contract price for REMOVALS 
AND RELOCATIONS. 
 
2.13 PERMANENT SIGNS 
 
Description. This work shall consist of furnishing and installing high intensity prismatic (H.I.P.) 
sheeting street signs on posts at the locations shown on the plans, in accordance with MUTCD 
standards and Sections 903 and 1042 of the Standard Specifications. 
 
Basis of Payment. This work will be measured and paid for at the contract unit price per square 
feet for PERMANENT SIGNS, which price shall include furnishing and installing the sign panel, 
support channels, mounting hardware, and posts and no additional compensation will be 
allowed. 
 
2.14 GEOSYNTHETIC INTERLAYER SPECIFICATION FOR HIGHWAY APPLICATIONS 
JSP-04-01 
 
2.14.1 Description. This work shall consist of furnishing and placing a geosynthetic interlayer 
within the pavement structure as shown on the plans or directed by the ENGINEER. The 
geosynthetic interlayer shall provide a moisture barrier/stress relieving membrane and shall be 
placed beneath a hot-mix asphalt (HMA) overlay. 
 
2.14.2 Material. 
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2.14.2.1 Geosynthetic Interlayer. The geosynthetic interlayer shall consist of geosynthetic 
material, saturated with asphalt binder. 
 
2.14.2.1.1 Geosythetic Material. The geosynthetic material shall be of the system specified 
on the plans and in accordance with Appendix A: Geosynthetic Material. 
 
2.14.2.1.2 Tack Coat. The tack coat material for the geosynthetic material shall be a PG 64-
22 asphalt binder, unless the manufacturer of the geosynthetic material recommends a higher 
performance grade asphalt binder. The asphalt binder shall be in accordance with Sec 1015. 
No emulsions will be allowed. 
 
2.14.2.2 Clean Sand. Clean sand shall be sand meeting Sec 1005.2 or a washed sand 
meeting the approval of the ENGINEER. 
 
2.14.3 Equipment. Equipment used to place the asphalt tack on the geosynthetic material, to 
install the geosynthetic material or to roll the geosynthetic material into the tack coat shall be 
in accordance with the manufacturer’s recommendations. 
 
2.14.4 Construction Requirements. 
 
2.14.4.1 The geosynthetic material shall be stored as per the manufacturer’s 
recommendations in a dry covered condition free from dust, dirt and moisture. 
 
2.14.4.2 The geosynthetic material shall be installed in accordance with the 
manufacturer’s specifications and this specification. Where a conflict exists between the 
specifications, the more stringent specification will apply. A copy of the manufacturer’s 
specifications shall be provided to the ENGINEER at the pre-construction meeting or no later 
than five working days prior to installation. 
 
2.14.4.3 A manufacturer representative shall be present, at minimum, for the first two days 
of installation of the geosynthetic interlayer and available thereafter upon request by the 
ENGINEER. 
 
2.14.4.3.1 This requirement may be waived by the ENGINEER under the following 
conditions: 
 
(a) The CONTRACTOR has been certified by the manufacturer for installation of the 
geosynthetic material. 
 
(b) A copy of the written certification is provided to the ENGINEER and the CONTRACTOR 
certification is approved by the ENGINEER prior to installation of any material. 
 
2.14.4.3.2 If a manufacturer representative has been waived in accordance with Section 
4.3.1, the ENGINEER will still maintain the right to require a representative to be present if the 
ENGINEER deems it necessary due to poor installation practices by the CONTRACTOR. 
 
2.14.4.4 The surface on which the geosynthetic material is to be placed shall be 
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reasonably free of dirt, water, vegetation or other debris. The geosynthetic interlayer shall be 
placed on a drainable surface, and any rutting or low spots in the pavement shall be removed 
by milling or by the use of a leveling course as shown on the plans. Cracks exceeding 1/8 inch 
(3 mm) in width shall be filled with suitable crack filler. Potholes shall be properly repaired as 
directed by the ENGINEER. Fillers shall be allowed to cure prior to placement of the 
geosynthetic material. 
 
2.14.4.5 Neither the asphalt binder nor the geosynthetic material shall be placed when 
weather conditions, in the judgement of the ENGINEER, are not suitable. Air and pavement 
temperatures shall be sufficient to allow the tack coat to hold the geosynthetic material in place. 
The air temperature shall be 50 F (10 C) and rising for placement of the asphalt tack coat. 
 
2.14.4.6 The specified application rate of tack coat shall be sufficient to satisfy the asphalt 
retention properties of the geosynthetic material and to bond the geosynthetic material and 
HMA overlay to the existing pavement. 
 
2.14.4.7 Application of the tack coat shall be by a calibrated distributor truck spray bar. 
Hand spraying, squeegee and brush application will only be allowed where the distributor truck 
does not have room to operate and shall be kept to a minimum. Temperature of the tack coat 
shall be sufficiently high enough to permit uniform spray pattern and shall be at minimum 290 
F (145 C). To avoid damage to the geosynthetic material, distributor tank temperatures shall 
not exceed 325 F (163 C). 
 
2.14.4.8 The target width of the tack coat application shall be the geosynthetic material 
width plus 6 inches (150 mm). Tack coat application shall be wide enough to cover the entire 
width of geosynthetic material overlaps. The tack coat shall be applied only as far in advance 
of the geosynthetic material installation as is appropriate to ensure a tacky surface at the time 
of the geosynthetic material placement. Traffic shall not be allowed on the tack coat. 
 
2.14.4.9 The geosynthetic material shall be placed onto the tack coat with minimum folds 
or wrinkles and before the tack coat has cooled and lost tackiness. As directed by the 
ENGINEER, wrinkles or folds in excess of 1 inch (25 mm) shall be slit and laid flat or pulled out 
and replaced. In these repaired areas, additional tack coat shall be applied as needed to 
achieve a sound bond to the substrate. Damaged geosynthetic material shall be removed and 
replaced, per the manufacturer’s recommendations, at the CONTRACTOR’s expense with the 
same type of material. 
 
2.14.4.10 Overlap of geosynthetic material joints shall be sufficient to ensure full closure of 
the joint, but shall not exceed 6 inches (150 mm). Transverse joints shall be lapped in the 
direction of paving to prevent edge pickup by the paver. A second application of tack coat shall 
be placed beneath the overlapping geosynthetic material to ensure proper bonding of the 
double material layer. 
 
2.14.4.11 Brooming, squeegee or pneumatic rolling shall be used to remove any air bubbles 
and to maximize geosynthetic material contact with the pavement surface and shall be done in 
accordance with the manufacturer’s specifications and to the satisfaction of the ENGINEER. 
 
2.14.4.12 Excess tack coat that bleeds through the geosynthetic material shall be removed 
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by broadcasting clean sand or other material approved by the ENGINEER on the geosynthetic 
interlayer. Broadcasting of clean sand may also be used to facilitate movement of equipment 
during construction, to prevent tearing or delamination of the geosynthetic material or to prevent 
pickup by the paving machine. If sand or other approved material is applied, any excess 
material shall be removed from the interlayer prior to placing the HMA overlay. Scattering loose 
HMA mix out in front of the paver tires will also be permissible. No other material, such as 
asphalt release agents or diesel, shall be used for this purpose. 
 
2.14.4.13 No traffic, except necessary construction traffic or emergency vehicles, shall be 
driven on the geosynthetic interlayer, unless approved by the ENGINEER. If traffic on the 
interlayer is approved by the ENGINEER, clean sand shall be lightly broadcasted over the 
geosynthetic interlayer, and any loose sand shall be removed prior to paving. 
 
2.14.4.14 Placement of the first lift of the HMA overlay shall closely follow placement of the 
geosynthetic interlayer. All areas in which the geosynthetic interlayer has been placed shall be 
paved during the same day, unless approved otherwise by the ENGINEER. In the event of 
rainfall on the geosynthetic interlayer prior to the placement of the first HMA overlay lift, the 
geosynthetic interlayer shall be allowed to dry before the HMA is placed. The compacted 
thickness of the first lift of the HMA overlay on the geosynthetic interlayer shall not be less than 
1.5 inches (38 mm), and the temperature of the mix at placement shall not exceed the 
geosynthetic material melting point temperature, unless approved otherwise by the 
ENGINEER. Approval by the ENGINEER may be based upon a test strip or evaluation of the 
material when taking QC/QA cores. Where the total HMA overlay thickness is less than 1.5 
inches (38 mm), geosynthetic material shall not be placed. 
 
2.14.5.0 Method of Measurement. Measurement for furnishing and installing the 
geosynthetic interlayer will be made to the nearest square yard of pavement specified to be 
covered. 
 
2.14.6.0 Basis of Payment. The accepted quantities of geosynthetic interlayer will be paid 
for at the unit price for each of the pay items included in the contract. 
 

Item No.  Type Description 

403-99-05 1.0 SQUARE YARDS SYSTEM A GEOSYNTHETIC INTERLAYER 
(NON-WOVEN PAVING FABRIC OR PAVING MAT) 

Geosynthetic Material 
 
2.14.7 Scope. This specification covers geosynthetic material, which is to be saturated with 
asphalt binder to form a geosynthetic interlayer, for use as a moisture barrier and a stress 
relieving membrane within the pavement structure. 
 
2.14.8 Acceptance. Acceptance of the material will be based on the manufacturer’s certification 
and upon the results of such tests as may be performed by the ENGINEER. 
2.14.9 Material. 
 
2.14.9.1 System A Geosynthetic Material. System A shall be a non-woven paving fabric 
composed of 85 percent or more polyolefin, polyester or polypropylene fibers. The paving fabric 
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shall meet the following requirements: 
 

Property Test Method Requirements a 

 Grab Strength ASTM D 4632  100 lbs. (450 N) 

 Ultimate Elongation ASTM D 4632  >50 % 

 Weight (Mass) per Unit Area ASTM D 5261  4.0 oz./s.y. (135 g/m2) 

 Asphalt Retention b, c, Min. ASTM D 6140  0.20 gal./s.y. (0.9 l/m2) 

 Melting Point, Min. ASTM D 276  300 F (150 C) 

a. All numeric values shall represent Minimum Average Roll Values (MARV) 
in the weaker principle direction. 

b. The asphalt binder retention value shall be the amount required to 
saturate the paving fabric only. Asphalt retention shall be provided in the 
manufacturer’s certification. Numerical value does not indicate the asphalt 
application rate required for construction. 

c. Product asphalt retention property shall meet the specified MARV value. 
 
2.14.10 Prequalification. Prior to approval and use of this material, the manufacturer shall 
submit to Construction and Materials a certified test report showing specific test results from 
an independent laboratory in accordance with all requirements of these specifications. The 
certified test report shall contain the manufacturer's name, brand name of material, lot tested 
and date of manufacture. In addition, the manufacturer shall submit a one square yard sample 
for laboratory testing accompanied by a technical data sheet and an MSDS. New certified test 
results and samples shall be submitted any time the manufacturing process or the material 
formulation is changed and may be required when random sampling and testing of material 
offered for use indicates nonconformity with any of the requirements specified. Those products 
that have been prequalified can be found in Field Section 1011 Table 2 and may be used on 
projects upon acceptance of the material in accordance with Section 5.0. 
 
2.14.11 Certification. The CONTRACTOR shall furnish a manufacturer's certification to 
the ENGINEER for each lot of material furnished stating the name of the manufacturer, the 
chemical composition of the filaments or yarns and certifying that the material supplied is in 
accordance with this specification. The certification shall include or have attached typical 
results of tests from specific lots for all specified requirements. 
 
2.14.11.1 The manufacturer shall be responsible for establishing and maintaining a QC 
program to assure compliance with the requirements of this specification. Documentation 
describing the QC program shall be made available to the ENGINEER upon request. 
 
2.14.11.2 The manufacturer’s certificate shall state that the furnished material meets MARV 
requirements as evaluated under the manufacturer’s QC program. A person having legal 
authority to bind the manufacturer shall attest to the certificate. 
 
2.15 SAFETY EDGE 
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2.15.1 Description. This work shall consist of furnishing and placing a Safety Edge to the 
dimensions shown and at locations designated on the contract documents. The finished shape 
of the Safety Edge shall conform to the typical sections. The Safety Edge shall be constructed 
monolithically with the pavement. 
 
2.15.2 Equipment. Utilize an approved longitudinal Safety Edge system to create a sloped edge 
profile onto the roadway shoulder. Utilize an approved Safety Edge system that compacts the 
asphalt and provides a sloped wedge per the detail measured from the pavement surface cross 
slope extended. The use of a single plate strike off is not allowed. 
 
Utilize an approved Safety Edge system that is adjustable to accommodate varying paving 
thicknesses. 
 
All Safety Edge systems to be used for the purpose of creating a Safety Edge must meet the 
approval of the ENGINEER. The ENGINEER may require proof that the system has been used 
on previous projects with acceptable results or may require a test section constructed prior to 
the beginning of work to demonstrate the edge shape and compaction to the satisfaction of the 
ENGINEER. 
 
2.15.3 Placement. Prior to placing asphalt or concrete pavement, prepare the shoulder material 
where the Safety Edge will be placed to provide a foundation that will support the placement of 
the Safety Edge in accordance with the owner agency’s standard practice. 
 
For asphaltic pavements and overlays, the percent compaction of the asphalt adjacent to the 
Safety Edge shall be in accordance with the Standard Specifications unconfined longitudinal 
edge specification. 
 
Furnish, place and compact shoulder backing material to the top of the Safety Edge as shown 
in the details and in accordance with the Standard Specifications. 
 
Attain approval in advance from the ENGINEER for short sections of handwork such as 
transitions at driveways, intersections, interchanges, and bridges. 
 
2.15.4 Measurement. Safety Edge will not be measured for payment. 
 
2.15.5 Basis of Payment. No separate payment will be made for the construction of the Safety 
Edge. All work associated in the Safety Edge construction shall be integral to the pavement 
work and shall be included in the contract pricing for those pay items. 
 
3. MODIFICATIONS TO MEASUREMENT AND PAYMENT 
 
3.1 GENERAL 
 
The total Contract Price shall cover all Work required by the Contract Documents. All costs in 
connection with the proper and successful completion of the Work, including furnishing all 
materials, equipment, supplies, and appurtenances; providing all construction plant, 
equipment, and tools; and performing all necessary labor and supervision to fully complete the 
Work, shall be included in the unit and lump sum prices bid. All Work not specifically set forth 
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as a pay item in the Bid Form shall be considered a subsidiary obligation of CONTRACTOR 
and all costs in connection therewith shall be included in the prices bid. 
3.2 ESTIMATED QUANTITIES 
 
All estimated quantities stipulated in the Bid Form or other Contract Documents are 
approximate and are to be used only (a) as a basis for estimating the probable cost of the Work 
and (b) for the purpose of comparing the bids submitted for the Work. The actual amounts of 
work done and materials furnished under unit price items may differ from the estimated 
quantities. The basis of payment for work and materials will be the actual amount of work done 
and material furnished. CONTRACTOR agrees that it will make no claim for damages, 
anticipated profits, or otherwise on account of any difference between the amounts of work 
actually performed and material actually furnished and the estimated amounts. 
 
3.3 PRICE ADJUSTMENT FOR ASPHALT MATERIAL 
 
SUPPLEMENTAL REVISIONS JSP-09-01D 
 
Insert 109.15, subsequent section renumbered accordingly: MEASUREMENT AND PAYMENT 
 
109.15 Asphalt Cement Price Index. Adjustments will be made to the payments due the 
CONTRACTOR for any plant mix bituminous base, plant mix bituminous pavement, plant mix 
bituminous surface leveling, asphaltic concrete pavement and ultrathin bonded asphalt wearing 
surface that contains PG64-22, PG70-22 or PG76-22 when it has been determined that the 
monthly average price for the midpoint of the published prices of PG64-22 for St. Louis, 
Missouri area and Kansas City area has fluctuated from the monthly average price of the month 
the project was bid. The St. Louis, Missouri area and Kansas City area prices will be obtained 
from the Asphalt Weekly Monitor published by Poten & Partners Inc. The monthly base price 
will be the price from the last published Asphalt Weekly Monitor prior to MoDOT’s monthly bid 
opening. The monthly base price, established prior to the monthly bid opening, shall apply to 
payment estimates for the following month. 
 
109.15.1 The adjusted contract unit price will be applied to the actual amount of asphalt 
binder used by the CONTRACTOR for all asphalt items. The adjustment will be applied to 
projects that have a quantity of asphalt wet ton mix pay items or converted square yard quantity 
over 1000 tons. For projects that are paid for with square yard pay items, the adjustments will 
be made for applicable tons calculated based upon the plan square yard quantity and thickness 
converted to tons excluding the 1:1 wedge. The percentage of virgin asphalt as shown in the 
job mix formula, in accordance with Sec 401, Sec 403 and Sec 413, will be the basis for 
adjustments for any asphalt mix type placed on the project during the monthly index period. 
The effective asphalt obtained from the use of Recycled Asphalt Pavement (RAP) and/or 
Recycled Asphalt Shingles (RAS) will not be eligible for adjustment. The base price index for 
PG64-22 will be applied to the asphalt mix for mixes using PG64-22, PG70-22 or PG76-22. 
 
109.15.2. Basis of Payment. To determine the adjustment for any material specified in this 
provision the following formula will be used. 
 
A = (B x C) x (D-E) 
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Where    A = Adjustment for mix placed during monthly average index period B = Tons of Mix 
Placed during the monthly average index period 
C = % of virgin asphalt binder as listed in the job mix formula in use D = monthly average price 
at time mix placement 
E = monthly average price at time of bid 
 
109.15.3. The ENGINEER will make adjustment payments, as defined above, for the 
applicable work completed during each month except for projects on which the CONTRACTOR 
is being charged liquidated damages, due to working beyond the project completion date, in 
accordance with Sec 108. In this case, the "D" value used for the price adjustment will be either 
the last "D" value prior to the date that liquidated damage assessment began or the current 
monthly "D" value, whichever is lower. If the CONTRACTOR is being charged liquidated 
damages due to the contract being beyond the project completion date and the current months 
“D” value results in a deduction, then the current monthly "D" value will be used. 
 
109.15.4. Optional This provision is optional. If the bidder wishes to be bound by this 
provision, the bidder shall execute the acceptance form in the Bid. Failure by the bidder to 
execute the acceptance form will be interpreted to mean election to not participate in the 
Asphalt Cement Price Index. If the Asphalt Cement Price Index is accepted, asphalt binder for 
the project will not be eligible for a material allowance as described in Sec 109.3.4 
RELOCATION OF EXISTING UNDERGROUND UTILITY MAINS, EXCEPT WATER LINES 
AND SERVICE LINES 
 
As specified, the CONTRACTOR shall locate all existing underground utility installations in 
advance of excavating. Where it is determined that any existing utility main may fall within the 
physical limits of new structures, the CONTRACTOR shall excavate at as many points as are 
required to determine their size, alignment, and grade. Where it is confirmed by such 
excavation that utility mains fall within the outside concrete line of the walls or top of structures, 
or within the subgrade of the bottom of structures, such mains will be relocated by the OWNER 
thereof, without cost to the CONTRACTOR. Such relocation of utility mains shall be made to 
the extent that conflict with the work of the CONTRACTOR during excavating and concrete 
formwork will be minimized. 
 
Where it is found that existing utility mains are located in close proximity to, but not within, 
outside concrete lines or subgrade lines, such mains will not be relocated. The CONTRACTOR 
shall protect all such existing utilities as specified. If the CONTRACTOR determines that such 
utilities should be removed or relocated to expedite or simplify the work, or to allow certain 
construction procedures, such removal or relocation shall be paid for by the CONTRACTOR. 
The need for all utility main relocations shall be determined by actually exposing the affected 
utility conduit or line. The cost of all such relocations shall be included in the various unit prices 
in the Bid Form. 
 
The CONTRACTOR shall be responsible for giving adequate notice to the owners of utilities 
that are to be relocated and for the coordination of any and all activities associated with the 
relocation of said utilities. 
 
The acceptance of the ENGINEER shall be obtained before the CONTRACTOR requests 
relocation of any utility main, except those for which the CONTRACTOR agrees to pay all costs. 
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4. LOCAL PROGRAMS PERMIT FOR WORK ON MODOT RIGHT OF WAY 
 
4.1 Description. This project includes work on MoDOT right-of-way, therefore a MoDOT 
permit must be issued prior to the Contractor starting any work on MoDOT right-of-way. The 
contractor performing the work will be issued the permit and shall comply with all requirements 
of the permit. There is no cost to obtain the MoDOT permit and no additional surety deposit or 
bond is required. The Permit Request form shall be submitted to the MoDOT Local Programs 
Construction Contact. 
 
4.2 The contractor shall notify MoDOT prior to any temporary or long- term lane closure, 
shoulder closure, sidewalk closure or other work that impacts MoDOT’s roadway. Notification 
shall be made using MoDOT’s online “Lane Closure Request” form at 
www.modot.org/form/lane-closure-request-form. Notification is required a minimum of 2 
business days prior to any lane and/or shoulder closures. Failure to properly notify MoDOT 
prior to any closure may result in suspension or revocation of the permit. 
 
4.3 The following documents are included at the end of these special provisions: 

a. MoDOT Local Programs Permit Information (How to obtain a Local Programs 
Permit) 

b. MoDOT Local Programs Permit Request form 

c. Sample Permit 

d. Personal Protective Equipment requirements for work on MoDOT right-of-way 

e. Sample “Lane Closure Request” form (www.modot.org/form/lane-closure-
request-form) 

f. Permit Completion Report 
 
4.4 Basis of Payment. All work necessary for compliance with this provision will be 
considered incidental to the project. No direct payment will be made for compliance with this 
provision. 
  

http://www.modot.org/form/lane-closure-request-form
http://www.modot.org/form/lane-closure-request-form)
http://www.modot.org/form/lane-closure-request-form)
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MoDOT – ST. LOUIS DISTRICT TRAFFIC 
LOCAL PROGRAMS PERMIT INFORMATION 
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MoDOT - St. Louis District Traffic 
Local Programs Permit Information 

 
 
 
A Permit for Work on Right of Way is Required for: 
 
➢ Construction of new entrances 

➢ Reconstruction of existing entrances (change in width, grade, location, etc) 

➢ Grading 

➢ Landscaping 

➢ Irrigation installation 

➢ Utility installation 

➢ Signal installation or modifications 

➢ Traffic control 

 
How to Obtain a Local Programs Permit for Work on Right of Way: 
 
➢ LPA and/or LPA's Contractor to submit Permit Request Form to Local Programs 

Construction Contact and Jill Steiger (jill.steiger@modot.mo.gov) to type new permit for 
the Local Programs Project. 

➢ Copy of permit will be emailed to LPA and LPA's Contractor for signatures. 

➢ LPA and LPA's Contractor will need to sign permit and return by email for the permit 
to be issued. 

➢ Issued Permit will be emailed to LPA, LPA's Contractor and Local Programs 
Construction Contact. 

 
Once Local Programs Permit is Issued: 
 
➢ Contractor to call before digging 1-800-344-7483 for location of underground facilities. 

➢ Contractor to submit the "Lane Closure Request" form to MoDOT 2 business days 
prior to any lane closures.  Submittals can be done online at 
www.modot.org/form/lane-closure-request-fonn or via email to 
SLPermitWorkzones@modot.mo.gov. 

➢ Permit Staff to enter lane closure information into TMS and notify Contractor, Local 
Programs Construction Contact and Area Permit Inspector of approved lane closure 
with Workzone Verification email. 

➢ Local Programs Contact to submit Permit Completion Report Form when work is 
complete and accepted by Local Programs Department so permit can be released. 

  

http://www.modot.org/form/lane-closure-request-fonn
mailto:SLPermitWorkzones@modot.mo.gov
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     Missouri Department of Transportation Local Programs Permit Request 

This form is to show intent to perform work in state right of way and does not give the applicant or their 
representatives authorization to work in state right of way. Authorization to work in state right of way will come in 
the way of a permit issued from MoDOT Permits department.  All information on this form unless otherwise marked 
is required, if any required information is left out your request will not be processed. This form is electronically 
fillable. 
 
 
Local Programs Project #     
 
Local Programs Contact     
 
 
Sponsor Information 
 
Contact Name     City/County   
 
Address     
 
Phone No.    Email    
 
 
Contractor Information 
 

Contact Name     Company   
 
Address     
 
Phone No.    Email    
 
 
Location Information 
 
Route       County       City   
 
Location of work on State right of way along the    side,     
  Direction  Distance Feet/Miles 

  from    
Direction  Nearest cross street or intersection 

Description of work: 
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(Rev. 10-15) GENERAL PROVISIONS 
 
Section 1. The signing of this form binds the applicant to the terms of this permit. If signed by Applicant’s contractor or that contractor’s 
authorized representative, the contractor and any subcontractors will be held jointly responsible for all of the requirements of this 
permit until it is released by the District Engineer or the District Engineer’s representative. Applicant agrees to keep a copy of the 
permit and an approved plan on the job site. 

Section 2.  Construction material and equipment may be on the right of way only during the period of actual construction providing it 
is not on the roadway shoulders, in the ditch or blocking sight distance. Roadway ditches, culverts and other such devices used to 
carry surface run-off will be kept open, free and clear at all times. 

Section 3. Applicant agrees that construction inspection will be provided by Applicant to assure compliance with the permit. 

Section 4. Applicant shall provide adequate preliminary engineering including planning, and coordination with all concerned parties 
to: 

(a) Confirm their contractor knows the rules and limitations for installations on highway right of way. 

(b) Provide preinstallation meetings to all parties on major installations. 

(c) Designate a point of contact who shall be available 24 hours per day, 7 days per week while the permittee is present  on state 
highway rights of way and shall be capable of correcting any deficiencies in accordance with Missouri Standard Specifications 
for Highway Construction including, but not limited to Section 616. 

(d) Include the name and telephone numbers of the design engineer and construction manager, as well as the dimension of the 
facility from the right of way line on the permit. 

Section 5. Prior to beginning work, the applicant will request from the established Missouri One-Call System, the location of all utilities 
on the right of way. 

Section 6. Applicant will contact MoDOT 48 hrs prior to any lane closure or 14 calendar days prior to the imposition of height, width, 
and weight restrictions. Lane closure dates may be rescheduled and/or land closure times may be shifted to off-peak and/or nighttime 
hours to minimize traffic backups. Schedule multiple tasks in a single work zone if possible. 

Section 7. All work covered under this permit is to be in accordance with the Missouri Standard Specifications for Highway 
Construction, Missouri Standard Plans for Highway Construction, and The Manual on Uniform Traffic Control Devices (MUTCD current 
edition) where applicable. All utility facilities will be installed and located and all other work performed in accordance with the with 
Code of State Regulations, Title 7, Division 10, Chapter 3, Utility and Private Line Location and Relocation and other policies of the 
Missouri Department of Transportation. 

Section 8. No advertising signs or display material of an advertising nature is to be placed on or to extend over onto the right of way 
as covered in Section 227.220 R.S. Mo. 

Section 9. To the extent allowed or imposed by law, the Applicant agrees to hold harmless the Commission, its officers and employees 
from all liability, judgments, costs, expenses and claims growing out of damages of any nature whatsoever, to any person or property 
arising out of performance or non-performance of said work, or existence of said improvements. The Applicant shall carry commercial 
general liability insurance and commercial automobile liability insurance from a company authorized to issue insurance in Missouri, 
and to name the Commission, and MoDOT and its employees, as additional named insured in amounts sufficient to cover the 
sovereign immunity limits for Missouri public entities as calculated by the Missouri Department of Insurance, Financial Institutions and 
Professional Registration, and published annually in the Missouri Register pursuant to Section 537.610 R.S. Mo 

Section 10. All costs incurred due to the issuance of this permit shall be borne by the Applicant, the Applicant’s successors, and 
assigns. 

Section 11. It is understood that in granting this permit the Commission waives none of its power or rights to direct the removal, 
relocation, and/or proper maintenance in the future of anything within the right of way of the state highway at no cost to the 
Commission. 

Section 12.  The Applicant’s deposit or bond may be held until the work has been completed and has been approved by the Distr ict 
Engineer or the District Engineer’s representative. The Applicant agrees that the Commission may, after the expiration date of this 
permit or extension thereof, use as much of the deposit as may be necessary to restore, correct, or complete any and all work started 
or done by the Applicant by whatever means the Commission deems necessary. The Commission may use the deposit to correct any 
hazard which the Applicant/contractor does not correct upon notification. 

Section 13. The obtaining of this permit does not relieve the Applicant of the responsibility for obtaining other permits required by this 
or any other agency having jurisdiction. 

Section 14. For any land disturbance activity, the Applicant shall install erosion and sediment control measures as necessary to 
prevent pollution of streams, lakes, ponds and wetlands and to prevent silt from leaving MoDOT right of way. The Applicant agrees to 
restore vegetation with seed and mulch, sodding, or other approved methods, prior to removal of sediment control devices. The 
Commission is under a federal order, under Case No. 15-4069, U.S. District Court of the Western District of Missouri, and all projects 
including applicant’s projects that include land disturbance activities of greater than one (1) acre on Commission right of way are 
subject to this order. See www.modot.org/business/contractor_resources/LandDisturbanceItems.htm for full requirements. 

Section 15.  No driveway or improvement constructed on the highway right of way shall be altered or relocated without permission of 
the District Engineer or the District Engineer’s representative. 

  

http://www.modot.org/business/contractor_resources/LandDisturbanceItems.htm
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LOCAL PROGRAMS PROJECT STP-0000(000) 
Description of work:  xxxxx 

 

1. All materials & procedures must conform to current MoDOT Standards, this sheet and approved final plans for the Federal 
Project STP-0000 (000). 

2. Applicable sections of a separate agreement between the Applicant and the Commission are included by reference. 

3. Applicant and/or Contractor must possess a copy of this permit and final approved plans on the site at all times. 

4. Keep roadway and shoulders clear of dirt, mud, debris, equipment and materials at all times. 

5. Roadway ditches, culverts and other such devices used to carry surface run-off will be kept open, free and clear at all 
times. 

6. Dress all disturbed earth areas; seed and mulch with straw and/or sod. 

7. Backfill behind curb flush to the top of back of curb. 

8. No Slopes on MoDOT right of way greater than 3:1. 

9. EDGE TREATMENT:  A wedge of material (with a 3:1 or flatter slope) must be placed along the pavement edge during 
non-working hours when there is over a 2-inch drop off. 

10. Contact,                               , Signal engineer, at (314) 565 -       , 2 business days prior to signal turn on. 

11. The Test Period for the installation of this signal will be governed by section 902.5.9, and 902.5.9.1 of the current 
MISSOURI STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION. 

12. ALL traffic signal equipment that the contractor uses or installs on the project, whether furnished by the Commission or 
the contractor, either on a temporary or permanent basis, shall, upon installation or upon initial use by the contractor, be 
operated, and maintained by the contractor until the project is completed and accepted. 

13. UTILITY LOCATES -CONTACT MO ONE-CALL  1-800-344-7483 FOR LOCATION OF UNDERGROUND FACILITIES. 

14. Damage to MoDOT facilities within the area of work caused by the contractor will be deemed by MoDOT as either "non-
emergency" or "emergency" upon notification of the damages.  Repair to damages will be performed as follows: 

• Non-Emergency:  The contractor will have 4 hours to propose a repair plan to MoDOT for a complete repair within 3 
business days. 

• Emergency:  Upon notification of the damage, the contractor must immediately submit a repair plan which will take 
no more than 4 hours to respond on-site and complete repairs within 48 hours of notification of damage. 

In either case, if the proposed plan is unacceptable for any reason to MoDOT, repairs will be made by MoDOT with all 
costs billed to the contractor.  The applicant's permit deposit or bond will be held until all costs are reimbursed to MoDOT 
per Section 12 of the Permit For Work on Right of Way General Provisions. 

15. All workers within highway right of way shall wear approved ANSI/SEA 107 Performance Class 2 or 3 safety apparel, 
including safety glasses and safety footwear. 

See EPG 616.4.3 Worker Safety Considerations for worker apparel and EPG 616.5.2 

High-Visibility Safety Apparel for flagger apparel. 

http://www.modot.org/business/ documents/Safety_ Requirements_ Apparel_Placemat_ FI NALl.pdf 

16. ALL LANE OR SHOULDER CLOSURES MUST BE APPROVED BY MODOT.  THE ATTACHED FORM WILL NEED 
TO BE SUBMITTED TO MoDOT 2 BUSINESS DAYS PRIOR TO ANY LANE CLOSURES VIA FAX (573- 522-6491) 
OR EMAIL (SLPERMITWORKZONES@MODOT. MO.GOV) OR ONLINE AT WWW.MODOT.ORG/FORM/LANE-
CLOSURE-REQUEST-FORM. 

1. Contact Beth Bittick, (314) 877-8770 Local Programs Department, 2 business days prior to starting work. 

2. Contact Brandon Barke, (314) 453-xxxx Local Programs Department, 2 business days prior to starting work. 

3. Contact Cindy Simmons, (314) 453-1833 Local Programs Department, 2 business days prior to starting work. 

4. Contact Russ Klein, (314) 453-5093 Local Programs Department, 2 business days prior to starting work. 

5. Contact Jill Steiger, (314) 453-5061 Local Programs Department, 2 business days prior to starting work. 

6. Contact John Brendel, (314) 453-1836 Local Programs Department, 2 business days prior to starting work. 

 

http://www.modot.org/business/
http://www.modot.org/FORM/LANE-CLOSURE-REQUEST-FORM
http://www.modot.org/FORM/LANE-CLOSURE-REQUEST-FORM
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Lane Closure Request Form 
 
You have received this form because it is possible that you may have to close a lane and/or 
shoulder on a Missouri State Highway. 
 
Prepare a temporary traffic control plan and communicate it to all responsible parties prior to 
commencement of work. Traffic Control for Field Operations link can be found on permits 
general information website at https://www.modot.org/permits. 
 
There are 3 methods to request a lane and/or shoulder closure on MoDOT right of way: 
 
1. Preferred - Online submittal at https://www.modot.org/form/lane-closure-request-form 
 
2. Email - the attached form to SLPermitWorkzones@modot. mo.gov 
 
3. Fax - the attached form to (573) 522-6491 
 
❖ ALL LANE AND/OR SHOULDER CLOSURES MUST BE APPROVED BY MODOT. 

 
❖ The attached form will need to be submitted to MoDOT a minimum of 22 businesses 

days and a maximum of 10 business days prior to any lane and/or shoulder closures. 
 
❖ The form must be filled out to its entirety or it will be returned to you by email for 

corrections. 
 
❖ After MoDOT receives the request for a lane and/or shoulder closure. the Point of 

Contact will be notified by email and given a MoDOT WorkZone Verification Number. 
 
❖ It is your responsibility to make sure MoDOT has received and approved the request. 

You may call the MoDOT permit inspector on the permit for verification. 
 
❖ To maintain motorist and worker safety, no lane closures will be allowed during 

wet pavement conditions. All approvals will automatically be postponed to the 
following day given that conditions are dry. 

 
LANE CLOSURES THAT HAVE NOT BEEN APPROVED 
WILL NOT BE ALLOWED AND WILL BE SHUT DOWN. 

 

Additional permit information is available on our web page. 

https://www.modot.org/permits 
  

http://www.modot.org/permi
http://www.modot.org/form/lane-cl
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FHWA FORM 1273 
 

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
As accepted and revised on May 1, 2012. 
 
Webpage link: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf  

https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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FHWA-1273 --  Revised May 1, 2012 
 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 

I. General 
II. Nondiscrimination 

III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway 

Projects 
IX. Implementation of Clean Air Act and Federal 

Water Pollution Control Act 
X. Compliance with Governmentwide Suspension 

and Debarment Requirements 
XI. Certification Regarding Use of Contract Funds 

for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for 
Appalachian Development Highway System or 
Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I. GENERAL 
 
1. Form FHWA-1273 must be physically 
incorporated in each construction contract funded 
under Title 23 (excluding emergency contracts solely 
intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each 
subcontract and further require its inclusion in all 
lower tier subcontracts (excluding purchase orders, 
rental agreements and other agreements for supplies 
or services). 
 
The applicable requirements of Form FHWA-1273 
are incorporated by reference for work done under 
any purchase order, rental agreement or agreement 
for other services.  The prime contractor shall be 
responsible for compliance by any subcontractor, 
lower-tier subcontractor or service provider. 
 
Form FHWA-1273 must be included in all Federal-aid 
design- build contracts, in all subcontracts and in 
lower tier subcontracts (excluding subcontracts for 
design services, purchase orders, rental agreements 
and other agreements for supplies or services). The 
design-builder shall be responsible for compliance by 
any subcontractor, lower-tier subcontractor or service 
provider. 
 

Contracting agencies may reference Form FHWA-
1273 in bid proposal or request for proposal 
documents, however, the Form FHWA-1273 must be 
physically incorporated (not referenced) in all 
contracts, subcontracts and lower-tier subcontracts 
(excluding purchase orders, rental agreements and 
other agreements for supplies or services related to a 
construction contract). 
 
2. Subject to the applicability criteria noted in the 
following sections, these contract provisions shall 
apply to all work performed on the contract by the 
contractor's own organization and with the assistance 
of workers under the contractor's immediate 
superintendence and to all work performed on the 
contract by piecework, station work, or by 
subcontract. 
 
3. A breach of any of the stipulations contained in 
these Required Contract Provisions may be sufficient 
grounds for withholding of progress payments, 
withholding of final payment, termination of the 
contract, suspension / debarment or any other action 
determined to be appropriate by the contracting 
agency and FHWA. 
 
4. Selection of Labor: During the performance of 
this contract, the contractor shall not use convict 
labor for any purpose within the limits of a 
construction project on a Federal-aid highway unless 
it is labor performed by convicts who are on parole, 
supervised release, or probation. The term Federal-
aid highway does not include roadways functionally 
classified as local roads or rural minor collectors. 
 
II. NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 
230 are applicable to all Federal-aid construction 
contracts and to all related construction subcontracts 
of $10,000 or more. The provisions of 23 CFR Part 
230 are not applicable to material supply, 
engineering, or architectural service contracts. 
 
In addition, the contractor and all subcontractors 
must comply with the following policies: Executive 
Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 
23 USC Section 140, the Rehabilitation Act of 1973, 
as amended (29 USC 794), Title VI of the Civil Rights 
Act of 1964, as amended, and related regulations 
including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply 
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with: the requirements of the Equal Opportunity 
Clause in 41 CFR 60- 1.4(b) and, for all construction 
contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive 
authority to determine compliance with Executive 
Order 11246 and the policies of the Secretary of 
Labor including 41 CFR 60, and 29 CFR 1625-1627.  
The contracting agency and the FHWA have the 
authority and the responsibility to ensure compliance 
with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of 
the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, 
Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
 
1. Equal Employment Opportunity: Equal 
employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure 
equal opportunity as set forth under laws, executive 
orders, rules, regulations (28 CFR 35, 29 CFR 1630, 
29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and 
orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant 
to 23 U.S.C. 140 shall constitute the EEO and 
specific affirmative action standards for the 
contractor's project activities under this contract. The 
provisions of the Americans with Disabilities Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 
CFR 35 and 29 CFR 1630 are incorporated by 
reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the 
following minimum specific requirement activities of 
EEO: 
 
a. The contractor will work with the contracting 
agency and the Federal Government to ensure that it 
has made every good faith effort to provide equal 
opportunity with respect to all of its terms and 
conditions of employment and in their review of 
activities under the contract. 
 
b. The contractor will accept as its operating 
policy the following statement: 
 

"It is the policy of this Company to assure that 
applicants are employed, and that employees 
are treated during employment, without regard 
to their race, religion, sex, color, national origin, 
age or disability. Such action shall include: 
employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of 
compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, 
and/or on-the- job training." 

 
2. EEO Officer: The contractor will designate and 
make known to the contracting officers an EEO 
Officer who will have the responsibility for and must 
be capable of effectively administering and promoting 
an active EEO program and who must be assigned 
adequate authority and responsibility to do so. 
 
3. Dissemination of Policy: All members of the 
contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or 
who recommend such action, or who are 
substantially involved in such action, will be made 
fully cognizant of, and will implement, the contractor's 
EEO policy and contractual responsibilities to provide 
EEO in each grade and classification of employment. 
To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 
a. Periodic meetings of supervisory and 
personnel office employees will be conducted before 
the start of work and then not less often than once 
every six months, at which time the contractor's EEO 
policy and its implementation will be reviewed and 
explained.  The meetings will be conducted by the 
EEO Officer. 
 
b. All new supervisory or personnel office 
employees will be given a thorough indoctrination by 
the EEO Officer, covering all major aspects of the 
contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 
 
c. All personnel who are engaged in direct 
recruitment for the project will be instructed by the 
EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
 
d. Notices and posters setting forth the 
contractor's EEO policy will be placed in areas readily 
accessible to employees, applicants for employment 
and potential employees. 
 
e. The contractor's EEO policy and the 
procedures to implement such policy will be brought 
to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, 
the contractor will include in all advertisements for 
employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in 
publications having a large circulation among 
minorities and women in the area from which the 
project work force would normally be derived. 
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a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee 
referral sources likely to yield qualified minorities and 
women. To meet this requirement, the contractor will 
identify sources of potential minority group 
employees, and establish with such identified 
sources procedures whereby minority and women 
applicants may be referred to the contractor for 
employment consideration. 
 
b. In the event the contractor has a valid 
bargaining agreement providing for exclusive hiring 
hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the 
system meets the contractor's compliance with EEO 
contract provisions. Where implementation of such 
an agreement has the effect of discriminating against 
minorities or women, or obligates the contractor to do 
the same, such implementation violates Federal 
nondiscrimination provisions. 
 
c. The contractor will encourage its present 
employees to refer minorities and women as 
applicants for employment. Information and 
procedures with regard to referring such applicants 
will be discussed with employees. 
 
5. Personnel Actions: Wages, working 
conditions, and employee benefits shall be 
established and administered, and personnel actions 
of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, 
national origin, age or disability. The following 
procedures shall be followed: 
 
a. The contractor will conduct periodic inspections 
of project sites to insure that working conditions and 
employee facilities do not indicate discriminatory 
treatment of project site personnel. 
 
b. The contractor will periodically evaluate the 
spread of wages paid within each classification to 
determine any evidence of discriminatory wage 
practices. 
 
c. The contractor will periodically review selected 
personnel actions in depth to determine whether 
there is evidence of discrimination. Where evidence 
is found, the contractor will promptly take corrective 
action. If the review indicates that the discrimination 
may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 
d. The contractor will promptly investigate all 
complaints of alleged discrimination made to the 
contractor in connection with its obligations under this 
contract, will attempt to resolve such complaints, and 

will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that 
the discrimination may affect persons other than the 
complainant, such corrective action shall include 
such other persons.  Upon completion of each 
investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 
a. The contractor will assist in locating, qualifying, 
and increasing the skills of minorities and women 
who are applicants for employment or current 
employees. Such efforts should be aimed at 
developing full journey level status employees in the 
type of trade or job classification involved. 
 
b. Consistent with the contractor's work force 
requirements and as permissible under Federal and 
State regulations, the contractor shall make full use 
of training programs, i.e., apprenticeship, and on-the-
job training programs for the geographical area of 
contract performance. In the event a special provision 
for training is provided under this contract, this 
subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may 
reserve training positions for persons who receive 
welfare assistance in accordance with 23 U.S.C. 
140(a). 
 
c. The contractor will advise employees and 
applicants for employment of available training 
programs and entrance requirements for each. 
 
d. The contractor will periodically review the 
training and promotion potential of employees who 
are minorities and women and will encourage eligible 
employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in 
part upon unions as a source of employees, the 
contractor will use good faith efforts to obtain the 
cooperation of such unions to increase opportunities 
for minorities and women. Actions by the contractor, 
either directly or through a contractor's association 
acting as agent, will include the procedures set forth 
below: 
 
a. The contractor will use good faith efforts to 
develop, in cooperation with the unions, joint training 
programs aimed toward qualifying more minorities 
and women for membership in the unions and 
increasing the skills of minorities and women so that 
they may qualify for higher paying employment. 
 
b. The contractor will use good faith efforts to 
incorporate an EEO clause into each union 
agreement to the end that such union will be 
contractually bound to refer applicants without regard 
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to their race, color, religion, sex, national origin, age 
or disability. 
 
c. The contractor is to obtain information as to the 
referral practices and policies of the labor union 
except that to the extent such information is within 
the exclusive possession of the labor union and such 
labor union refuses to furnish such information to the 
contractor, the contractor shall so certify to the 
contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 
d. In the event the union is unable to provide the 
contractor with a reasonable flow of referrals within 
the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain 
qualified and/or qualifiable minorities and women. 
The failure of a union to provide sufficient referrals 
(even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the 
union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 
11246, as amended, and these special provisions, 
such contractor shall immediately notify the 
contracting agency. 
 
8. Reasonable Accommodation for Applicants 
/ Employees with Disabilities: The contractor must 
be familiar with the requirements for and comply with 
the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must 
provide reasonable accommodation in all 
employment activities unless to do so would cause 
an undue hardship. 
 
9. Selection of Subcontractors, Procurement 
of Materials and Leasing of Equipment: The 
contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or 
disability in the selection and retention of 
subcontractors, including procurement of materials 
and leases of equipment.  The contractor shall take 
all necessary and reasonable steps to ensure 
nondiscrimination in the administration of this 
contract. 
 
a. The contractor shall notify all potential 
subcontractors and suppliers and lessors of their 
EEO obligations under this contract. 
 
b. The contractor will use good faith efforts to 
ensure subcontractor compliance with their EEO 
obligations. 
 

10. Assurance Required by 49 CFR 26.13(b): 
 
a. The requirements of 49 CFR Part 26 and the 
State DOT’s U.S. DOT-approved DBE program are 
incorporated by reference. 
 
b. The contractor or subcontractor shall not 
discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract.  The 
contractor shall carry out applicable requirements of 
49 CFR Part 26 in the award and administration of 
DOT-assisted contracts. Failure by the contractor to 
carry out these requirements is a material breach of 
this contract, which may result in the termination of 
this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall 
keep such records as necessary to document 
compliance with the EEO requirements. Such records 
shall be retained for a period of three years following 
the date of the final payment to the contractor for all 
contract work and shall be available at reasonable 
times and places for inspection by authorized 
representatives of the contracting agency and the 
FHWA. 
 
a. The records kept by the contractor shall 
document the following: 
 
(1) The number and work hours of minority and 
non- minority group members and women employed 
in each work classification on the project; 
 
(2) The progress and efforts being made in 
cooperation with unions, when applicable, to increase 
employment opportunities for minorities and women; 
and 
 
(3) The progress and efforts being made in 
locating, hiring, training, qualifying, and upgrading 
minorities and women; 
 
b. The contractors and subcontractors will submit 
an annual report to the contracting agency each July 
for the duration of the project, indicating the number 
of minority, women, and non-minority group 
employees currently engaged in each work 
classification required by the contract work.  This 
information is to be reported on Form FHWA-1391. 
The staffing data should represent the project work 
force on board in all or any part of the last payroll 
period preceding the end of July.  If on-the-job 
training is being required by special provision, the 
contractor will be required to collect and report 
training data. The employment data should reflect the 
work force on board during all or any part of the last 
payroll period preceding the end of July. 
 

http://www.fhwa.dot.gov/eforms/
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III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that 
segregation on the basis of race, color, religion, sex, 
or national origin cannot result. The contractor may 
neither require such segregated use by written or oral 
policies nor tolerate such use by employee custom. 
The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their 
services at any location, under the contractor's 
control, where the facilities are segregated.  The term 
"facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. 
The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas 
to assure privacy between sexes. 
 
 
IV. DAVIS-BACON AND RELATED ACT 
PROVISIONS 
 
This section is applicable to all Federal-aid 
construction projects exceeding $2,000 and to all 
related subcontracts and lower-tier subcontracts 
(regardless of subcontract size).  The requirements 
apply to all projects located within the right-of- way of 
a roadway that is functionally classified as Federal-
aid highway.  This excludes roadways functionally 
classified as local roads or rural minor collectors, 
which are exempt. Contracting agencies may elect to 
apply these requirements to other projects. 
 
The following provisions are from the U.S. 
Department of Labor regulations in 29 CFR 5.5 
“Contract provisions and related matters” with minor 
revisions to conform to the FHWA- 1273 format and 
FHWA program requirements. 
 
1. Minimum wages 
 
a. All laborers and mechanics employed or 
working upon the site of the work, will be paid 
unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any 
account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in 

the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may 
be alleged to exist between the contractor and such 
laborers and mechanics. 
 
Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular 
contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) 
under plans, funds, or programs which cover the 
particular weekly period, are deemed to be 
constructively made or incurred during such weekly 
period. Such laborers and mechanics shall be paid 
the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work 
actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may 
be compensated at the rate specified for each 
classification for the time actually worked therein: 
Provided, That the employer's payroll records 
accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of 
this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent 
and accessible place where it can be easily seen by 
the workers. 
 
b.(1) The contracting officer shall require that any 
class of laborers or mechanics, including helpers, 
which is not listed in the wage determination and 
which is to be employed under the contract shall be 
classified in conformance with the wage 
determination. The contracting officer shall approve 
an additional classification and wage rate and fringe 
benefits therefore only when the following criteria 
have been met: 
 

(i) The work to be performed by the 
classification requested is not performed by a 
classification in the wage determination; and 
 
(ii) The classification is utilized in the 
area by the construction industry; and 
 
(iii) The proposed wage rate, including 
any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) If the contractor and the laborers and 
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mechanics to be employed in the classification (if 
known), or their representatives, and the contracting 
officer agree on the classification and wage rate 
(including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall 
be sent by the contracting officer to the Administrator 
of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an 
authorized representative, will approve, modify, or 
disapprove every additional classification action 
within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer 
within the 30-day period that additional time is 
necessary. 
 
(3) In the event the contractor, the laborers or 
mechanics to be employed in the classification or 
their representatives,  and the contracting officer do 
not agree on the proposed classification and wage 
rate (including the amount designated for fringe 
benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all 
interested parties and the recommendation of the 
contracting officer, to the Wage and Hour 
Administrator for determination. The Wage and Hour 
Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the 
contracting officer within the 30-day period that 
additional time is necessary. 
 
(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 
1.b.(2) or 1.b.(3) of this section, shall be paid to all 
workers performing work in the classification under 
this contract from the first day on which work is 
performed in the classification. 
 
c. Whenever the minimum wage rate prescribed 
in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an 
hourly rate, the contractor shall either pay the benefit 
as stated in the wage determination or shall pay 
another bona fide fringe benefit or an hourly cash 
equivalent thereof. 
 
d. If the contractor does not make payments to a 
trustee or other third person, the contractor may 
consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written 
request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to 
set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

2. Withholding 
 
The contracting agency shall upon its own action or 
upon written request of an authorized representative 
of the Department of Labor, withhold or cause to be 
withheld from the contractor under this contract, or 
any other Federal contract with the same prime 
contractor, or any other federally-  assisted contract 
subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime 
contractor, so much of the accrued payments or 
advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the contractor or 
any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of 
the work, all or part of the wages required by the 
contract, the contracting agency may, after written 
notice to the contractor, take such action as may be 
necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such 
violations have ceased. 
 
3. Payrolls and basic records 
 
a. Payrolls and basic records relating thereto shall 
be maintained by the contractor during the course of 
the work and preserved for a period of three years 
thereafter for all laborers and mechanics working at 
the site of the work. Such records shall contain the 
name, address, and social security number of each 
such worker, his or her correct classification, hourly 
rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount 
of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the 
commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, 
and that the plan or program has been 
communicated in writing to the laborers or mechanics 
affected, and records which show the costs 
anticipated or the actual cost incurred in providing 
such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain 
written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable 
programs. 



21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 151 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

b.(1) The contractor shall submit weekly for each 
week in which any contract work is performed a copy 
of all payrolls to the contracting agency.   The 
payrolls submitted shall set out accurately and 
completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full 
social security numbers and home addresses shall 
not be included on weekly transmittals. Instead the 
payrolls shall only need to include an individually 
identifying number for each employee (e.g. , the last 
four digits of the employee's social security number). 
The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–
347 is available for this purpose from the Wage and 
Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or 
its successor site. The prime contractor is 
responsible for the submission of copies of payrolls 
by all subcontractors. Contractors and subcontractors 
shall maintain the full social security number and 
current address of each covered worker, and shall 
provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the 
Wage and Hour Division of the Department of Labor 
for purposes of an investigation or audit of 
compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to 
require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its 
own records, without weekly submission to the 
contracting agency.. 
 
(2) Each payroll submitted shall be accompanied 
by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons 
employed under the contract and shall certify the 
following: 
 

(i) That the payroll for the payroll period 
contains the information required to be 
provided under §5.5 (a)(3)(ii) of Regulations, 
29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of 
Regulations, 29 CFR part 5, and that such 
information is correct and complete; 
 
(ii) That each laborer or mechanic 
(including each  helper, apprentice, and 
trainee) employed on the contract during the 
payroll period has been paid the full weekly 
wages earned, without rebate, either directly or 
indirectly, and that no deductions have been 
made either directly or indirectly from the full 
wages earned, other than permissible 
deductions as set forth in Regulations, 29 CFR 
part 3; 
 
(iii) That each laborer or mechanic has 

been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents 
for the classification of work performed, as 
specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional 
Form WH–347 shall satisfy the requirement for 
submission of the “Statement of Compliance” 
required by paragraph 3.b.(2) of this section. 
 
(4) The falsification of any of the above 
certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of 
the United States Code. 
 
c. The contractor or subcontractor shall make the 
records required under paragraph 3.a. of this section 
available for inspection, copying, or transcription by 
authorized representatives of the contracting agency, 
the State DOT, the FHWA,  or the Department of 
Labor, and shall permit such representatives to 
interview employees during working hours on the job. 
If the contractor or subcontractor fails to submit the 
required records or to make them available, the 
FHWA may, after written notice to the contractor, the 
contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required 
records upon request or to make such records 
available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 
 
4. Apprentices and trainees 
 
a. Apprentices (programs of the USDOL). 
 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when 
they are employed pursuant to and individually 
registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency 
recognized by the Office, or if a person is employed 
in his or her first 90 days of probationary employment 
as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but 
who has been certified by the Office of 
Apprenticeship Training, Employer and Labor 
Services or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary 
employment as an apprentice. 
 
The allowable ratio of apprentices to journeymen on 
the job site in any craft classification shall not be 

http://www.dol.gov/esa/whd/forms/wh347instr.htm
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greater than the ratio permitted to the contractor as to 
the entire work force under the registered program. 
Any worker listed on a payroll at an apprentice wage 
rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the 
applicable wage rate on the wage determination for 
the classification of work actually performed. In 
addition, any apprentice performing work on the job 
site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate on the wage determination for 
the work actually performed. Where a contractor is 
performing construction on a project in a locality other 
than that in which its program is registered, the ratios 
and wage  rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's 
or subcontractor's registered program shall be 
observed. 
 
Every apprentice must be paid at not less than the 
rate specified in the registered program for the 
apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall 
be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for 
the applicable classification. If the Administrator 
determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be 
paid in accordance with that determination. 
 
In the event the Office of Apprenticeship Training, 
Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined 
rate for the work performed until an acceptable 
program is approved. 
 
b. Trainees (programs of the USDOL). 
 
Except as provided in 29 CFR 5.16, trainees will not 
be permitted to work at less than the predetermined 
rate for the work performed unless they are employed 
pursuant to and individually registered in a program 
which has received prior approval, evidenced by 
formal certification by the U.S. Department of Labor, 
Employment and Training Administration. 
 
The ratio of trainees to journeymen on the job site 
shall not be greater than permitted under the plan 
approved by the Employment and Training 
Administration. 
 
Every trainee must be paid at not less than the rate 

specified in the approved program for the trainee's 
level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be 
paid not less than the applicable wage rate on the 
wage determination for the classification of work 
actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 
 
In the event the Employment and Training 
Administration withdraws approval of a training 
program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable 
predetermined rate for the work performed until an 
acceptable program is approved. 
 
c. Equal employment opportunity. The utilization 
of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. Apprentices and 
Trainees (programs of the U.S. DOT). 
 
d. Apprentices and trainees working under 
apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as 
promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. The 
straight time hourly wage rates for apprentices and 
trainees under such programs will be established by 
the particular programs. The ratio of apprentices and 
trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 
 
5. Compliance with Copeland Act 
requirements.  The contractor shall comply with the 
requirements of 29 CFR part 3, which are 
incorporated by reference in this contract. 
 
6. Subcontracts.  The contractor or 
subcontractor shall insert Form FHWA-1273 in any 
subcontracts and also require the subcontractors to 
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include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract 
clauses in 29 CFR 5.5. 
 
7. Contract termination: debarment.   A breach 
of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12. 
 
8. Compliance with Davis-Bacon and Related 
Act requirements. All rulings and interpretations of 
the Davis- Bacon and Related Acts contained in 29 
CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 
 
9. Disputes concerning labor standards. 
Disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall 
be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their 
representatives. 
 
10. Certification of eligibility. 
 
a. By entering into this contract, the contractor 
certifies that neither it (nor he or she) nor any person 
or firm who has an interest in the contractor's firm is a 
person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon 
Act or 29 CFR 5.12(a)(1). 
 
b. No part of this contract shall be subcontracted 
to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
c. The penalty for making false statements is 
prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 
 
V. CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 
 
The following clauses apply to any Federal-aid 
construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. 
These clauses shall be inserted in addition to the 
clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As  
used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.  No contractor or 
subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in 
excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate 
not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in 
such workweek. 
 
2. Violation; liability for unpaid wages; 
liquidated damages. In the event of any violation of 
the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible 
therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be 
liable to the United States (in the case of work done 
under contract for the District of Columbia or a 
territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall 
be computed with respect to each individual laborer 
or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was 
required or permitted to work in excess of the 
standard workweek of forty hours without payment of 
the overtime wages required by the clause set forth in 
paragraph (1.) of this section. 
 
3. Withholding for unpaid wages and 
liquidated damages. The FHWA or the contacting 
agency shall upon its own action or upon written 
request of an authorized representative of the 
Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor 
under any such contract or any other Federal 
contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 
by the same prime contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 
such contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the clause set 
forth in paragraph (2.) of this section. 
 
4. Subcontracts. The contractor or subcontractor 
shall insert in any subcontracts the clauses set forth 
in paragraph (1.) through (4.) of this section and also 
a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the 
clauses set forth in paragraphs (1.) through (4.) of 
this section. 
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VI. SUBLETTING OR ASSIGNING THE 
CONTRACT 
 
This provision is applicable to all Federal-aid 
construction contracts on the National Highway 
System. 
 
1. The contractor shall perform with its own 
organization contract work amounting to not less than 
30 percent (or a greater percentage if specified 
elsewhere in the contract) of the total original contract 
price, excluding any specialty items designated by 
the contracting agency. Specialty items may be 
performed by subcontract and the amount of any 
such specialty items performed may be deducted 
from the total original contract price before computing 
the amount of work required to be performed by the 
contractor's own organization (23 CFR 635.116). 
 
a. The term “perform work with its own 
organization” refers to workers employed or leased 
by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without 
operators. Such term does not include employees or 
equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any 
other assignees. The term may include payments for 
the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal 
and State regulatory requirements.  Leased 
employees may only be included in this term if the 
prime contractor meets all of the following conditions: 
 

(1) the prime contractor maintains 
control over the supervision of the day-to-day 
activities of the leased employees; 
(2) the prime contractor remains 
responsible for the quality of the work of the 
leased employees; 
(3) the prime contractor retains all power 
to accept or exclude individual employees from 
work on the project; and 
(4) the prime contractor remains 
ultimately responsible for the payment of 
predetermined minimum wages, the 
submission of payrolls, statements of 
compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be 
limited to work that requires highly specialized 
knowledge, abilities, or equipment not ordinarily 
available in the type of contracting organizations 
qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to 
minor components of the overall contract. 
 
2. The contract amount upon which the 
requirements set forth in paragraph (1) of Section VI 

is computed includes the cost of material and 
manufactured products which are to be purchased or 
produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent 
superintendent or supervisor who is employed by the 
firm, has full authority to direct performance of the 
work in accordance with the contract requirements, 
and is in charge of all construction operations 
(regardless of who performs the work) and (b) such 
other of its own organizational resources 
(supervision, management, and engineering 
services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, 
assigned or otherwise disposed of except with the 
written consent of the contracting officer, or 
authorized representative, and such consent when 
given shall not be construed to relieve the contractor 
of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the 
contracting agency has assured that each 
subcontract is evidenced in writing and that it 
contains all pertinent provisions and requirements of 
the prime contract. 
 
5. The 30% self-performance requirement of 
paragraph (1) is not applicable to design-build 
contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1. In the performance of this contract the 
contractor shall comply with all applicable Federal, 
State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide 
all safeguards, safety devices and protective 
equipment and take any other needed actions as it 
determines, or as the contracting officer may 
determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety 
of the public and to protect property in connection 
with the performance of the work covered by the 
contract. 
 
2. It is a condition of this contract, and shall be 
made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that 
the contractor and any subcontractor shall not permit 
any employee, in performance  of the contract, to 
work in surroundings or under conditions which are 
unsanitary, hazardous or dangerous to his/her health 
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or safety, as determined under construction safety 
and health standards (29 CFR 1926) promulgated by 
the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of 
this contract that the Secretary of Labor or authorized 
representative thereof, shall have right of entry to any 
site of contract performance to inspect or investigate 
the matter of compliance with the construction safety 
and health standards and to carry out the duties of 
the Secretary under Section 107 of the Contract 
Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING 
HIGHWAY PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
In order to assure high quality and durable 
construction in conformity with approved plans and 
specifications and a high degree of reliability on 
statements and representations made by engineers, 
contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons 
concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible. Willful 
falsification, distortion, or misrepresentation with 
respect to any facts related to the project is a 
violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these 
and similar acts, Form FHWA-1022 shall be posted 
on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all 
persons concerned with the project: 
 
18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the 
United States, or of any State or Territory, or 
whoever, whether a person, association, firm, or 
corporation, knowingly makes any false statement, 
false representation, or false report as to the 
character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost 
thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of 
construction on any highway or related project 
submitted for approval to the Secretary of 
Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect 
to the character, quality, quantity, or cost of any work 
performed or to be performed, or materials furnished 

or to be furnished, in connection with the construction 
of any highway or related project approved by the 
Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or 
false representation as to material fact in any 
statement, certificate, or report submitted pursuant to 
provisions of the Federal-aid Roads Act approved 
July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 
 
Shall be fined under this title or imprisoned not more 
than 5 years or both." 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT 
AND FEDERAL WATER POLLUTION CONTROL 
ACT 
 
This provision is applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of 
this contract, or subcontract, as appropriate, the 
bidder, proposer, Federal-aid construction contractor, 
or subcontractor, as appropriate, will be deemed to 
have stipulated as follows: 
 
1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from 
receiving an award due to a violation of Section 508 
of the Clean Water Act or Section 306 of the Clean 
Air Act. 
 
2. That the contractor agrees to include or cause 
to be included the requirements of paragraph (1) of 
this Section X in every subcontract, and further 
agrees to take such action as the contracting agency 
may direct as a means of enforcing such 
requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid 
construction contracts, design-build contracts, 
subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or 
any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more 
– as defined in 2 CFR Parts 180 and 1200. 
 
1. Instructions for Certification – First Tier 
Participants: 
 
a. By signing and submitting this proposal, the 
prospective first tier participant is providing the 
certification set out below. 
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b. The inability of a person to provide the 
certification set out below will not necessarily result in 
denial of participation in thiscovered transaction. The 
prospective first tier participant shall submit an 
explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or 
agency's determination whether to enter into this 
transaction. However, failure of the prospective first 
tier participant to furnish a certification or an 
explanation shall disqualify such a person from 
participation in this transaction. 
 
c. The certification in this clause is a material 
representation of fact upon which reliance was 
placed when the contracting agency determined to 
enter into this transaction. If it is later determined that 
the prospective participant knowingly rendered an 
erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting 
agency may terminate this transaction for cause of 
default. 
 
d. The prospective first tier participant shall 
provide immediate written notice to the contracting 
agency to whom this proposal is submitted if any time 
the prospective first tier participant learns that its 
certification was erroneous when submitted or has 
become erroneous by reason of changed 
circumstances. 
 
e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," 
"principal," and "voluntarily excluded," as used in this 
clause, are defined in 2 CFR Parts 180 and 1200.  
“First Tier Covered Transactions” refers to any 
covered transaction between a grantee or subgrantee 
of Federal funds and a participant (such as the prime 
or general contract). “Lower Tier Covered 
Transactions” refers to any covered transaction under 
a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). 
“Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First 
Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers). 
 
f. The prospective first tier participant agrees by 
submitting this proposal that, should the proposed 
covered transaction be entered into, it shall not 
knowingly enter into any lower tier covered 
transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily 
excluded from participation in this covered 
transaction, unless authorized by the department or 
agency entering into this transaction. 

g. The prospective first tier participant further 
agrees by submitting this proposal that it will include 
the clause titled "Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transactions," provided by the 
department or contracting agency, entering into this 
covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for 
lower tier covered transactions exceeding the 
$25,000 threshold. 
 
h. A participant in a covered transaction may rely 
upon a certification of a prospective participant in a 
lower tier covered transaction that is not debarred, 
suspended, ineligible, or voluntarily excluded from 
the covered transaction, unless it knows that the 
certification is erroneous.  A participant is responsible 
for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in 
covered transactions.  To verify the eligibility of its 
principals, as well as the eligibility of any lower tier 
prospective participants, each participant may, but is 
not required to, check the Excluded Parties List 
System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 
i. Nothing contained in the foregoing shall be 
construed to require the establishment of a system of 
records in order to render in good faith the 
certification required by this clause. The knowledge 
and information of the prospective participant is not 
required to exceed that which is normally possessed 
by a prudent person in the ordinary course of 
business dealings. 
 
j. Except for transactions authorized under 
paragraph (f) of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier 
covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other 
remedies available to the Federal Government, the 
department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2. Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion 
– First Tier Participants: 
 
a. The prospective first tier participant certifies to 
the best of its knowledge and belief, that it and its 
principals: 
 

(1) Are not presently debarred, 
suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from 
participating in covered transactions by any 

http://www.epls.gov/)
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Federal department or agency; 
 
(2) Have not within a three-year period 
preceding this proposal been convicted of or 
had a civil judgment rendered against them for 
commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, 
or performing a public (Federal, State or local) 
transaction or contract under a public 
transaction; violation of Federal or State 
antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making 
false statements, or receiving stolen property; 
 
(3) Are not presently indicted for or 
otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) 
with commission of any of the offenses 
enumerated in paragraph (a)(2) of this 
certification; and 
 
(4) Have not within a three-year period 
preceding this application/proposal had one or 
more public transactions (Federal, State or 
local) terminated for cause or default. 

 
b. Where the prospective participant is unable to 
certify to any of the statements in this certification, 
such prospective participant shall attach an 
explanation to this proposal. 
 
2. Instructions for Certification - Lower Tier 
Participants: 
 
(Applicable to all subcontracts, purchase orders and 
other lower tier transactions requiring prior FHWA 
approval or estimated to cost $25,000 or more - 2 
CFR Parts 180 and 1200) 
 
a. By signing and submitting this proposal, the 
prospective lower tier is providing the certification set 
out below. 
 
b. The certification in this clause is a material 
representation of fact upon which reliance was 
placed when this transaction was entered into. If it is 
later determined that the prospective lower tier 
participant knowingly rendered an erroneous 
certification, in addition to other remedies available to 
the Federal Government, the department, or agency 
with which this transaction originated may pursue 
available remedies, including suspension and/or 
debarment. 
 
c. The prospective lower tier participant shall 
provide immediate written notice to the person to 
which this proposal is submitted if at any time the 
prospective lower tier participant learns that its 

certification was erroneous by reason of changed 
circumstances. 
 
d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," 
"principal," and "voluntarily excluded," as used in this 
clause, are defined in 2 CFR Parts 180 and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers 
to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier 
Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers 
to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). 
“Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First 
Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers). 
 
e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed 
covered transaction be entered into, it shall not 
knowingly enter into any lower tier covered 
transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily 
excluded from participation in this covered 
transaction, unless authorized by the department or 
agency with which this transaction originated. 
 
f. The prospective lower tier participant further 
agrees by submitting this proposal that it will include 
this clause titled "Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
g. A participant in a covered transaction may rely 
upon a certification of a prospective participant in a 
lower tier covered transaction that is not debarred, 
suspended, ineligible, or voluntarily excluded from 
the covered transaction, unless it knows that the 
certification is erroneous. A participant is responsible 
for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in 
covered transactions.  To verify the eligibility of its 
principals, as well as the eligibility of any lower tier 
prospective participants, each participant may, but is 
not required to, check the Excluded Parties List 
System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 
h. Nothing contained in the foregoing shall be 

http://www.epls.gov/)
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construed to require establishment of a system of 
records in order to render in good faith the 
certification required by this clause. The knowledge 
and information of participant is not required to 
exceed that which is normally possessed by a 
prudent person in the ordinary course of business 
dealings. 
 
i. Except for transactions authorized under 
paragraph e of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier 
covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other 
remedies available to the Federal Government, the 
department or agency with which this transaction 
originated may pursue available remedies, including 
suspension and/or debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
1. The prospective lower tier participant certifies, 
by submission of this proposal, that neither it nor its 
principals is presently debarred, suspended, 
proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered 
transactions by any Federal department or agency. 
 
2. Where the prospective lower tier participant is 
unable to certify to any of the statements in this 
certification, such prospective participant shall attach 
an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF 
CONTRACT FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid 
construction contracts and to all related subcontracts 
which exceed 
$100,000 (49 CFR 20). 
 
1. The prospective participant certifies, by signing 
and submitting this bid or proposal, to the best of his 
or her knowledge and belief, that: 
 
a. No Federal appropriated funds have been paid 
or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence 
an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making 

of any Federal loan, the entering into of any 
cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of 
any Federal contract, grant, loan, or cooperative 
agreement. 
 
b. If any funds other than Federal appropriated 
funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
 
2. This certification is a material representation of 
fact upon which reliance was placed when this 
transaction was made or entered into. Submission of 
this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. 
1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for 
each such failure. 
 
3. The prospective participant also agrees by 
submitting its bid or proposal that the participant shall 
require that the language of this certification be 
included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and 
disclose accordingly. 
 
ATTACHMENT A - EMPLOYMENT AND 
MATERIALS PREFERENCE FOR APPALACHIAN 
DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD 
CONTRACTS 
 
This provision is applicable to all Federal-aid projects 
funded under the Appalachian Regional Development 
Act of 1965. 
 
1. During the performance of this contract, the 
contractor undertaking to do work which is, or 
reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside 
in the labor area as designated by the DOL wherein 
the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the 
contract work is situated, except: 
 
a. To the extent that qualified persons regularly 
residing in the area are not available. 
 
b. For the reasonable needs of the contractor to 
employ supervisory or specially experienced 
personnel necessary to assure an efficient execution 
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of the contract work. 
 
c. For the obligation of the contractor to offer 
employment to present or former employees as the 
result of a lawful collective bargaining contract, 
provided that the number of nonresident persons 
employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees 
employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
2. The contractor shall place a job order with the 
State Employment Service indicating (a) the 
classifications of the laborers, mechanics and other 
employees required to perform the contract work, (b) 
the number of employees required in each 
classification, (c) the date on which the participant 
estimates such employees will be required, and (d) 
any other pertinent information required by the State 
Employment Service to complete the job order form. 
The job order may be placed with the State 
Employment Service in writing or by telephone.  If 
during the course of the contract work, the 
information submitted by the contractor in the original 
job order is substantially modified, the participant 
shall promptly notify the State Employment Service. 
 
3. The contractor shall give full consideration to 
all qualified job applicants referred to him by the 

State Employment Service.  The contractor is not 
required to grant employment to any job applicants 
who, in his opinion, are not qualified to perform the 
classification of work required. 
 
4. If, within one week following the placing of a 
job order by the contractor with the State 
Employment Service, the State Employment Service 
is unable to refer any qualified job applicants to the 
contractor, or less than the number  requested, the 
State Employment Service will forward a certificate to 
the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of 
the contractor's permanent project records. Upon 
receipt of this certificate, the contractor may employ 
persons who do not normally reside in the labor area 
to fill positions covered by the certificate, 
notwithstanding the provisions of subparagraph (1c) 
above. 
 
5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual 
preference for the use of mineral resource materials 
native to the Appalachian region. 
 
6. The contractor shall include the provisions of 
Sections 1 through 4 of this Attachment A in every 
subcontract for work which is, or reasonably may be, 
done as on-site work. 
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STATE WAGE RATES 
 

MISSOURI DIVISION OF LABOR STANDARDS 
Wage and Hour Section 

Annual Wage Order No. 28 
 
 
All projects solicited or advertised for bid on or after May 13, 2021 should use Annual Wage 
Order 28, which went into effect May 13, 2021. 
Webpage link: 
https://laborwebapps.mo.gov/dls/prevailingwage?_token=Hwh0cMfPYr0ZG0jpLOrgZPoJo0Q
hbtw6NUKrCBPT&county=St.+Charles%2C92&Sub-old=#current  

https://laborwebapps.mo.gov/dls/prevailingwage?_token=Hwh0cMfPYr0ZG0jpLOrgZPoJo0Qhbtw6NUKrCBPT&county=St.+Charles%2C92&Sub-old=#current
https://laborwebapps.mo.gov/dls/prevailingwage?_token=Hwh0cMfPYr0ZG0jpLOrgZPoJo0Qhbtw6NUKrCBPT&county=St.+Charles%2C92&Sub-old=#current
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Missouri 
Division of Labor Standards 

WAGE AND HOUR SECTION 
 
 
 
 
 
 
 
 
 
 

MICHAEL L. PARSON, Governor 
 

Annual Wage Order No. 28 
Section 092 

ST. CHARLES COUNTY 
 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified 
copy of this Annual Wage Order has been filed with the Secretary of State as indicated 
below, any person who may be affected by this Annual Wage Order may object by filing 
an objection in triplicate with the Labor and Industrial Relations Commission, P.O. Box 
599, Jefferson City, MO 65102- 0599. Such objections must set forth in writing the 
specific grounds of objection. Each objection shall certify that a copy has been furnished 
to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 
pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been 
filed with the Secretary of State of Missouri. 

 
 

  Original Signed by  
 Taylor Burks, Director 
 Division of Labor Standards 

 
Filed With Secretary of State: March 10, 2021 

 
Last Date Objections May Be Filed: April 8, 2021 

 
Prepared by Missouri Department of Labor and Industrial Relations 
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Building Construction Rates for    ST. CHARLES County  Section 092 
 

OCCUPATIONAL TITLE 
**Prevailing 
Hourly Rate 

Asbestos Worker $64.74 

Boilermaker $71.41 

Bricklayer $56.71 

Carpenter $57.78 

Lather  

Linoleum Layer  

Millwright  

Pile Driver  

Cement Mason $55.05 

Plasterer  

Communications Technician $71.25 

Electrician (Inside Wireman) $67.61 

Electrician Outside Lineman *$29.14 

Lineman Operator  

Lineman - Tree Trimmer  

Groundman  

Groundman - Tree Trimmer  

Elevator Constructor $88.60 

Glazier $57.04 

Ironworker $63.65 

Laborer $46.62 

General Laborer  

First Semi-Skilled  

Second Semi-Skilled  

Mason $52.46 

Marble Mason  

Marble Finisher  

Terrazzo Worker  

Terrazzo Finisher  

Tile Setter  

Tile Finisher  

Operating Engineer $62.79 

Group I  

Group II  

Group III  

Group III-A  

Group IV  

Group V  

Painter $42.74 

Plumber $71.80 

Pipe Fitter  

Roofer $54.11 

Sheet Metal Worker $68.89 

Sprinkler Fitter $72.42 

Truck Driver *$29.14 

Truck Control Service Driver  

Group I  

Group II  

Group III  

Group IV  

*The Division of Labor Standards received less than 1,000 reportable hours for this occupational title. 

Public works contracting minimum wage is established for this occupational title using data provided by Missouri 

Economic Research and Information Center. 

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title. 
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Heavy Construction Rates for    ST. CHARLES County Section 092 
 

OCCUPATIONAL TITLE 

**Prevailing 

Hourly Rate 

Carpenter $57.70 

Millwright  

Pile Driver  

Electrician (Outside Lineman) $66.53 

Lineman Operator  

Lineman - Tree Trimmer  

Groundman  

Groundman - Tree Trimmer  

Laborer $49.74 

General Laborer  

Skilled Laborer  

Operating Engineer $62.92 

Group I  

Group II  

Group III  

Group IV  

Truck Driver *$29.14 

Truck Control Service Driver  

Group I  

Group II  

Group III  

Group IV  

 

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the 

classifications of construction work established in 8 CSR 30-3.040(3). 

 
Use Building Construction Rates on Building construction in accordance with the 

classifications of construction work established in 8 CSR 30-3.040(2). 

 
If a worker is performing work on a heavy construction project within an occupational title 

that is not listed on the Heavy Construction Rate Sheet, use the rate for that occupational 

title as shown on the Building Construction Rate Sheet. 

 
*The Division of Labor Standards received less than 1,000 reportable hours for this 
occupational title. Public works contracting minimum wage is established for this 
occupational title using data provided by Missouri Economic Research and Information 
Center. 

 
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each 
occupational title. 
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OVERTIME AND HOLIDAYS 
 

OVERTIME 
 
For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing hourly 
rate of wages for work of a similar character in the locality in which the work is performed or 
the public works contracting minimum wage, whichever is applicable, shall be paid to all 
workers employed by or on behalf of any public body engaged in the construction of public 
works, exclusive of maintenance work. 
 
For all overtime work performed, not less than one and one-half (1½) the prevailing hourly 
rate of wages for work of a similar character in the locality in which the work is performed or 
the public works contracting minimum wage, whichever is applicable, shall be paid to all 
workers employed by or on behalf of any public body engaged in the construction of public 
works, exclusive of maintenance work or contractual obligation. For purposes of this 
subdivision, "overtime work" shall include work that exceeds ten hours in one day and work 
in excess of forty hours in one calendar week; and 
 
A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 
 
 
 

HOLIDAYS 
 
January first; 
The last Monday in May; July fourth; 
The first Monday in September; November eleventh; 
The fourth Thursday in November; and December twenty-fifth; 
 
If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 
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FEDERAL WAGE RATES 
 

 
 
As accepted and revised on May 27, 2021 by General Decision Number: MO20210001. 
Webpage link: https://sam.gov/wage-determination/MO20210001/6  
  

https://sam.gov/wage-determination/MO20210001/6


21-032 – GGL Phase 5 Fiber Expansion & ITS Device Installations 

Roads & Traffic 

Page 166 of 206 

Proposal Response from (please complete) 

Name of Company or individual 

 

"General Decision Number: MO20210001 05/28/2021 
Superseded General Decision Number: MO20200001 
State: Missouri 
Construction Types: Heavy and Highway 
Counties: Missouri Statewide. 
 
HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.95 for calendar year 2021 applies to 
all contracts subject to the Davis‐Bacon Act for which the contract is awarded (and any solicitation was issued) 
on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least $10.95 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2021. If 
this contract is covered by the EO and a classification considered necessary for performance of work on the 
contract does not appear on this wage determination, the contractor must pay workers in that classification at 
least the wage rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO 
minimum wage rate,if it is higher than the conformed wage rate). The EO minimum wage rate will be adjusted 
annually. Please note that this EO applies to the above‐mentioned types of contracts entered into by the federal 

government that are subject to the Davis‐Bacon Act itself, but it does not apply to contracts subject only to the 

Davis‐Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)‐(60). Additional information on 
contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 

0 01/01/2021 
1 02/05/2021 
2 02/12/2021 
3 04/09/2021 
4 04/23/2021 
5 05/21/2021 
6 05/28/2021 
7 06/25/2021 
8 07/09/2021 
9 07/23/2021 

 
---------------------------------------------------------------------------------------------------------------------------------------------------- - 
 
CARP0002‐002 05/01/2021 
ST. LOUIS COUNTY AND CITY 
 
 Rates Fringes 
Carpenters $39.72 18.90 
-------------------------------------------------------------------------------------------------------------------------------------------- --------- 
CARP0005‐006 05/03/2015 
 
CASS (Richards‐Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 
 Rates Fringes 
Carpenters: 
CARPENTERS & LATHERS $36.34 15.55 
MILLWRIGHTS & PILEDRIVERS $36.34 15.55 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
CARP0011‐001 05/01/2021 
 
ADAIR, AUDRAIN (West of Hwy 19), BOONE, CALLAWAY, CHARITON, COLE, COOPER, HOWARD, KNOX, 
LINN, MACON, MILLER, MONITEAU, MONROE, OSAGE, PUTNAM, RANDOLPH, SCHUYLER, SHELBY AND 
SULLIVAN COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $33.69 18.90 
 

http://www.dol.gov/whd/govcontracts
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ATCHISON, ANDREW, BATES, CALDWELL, CARROLL, DAVIESS, DEKALB, GENTRY, GRUNDY, 
HARRISON, HENRY, HOLT, LIVINGSTON, MERCER, NODAWAY, ST. CLAIR, SALINE, AND WORTH 
COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $32.10 18.90 
 
 
AUDRAIN (East of Hwy.19), RALLS, MARION, LEWIS, CLARK AND SCOTLAND COUNTIES 
 Rates Fringes 
Carpenter and Piledriver $33.70 18.90 
 
 
BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, 
JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, STONE, TANEY, VERNON, 
WEBSTER AND WRIGHT COUNTIES 
 Rates Fringes 
Carpenter and Piledriver $31.68 18.90 
 
 
BENTON, MORGAN AND PETTIS 
 Rates Fringes 
Carpenter and Piledriver $32.15 18.90 
 
 
BOLLINGER, BUTLER, CAPE, GIRARDEAU, DUNKLIN, MISSISSIPPI, NEW MADRID, PEMISCOT, PERRY, 
STE. GENEVIEVE, SCOTT, STODDARD, AND WAYNE COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $33.54 18.90 
 
 
BUCHANAN, CLINTON, JOHNSON, AND LAFAYETTE COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $32.85 18.90 
 
 
CARTER, HOWELL, OREGON, AND RIPLEY COUNTIES 
 Rates Fringes 
Carpenter and Piledriver $32.43 18.90 
 
 
CRAWFORD, DENT, GASCONADE, IRON, MADISON, MARIES, MONTGOMERY, PHELPS, PULASKI, 
REYNOLDS, SHANNON, AND TEXAS COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $33.53 18.90 
 
 
FRANKLIN COUNTY. 
 Rates Fringes 
Carpenter and Piledriver $37.14 18.90 
 
 
JEFFERSON AND ST. CHARLES COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $39.72 18.90 
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LINCOLN COUNTY. 
 Rates Fringes 
Carpenter and Piledriver $35.50 18.90 
 
PIKE, ST. FRANCOIS AND WASHINGTON COUNTIES. 
 Rates Fringes 
Carpenter and Piledriver $34.36 18.90 
 
WARREN COUNTY. 
 Rates Fringes 
Carpenter and Piledriver $35.96 18.90 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
ELEC0001‐002 05/31/2020 
 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN, IRON, JEFFERSON, LINCOLN, 
MADISON, MISSISSIPPI, NEW MADRID, PEMISCOT, PERRY, REYNOLDS, RIPLEY, ST. CHARLES, ST. 
FRANCOIS, ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD, WARREN, 
WASHINGTON AND WAYNE COUNTIES 
 Rates Fringes 
Electricians $40.61 27.06 
----------------------------------------------------------------------------------------------------------------------------------------- ------------ 
ELEC0002‐001 01/01/2021 
 
ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON, CLARK, COLE, COOPER, 
CRAWFORD, DENT, FRANKLIN, GASCONADE, HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, 
LINCOLN, LINN, MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY, MORGAN, 
OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, 
RIPLEY, ST. CHARLES, ST. FRANCOIS, ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER, 
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND WASHINGTON COUNTIES 
 Rates Fringes 
Line Construction: 
Equipment Operator. $41.23 21.81 
Groundman & Truck Driver. $31.50 18.26 
Lineman & Cable Splicer $48.03 24.31 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
ELEC0053‐004 01/01/2021 
 
ANDREW, ATCHINSON, BARRY, BARTON, BUCHANAN, CALDWELL, CEDAR, CHRISTIAN, CLINTON, 
DADE, DALLAS, DAVIES, DEKALB, DOUGLAS, GENTRY, GREENE, GRUNDY, HARRISON, HICKORY, 
HOLT, JASPER, LACLEDE, LAWRENCE, LIVINGSTON, MCDONALD, MERCER, NEWTON, NODAWAY, 
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, WORTH AND WRIGHT COUNTIES 
 Rates Fringes 
Line Construction 
Groundman Powderman. $32.92 17.98 
Groundman. $30.72 17.20 
Lineman Operator. $44.49 21.86 
Lineman. $48.84 23.35 
 
BATES, BENTON, CARROLL, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PETTIS, PLATTE, 
RAY AND SALINE COUNTIES 
 Rates Fringes 
Line Construction 
Groundman Powderman. $32.27 15.52 
Groundman. $30.12 14.88 
Lineman Operator. $43.40 18.80 
Lineman. $47.30 19.95 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
ELEC0095‐001 06/01/2020 
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BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON, ST CLAIR, AND 
VERNON COUNTIES 
 Rates Fringes 
Electricians: 
Cable Splicers $25.40 12.19 
Electricians $27.43 17.44 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
ELEC0124‐007 08/26/2019 
 
BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON, JOHNSON, LAFAYETTE, 
MORGAN, PETTIS, PLATTE, RAY AND SALINE COUNTIES: 
 Rates Fringes 
Electricians $40.79 22.92 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
ELEC0257‐003 03/01/2020 
 
AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN, CHARITON, COLE, CRAWFORD, 
DENT, GASCONADE, HOWARD, MARIES, MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH 
COUNTIES 
 Rates Fringes 
Electricians: 
Cable Splicers $30.42 16.085 
Electricians $34.00 18.68 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
ELEC0350‐002 12/01/2019 
 
ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN, MACON, MARION, MONROE, 
MONTGOMERY, PIKE, PUTNAM, RALLS, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES 
 Rates Fringes 
Electricians $32.50 17.65 
--------------------------------------------------------------------------------------------------------------- -------------------------------------- 
ELEC0453‐001 09/01/2020 
CHRISTIAN, DALLAS, DOUGLAS, GREENE, HICKORY, HOWELL, LACLEDE, OREGON, OZARK, POLK, 
SHANNON, WEBSTER and WRIGHT COUNTIES 
 Rates Fringes 
Electricians: $28.10 15.81 
 
 
PULASKI and TEXAS COUNTIES. 
 Rates Fringes 
Electricians: $32.76 16.27 
 
STONE and TANEY COUNTIES. 
 Rates Fringes 
Electricians: $23.89 14.99 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
ELEC0545‐003 06/01/2020 
 
ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER, GENTRY, HARRISON, DAVIESS, 
GRUNDY, WORTH, LIVINGSTON, NODAWAY, AND CALDWELL COUNTIES 
 Rates Fringes 
Electricians: $33.00 18.10 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
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ELEC0702‐004 12/30/2019 
 
BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON, MISSISSIPPI, NEW MADRID, PEMISCOT, 
SCOTT, STODDARD AND WAYNE COUNTIES 
 Rates Fringes 
Line Construction: 
Groundman ‐ Class A. $30.31 29% + 7.75 

Groundman‐Equipment Operator Class II  
(all other equipment). $38.46 29% + 7.75 
Heavy‐Equipment Operator Class I 
(all crawler type equipment D‐4 and larger) $43.88 29% + 7.75 
Lineman. $53.51 29% + 7.75 
------------------------------------------------------------------------------------------------- ---------------------------------------------------- 
ENGI0101‐001 05/01/2020 
 
ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL, CHARITON, CLINTON, 
COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY, HARRISON, HENRY, HOLT, HOWARD, JOHNSON, 
LAFAYETTE, LINN, LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH 
COUNITES 
 Rates Fringes 
Power equipment operators: 
Group 1 $34.73 18.20 
Group 2 $34.33 18.20 
Group 3 $32.33 18.20 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Asphalt roller operator, finish; asphalt paver and spreader; asphalt plant operator; auto grader or 
trimmer or sub‐grader; backhoe; blade operator (all types); boilers ‐ 2; booster pump on dredge; bulldozer 
operator; boring machine (truck or crane mounted); clamshell operator; concrete mixer paver; concrete plant 
operator; concrete pump operator; crane operator; derrick or derrick trucks; ditching machine; dragline operator; 
dredge engineman; dredge operator; drill cat with compressor mounted (self‐contained) or similar type self‐ 
propelled rotary drill (not air tract); drilling or boring machine (rotary‐self‐propelled); finishing machine operator; 

greaser; high loader‐fork lift‐skid loader (all types); hoisting engineer (2 active drums); locomotive operator 
(standard guage); mechanics and welders (field and plants); mucking machine operator; pile drive operator; 
pitman crane or boom truck (all types); push cat; quad track; scraper operators (all types); shovel operator; 
sideboom cats; side discharge spreader; skimmer scoop operators; slip form paver operator (CMI, Rex, 
Gomeco or equal); la tourneau rooter (all tiller types); tow boat operator; truck crane; wood and log chippers (all 
types). 
 
GROUP 2: A‐frame truck operator; articulated dump truck; back filler operator; boilers (1); chip spreader; churn 

drill operator; compressor; concrete mixer operator, skip loader; concrete saws (self‐propelled); conveyor 
operator; crusher operator; distributor operator; elevating grader operator; farm tractor (all attachments); fireman 
rig; float operator; form grade operator; hoisting engine (one drum); maintenance operator; multiple compactor; 
pavement breaker, self‐propelled hydra‐hammer (or similar type); paymill operator; power shield; pumps; roller 

operator (with or without blades); screening and washing plant; self‐propelled street broom or sweeper; siphons 
and jets; straw blower; stump cutting machine; siphons and jets; tank car heater operator (combination boiler 
and booster); welding machine; vibrating machine operator (not hand held); welding machine. 
 
GROUP 3: (a) Oiler; (b) Oilier driver, (c) Mechanic. 
 
HOURLY PREMIUMS: 
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.25) ABOVE GROUP 1 RATE: Dragline operator ‐ 3 
yds. & over; shovel 3 yds. & over; clamshell 3 yds. & over; Crane, rigs or piledrivers, 100' of boom or over (incl. 
jib.), hoist ‐ each additional active drum over 2 drums 
 
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.50) ABOVE GROUP 1 RATE: Tandem scoop 
operator; crane, rigs or piledrivers 150' to 200' of boom (incl. jib.) 
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THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.75) ABOVE GROUP 1 RATE: Crane rigs, or 
piledrivers 200 ft. of boom or over (including jib.) 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
ENGI0101‐005 04/01/2020 
 
CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 Rates Fringes 
Power equipment operators: 
Group 1 $37.02 19.89 
Group 2 $35.98 19.89 
Group 3 $31.51 19.89 
Group 4 $34.86 19.89 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Asphalt roller operator, finish; asphalt paver and spreader; asphalt plant operator; auto grader or 
trimmer or sub‐grader; backhoe; blade operator (all types); boilers‐2; booster pump on dredge; boring machine 
(truck or crane mounted); bulldozer operator; clamshell operator; concrete cleaning decontamination machine 
operator; concrete mixer paver; concrete plant operator; concrete pump operator; crane operator; derrick or 
derrick trucks; ditching machine; dragline operator; dredge engineman; dredge operator; drillcat with 
compressor mounted (self‐contained) or similar type self propelled rotary drill (not air tract); drilling or boring 
machine (rotary ‐ self‐propelled); finishing machine operator; greaser; heavy equipment robotics 

operator/mechanic; horizontal directional drill operator; horizontal directional drill locator; loader‐forklift ‐ skid 
loader (all types); hoisting engineer (2 active drums); locomotive operator (standard guage); master 
environmental maintenance mechanic; mechanics and welders (field and plants); mucking machine operator; 
piledrive operator; pitman crane or boom truck (all types); push cat; quad‐track; scraper operators (all types); 

shovel operator; side discharge spreader; sideboom cats; skimmer scoop operator; slip‐form paver (CMI, REX, 
Gomaco or equal); la tourneau rooter (all tiller types); tow boat operator; truck crane; ultra high pressure waterjet 
cutting tool system operator/mechanic; vacuum blasting machine operator/mechanic; wood and log chippers (all 
types) 
 
GROUP 2: "A" Frame truck operator; back filler operator; boilers (1); chip spreader;churn drill operator; concrete 
mixer operator, skip loader; concrete saws (self‐propelled); conveyor operator; crusher operator; distributor 
operator; elevating grader operator; farm tractor (all attachments); fireman rig; float operator; form grader 
operator; hoisting engine (1 drum); maintenance operator; multiple compactor; pavement breaker, self‐propelled 

hydra‐ hammer (or similar type); power shield; paymill operator; pumps; siphons and jets; stump cutting 
machine; tank car heater operator (combination boiler and booster); compressor; roller operator (with or without 
blades); screening and washing plant; self‐propelled street broom or sweeper; straw blower; tank car heater 
operator (combination boiler and booster); vibrating machine operator (not hand held) 
 
GROUP 3: Oilers 
 
GROUP 4: Oiler Driver (All Types) FOOTNOTE: 
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($1.00) ABOVE GROUP 1 RATE: 
Clamshells ‐ 3 yd. capacity or over; Cranes or rigs, 80 ft. of boom or over (including jib); Draglines, 3 yd. 
capacity or over; Piledrivers 80 ft. of boom or over (including jib); Shovels & backhoes, 3 yd. capacity or over. 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
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ENGI0101‐022 05/01/2019 
 
BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, 
JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, ST. CLAIR, STONE, TANEY, 
VERNON, WEBSTER AND WRIGHT COUNTIES and CITY OF SPRINGFIELD 
 Rates Fringes 
Power equipment operators: 
Group 1 $31.72 14.88 
Group 2 $31.37 14.88 
Group 3 $31.17 14.88 
Group 4 $29.12 14.88 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Asphalt finishing machine & trench widening spreader; asphalt plant console operator; autograder; 
automatic slipform paver; backhoe; blade operator ‐ all types; boat operator ‐ tow; boilers‐2; central mix concrete 
plant operator; clamshell operator; concrete mixer paver; crane operator; derrick or derrick trucks; ditching 
machine; dozer operator; dragline operator; dredge booster pump; dredge engineman; dredge operator; drill cat 
with compressor mounted on cat; drilling or boring machine rotary self‐propelled; highloader; hoisting engine ‐ 2 

active drums; launch hammer wheel; locomotive operator; ‐ standard guage; mechanic and welders; mucking 

machine; off‐road trucks; piledriver operator; pitman crane operator; push cat operator; quad trac; scoop 
operator ‐ all types; shovel operator; sideboom cats; skimmer scoop operators; trenching machine operator; 
truck crane. 
 
GROUP 2: A‐frame; asphalt hot‐mix silo; asphalt plant fireman (drum or boiler); asphalt plant man; asphalt plant 
man; asphalt plant mixer operator; asphalt roller operator; backfiller operator; barber‐greene loader; boat 

operator (bridges and dams); chip spreader; concrete mixer operator‐ skip loader; concrete plant operator; 

concrete pump operator; crusher operator; dredge oiler; elevating grader operator; fork lift; greaser‐fleet; 
hoisting engine ‐ 1; locomotive operator ‐ narrow gauge; multiple compactor; pavement breaker; powerbroom ‐ 
self‐propelled; power shield; rooter; side discharge concrete spreader; slip form finishing machine; stumpcutter 
machine; throttle man; tractor operator (over 50 h.p.); winch truck. 
 
GROUP 3: Boilers ‐ 1; chip spreader (front man); churn drill operator; clef plane operator; concrete saw operator 

(self‐ propelled); curb finishing machine; distributor operator; finishing machine operator; flex plane operator; 
float operator; form grader operator; pugmill operator; roller operator, other than high type asphalt; screening & 
washing plant operator; siphons & jets; sub‐grading machine operator; spreader box operator, self‐propelled 
(not asphalt); tank car heater operator (combination boiler & booster); tractor operator (50 h.p. or less); Ulmac, 
Ulric or similar spreader; vibrating machine operator, not hand; 
 
GROUP 4: Grade checker; Oiler; Oiler‐Driver 
 
HOURLY PREMIUMS: 
 
The following classifications shall receive $.25 above GROUP1 rate: 
Clamshells ‐ 3 yds. or over; Cranes ‐ Rigs or Piledrivers, 100 ft. of boom or over (including jib); Draglines ‐ 3 
yds. or over; Hoists ‐ each additional active drum over 2 drums; Shovels ‐ 3 yds. or over; 
 
The following classifications shall receive $.50 above GROUP 1 rate: 
Tandem scoop operator; Cranes ‐ Rigs or Piledrivers, 150 ft. to 200 ft. of boom (including jib); Tandem scoop. 
 
The following classifications shall receive $.75 above GROUP 1 rate: 
Cranes ‐ Rigs or Piledrivers, 200 ft. of boom or over (including jib.). 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
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ENGI0513‐004 05/06/2019 
 
FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES 
 Rates Fringes 
Power equipment operators:Group 1 $34.36 27.36 
Group 2 $34.36 27.36 
Group 3 $33.06 27.36 
Group 4 $32.61 27.36 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket and under regardless of attachment, one oiler 
for 2 or 3, two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu yds; Cableway; Crane, Crawler or Truck; 
Crane, Hydraulic ‐ Truck or Cruiser mounted, 16 tons and over; Crane, Locomotive; crane with boom including 
jib over 100 ft from pin to pin; Crane using rock socket tool; Derrick, Steam; Derrick Car and Derrick Boat; 
Dragline, 7 cu yds and over; Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas, Steam & other powers; 
Pile Driver, Land or Floating; Scoop, Skimmer; Shovel, Power (Electric, Gas, Steam or other powers); Shovel, 
Power (7 cu yds and over); Switch Boat; Whirley; Air Tugger with air compressor; Anchor Placing Barge; 
Asphalt Spreaker; Athey Force Feeder Loader, self‐propelled; Backfilling Machine; Boat Operator ‐ Push Boat or 
Tow Boat (job site); Boiler, High Pressure Breaking in Period; Boom Truck, Placing or Erecting; Boring Machine, 
Footing Foundation; Bullfloat; Cherry Picker; Combination Concrete Hoist and Mixer (such as Mixermobile); 
Compressor, Two 125 CFM and under; Compressor, Two through Four over 125 CFM; Compressor when 
operator runs throttle; Concrete Breaker (Truck or Tractor mounted); Concrete Pump (such as Pumpcrete 
machine); Concrete Saw (self‐propelled); Concrete Spreader; Conveyor, Large (not selfpropelled) hoisting or  
moving brick and concrete into, or into and on floor level, one or both; Crane, Cimbing (such as Linden); Crane, 
Hydraulic ‐ Rough Terrain, self‐propelled; Crane, Hydraulic ‐ Truck or Cruiser mounted ‐ under 16 tons; Drilling 
machine ‐ Self‐powered, used for earth or rock drilling or boring (wagon drills and any hand drills obtaining 
power from other souces including concrete breakers, jackhammers and Barco equipment no engineer 
required); Elevating Grader; Engine Man, Dredge; Excavator or Powerbelt Machine; Finishing Machine, self‐ 
propelled oscillating screed; Forklift; Generators, Two through Six 30 KW or over; Grader, Road with power 
blade; Greaser; Highlift; Hoist, Concrete and Brick (Brick cages or concrete skips operating or on tower, 
Towermobile, or similar equipment); Hoist, Three or more drums in use; Hoist, Stack; Hydro‐Hammer; Lad‐A‐
Vator, hoisting brick or concrete; Loading Machine such as Barber‐Greene; Mechanic on job site 
 
GROUP 2: Air Tugger with plant air; Boiler (for power or heating shell of building or temporary enclosures in 
connection with construction work); Boiler, Temporary; Compressor, One over 125 CFM; Compressor, truck 
mounted; Conveyor, Large (not self‐ propelled); Conveyor, Large (not self‐ propelled) moving brick and concrete 
(distributing) on floor level; Curb Finishing Machine; Ditch Paving Machine; Elevator (outside); Endless Chain 
Hoist; Fireman (as required); Form Grader; Hoist, One Drum regardless of size (except brick or concrete); Lad‐
A‐Vator, other hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity; Mixer, one bag capacity or less; Mixer, 
without side loader, two bag capacity or more; Mixer, with side loader, regardless of size, not Paver; Mud Jack 
(where mud jack is used in conjenction with an air compressor, operator shall be paid $.55 per hour in addition 
to his basic hourly rate for covering both operations); Pug Mill operator; Pump, Sump ‐ self powered, automatic 
controlled over 2”; Scissor Lift (used for hoisting); Skid Steer Loader; Sweeper, Street; Tractor, small wheel type 
50 HP and under with grader blade and similar equipment; Welding Machine, One over 400 amp; Winch, 
operating from truck 
 
GROUP 3: Boat operator ‐ outboard motor, job site; Conveyors (such as Con‐Vay‐It) regardless of how used; 
Elevator (inside); Heater operator, 2 through 6; Sweeper, Floor 
 
GROUP 4: Crane type 
 
HOURLY PREMIUMS: 
Backhoe, Hydraulic 2 cu yds or less without oiler ‐ $2.00; 
 
Crane,climbing (such as Linden) ‐ $.50; Crane, Pile Driving and Extracting ‐ $.50 Crane with boom (including 

job) over 100 ft from pin to pin ‐ add $.01 per foot to maximum of $4.00); 
Crane, using rock socket tool ‐ $.50; 

Derrick, diesel, gas or electric hoisting material and erecting steel (150 ft or more above ground) ‐ $.50; 
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Dragline, 7 cu yds and over ‐ $.50; 
Hoist, Three or more drums in use ‐ $.50; Scoop, Tandem ‐ $.50; 

Shovel, Power ‐ 7 cu yds and over ‐ $.50; Tractor, Tandem Crawler ‐ $.50; 

Tunnel, man assigned to work in tunnel or tunnel shaft ‐ $.50; 
Wrecking, when machines are working on second floor or higher ‐ $.50 
 
--------------------------------------------------------------------------------------------------------------------------- -------------------------- 
ENGI0513‐006 05/01/2021 
 
ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE GIRARDEAU, CARTER, CLARK, 
COLE, CRAWFORD, DENT, DUNKLIN, GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, 
MARIES, MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, MORGAN, NEW 
MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, 
RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, 
SHANNON, SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES 
 Rates Fringes 
Power equipment operators: 
Group 1 $32.14 28.22 
Group 2 $31.79 28.22 
Group 3 $31.59 28.22 
Group 4 $27.94 28.22 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Asphalt finishing machine & trench widening spreader, asphalt plant console operator; autograder; 
automatic slipform paver; back hoe; blade operator ‐ all types; boat operator tow; boiler two; central mix 
concrete plant operator; clam shell operator; concrete mixer paver; crane operator; derrick or derrick trucks; 
ditching machine; dozer operator; dragline operator; dredge booster pump; dredge engineman; dredge operator; 
drill cat with compressor mounted on cat; drilling or boring machine  rotary self‐propelled; highloader; hoisting 
engine 2 active drums; launchhammer wheel; locomotive operator standrad guage; mechanics and welders; 
mucking machine; piledriver operator; pitman crane operator; push cat operator; guad‐trac; scoop operator; 
sideboom cats; skimmer scoop operator; trenching machine operator; truck crane, shovel operator. 
 
GROUP 2: A‐Frame; asphalt hot‐mix silo; asphalt roller operator asphalt plant fireman (drum or boiler); asphalt 
plant man; asphalt plant mixer operator; backfiller operator; barber‐greene loader; boat operator (bridge & 
dams); chip spreader; concrete mixer operator skip loader; concrete plant operator; concrete pump operator; 
dredge oiler; elevating graded operator; fork lift; grease fleet; hoisting engine one; locomotive operator narrow 
guage; multiple compactor; pavement breaker; powerbroom self‐propelled; power shield; rooter; slip‐form 
finishing machine; stumpcutter machine; side discharge concrete spreader; throttleman; tractor operator (over 
50 hp); winch truck; asphalt roller operator; crusher operator. 
 
GROUP 3: Spreader box operator, self‐propelled not asphalt; tractor operator (50 h.p. or less); boilers one; chip 
spreader (front man); churn drill operator; compressor over 
105 CFM 2‐3 pumps 4” & over; 2‐3 light plant 7.5 KWA or any combination thereof; clef plane operator; 

compressor maintenance operator 2 or 3; concrete saw operator (self‐propelled); curb finishing mancine; 
distributor operator; finishing machine operator; flex plane operator; float operator; form grader operator; pugmill 
operator; riller operator other than high type asphalt; screening & washing plant operator; siphons & jets; 
subgrading machine operator; tank car heater (combination boiler & booster); ulmac, ulric or similar spreader; 
vibrating machine operator; hydrobroom. 
 
GROUP 4: Oiler; grout machine; oiler driver; compressor over 
105 CFM one; conveyor operator one; maintenance operator; pump 4” & over one. 
 
FOOTNOTE: HOURLY PREMIUMS 
 
Backhoe hydraulic, 2 cu. yds. or under Without oiler  $2.00 
Certified Crane Operator  $1.50 
Certified Hazardous Material Operator $1.50; 
Crane, climbing (such as Linden)  $0.50 
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Crane, pile driving and extracting  $0.50 
Crane, with boom (including jib) over 100' from pin to pin add $0.01 per foot to maximum of $4.00 
Crane, using rock socket tool  $0.50 
Derrick, diesel, gas or electric, hoisting material and erecting steel (150' or more above ground) .50 
Dragline, 7 cu. yds, and over $0.50 
Hoist, three or more drums in use ‐ $0.50; Scoop, Tandem  $0.50 
Shovel, power ‐ 7 cu. yds. or more ‐ $0.50; Tractor, tandem crawler $0.50 
Tunnel, man assigned to work in tunnel or tunnel shaft $0.50 
Wrecking, when machine is working on second floor or higher $0.50 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
ENGI0513‐007 05/06/2019 ST. LOUIS CITY AND COUNTY 
 Rates Fringes 
Power equipment operators: 
Group 1 $34.36 27.36 
Group 2 $34.36 27.36 
Group 3 $33.06 27.36 
Group 4 $32.61 27.36 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1: Backhoe, cable or hydraulic; cableway; crane crawler or truck; crane, hydraulic‐truck or cruiser 
mounted 16 tons & over; crane locomotive; derrick, steam; derrick car & derrick boat; dragline; dredge; gradall, 
crawler or tire mounted; locomotive, gas, steam & other powers; pile driver, land or floating; scoop, skimmer; 
shovel, power (steam, gas, electric or other powers); switch boat; whirley. 
 
GROUP 2: Air tugger w/air compressor; anchor‐placing barge; asphalt spreader; athey force feeder loader (self‐ 
propelled); backfilling machine; backhoe‐loader; boat operator‐push boat or tow boat (job site); boiler, high 

pressure breaking in period; boom truck, placing or erecting; boring machine, footing foundation; bull‐ float; 
cherry picker; combination concrete hoist & mixer (such as mixer mobile); compressor (when operator runs 
throttle); concrete breaker (truck or tractor mounted); concrete pump, such as pump‐crete machine; concrete 

saw (self‐propelled), concrete spreader; conveyor, large (not self‐propelled), hoisting or moving brick and 

concrete into, or into and on floor level, one or both; crane, hydraulic‐rough terrain, self‐propelled; crane 
hydraulic‐truck or cruiser mounted‐under 16 tons; drilling machines, self‐powered use for earth or rock drilling or 
boring (wagon drills and any hand drills obtaining power from other sources including concrete breakers, 
jackhammers and barco equipment‐no engineer required); elevating grader; engineman, dredge; excavator or 

powerbelt machine; finishing machine, self‐propelled oscillating screed; forklift; grader, road with power blade; 
highlift. greaser; hoist, stack, hydro‐hammer; loading machine (such as barber‐greene); machanic, on job site; 

mixer, pipe wrapping machines; plant asphalt; plant, concrete producing or ready‐mix job site; plant heating‐job 

site; plant mixing‐job site; plant power, generating‐job site; pumps, two through six self‐powered over 2”; pumps, 
electric submersible, two through six, over 4”; quad‐track; roller, asphalt, top or sub‐grade; scoop, tractor drawn; 

spreader box; sub‐grader; tie tamper; tractor‐crawler, or wheel type with or without power unit, power take‐offs 
and attachments regardless of size; trenching machine; tunnel boring machine; vibrating machine automatic, 
automatic propelled; welding machines (gasoline or diesel) two through six; well drilling machine 
 
GROUP 3: Conveyor, large (not self‐propelled); conveyor, large (not self‐propelled) moving brick and concrete 
distributing) on floor level; mixer two or more mixers of one bag capacity or less; air tugger w/plant air; boiler, for 
power or heating on construction projects; boiler, temporary; compressor (mounted on truck; curb finishing 
machine; ditch paving machine; elevator; endless chain hoist; form grader; hoist, one drum regardless of size; 
lad‐a‐vator; manlift; mixer, asphalt, over 8 cu. ft. capacity, without side loader, 2 bag capacity or more; mixer, 
with side loader, regardless of size; pug mill operator; pump, sump‐self‐powered, automatic controlled over 2” 
during use in connection with construction work; sweeper, street; welding machine, one over 400 amp.; winch 
operating from truck; scissor lift (used for hoisting); tractor, small wheel type 50 h.p. & under with grader blade & 
similar equipment; Oiler on dredge and on truck crane. 
 
GROUP 4: Boat operator‐outboard motor (job site); conveyor (such as con‐vay‐it) regardless of how used; 
sweeper, floor 
HOURLY PREMIUMS: 
Backhoe, hydraulic 
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2 cu. yds. or under without oiler $2.00 
Certified Crane Operator 1.50 
Certified Hazardous Material Operator 1.50 
Crane, climbing (such as Linden) .50 
Crane, pile driving and extracting .50 
Crane, with boom (including jib) over 100' (from pin to pin) add $.01 per foot to maximum of 4.00 
Crane, using rock socket tool .50 
Derrick, diesel, gas or electric, hoisting material and erecting steel (150' or more above ground) .50 
Dragline, 7 cu. yds. and over .50 
Hoist, three (3) or more drums in use .50 
Scoop, Tandem .50 
Shovel, power ‐ 7 cu. yds. or more .50 
Tractor, tandem crawler .50 
Tunnel, man assigned to work in tunnel or tunnel shaft .50 
Wrecking, when machine is working on second floor or higher .50 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
IRON0010‐012 04/01/2021 
 
Ironworkers: 
ANDREW, BARTON, BENTON, CAMDEN, CEDAR, CHARITON, CHRISTIAN, COOPER, DADE, DALLAS, 
DAVIESS, DE KALB, GENTRY, GREENE, GRUNDY, HARRISON, HICKORY, HOLT, HOWARD, LACLEDE, 
LINN, LIVINGSTON, MERCER, MONITEAU, MORGAN, NODAWAY, POLK, PUTNAM, RANDLOPH, ST. 
CLAIR, SULLIVAN, TANEY, VERNON, WEBSTER, WRIGHT and WORTH Counties and portions of ADAIR, 
BOONE, MACON, MILLER and RANDOLPH Counties 
 Rates Fringes 
Ironworkers $31.50 31.99 
 
ANDREW, BARTON, BENTON, CAMDEN, CEDAR, CHARITON, CHRISTIAN, COOPER, DADE, DALLAS, 
DAVIESS, DE KALB, GENTRY, GREENE, GRUNDY, HARRISON, HICKORY, HOLT, HOWARD, LACLEDE, 
LINN, LIVINGSTON, MERCER, MONITEAU, MORGAN, NODAWAY, PETTIS, POLK, PUTNAM, RANDLOPH, 
ST. CLAIR, SULLIVAN, TANEY, VERNON, WEBSTER, WRIGHT and WORTH Counties and portions of 
ADAIR, BOONE, MACON, MILLER and RANDOLPH Counties 
 Rates Fringes 
Ironworkers $30.55 30.44 
 
ATCHISON, BATES, BUCHANAN, CALDWELL, CARROLL, CASS, CLAY, CLINTON, HENRY, JACKSON, 
JOHNSON, LAFAYETTE, PETTIS, PLATTE, SALINE, AND RAY COUNTIES 
 Rates Fringes 
Ironworkers $34.50 31.99 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
IRON0321‐002 08/01/2020 
 
DOUGLAS, HOWELL and OZARK COUNTIES 
 Rates Fringes 
Ironworkers $22.00 19.26 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
IRON0396‐004 08/05/2020 
 
ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON, FRANKLIN, LINCOLN, WARREN, 
WASHINGTON, ST. FRANCOIS, STE. GENEVIEVE, and REYNOLDS Counties; and portions of MADISON, 
PERRY, BOLLINGER, WAYNE, and CARTER Counties 
 Rates Fringes 
Ironworker $35.86 28.11 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
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IRON0396‐009 08/05/2020 
 
AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES, MONTGOMERY, OSAGE, 
PHELPS, PIKE, PULASKI, TEXAS and WRIGHT Counties; and portions of BOONE, CAMDEN, DOUGLAS, 
HOWELL, LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties 
 Rates Fringes 
Ironworker $31.39 29.20 
----------------------------------------------------------------------------------------------------------------------------------------- ------------ 
IRON0577‐005 08/01/2020 
 
ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS, SCHUYLER, SCOTLAND, AND 
SHELBY COUNTIES 
 Rates Fringes 
Ironworker $27.65 24.20 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
IRON0584‐004 06/01/2019 
 
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties 
 Rates Fringes 
Ironworkers $26.00 15.35 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
IRON0782‐003 08/01/2020 
 
CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD Counties; and portions of 
BOLLINGER, BUTLER, CARTER, DUNKLIN, MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties 
 Rates Fringes 
Ironworkers: 
Locks, Dams, Bridges and other major work on the Mississippi and Ohio River Only 
 $31.63 24.27 
All Other Work $28.29 23.77 
----------------------------------------------------------------------------------------------- ------------------------------------------------------ 
LABO0042‐003 03/04/2021 
 
ST. LOUIS (City and County) 
 Rates Fringes 
LABORER 
Plumber Laborer $35.00 16.37 
------------------------------------------------------------------------------------------------------------------------------ ----------------------- 
LABO0042‐005 03/04/2021 
 
ST. LOUIS (City and County) 
 Rates Fringes 
LABORER 
Dynamiter, Powderman $35.00 16.37 
Laborers, Flaggers $35.00 16.37 
Wrecking $35.00 16.37 
----------------------------------------------------------------------------------------------------- ------------------------------------------------ 
LABO0424‐002 05/01/2020 
 
LABORER 
ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, CLARK, COLE, COOPER, HOWARD, IRON, KNOX, 
LEWIS, LINN, MACON, MADISON, MARION, MILLER, MONITEAU, MONROE, PERRY, PIKE, PUTNAM, 
RALLS, RANDOLPH, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SHELBY 
AND SULLIVAN COUNTIES 
 Rates Fringes 
GROUP 1 $30.75 14.57 
GROUP 2 $30.75 14.57 
 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, CRAWFORD, DENT, DUNKLIN, GASCONADE, 
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HOWELL, MARIES, MISSISSIPPI, NEW MADRID, OREGON, OSAGE, PEMISCOT, PHELPS, PULASKI, 
RIPLEY, SCOTT, SHANNON, STODDARD, TEXAS, WASHINGTON AND WAYNE COUNTIES 
 Rates Fringes 
GROUP 1 $30.75 14.57 
GROUP 2 $30.75 14.57 
 
FRANKLIN COUNTY 
 Rates Fringes 
GROUP 1 $32.86 14.57 
GROUP 2 $33.46 14.57 
 
JEFFERSON COUNTY 
 Rates Fringes 
GROUP 1 $32.91 14.57 
GROUP 2 $33.51 14.57 
 
LINCOLN, MONTGOMERY AND WARREN COUNTIES 
 Rates Fringes 
GROUP 1 $34.33 14.57 
GROUP 2 $34.33 14.57 
 
ST. CHARLES COUNTY 
 Rates Fringes 
GROUP 1 $34.33 14.57 
GROUP 2 $34.33 14.57 
 
LABORERS CLASSIFICATIONS 
 
GROUP 1 ‐ General laborer‐flagman, carpenter tenders; salamander Tenders; Dump Man; Ticket Takers; 
loading trucks under bins, hoppers, and conveyors; track man; cement handler; dump man on earth fill; georgie 
buggie man; material batch hopper man; spreader on asphalt machine; material mixer man (except on 
manholes); coffer dams; riprap pavers rock, block or brick; scaffolds over ten feet not self‐supported from 
ground up; skip man on concrete paving; wire mesh setters on concrete paving; all work in connection with 
sewer, water, gas, gasoling, oil, drainage pipe, conduit pipe, tile and duct lines and all other pipe lines; power 
tool operator; all work in connection with hydraulic or general dredging operations; form setters, puddlers 
(paving only); straw blower nozzleman; asphalt plant platform man; chuck tender; crusher feeder; men handling 
creosote ties or creosote materials; men working with and handling epoxy material; topper of standing trees; 
feeder man on wood pulverizers, board and willow mat weavers and cabelee tiers on river work; deck hands; 
pile dike and revetment work; all laborers working on underground tunnels less than 25 ft. where compressed air 
is not used; abutement and pier hole men working six (6) ft. or more below ground; men working in coffer dams 
for bridge piers and footing in the river; barco tamper; jackson or any other similar tamp; cutting torch man; 
liners, curb, gutters, ditch lines; hot mastic kettlemen; hot tar applicator; hand blade operator; mortar men or 
brick or block manholes; rubbing concrete, air tool operator under 65 lbs.; caulker and lead man; chain or 
concrete saw under 15 h.p.; signal Gan; Guard rail and sign erectors. 
 
GROUP 2 ‐ Skilled laborers ‐ Vibrator man; asphalt raker; head pipe layer on sewer work; batterboard man on 
pipe and ditch work; cliff scalers working from bosun's chairs; scaffolds or platforms on dams or power plants 
over 10 ft. high; air tool operator over 65 lbs.; stringline man on concrete paving; sandblast man; laser beam 
man; wagon drill; churn drill; air track drill and all other similar type drills, gunite nozzle man; pressure grout 
man; screed man on asphalt; concrete saw 15 h.p. and over; grade checker; strigline man on electronic grade 
control; manhole builder; dynamite man; powder man; welder; tunnel man; waterblaster ‐ 1000 psi or over; 
asbestos and/or hazardous waste removal and/or disposal 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
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LABO0579‐005 05/01/2021 
 
LABORER 
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, GENTRY, GRUNDY, 
HARRISON, HOLT, LIVINGSTON, MERCER, NODAWAY and WORTH COUNTIES. 
 Rates Fringes 
GROUP 1 $27.71 15.92 
GROUP 2 $28.06 15.92 
 
BARRY, BARTON, BATES, BENTON, CAMDEN, CARROLL, CEDAR, CHRISTIAN, DADE, DALLAS, 
DOUGLAS, GREENE, HENRY. HICKORY, JASPER, JOHNSON, LACLEDE, LAWRENCE, MCDONALD, 
MORGAN, NEWTON, OZARK, PETTIS, POLK, ST. CLAIR, SALINE, STONE, TANEY, VERNON, WEBSTER 
and WRIGHT COUNTIES 
 Rates Fringes 
GROUP 1 $26.76 15.07 
GROUP 2 $27.31 15.07 
 
LAFAYETTE COUNTY 
 Rates Fringes 
GROUP 1 $27.76 14.87 
GROUP 2 $28.11 14.87 
 
LABORERS CLASSIFICATIONS 
 
GROUP 1: General Laborers ‐ Carpenter tenders; salamander tenders; loading trucks under bins; hoppers & 

conveyors; track men & all other general laborers; air tool operator; cement handler‐bulk or sack; dump man on 
earth fill; georgie buggie man; material batch hopper man; material mixer man (except on manholes); coffer 
dams; riprap pavers ‐ rock, block or brick; signal man; scaffolds over ten feet not self‐supported from ground up; 
skipman on concrete paving; wire mesh setters on concrete paving; all work in connection with sewer, water, 
gas, gasoline, oil drainage pipe, conduit pipe, tile and duct lines and all other pipe lines; power tool operator, all 
work in connection with hydraulic or general dredging operations; puddlers (paving only); straw blower 
nozzleman; asphalt plant platform man; chuck tender; crusher feeder; men handling creosote ties or creosote 
materials; men working with and handling epoxy material or materials (where special protection is required); 
rubbing concrete; topper of standing trees; batter board man on pipe and ditch work; feeder man on wood 
pulverizers; board and willow mat weavers and cable tiers on river work; deck hands; pile dike and revetment 
work; all laborers working on underground tunnels less than 25 feet where compressed air is not used; 
abutment and pier hole men working six (6) feet or more below ground; men working in coffer dams for bridge 
piers and footings in the river; ditchliners; pressure groutmen; caulker; chain or concrete saw; cliffscalers 
working from scaffolds, bosuns' chairs or platforms on dams or power plants over (10) feet above ground; 
mortarmen on brick or block manholes; toxic and hazardous waste work. 
 
GROUP 2: Skilled Laborers ‐ Head pipe layer on sewer work; laser beam man; Jackson or any other similar 
tamp; cutting torch man; form setters; liners and stringline men on concrete paving, curb, gutters; hot mastic 
kettleman; hot tar applicator; sandblasting and gunite nozzlemen; air tool operator in tunnels; screed man on 
asphalt machine; asphalt raker; barco tamper; churn drills; air track drills and all similar drills; vibrator man; 
stringline man for electronic grade control; manhole builders‐brick or block; dynamite and powder men; grade 
checker. 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
LABO0663‐002 04/01/2021 
 
LABORER 
CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 Rates Fringes 
GROUP 1 $31.83 16.68 
GROUP 2 $33.04 16.68 
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LABORERS CLASSIFICATIONS 
 
GROUP 1: General laborers, Carpenter tenders, salamander tenders, loading trucks under bins, hoppers and 
conveyors, track men and all other general laborers, air tool operator, cement handler (bulk or sack), chain or 
concrete saw, deck hands, dump man on earth fill, Georgie Buggies man, material batch hopper man, scale 
man, material mixer man (except on manholes), coffer dams, abutments and pier hole men working below 
ground, riprap pavers rock, black or brick, signal man, scaffolds over ten feet not self‐supported from ground up, 
skipman on concrete paving, wire mesh setters on concrete paving, all work in connection with sewer, water, 
gas, gasoling, oil, drainage pipe, conduit pipe, tile and duct lines and all other pipelines, power tool operator, all 
work in connection with hydraulic or general dredging operations, straw blower nozzleman, asphalt plant 
platform man, chuck tender, crusher feeder, men handling creosote ties on creosote materials, men working 
with and handling epoxy material or materials (where special protection is required), topper of standing trees, 
batter board man on pipe and ditch work, feeder man on wood pulverizers, board and willow mat weavers and 
cable tiers on river work, deck hands, pile dike and revetment work, all laborers working on underground tunnels 
less than 25 feet where compressed air is not used, abutment and pier hole men working six (6) feet or more 
below ground, men working in coffer dams for bridge piers and footings in the river, ditchliners, pressure 
groutmen, caulker and chain or concrete saw, cliffscalers working from scaffolds, bosuns' chairs or platforms on 
dams or power plants over (10) feet above ground, mortarmen on brick or block manholes, signal man. 
 
GROUP 2: Skilled Laborer ‐ spreader or screed man on asphalt machine, asphalt raker, grade checker, vibrator 
man, concrete saw over 5 hp., laser beam man, barco tamper, jackson or any other similar tamp, wagon driller, 
churn drills, air track drills and other similar drills, cutting torch man, form setters, liners and stringline men on 
concrete paving, curb, gutters and etc., hot mastic kettleman, hot tar applicator, hand blade operators, mortar 
men on brick or block manholes, sand blasting and gunnite nozzle men, rubbing concrete, air tool operator in 
tunnels, head pipe layer on sewer work, manhole builder (brick or block), dynamite and powder men. 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
PAIN0002‐002 09/01/2007 
 
CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE, RALLS, ST. CHARLES, ST. LOUIS 
(CITY & COUNTY), AND WARREN COUNTIES 
 Rates Fringes 
Painters: 
Brush and Roller; Taper. $28.61 10.24 
High work over 60 feet. $29.11 10.24 
Lead Abatement. $29.36 10.24 
Pressure Roller; High work under 60 ft. $28.86 10.24 
Spray & Abrasive Blasting; Water Blasting 
(Over 5000 PSI). $30.61 10.24 
Taper (Ames Tools & Bazooka). $30.21 10.24 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PAIN0002‐006 04/01/2020 
 
ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE, HOWARD, KNOX, LINN, 
MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM, RANDOLPH, SCHUYLER, SCOTLAND, SHELBY 
AND SULLIVAN COUNTIES and the City of Booneville. 
 Rates Fringes 
Painters: 
Bridges, Dams, Locks or Powerhouses. $26.64 13.98 
Brush and Roll; Taping, Paperhanging. $24.64 13.98 
Epoxy or Any Two Part Coating; Sandblasting; Stage  
or other Aerial Work ‐ Platforms over 50 feet high;25.64 
Lead Abatement. $25.64 13.98 
Spray; Structural Steel (over 50 feet). $24.64 13.98 
Tapers using Ames or Comparable Tools. $25.39 13.98 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PAIN0003‐004 04/01/2019 
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CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY COUNTIES 
 Rates Fringes 
Painters: 
Bridgeman; Lead Abatement; Sandblast; Storage 
Bin & Tanks. $33.41 17.76 
Brush & Roller. $30.54 17.76 
Drywall. $31.74 17.76 
Paper Hanger. $31.04 17.76 
Stageman; Beltman; Steelman; Elevator Shaft; 
Bazooka, Boxes and Power Sander; Sprayman; Dipping $32.41 17.76 
Steeplejack. $36.98 17.76 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PAIN0003‐011 04/01/2019 
 
BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY, HARRISON, HENRY, 
LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS & SALINE COUNTIES 
 Rates Fringes 
Painters: 
Bridgeman; Lead Abatement; Sandblast; 
Storage Bin & Tanks $26.73 17.76 
Brush & Roller. $24.43 17.76 
Drywall. $25.39 17.76 
Paper Hanger. $24.83 17.76 
Stageman; Beltman; Steelman; Elevator Shaft; 
Bazooka, Boxes and Power Sander; Sprayman; Dipping $26.35 17.76 
Steeplejack. $29.58 17.76 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
PAIN0203‐001 04/01/2012 
 
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, HOWELL, 
JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, 
WEBSTER, and WRIGHT COUNTIES 
 Rates Fringes 
Painters: 
Finisher $20.18 11.33 
Painter. $19.75 11.76 
Sandblaster, High Man, Spray Man, Vinyl Hanger, 
Tool Operator. $21.18 11.33 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PAIN1265‐003 07/01/2013 
 
CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS, PULASKI AND TEXAS COUNTIES 
 Rates Fringes 
Painters: 
Brush and Roller. $25.64 13.27 
Floor Work. $26.14 13.27 
Lead Abatement. $27.89 13.27 
Spray. $27.14 13.27 
Structural Steel, Sandblasting and All Tank Work. $26.89 13.27 
Taping, Paperhanging. $26.64 13.27 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
 
PAIN1292‐002 09/01/2016 
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BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, MISSISSIPPI, NEW MADRID, OREGON, 
PEMISCOT, PERRY, REYNOLDS, RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES 
 Rates Fringes 
Painters: 
Bridges, Stacks & Tanks. $30.85 11.64 
Brush & Roller. $25.35 11.64 
Spray & Abrasive Blasting; Waterblasting 
(over 5000 PSI). $28.95 11.64 
 
Height Rates (All Areas): 
Over 60 ft. $0.50 per hour. 
Under 60 ft. $0.25 per hour. 
 
---------------------------------------------------------------------------------------------------------- ------------------------------------------- 
PAIN1292‐003 09/01/2017 
 
IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON COUNTIES 
 Rates Fringes 
Painters: 
Bridges, Stacks & Tanks. $31.05 12.74 
Brush & Roller. $25.70 12.74 
Spray & Abrasive Blasting; Waterblasting 
(Over 5000 PSI). $28.70 12.74 
 
Height Rates (All Areas): 
Over 60 ft. $0.50 per hour 
Under 60 ft. $0.25 per hour. 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PAIN2012‐001 04/01/2020 
 
ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY & WORTH COUNTIES 
 Rates Fringes 
Painters: 
Brush & Roller $32.91 17.86 
Sandblaster $34.41 17.86 
Steeplejack $37.98 17.86 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
PLAS0518‐006 03/01/2020 
 
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, JASPER, 
LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, 
WEBSTER, AND WRIGHT COUNTIES 
 Rates Fringes 
CEMENT MASON/CONCRETE FINISHER $24.44 12.11 
 
------------------------------------------------------------------------------------ ----------------------------------------------------------------- 
PLAS0518‐007 04/01/2021 
 
CASS (Richards‐Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 Rates Fringes 
Cement Masons $33.67 18.30 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
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PLAS0518‐011 04/01/2019 
 
ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY, HENRY, HOLT, JOHNSON, 
LAFAYETTE, NODAWAY & WORTH COUNTIES 
 Rates Fringes 
CEMENT MASON/CONCRETE FINISHER $32.00 20.13 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
PLAS0527‐001 04/01/2018 
 
FRANKLIN, LINCOLN AND WARREN COUNTIES 
 Rates Fringes 
CEMENT MASON  $30.74 18.07 
 
JEFFERSON, ST. CHARLES COUNTIES AND ST. LOUIS (City and County) 
 Rates Fringes 
CEMENT MASON  $32.66 18.62 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PLAS0527‐004 06/01/2017 
 
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI, RALLS, REYNOLDS, ST. 
FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS, WASHINGTON COUNTIES 
 Rates Fringes 
CEMENT MASON $28.10 18.07 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
PLAS0908‐001 05/01/2017 
 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL, MISSISSIPPI, NEW MADRID, 
OREGON, PEMISCOT, PERRY, RIPLEY, SCOTT, STODDARD, AND WAYNE COUNTIES 
 Rates Fringes 
CEMENT MASON $27.60 15.73 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
PLAS0908‐005 05/01/2017 
 
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS, GASCONADE, GRUNDY, 
HARRISON, LIVINGSTON, MACON, MARIES, MERCER, MILLER, MONTGOMERY, MORGAN, OSAGE, 
PETTIS & SALINE COUNTIES 
 Rates Fringes 
CEMENT MASON $27.60 15.73 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PLUM0008‐003 06/01/2021 
 
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES 
 Rates Fringes 
Plumbers $49.43 23.29 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
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PLUM0008‐017 06/01/2021 
 
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY, ST. CLAIR, SALINE AND 
VERNON COUNTIES 
 Rates Fringes 
Plumbers $49.43 23.29 
 
------------------------------------------------------------------------------------------- ---------------------------------------------------------- 
PLUM0045‐003 08/01/2020 
 
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, GENTRY, HARRISON, 
HOLT, NODAWAY AND WORTH COUNTIES 
 Rates Fringes 
Plumbers and Pipefitters $38.75 24.15 
 
------------------------------------------------------------------------------------------------------------ ----------------------------------------- 
PLUM0178‐003 11/01/2020 
 
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, LACLEDE, LAWRENCE, 
POLK, STONE, TANEY, WEBSTER AND WRIGHT COUNTIES 
 Rates Fringes 
Plumbers and Pipefitters $32.60 15.12 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
PLUM0178‐006 11/01/2020 
 
BARTON, JASPER, MCDONALD AND NEWTON COUNTIES 
 Rates Fringes 
Plumbers and Pipefitters 
Projects $750,000 & under $29.63 15.22 
Projects over $750,000 $32.60 15.12 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
PLUM0533‐004 06/01/2021 
 
BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON, JOHNSON, LAFAYETTE, 
MORGAN, PETTIS, PLATTE, RAY, SALINE, ST. CLAIR AND VERNON COUNTIES 
 Rates Fringes 
Pipefitters $49.98 22.95 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
PLUM0562‐004 07/01/2021 
 
ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAMDEN, CAPE GIRARDEAU, CARTER, 
CHARITON, CLARK, COLE, COOPER, CRAWFORD, DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, 
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON, 
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, 
NEW MADRID, OREGON, OSAGE, PEMISCOTT, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, 
RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST .FRANCOIS, STE. GENEVIEVE, ST. LOUIS, 
SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD, SULLIVAN, TEXAS, WARREN, 
WASHINGTON ,AND WAYNE COUNTIES. 
 Rates Fringes 
Plumbers and Pipefitters Mechanical Contracts 
including all piping and temperature control work 
$7.0 million & under $43.16 21.49 
Mechanical Contracts 
including all piping and temperature control work 
over $7.0 million $45.10 27.85 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
PLUM0562‐016 07/01/2021 
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CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER, MONITEAU, OSAGE, PHELPS, 
PULASKI, ST. CHARLES, ST. LOUIS (City and County), WARREN and WASHINGTON COUNTIES 
 Rates Fringes 
Plumbers 
Mechanical Contract 
including all piping and temperature control work 
$7.0 million & under $43.16 21.49 
Mechanical Contracts 
including all piping and temperature control work 
over $7.0 million $45.10 27.85 
 
------------------------------------------------------------------------------------------------ ----------------------------------------------------- 
TEAM0013‐001 05/01/2021 
 
ADAIR, BUTLER, CLARK, DUNKIN, HOWELL, KNOX, LEWIS, OREGON, PUTNAM, RIPLEY, SCHUYLER 
AND SCOTLAND COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $31.44 14.75 
Group 2 $31.60 14.75 
Group 3 $31.59 14.75 
Group 4 $31.71 14.75 
 
AUDRAIN, BOLLINGER, BOONE, CALLAWAY, CAPE GIRARDEAU, CARTER, COLE, CRAWFORD, DENT, 
GASCONADE, IRON, MACON, MADISON, MARIES, MARION, MILLER, MISSISSIPPI, MONROE, 
MONTGOMERY, NEW MADRID, OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, PULASKI, RALLS, 
REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SCOTT, SHANNON, SHELBY, STODDARD, TEXAS, 
WASHINGTON AND WAYNE COUNTIES) 
 Rates Fringes 
Truck drivers  
Group 1 $32.17 14.75 
Group 2 $32.33 14.75 
Group 3 $32.32 14.75 
Group 4 $32.44 14.75 
 
FRANKLIN, JEFFERSON and ST. CHARLES COUNTIES) 
 Rates Fringes 
Truck drivers  
Group 1 $34.53 14.75 
Group 2 $34.64 14.75 
Group 3 $34.68 14.75 
Group 4 $34.75 14.75 
 
LINCOLN and WARREN COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $33.18 14.75 
Group 2 $33.29 14.75 
Group 3 $34.33 14.75 
Group 4 $33.40 14.75 
 
TRUCK DRIVERS CLASSIFICATIONS: 
 
GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons; Pickup Trucks; Material Trucks, Single Axle; Tank 
Wagon, Single Axle 
 
GROUP 2: Agitator and Transit Mix Trucks 
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GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump Trucks; Material Trucks, Tandem Axle; Tank 
Wagon, Tandem Axle 
 
GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel Trucks; Distributor Drivers and Operators; Tank 
Wagon, Semi‐Trailer; Insley Wagons, Dumpsters, Half‐Tracks, Speedace, Euclids and other similar equipment; 

A‐Frame and Derrick Trucks; Float or Low Boy 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
TEAM0056‐001 05/01/2020 
 
ANDREW, BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARROLL, CEDAR, CHARITON, 
CHRISTIAN, CLINTON, COOPER, DADE, DALLAS, DAVIESS, DEKALB, DOUGLAS, GREENE, HENRY, 
HICHKORY, HOWARD, JASPER, LACLEDE, LAWRENCE, LINN, LIVINGSTON, MONITEAU, MORGAN, 
NEWTON, PETTIS, POLK, RANDOLPH, ST. CLAIR, SALINE, VERNON, WEBSTER AND WRIGHT 
COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $31.37 14.25 
Group 2 $31.53 14.25 
Group 3 $31.52 14.25 
Group 4 $31.64 14.25 
 
 
ATCHISON, BARRY, GENTRY, GRUNDY, HARRISON, HOLT, MCDONALD, MERCER, NODAWAY, OZARK, 
STONE, SULLIVAN, TANEY AND WORTH COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $30.64 14.25 
Group 2 $30.80 14.25 
Group 3 $30.79 14.25 
Group 4 $30.91 14.25 
 
BUCHANAN, JOHNSON AND LAFAYETTE COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $35.58 14.25 
Group 2 $32.69 14.25 
Group 3 $32.73 14.25 
Group 4 $32.80 14.25 
 
TRUCK DRIVER CLASSIFICATIONS 
 
GROUP 1: Flat bed trucks single axle; station wagons; pickup trucks; material trucks single axle; tank wagons 
single axle. 
 
GROUP 2: Agitator and transit mix‐trucks. 
 
GROUP 3: Flat bed trucks tandem axle; articulated dump trucks; material trucks tandem axle; tank wagons 
tandem axle. 
 
GROUP 4: Semi and/or pole trailers; winch, fork & steel trucks; distributor drivers & operators; tank wagons 
semi‐ trailer; insley wagons, dumpsters, half‐tracks, speedace, euclids & other similar equipment; A‐frames and 
derrick trucks; float or low boy. 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
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TEAM0245‐001 03/26/2012 
 
BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS, GREENE, HICKORY, 
HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, MILLER, NEWTON, OZARK, PHELPS, POLK, 
PULASKI, SHANNON, STONE, TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES 
 Rates Fringes 
Truck drivers: 
Traffic Control Service Driver $20.45 0.00 
 
PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day, 
employee's birthday and 2 personal days. 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
TEAM0541‐001 04/01/2021 
 
CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 Rates Fringes 
Truck drivers  
Group 1 $33.71 16.75 
Group 2 $32.62 16.75 
Group 3 $33.14 16.75 
 
TRUCK DRIVERS CLASSIFICATIONS 
 
GROUP 1: Mechanics and Welders, Field; A‐Frame Low Boy‐Boom ruck Driver. 
 
GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks, Excavating, 5 cu yds and over; Dumpsters; 
Half‐Tracks: Speedace: Euclids & similar excavating equipment Material trucks, Tandem Two teams; Semi‐
Trailers; Winch trucks‐Fork trucks; Distributor Drivers and Operators; Agitator and Transit Mix; Tank Wagon 
Drivers, Tandem or Semi; One Team; Station Wagons; Pickup Trucks; Material Trucks, Single Axle; Tank 
Wagon Drivers, Single Axle 
 
GROUP 3: Oilers and Greasers ‐ Field 
 
-----------------------------------------------------------------------------------------------------------------------------------------------------  
TEAM0682‐002 05/01/2017 
 
ST LOUIS CITY AND COUNTY 
 Rates Fringes 
Truck drivers  
Group 1 $33.30 13.79+a+b+c+d 
Group 2 $33.50 13.79+a+b+c+d 
Group 3 $33.60 13.79+a+b+c+d 
 
a. PENSION: 5/1/2012 ‐ $182.20 per week. 
 
b. HAZMAT PREMIUM: If Hazmat certification on a job site is required by a state or federal agency or requested 
by project owner or by the employer, employees on that job site shall receive $1.50 premium pay. 
 
TRUCK DRIVERS CLASSIFICATIONS 
 
GROUP 1 ‐ Pick‐up trucks; forklift, single axle; flatbed trucks; job site ambulance, and trucks or trailers of a 
water level capacity of 11.99 cu. yds. or less 
 
GROUP 2 ‐ Trucks or trailers of a water level capacity of 12.0 cu yds. up to 22.0 cu yds. including euclids, 
speedace and similar equipment of same capacity and compressors 
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GROUP 3 ‐ Trucks or trailers of a water level capacity of 22.0 cu. yds & over including euclids, speedace & all 
floats, flatbed trailers, boom trucks, winch trucks, including small trailers, farm wagons tilt‐top trailers, field 
offices, tool trailers, concrete pumps, concrete conveyors & gasoline tank trailers and truck mounted mobile 
concrete mixers 
 
FOOTNOTE FOR TRUCK DRIVERS: 
 
c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor Day, Memorial Day, Veterans Day, New Years 
Day, Thanksgiving Day 
 
d. PAID VACATION: 3 days paid vacation for 600 hours of service in any one contract year; 4 days paid 
vacation for 800 hours of service in any one contract year; 5 days paid vacation for 1,000 hours of service in any 
one contract year. When such an employee has completed 3 years of continuous employment with the same 
employer and then works the above required number of hours, he shall receive double the number of days of 
vacation specified above. When such an employee has completed 10 years of continuous employment with the 
same employer and then works the above required number of hours, he shall receive triple the number of days 
of vacation specified above. When such an employee has completed 15 years of continuous employment with 
the same employer and then works the above required number of hours, he shall receive 4 times the number of 
days of vacation specified above. 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
 
WELDERS ‐ Receive rate prescribed for craft performing operation to which welding is incidental. 
 
===================================================================================== 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 
subject to the Davis‐Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 
January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of 
paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be 
permitted to use paid sick leave for their own illness, injury or other health‐related needs, including preventive 
care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other 
health‐related needs, including preventive care; or for reasons resulting from, or to assist a family member (or 
person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. 
Additional information on contractor requirements and worker protections under the EO is available at 
www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed may be added 
after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
 
----------------------------------------------------------------------------------------------------------------------------- ------------------------ 
 
The body of each wage determination lists the classification and wage rates that have been found to be 
prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications 
are listed in alphabetical order of “identifiers” that indicate whether the particular rate is a union rate (current 
union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union 
average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than 
"SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the 
survey. Example: PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in 
the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union 
number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the 
example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of 
the most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) 

http://www.dol.gov/whd/govcontracts
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governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the 
survey and the published rate is derived by computing a weighted average rate based on all the rates reported 
in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may 
include both union and non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates the rates are survey 
rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of 
Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG‐
OH‐0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. 
The next number, 0010 in the example, is an internal number used in producing the wage determination. 
08/29/2014 indicates the survey completion date for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the 
current negotiated/CBA rate of the union locals from which the rate is based. 
 
----------------------------------------------------------------------------------------------------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on a wage determination matter 
* a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage 
and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have 
responsibility for the Davis‐Bacon survey program. If the response from this initial contact is not satisfactory, 
then the process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact should be with 
the Branch of Construction Wage Determinations. Write to: 
Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to: 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any information 
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(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to 
the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board). Write to: 
Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
=====================================================================================
END OF GENERAL DECISION" 
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ENVIRONMENTAL & CULTURAL 
PERMITS AND CLEARANCES 
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PUBLIC INTEREST FINDINGS 
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UTILITY RELOCATION CLEARANCE 
 
 
Status letter from applicable agencies 
 
N/A 
 
 
 
 
 
 

RIGHT OF WAY CLEARANCE 
 
 
If right of way is not cleared prior to bid opening, a JSP is required and must explain how this 
right of way clearance will affect the contractor and when the right of way is expected to be 
cleared. 
 
N/A 
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