

City of Ferguson 110 Church Street Ferguson, MO 63135

Florissant Road Street Improvements STP 5583(607)

WDG No. 9703-20-4

ADDENDUM #1

Page 1 of 5

Date: November 16th, 2021

To: All Contract Bidders of Record

Acknowledge receipt of this Addendum by inserting its number in the Bid Proposal Form. Failure to do so may subject bidder to disqualification. This Addendum forms a part of the Contract Documents and is attached. It modifies them as follows:

GENERAL INFORMATION FOR BIDDING CONTRACTORS, RESULTING FROM QUESTIONS FROM BIDDERS. REVISED PLANS & SPECIFICATIONS WILL NOT BE ISSUED.

MODIFY SHEETS, SPECIFICATION, BID PROPOSAL OF ADDENDUM #1 AS FOLLOWS:

GENERAL:

Revisions:

- Bid Specifications:
 - a. Letting date will be changed to December 10th 2021.
 - b. On Attachment A, Line Item for detector loops to be removed and replaced with the unit of measurement being per EACH.
- Bid Plans:
 - a. Eliminate Butt Joint at Royal Avenue. Milling to be reduced to just the North Florissant Road area. This can be found on Sheet 3.9

Clarifications:

 When milling, the contractor is to mill around all utilities with or without a concrete collar. Asphalt will be removed and replaced, no adjustment to grade should be necessary.

END OF ADDENDUM #1

INVITATION TO BID

Sealed proposals for the improvements of the **FLORISSANT ROAD MPROVEMENTS**, will be received by the CITY OF FERGUSON, Ferguson, Missouri, at Ferguson City Hall office located at 110 Church Street on **December 10th**, 2021 at 11 A.M. Due to current public health concerns, submit bids in PDF electronic file format. All bids shall be submitted by Email Transmittal; subject line to Include "**FLORISSANT ROAD IMPROVEMENTS** (**Bid Submittal**)". Send bids the City of Ferguson, at email address: dboyce@fergusoncity.com. Copy submittal email to Weis Design Group, at email address: wdg@weisdesigngroup.com. Email submittals received by the City of Ferguson after said time will not be considered.

The proposed work includes the furnishing of materials, tools, equipment and labor necessary for the construction of approximately 1.5 miles of street milling, average 2"asphalt overlay, sidewalk reconstruction, stamp colored concrete crosswalk reconstruction in accordance with the plans and specifications and other items identified in the contract documents. The contractor is responsible for all items of work necessary to complete the project.

Due to the Coronavirus, only digital copies of the plans and specifications may be obtained on October 8th, 2021 from WEIS DESIGN GROUP, 16296 Westwoods Business Park Dr., Ellisville, MO. 63021 upon a deposit of Thirty Dollars (\$30.00) for each set. The deposit will be not be non-refundable.

Each bid must be accompanied by a cashier's check or certified check, or a Bid Bond executed by the BIDDER and an approved surety company and payable to the CITY, in an amount not less than five percent (5%) of the sum total of the base bid.

Not less than the prevailing hourly rates of wages that the higher of State or Federal Wage Rates shall prevail, or determined by court on appeal, shall be paid to all workers performing work under this Contract.

The DBE goal for this letting is a minimum 16% of the total contract amount.

All BIDDERS must meet the MoDOT requirements as a CONTRACTOR prior to bid opening in accordance with the Missouri Standard Specification Book for Highway Construction.

A Performance Bond and Payment and Materials Bond are required.

The City of Ferguson hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award."color, or national origin in consideration for an award.

In accordance with the Davis-Bacon Act, and the Missouri Prevailing Wage Law, the Contractor will be required to comply with the wage and labor requirements and to pay minimum wages in accordance with the schedule of wage rates established by the United States Department of Labor and the Missouri Division of Labor Standards, respectively. The highest rate between the two (Federal and State) for each job classification shall be considered the prevailing wage.

No bid may be withdrawn within thirty (30) days after the scheduled closing time for receipt of bids. The City must first receive MoDOT approval before rejecting bids and awarding the contract. MoDOT will only concur with awarding the contract to the "lowest, responsive, responsible bidder".

The bidder, having examined and being familiar with the local conditions affecting the work, and the contract documents, including the Missouri Highways and Transportation Commission's "Missouri Standard Specification for Highway Construction, 2020" and most current supplement, and "Missouri Standard Plans for Highway Construction, 2020".

Bidders are informed that pursuant to Section 285.530, RSMo, as a condition of the award of any contract in excess of five thousand dollars (\$5,000.00), the successful bidder shall, by sworn affidavit and provision of documentation, affirm its enrollment and participation in a federal work authorization program with respect to the employees working in connection to the contracted services. Successful bidders shall also sign an affidavit affirming that it does not knowingly employ any person who is an unauthorized alien in connection to the contracted services (E-Verify).

Missouri law, 292.675 RSMo, requires the Contractor and its subcontractor(s) to provide a ten-hour occupational safety and health administration (OSHA) construction safety program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators and craftsmen) who have not previously completed such a program and are directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for construction of the improvement). The Contractor and its subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMo, unless they hold documentation on their prior completion of said program. Penalties for non-compliance include Contractor forfeiture to the City of Fergusons in the amount of \$2,500, plus \$100 per contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for required program completion under 292.675 RSMo.

\$

UNIT

| Nobilization | | | QUANTITY | UNIT | PRICE | EXTENDED PRIC |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----|-------------------------------------------------------------------|----------|------|----------|---------------|
| 1 Mobilization | | CITY OF FERGUSON, MISSOURI - FLORISSANT ROAD | | | | |
| 2 TemporaryTraffic Control Signs 399 SF \$ \$ \$ \$ \$ \$ \$ \$ \$ | | ROADWAY | | | | |
| 2 TemporaryTraffic Control Signs 399 SF \$ \$ \$ \$ \$ \$ \$ \$ \$ | 1 | Mobilization | 1 | LS | | \$ - |
| 3 Relocate TemporaryTraffic Control Signs 378 SF S . | 2 | TemporaryTraffic Control Signs | 399 | SF | | \$ - |
| Traffic Channnelizer (Trim-Line) | 3 | | 378 | SF | | \$ - |
| 6 Inlet Checks (Silt Sock) 7 Remove & Replace 6" Vertical Concrete Curb and Gutter 230 | 4 | | 200 | EA | | \$ - |
| 7 Remove & Replace 6' Vertical Concrete Curb and Gutter 230 | 5 | Type 3 Moveable Barricade | 8 | EA | | \$ - |
| 8 Remove & Replace Stamped Concrete Ribbon 20 SY \$ - 9 2" Mill Existing Pavement 43,645 SY \$ - 10 Remove and Replace Magnetic Detector Loops 6 EA \$ - 11 Remove & Replace Driveway Apron 20 SY \$ - 12 2' Fibrous Asphalt Concrete Surface Course (BP-1) 4,908 TN \$ - 13 Tack Coat 4,365 GAL \$ - 14 Rubberized Joint Sealant 16,215 LF \$ - 14 Rubberized Joint Sealant 16,215 LF \$ - 16 Painted 4" Solid White Striping 1,143 LF \$ - 16 Painted 4" Dashed Lane White Striping 12,999 LF \$ - 17 Painted 4" Dashed Lane Yellow Striping 2,151 LF \$ - 19 Painted 4" Double Solid Yellow Striping 13,563 LF \$ - < | 6 | Inlet Checks (Silt Sock) | 15 | EA | | \$ - |
| 9 2" Mill Existing Pavement | 7 | Remove & Replace 6" Vertical Concrete Curb and Gutter | 230 | LF | | \$ - |
| 10 Remove and Replace Magnetic Detector Loops 6 EA \$ - 11 Remove & Replace Driveway Apron 20 SY \$ - 12 2" Fibrous Asphalt Concrete Surface Course (BP-1) 4,908 TN \$ - 13 Tack Coat 4,365 GAL \$ - 14 Rubberized Joint Sealant 16,215 LF \$ - 15 Butt Joints 26 EA \$ - 16 Painted 4" Solid White Striping 1,143 LF \$ - 17 Painted 4" Dashed Lane White Striping 12,999 LF \$ - 17 Painted 4" Dashed Lane White Striping 12,999 LF \$ - 19 Painted 4" Double Solid Vellow Striping 2,151 LF \$ - 19 Painted 4" Double Solid Vellow Striping 13,563 LF \$ - 20 Painted White 24"W Stop Bar Striping 634 LF \$ - 21 Pavement Markings (Right Turn Arrows) 3 EA \$ - 22 Pavement Markings (Right Turn Arrows) 18 EA \$ - 23 Pavement Markings (Combination Through/Right Turn Arrows) 6 EA \$ - 24 Pavement Markings (Combination Through/Right Turn Arrows) 12 EA \$ - 25 Pavement Markings (Combination Through/Remove Weeds) 1 LS \$ - 26 Pavement Markings (Combination Through/Remove Weeds) 1 LS \$ - 27 Changeable Message Sign (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Remove and Replace Stamped Colored Concrete Crosswalks 25 SY \$ - 29 Remove and Replace Stamped Colored Concrete Crosswalks 25 SY \$ - 29 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 29 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 20 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 20 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 20 Remove and Replace Concrete Crosswalks 25 SY \$ - 20 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 21 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 22 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ | 8 | Remove & Replace Stamped Concrete Ribbon | 20 | SY | | \$ - |
| 11 Remove & Replace Driveway Apron 20 SY \$ - | 9 | 2" Mill Existing Pavement | 43,645 | SY | | \$ - |
| 12 2" Fibrous Asphalt Concrete Surface Course (BP-1) | 10 | Remove and Replace Magnetic Detector Loops | 6 | EA | | \$ - |
| 13 Tack Coat | 11 | Remove & Replace Driveway Apron | 20 | SY | | \$ - |
| 14 | 12 | 2" Fibrous Asphalt Concrete Surface Course (BP-1) | 4,908 | TN | | \$ - |
| 15 Butt Joints | 13 | Tack Coat | 4,365 | GAL | | \$ - |
| 16 | 14 | Rubberized Joint Sealant | 16,215 | LF | | \$ - |
| 17 Painted 4" Dashed Lane White Striping 12,999 LF \$ - 18 Painted 4" Dashed Lane Yellow Striping 2,151 LF \$ - 19 Painted 4" Double Solid Yellow Striping 13,563 LF \$ - 19 Painted 4" Double Solid Yellow Striping 13,563 LF \$ - 20 Painted White 24"W Stop Bar Striping 634 LF \$ - 21 Pavement Markings (Right Turn Arrows) 3 EA \$ - 22 Pavement Markings (Left Turn Arrows) 18 EA \$ - 23 Pavement Markings (Combination Through/Right Turn Arrows) 6 EA \$ - 24 Pavement Markings (Combination Through/Left Turn Arrows) 12 EA \$ - 25 Pavement Markings (Through Arrows) 13 EA \$ - 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 1 LS \$ - 27 Changeable Message Sign (Contractor Furnished / Contractor Retair 2 EA \$ - 30 Painted White 12"W Crosswalk Line Striping 3,139 LF \$ - 31 Bicycle Chevron Pavement Marking 78 EA \$ - 32 Pavement Markings (Through Arrows) 13 EA \$ - 34 SPECIFIC BICYCLE ITEMS \$ - 35 Subtotal \$ - 5 SPECIFIC BICYCLE ITEMS \$ - 5 SPECIFIC Chevron Pavement Marking 78 EA \$ - 5 SPECIFIC Pavement Marking 78 EA \$ - 6 SPECIFIC Pavement Marking \$ - 7 SPECIFIC Pavement Marking \$ - 7 SPECIFIC Pavement Marking \$ - 8 SPECIFIC Pavement | 15 | Butt Joints | 26 | EA | | \$ - |
| 18 | 16 | Painted 4" Solid White Striping | 1,143 | LF | | \$ - |
| 19 Painted 4" Double Solid Yellow Striping 13,563 LF \$ - 20 Painted White 24"W Stop Bar Striping 634 LF \$ - 21 Pavement Markings (Right Turn Arrows) 3 EA \$ - 22 Pavement Markings (Left Turn Arrows) 18 EA \$ - 22 Pavement Markings (Left Turn Arrows) 18 EA \$ - 23 Pavement Markings (Combination Through/Right Turn Arrows) 6 EA \$ - 24 Pavement Markings (Combination Through/Left Turn Arrows) 12 EA \$ - 25 Pavement Markings (Through Arrows) 13 EA \$ - 26 Pavement Markings (Through Arrows) 13 EA \$ - 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 1 LS \$ - 27 Changeable Message Sign (Contractor Furnished / Contractor Retair 2 EA \$ - 27 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Contractor Furnished / Contractor Retair 2 EA \$ - 28 Pavement Arrows (Combination Through/Left Turn | 17 | Painted 4" Dashed Lane White Striping | 12,999 | LF | | \$ - |
| 20 Painted White 24"W Stop Bar Striping 634 | 18 | Painted 4" Dashed Lane Yellow Striping | 2,151 | LF | | \$ - |
| 21 Pavement Markings (Right Turn Arrows) 3 | 19 | Painted 4" Double Solid Yellow Striping | 13,563 | LF | | \$ - |
| 22 Pavement Markings (Left Turn Arrows) 18 | 20 | Painted White 24"W Stop Bar Striping | 634 | LF | | \$ - |
| Pavement Markings (Combination Through/Right Turn Arrows) 24 Pavement Markings (Combination Through/Left Turn Arrows) 25 Pavement Markings (Through Arrows) 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 27 Changeable Message Sign (Contractor Furnished / Contractor Retain 28 Remove and Replace Stamped Colored Concrete Crosswalks 29 Remove and Replace Concrete Sidewalk (4" thick) 30 Painted White 12"W Crosswalk Line Striping 31 Bicycle Chevron Pavement Marking 6 EA \$ - 2EA \$ - 2EA \$ - 3 - 3 - 3 - 3 - 5 - 5 - 5 - 5 | 21 | Pavement Markings (Right Turn Arrows) | 3 | EA | | \$ - |
| 24 Pavement Markings (Combination Through/Left Turn Arrows) 25 Pavement Markings (Through Arrows) 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 27 Changeable Message Sign (Contractor Furnished / Contractor Retair 28 Remove and Replace Stamped Colored Concrete Crosswalks 29 Remove and Replace Concrete Sidewalk (4" thick) 30 Painted White 12"W Crosswalk Line Striping 31 Bicycle Chevron Pavement Marking 78 EA \$ | 22 | Pavement Markings (Left Turn Arrows) | 18 | EA | | \$ - |
| 25 Pavement Markings (Through Arrows) 13 EA \$ - 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 1 LS \$ - 27 Changeable Message Sign (Contractor Furnished / Contractor Retain 2 EA \$ - SPECIFIC PEDESTRIAN ITEMS \$ - 28 Remove and Replace Stamped Colored Concrete Crosswalks 25 SY \$ - 29 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 30 Painted White 12"W Crosswalk Line Striping 3,139 LF \$ - SPECIFIC BICYCLE ITEMS \$ - 31 Bicycle Chevron Pavement Marking 78 EA \$ - | 23 | Pavement Markings (Combination Through/Right Turn Arrows) | 6 | EA | | \$ - |
| 26 Pavement Prep (Clean Curb & Gutter/Remove Weeds) 1 | 24 | Pavement Markings (Combination Through/Left Turn Arrows) | 12 | EA | | \$ - |
| Changeable Message Sign (Contractor Furnished / Contractor Retair 2 | 25 | Pavement Markings (Through Arrows) | 13 | EA | | \$ - |
| Subtotal Specific Pedestrian Items Remove and Replace Stamped Colored Concrete Crosswalks Remove and Replace Concrete Sidewalk (4" thick) Remove and Replace Concrete Sidewalk (4" thick) Painted White 12"W Crosswalk Line Striping Subtotal Specific Bicycle Items Remove and Replace Concrete Sidewalk (4" thick) System of the property of the pr | 26 | Pavement Prep (Clean Curb & Gutter/Remove Weeds) | 1 | LS | | \$ - |
| SPECIFIC PEDESTRIAN ITEMS 28 Remove and Replace Stamped Colored Concrete Crosswalks 29 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 30 Painted White 12"W Crosswalk Line Striping 3,139 LF \$ - Subtotal \$ - SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | 27 | Changeable Message Sign (Contractor Furnished / Contractor Retair | 2 | EA | | \$ - |
| SPECIFIC PEDESTRIAN ITEMS 28 Remove and Replace Stamped Colored Concrete Crosswalks 29 Remove and Replace Concrete Sidewalk (4" thick) 46 SY \$ - 30 Painted White 12"W Crosswalk Line Striping 3,139 LF \$ - Subtotal \$ - SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | | | | | Subtotal | \$ - |
| 29 Remove and Replace Concrete Sidewalk (4" thick) 30 Painted White 12"W Crosswalk Line Striping 3,139 Subtotal \$ - SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | | SPECIFIC PEDESTRIAN ITEMS | | | | * |
| 30 Painted White 12"W Crosswalk Line Striping 3,139 LF Subtotal \$ - SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | 28 | Remove and Replace Stamped Colored Concrete Crosswalks | 25 | SY | | \$ - |
| Subtotal \$ - SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | 29 | Remove and Replace Concrete Sidewalk (4" thick) | 46 | SY | | \$ - |
| SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | 30 | Painted White 12"W Crosswalk Line Striping | 3,139 | LF | | \$ - |
| SPECIFIC BICYCLE ITEMS 31 Bicycle Chevron Pavement Marking 78 EA \$ - | | | | | Subtotal | Φ. |
| 31 Bicycle Chevron Pavement Marking 78 EA \$ - | | SPECIFIC BICYCLE ITEMS | | | oublulal | Ф - |
| | 31 | | 78 | EA | | \$ - |
| Subtotal \$ - | | · · · · · · · · · · · · · · · · · · · | - | | | · |
| | | | | 5 | Subtotal | \$ - |
| | | | | | | |

CONSTRUCTION TOTAL:

MATCHLINE STA 72+00 - FOR CONTINUATION SEE PP-17 541.4 542.9 544.4 **№** 00 + εγ **₹** 546.3 548.2 FIRST F BAPTIST #333 N. LOC DB N/F N/F ST CHURCH OF FERGUSON N. FLORISSANT-ROAD C #110-34-7230 8 6835, PG 195 550.0 EX. R.O.W. 551.7 PROP. 4" WHITE DASHED

LANE LINE (TYP.) CONCRETE GUTTER SECTION 553.2 554.8 EXISTING AND FINISHED & GRADE 556.3 558.0 PROP. 4" WHITE SOLID LANE LINE 559.8 (52)

FIRST BAPTIST CHIPCH OF FERGUSON
#333 N. FLORISSANT ROAD
LOC #114-34-1230
DB 6835, PG 195 561.8 564.0 SCALE: 1"=30' 1"=5'566.0 HORIZ. VERT. REVISIONS FLORISSANT ROAD Weis Design Group

G ENGINEERS / ARCHITECTS / PLANNERS
15306 Marshandel Business Park Drive SHEET NO.
OF *IMPROVEMENTS* CITY OF FERGUSON

FERGUSON MO, 63136

PLAN & PROFILE

SHEET