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ADDENDUM NO. 1 

TO 

MOUNTAIN VIEW AIRPORT (MNF) 

REPLACE RUNWAY 28 PAPI PROJECT 

(MODOT AVIATION PROJECT NO: 21-104B-1) 

 

Addendum Date: March 4, 2022 

 

To Prospective Bidders: 

The contract documents/specifications and plans for the above referenced project are hereby amended as 

follows: 

 

 

Specifications: 

 

Entry 1:  Article 3, Specification sheet DB.1: Remove sheet and Replace with the attached sheet.  The 

last sentence under “DAVIS BACON GENERAL DECISION” has been updated from: “The information is 

shown for Highway Construction in HOWELL County, MISSOURI, dated 02/04/2022.” To now READ: 

“The information is shown for Highway Construction in HOWELL County, MISSOURI, dated 

03/04/2022. 

 

Entry 2:  Article 3, Specifications, Davis Bacon Wage Rates: Remove and replace the Davis Bacon 

General Decision dated 2/4/2022, with the new Davis Bacon General Decision dated 3/4/2022, that is 

attached to this addendum.  

 

Other: 

 

Entry 3:  Bidder written inquiries will be taken through 3:00pm (CST) on Tuesday, March 8, 2022. 

Email inquiries to eduvall@beneach.com 

 

END OF CHANGES PER ADDENDUM NO. 1 

 

 

 

 

_________________________________    

Prepared/Approved By:       

Elizabeth S. Duvall, PE, Project Manager 

   

Alfred Benesch & Company       

11010 Haskell Avenue, Suite 200 

Kansas City, KS  66109 

(913) 441-1100 

 



Mountain View Airport (MNF) 
Replace Runway 28 PAPI (2021) 

 

 
AIP No. 21-104B-1 
Benesch Proj. No. 130806.00               DB.1 

FEDERAL AND STATE WAGE RATES 

 
The Contractor shall post the prevailing wage rates on the project in a prominent and accessible place. 
 
The Contractor and any subcontractor shall submit weekly certified copies of their payroll(s) to the Owner or Owner’s 
RPR for review. All payrolls must be submitted for the project duration prior to contract acceptance and final payment. 
The Contractor shall file with the Owner an affidavit that he has complied with all requirements of the prevailing wage 
law. The affidavit shall accompany or precede the Contractor’s request for final payment. 
 
Section 290.250 RSMo requires that the Contractor shall forfeit as a penalty to the Owner $100.00 dollars for each 
workman employed, for each calendar day, or portion thereof, such workman is paid less than the stipulated rates for any 
work done under said contract, by him or by any subcontractor under him. 
 
The Contractor’s Bond shall include such provisions as will guarantee the faithful performance of the prevailing hourly 
wage law. 

 

 

DAVIS BACON GENERAL DECISION  

Following this page is text taken from the sam.gov website.  The information is shown for Heavy, Highway Construction 
in HOWELL County, MISSOURI, dated 3/4/2022.   

 

 

STATE OF MISSOURI 

ANNUAL WAGE ORDER NO. 28 

GENERAL WAGE ORDER NO. 65 

The text following the Davis Bacon General Decision is taken from https://laborwebapps.mo.gov/dls/prevailingwage and 
https://labor.mo.gov/DLS/PrevailingWage/gwo websites. The information is shown for Annual Wage Order No 28 
effective as of 5/13/2021, and General Wage Order No. 65 effective as of 7/1/2021.   

 

 

 

 




























































