

105 West Capitol AvenueP.O. Box 270Jefferson City, Missouri 65102

Missouri Department of Transportation Patrick K. McKenna, Director 1.888.ASK MODOT (275.6636)

July 13, 2022

Dear Consultant:

The Missouri Highways and Transportation Commission is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list.

If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than three pages. This letter should include a statement to indicate your firm's understanding of the project. It should also include any other information which might help us in the selection process, including key personnel you would assign to the project and the backgrounds of those individuals, and any subconsultants you would propose to use, and an indication of your firm's approach to promoting and developing a diverse workforce. MoDOT is committed to reflecting the diversity of the communities we serve and we expect our partners to do the same. We will utilize the consultant information already on file so we will not need a lengthy submittal of other general company information. In addition, please attach one page with detailed information on similar projects that your key personnel have worked on. Indicate the role your key personnel played in the projects and include reference contact information.

DBE firms must be certified by the Missouri Department of Transportation in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any projects they feel can be managed by their firm. We also encourage both DBE firms and non-DBE firms to consider joining MoDOT's Mentor/Protégé program whenever possible as part of a MoDOT project.

MoDOT will evaluate firms based on: Project Understanding & Innovation, Past Performance, Qualifications of Personnel Assigned, General Experience of Firm, Familiarity/Capability, Accessibility of Firm & Staff. Firm's not providing a response on approach to workforce diversity will be considered non-responsive to this solicitation. Firm's that are not current on all of the required prequalification categories found in MoDOT's Approved Consultant Prequalification List at the date of the solicitation expiration will be considered non-responsive.

We request all letters be received by 3:00 pm, August 5, 2022 at the appropriate office.

Sincerely,

DocuSigned by:

Travis Koestner, P.E. State Design Engineer

Attachment

Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri. www.modot.org

Bridge Division (Administration)

Bryan Hartnagel, PE State Bridge Engineer Missouri Department of Transportation 105 W. Capitol Ave. Jefferson City, MO 65102

Contact:

Stacy McMillan, P.E. Structural Liaison Engineer Bridge Division Phone: 573-526-0250

stacy.mcmillan@modot.mo.gov Email responses are encouraged

Southwest District (Roadway Inquiry)

Timothy Picket, P.E. Transportation Project Manager Phone: 573-472-9003

timothy.pickett@modot.mo.gov

District SE

Cape Girardeau County Rte. 74		
Job No:	J9P3308	
Location:	See information documents	
Proposed Improvement:	Rehabilitation of the Bill Emerson Bridge – A5076	
Length:	As needed	
Approximate Construction Cost:	\$10,000,000	
DBE Goal (if applicable)	4%	
Consultant Services Required:	Roadway & bridge (reference the informational documents for draft scope of services)	
Other Comments:	Interviews or presentation will not be required for the consultant selection. Tentative Date of Consultant Selection 8-19-22 Informational documents, included existing plans and draft scope of services: https://www.modot.org/files-download	

Rating Criteria w/Weighted Values

Project Understanding & Innovation	25 Points Max
Past Performance	25 Points Max
Qualifications of Personnel Assigned	20 Points Max
General Experience of Firm	10 Points Max
Familiarity/Capability	10 Points Max
Accessibility of Firm & Staff	10 Points Max
•	100 Points Max Total

Certificate Of Completion

Envelope Id: 4DC1341114B04EE093D19E6E06C94610

Subject: Please DocuSign: 20220628_PSC_Request_To_Solicit.pdf

Source Envelope:

Document Pages: 8 Signatures: 4 Certificate Pages: 2 Initials: 0 Keith Jennings

AutoNav: Enabled

Envelopeld Stamping: Enabled

Time Zone: (UTC-06:00) Central Time (US & Canada)

Envelope Originator:

Status: Completed

1860 Michael Faraday Drive

Suite 100

Reston, VA 20190

Location: DocuSign

keith.jennings@modot.mo.gov IP Address: 168.166.80.221

Viewed: 6/29/2022 11:29:45 AM

Signed: 6/29/2022 11:32:30 AM

Record Tracking

Status: Original

6/29/2022 11:19:35 AM

Holder: Keith Jennings

Signature

Buzza Hartugy

E41F27BE546A45C..

keith.jennings@modot.mo.gov

Timestamp Sent: 6/29/2022 11:20:59 AM

Signer Events

BRYAN A. HARTNAGEL

BRYAN.HARTNAGEL@modot.mo.gov

State Bridge Engineer

MoDOT

Security Level: Email, Account Authentication

(Optional)

Signed by link sent to

BRYAN.HARTNAGEL@modot.mo.gov Using IP Address: 168.166.80.221

Signature Adoption: Uploaded Signature Image

Electronic Record and Signature Disclosure:

Not Offered via DocuSign

Eric.Curtit@modot.mo.gov

Transportation Planning Director

Missouri Department of Transportation

Security Level: Email, Account Authentication

(Optional)

Eric J. Curtit

DocuSigned by: Eric J. Curtit 0E0D8D7E5ADC4A0...

Signature Adoption: Pre-selected Style

Signed by link sent to Eric.Curtit@modot.mo.gov

Using IP Address: 168.166.80.221

Sent: 6/29/2022 11:20:58 AM Resent: 6/29/2022 12:47:44 PM

Viewed: 6/29/2022 12:48:19 PM Signed: 6/29/2022 12:48:25 PM

Electronic Record and Signature Disclosure:

Not Offered via DocuSign

Travis D. Koestner

Travis.Koestner@modot.mo.gov

State Design Engineer

Missouri Department of Transportation

Security Level: Email, Account Authentication

(Optional)

DocuSigned by: 7235401073964B4..

Signature Adoption: Uploaded Signature Image

Signed by link sent to

Travis.Koestner@modot.mo.gov Using IP Address: 168.166.80.221 Sent: 6/29/2022 11:20:59 AM Viewed: 7/5/2022 6:38:23 AM Signed: 7/5/2022 6:38:55 AM

Electronic Record and Signature Disclosure:

Not Offered via DocuSign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp

Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Eric J. Curtit Eric.Curtit@modot.mo.gov Transportation Planning Director Missouri Department of Transportation Security Level: Email, Account Authentication	COPIED	Sent: 6/29/2022 11:20:58 AM Viewed: 6/29/2022 12:38:33 PM
(Optional) Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Jane Kempker jane.kempker@modot.mo.gov Missouri Department of Transportation Security Level: Email, Account Authentication (Optional)	COPIED	Sent: 6/29/2022 11:20:59 AM
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Patricia Barnes patricia.barnes@modot.mo.gov Security Level: Email, Account Authentication (Optional) Electronic Record and Signature Disclosure:	COPIED	Sent: 6/29/2022 11:20:59 AM
Not Offered via DocuSign Keith Jennings keith.jennings@modot.mo.gov Security Level: Email, Account Authentication (Optional) Electronic Record and Signature Disclosure:	COPIED	Sent: 7/5/2022 6:38:56 AM
Not Offered via DocuSign Rodney A. Braman Rodney.Braman@modot.mo.gov Senior Design Tech Missouri Department of Transportation Security Level: Email, Account Authentication (Optional) Electronic Record and Signature Disclosure: Not Offered via DocuSign	COPIED	Sent: 7/5/2022 6:38:56 AM
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	6/29/2022 11:21:00 AM

7/5/2022 6:38:23 AM

7/5/2022 6:38:55 AM

7/5/2022 6:38:56 AM

Timestamps

Security Checked

Security Checked

Security Checked

Status

Certified Delivered

Signing Complete

Payment Events

Completed