

Commission Meets Mondays and Thursdays 9:00 a.m. – 12:00 noon

## BARRY COUNTY COMMISSION

700 Main Street, Suite 2 Cassville, MO 65625 Phone: 417-847-4628

> Steve Blankenship Presiding Commissioner

> Gene Robbins Southern Commissioner

Gary Schad Northern Commissioner

February 6, 2023

Dear Consultant:

Barry County is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list. If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than 3 pages. This letter should include any information which might help us in the selection process, such as the persons or team you would assign to each project, the backgrounds of those individuals, and other projects your company has recently completed or are now active. It is required that your firm's Statement of Qualification (RSMo 8.285 through 8.291) be submitted with your firm's Letter of Interest, or be on file with Barry County. The statement of qualification is not included in the total page count limit.

DBE firms must be listed in the MRCC DBE Directory located on MoDOT's website at <a href="https://www.modot.gov">www.modot.gov</a>, in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any project they feel can be managed by their firm.

It is required that your firm be prequalified with MoDOT and listed in MoDOT's Approved Consultant Prequalification List, or your firm will be considered non-responsive.

We request all letters be received by 9:00 am, March 8, 2023 at **700 Main, Ste 2 Cassville MO 65625** 

Sincerely.

Barry County Commissioners

Steve Blankenship, Presiding Commissioner

time & Enterell

Gary Schad, Northern Commissioner

Gene Robbins, Southern Commissioner

Attachment

Approximate Construction Cost:  DBE Goal Determination:  Consultant Services Required:  Bridge  The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including a preparation of PS &E and final document Construction Inspection  Construction phase: work with contracted on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count of full time inspections, reporting, and participate in final inspection.	City/County: Barry	Route: FR 1142
Proposed Improvement:  Bridge Replacement & Road Work  Length:  Approximate Construction Cost:  \$ 982,000  DBE Goal Determination:  Consultant Services Required:  Bridge The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including the preparation of PS &E and final document Construction Inspection  Construction Inspection Construction phase: work with contracted on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count to do full time inspections, reporting, and participate in final inspection.		BRO-R005020
Length: Approximate Construction Cost:  \$ 982,000  DBE Goal Determination:  Consultant Services Required:  Bridge The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including the preparation of PS &E and final document Construction Inspection Construction phase: work with contract on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count to do full time inspections, reporting, and participate in final inspection.		FR 1142 over Flat Creek
Approximate Construction Cost:  DBE Goal Determination:  Consultant Services Required:  Bridge  The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including a preparation of PS &E and final document Construction Inspection  Construction phase: work with contracted on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count of full time inspections, reporting, and participate in final inspection.	Proposed Improvement:	Bridge Replacement & Road Work
DBE Goal Determination:  Consultant Services Required:  Bridge  The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including a preparation of PS &E and final document Construction Inspection  Construction phase: work with contraction behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count to do full time inspections, reporting, and participate in final inspection.	Length:	140 feet
Consultant Services Required:  Bridge The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including a preparation of PS &E and final document Construction Inspection Construction phase: work with contracted on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count to do full time inspections, reporting, and participate in final inspection.	Approximate Construction Cost:	\$ 982,000
The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including a preparation of PS &E and final document Construction Inspection  Construction phase: work with contraction on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with Count to do full time inspections, reporting, and participate in final inspection.		0%
		The engineering responsibilities may include but are not limited to the preparation of Preliminary and Contract plans and Right of Way plans. As part of preparing the plans the consultant may need to perform surveying, geotechnical investigations, hydraulic studies and provide environmental and historic preservation services/permits including the preparation of PS &E and final documents.  Construction Inspection  Construction phase: work with contractor on behalf of the County, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with County to do full time inspections, reporting, and
Contact:		
Steve Blankenship Address: 700 Main, Ste 2 Phone: 417-847-4628 cell: 417-846-3853 Email: steveb-pc@barrycountygov.com	Contact:	Address: 700 Main, Ste 2 Phone: 417-847-4628 cell: 417-846-3853
Deadline:	Deadline:	

Submit: Letter of interest should not exceed \_3\_ pages total. A page is defined as 8-1/2 by 11 inches and printed on one side. \_\_4\_ copies of the letter interest should be received at the address and by the time specified.

Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the basis for selection.

Experience and Technical Competence - 25 Max Points

Capacity and Capability - 25 Max Points

Past Record of Performance - 50 Max Points