


Addendum No. 2

ISSUED BY: Great River Engineering
2826 S. Ingram Mill Rd.
Springfield, Missouri 65804
(417) 886-7171
(417) 886-7591 --- FAX



DATE: May 25, 2023

FOR: City of Ashland, Perry Avenue Extension
GRE Project 4559

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set and any previous addendums. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

CHANGES:

Bid Opening Date and Time

Change items

- Bid Opening Date and Time – The bid opening date and time has been postponed until May 31, 2023 at 11:00 AM CST. The location remains the same: 101 West Broadway, Ashland, MO. at the office of the City Clerk.

CLARIFICATIONS:

JSP 43: SUBGRADE STABILIZATION

This JSP was included in the contract documents as a guideline to utilize should differing site conditions result in the need to perform subgrade stabilization; however, it is not anticipated that subgrade stabilization will be necessary. Since it is not anticipated that this item will be needed, a line item was not included in the bid form and will not be added. Should the need arise to perform subgrade stabilization, the associated cost to fulfill the requirements of this JSP will be addressed via change order.

There are no other clarifications or changes included with this Addendum.