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LAWRENCE SMITH MEMORIAL AIRPORT (LRY) 

HARRISONVILLE, MISSOURI 

 

MoDOT PROJECT NO. 21-110C-2 / AIR 216-110C-1  
 

 

Reconstruct Runway 17-35 (4,000’ x 75’), Runway 35 Turnaround, 

and Apron Connecting Taxiways 

 

 

ADDENDUM NO. 2 

 

June 7th, 2023 

 

TO ALL PROSPECTIVE BIDDERS: 

 

A. You are hereby notified of the following amendments to the Contract Documents / Specifications for the 

subject project. 

 

1. Section 4, Supplementary Provisions, Part D. The federal wage rates for Cass County, Missouri were updated 

on May 26, 2023 and shall be utilized for this project. 

 

The updated federal wage rates are included with this addendum for reference. 

 

B. A copy of the pre-bid meeting minutes and attendees list is included in the addendum. 

 

C. Upon the request of the contractor, a digital CAD file of the existing pavement to remain, existing 

buildings and contours, and proposed pavement and contours will be provided for estimating and 

bidding purposes. Requests shall be directed to Ryan Munk with Lochner at rmunk@hwlochner.com.  

 

D. All bidders must acknowledge receipt of this addendum in the space provided on Page 5 of 13 of the 

Official Bid Form.  Failure to acknowledge receipt of an addendum may be cause for rejection of the 

bid.  
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LAWRENCE SMITH MEMORIAL AIRPORT (LRY) 

HARRISONVILLE, MISSOURI 

 
 

Reconstruct Runway 17-35 (4,000’ x 75’), Runway 35 Turnaround, and Apron Connecting Taxiways 

 

MoDOT Project No. 21-110C-2 / AIR 216-110C-1 

LOCHNER JOB NO. TO02 14844 

 

PRE-BID CONFERENCE MEETING MINUTES 

Thursday, June 1st, 2023, at 11:00 A.M. (CDT) 

 

I.  Introduction of Attendees: 

 

 

II.  Bidding Process: 

 

A.  Time and Location: 

 

1.  Proposals will be received until 2:00 P.M. (CDT) on Tuesday, June 20th, 2023, and then publicly 

opened and read at:  

 

City Hall 

300 E. Pearl Street 

Harrisonville, MO 64701 

 Bids received after this time will not be considered. 

   

2.   Envelopes containing bids must be sealed and addressed as shown on Page 2-1 in the Instructions 

To Bidders of the Contract Documents/Specifications.  Bids shall be addressed to the attention of 

the City Engineer. 

 

3.  A virtual bid opening is available for prospective bidders who do not wish to attend the bid 

opening in-person.  The virtual bid opening will be held via Microsoft Teams.  To receive an 

invitation to the virtual bid opening, contact Ryan Munk with Lochner.  His contact information is 

on Page 1-1 of the Project Manual. 

 

4.  Bids may be held by the City of Harrisonville, Missouri for a period not to exceed one-hundred 

twenty (120) calendar days from the date of the bid opening.  Award of contract will be based 

on the lowest aggregate sum proposal submitted from those bidders that are confirmed as 

being responsive and responsible. 

 

5. It is the intent of the Owner to issue the Notice-To-Proceed (NTP) as soon as practical after the 

Award of Contract. The anticipated early NTP No. 1 date for tree clearing during Phase 1 is 

November 2023 and the anticipated late NTP No. 1 date for tree clearing during Phase 1 is 

December 2023. The anticipated early NTP No. 2 date for Runway 17-35 reconstruction during 

Phases 2 and 3 is April 2024 and the anticipated late NTP No. 2 date for Runway 17-35 

reconstruction during Phases 2 and 3 is June 2024. 

 

B.  Contract Provision: 

 

1. Mandatory contract provisions are identified in Section 3 and Section 4 of the Contract 

Documents. 
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2. The DBE goal for this project (included with Addendum No. 1), as described on Page 1-4 is to 

subcontract 9.00% of the dollar value of the prime contract to DBEs.  It is the responsibility of the 

non-DBE bidder to subcontract 9.00% of the dollar value of the total bid amount to Disadvantaged 

Business Enterprises (DBE) or make good faith efforts to meet this DBE contract goal. If the 

DBE goal is not met, there needs to be substantial documentation of good faith efforts in 

attempts to attain the DBE goal.  The DBE Form is located within the Official Bid Form, Page 

12 of 13. 

 

3. Sixty percent (60%) of the cost of materials or supplies purchased from a DBE regular dealer may 

be counted.  If the materials or supplies are obtained from a DBE manufacturer, 100% of the cost 

may be counted toward the goal. 

 

4. The Contractor is required to provide a 10-hour OSHA construction safety program for all 

employees who will be on-site at the Project as provided on Page 4-20 of the Project Manual. 

 

5. The Contractor and all Subcontractors will be required to pay minimum wage rates as established 

by the United States Department of Labor.  Minimum wage requirements are identified on the 

current wage rates included at the end of Section 4.  Both Federal and State wage rates are 

included. If there is a discrepancy between the two published wage rates, the higher of the two will 

be used as the requirement. 

 

6. Proposers shall provide a statement of qualifications with their proposal of past similar work, a 

financial statement, and a list of equipment along with year and overall condition.  In lieu of the 

financial statement, Contractors may provide evidence that they are pre-qualified with MoDOT for 

similar work and are on the current MoDOT bidders list. 

 

7. As part of your proposal, you are required to complete the Worker Eligibility Verification 

Affidavit on Page 11 of 13 of the Official Bid Form. Note also that you are required to submit 

with your proposal a completed copy of the first page and a valid copy of the signature page of 

your E-Verify Memorandum of Understanding. 

 

8. Prior to procurement and upon the successful bidder’s request, the City of Harrisonville will 

provide the successful bidder a state tax exempt certification that is applicable to materials only. 

 

9. As noted in General Provisions Section 80-01, Subletting of Contract, the Contractor shall provide 

copies of all subcontracts to the Engineer prior to the subcontractor being utilized on project. 

 

10. The Contractor and his/her Subcontractors will be required to provide certificates of insurance for 

at least the minimum amounts specified in the Special Provisions. 

 

11. The Prime Contractor shall perform, with their organization, an amount of work equal to at least 

25% of the total contract cost per Section 80-01 Subletting of Contract of the General Provisions. 

 

12. During construction, the first pay estimate shall be processed when necessary. All subsequent pay 

estimates will only be processed once the Prime Contractor has submitted lien releases from their 

subcontractors.  This will be discussed in further detail during the preconstruction conference. 

 

RMUNK
Rectangle
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C.  Contract Proposal Forms: 

 

1. Proposals must be submitted on the “OFFICIAL BID FORM” which is separate from the Contract 

Documents/Specifications (Pages 1 through 13) and provided by Drexel Technologies for the submittal of 

bid. 

 

2. When completing the Proposal Form, the unit price needs to be written in numerical form in the 

column under the header “Unit Price” and the extension (quantity x unit price) needs to be written in 

numerical form.  

 

3. All bidders submitting proposals mut acknowledge receipt of all addendums issued in the space 

provided on Page 5 of the Official Bid Form.  

 

4. Pages 9 through 13 need to be completed and signed. If for some reason any of the pages of the 

Official Bid Form are changed by addendum, replace the page that was revised in your submittal. 

 

5. The bidder shall submit all required DBE information, as contained on the DBE form located on Page 

12 of the Official Bid Form with their Bid. 

 

6. The successful bidder will be required to submit evidence of when and by whom each DBE was last 

certified after the bid opening. 

 

7. This contract is subject to the “Buy American Preferences” of the Aviation Safety and Capacity Act of 

1990. Prospective Bidders are required to certify that steel and manufactured products have been produced 

in the United States per the certification statement included in the Official Bid Form, Pages 9 and 10. 

 

8. A Bid Bond guarantee will be required with each bid as a certified check or a bid bond in the amount 

of five (5) percent of the total amount of the bid, made payable to the City of Harrisonville.  Include the 

Bid Bond with the Official Bid Form in the sealed envelope.  

  

9. The successful bidder will be required to execute the Contract Agreement, the Performance Bond, and 

the Payment Bond.  The bonds will be in the amount of 100% of the contract price. 

 

10. Please note that per Section 5, Item C-105, Mobilization of the Project Manual, the unit price for 

Mobilization shall be limited to 10% of the total original project cost. 

 

 

III.  Project Description: 

  

A.  This project consists of: 

 

Reconstruct Runway 17-35 (4,000’ x 75’), Runway 35 Turnaround,  

and Apron Connecting Taxiways 

 

 

B.  This project has been structured into three (3) construction phases with two (2) separate Notice-to-Proceed 

dates. Phase 1 spans forty (40) calendar days and features tree and brush removal. A temporary displaced 

threshold will be implemented during Phase 1 of the project to allow Runway 17-35 to remain open for the 

duration of the phase. Phase 2 shall last a maximum of one hundred eighty (180) calendar days and 

requires Runway 17-35 to be closed. Phase 3 shall last a maximum of two (2) calendars days and requires 

the Runway 17-35 to be closed. Shifting of contract time between phases will not be permitted. 
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C.  Liquidated damages are set at $1,700.00 per calendar day.  Delays due to weather and other factors out of 

the control of the Contractor that are above and beyond a typical season may be requested in writing as 

a reason for contract period extension.  The request should be made as soon as the Contractor is aware of 

an issue with the construction period.  The Contractor shall also make every attempt to make up any lost 

days by working extended periods during the day and/or weekends. 

 

D.  All bidders should carefully review the Construction Safety and Phasing Plan (CSPP) Report which 

includes the safety and phasing notes and details on Plan Sheet Nos. 3 - 9 as well as FAA AC 150/5370-

2G which is included in the Appendix section of the Project Manual. Low Profile Barricades and runway 

closure markers shall be placed as shown on Plan Sheet Nos. 4 - 5 prior to the start of any work.  The 

Contractor shall submit a Safety Plan Compliance Document (SPCD) detailing how they will comply 

with the Construction Safety and Phasing Plan. This SPCD must be approved by the Engineer prior 

to the issuance of the notice to proceed. 
 

E.  A Contractor furnished flagger is not required for this project. Construction equipment and vehicles are 

required to have a visible flashing beacon and flag when operating on the airport.  
 

F.  Contractor’s access roads, haul roads, and staging areas are shown on Plan Sheet Nos. 3 - 5.  Access to the 

project will be from East 283rd Street and Missouri Highway 7 to the Contractor’s Staging Area during 

Phase 1. Access to the project will be from Missouri Highway 7 to the Contractor’s Staging Area during 

Phases 2 and 3.  Note that during Phase 2, the Contractor is required to construct a Stabilized Construction 

Exit.  Material and labor required to complete and maintain the stabilized construction exit and the work 

shall be considered subsidiary to other bid items.  A detail for the Stabilized Construction Exit is shown on 

Plan Sheet No. 9. 

 

G.  At the conclusion of Construction, the Contractor shall repair/reconstruct the airport entrance road to a 

condition equal to or better than the condition prior to construction. This work shall be considered 

subsidiary to other bid items. 

 

H.  The Contractor shall be responsible for obtaining water, as required for completion of the project, and 

shall coordinate with local water provider for pricing, obtaining a water meter, and determining a location 

for water access.  The cost of this work shall be considered subsidiary to other contract items.  

Connections and associated costs shall be coordinated with the City of Harrisonville. 

 

I.  Waste materials resulting from this Project shall be disposed of off Airport property per General Note No. 

6, on Plan Sheet No. 2. 

 

J.  The Contractor shall notify the Airport Manager and the Engineer or the on-site representative at least two 

(2) weeks prior to the start of construction for Phase 1 and for Phase 2 so that the Airport Manager can 

issue all NOTAM's to Flight Service with regards to the construction at the airport and inform tenants of 

the proposed airport closure required for Phases 2 and 3. 

 

K.  Lochner will provide Construction Observation and acceptance testing throughout the project.  The 

Contractor shall provide Quality Control Measures per the required specifications. 

 

L.  All contractor and subcontractor personnel intending to operate a vehicle on airport property for this 

project will be required to complete an initial safety briefing during orientation, including requirements for 

operating a motor vehicle within the Airport Operations Area (AOA). 

 

M.  Existing underground utilities are located within the limits of the project. Any damage to these utilities 

shall be repaired by the Contractor at no additional cost to the Owner. 
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N.  All areas disturbed during construction shall be seeded in accordance with T-901 of the Project 

Specifications. All areas disturbed that are not receiving Erosion Control Blanket shall be hydro-mulched 

in accordance with T-908 of the Project Specifications. Bid Items “Temporary Seeding”, “Permanent 

Seeding”, and “Hydro-Mulch” are included within the proposal section. 

 

O.  Per Section 60-05 of the General Provisions, a contractor furnished Engineer’s Field Office is required for 

this project and shall be separate from any space used by the Contractor. 

 

IV.  Demolition 

 

A. Tree clearing and brush removal operations shall be performed during Phase 1 of the project. This is 

anticipated to occur during the winter months beginning in November 2023. Tree Clearing and Grubbing 

shall consist of clearing the surface of the ground of all trees, stumps, brush, heavy growth of grass, etc. 

within the designated areas. Individual Tree Removal shall consist of cutting flush with the ground and 

removal of isolated trees at the location shown on the plans and treating the stump with a herbicide. 

 

B. The Contractor has the option of utilizing the existing asphalt pavement and granular base material as the 

proposed Runway 17-35 base course in accordance with Specification Item P-207 “In-Place Full Depth 

Reclamation (FDR) Recycled Asphalt Aggregate Base Course”. This material was tested in the laboratory 

during the design phase and determined to be in compliance with the material specification requirements. 

 

C.  All demolition and unused waste material, including any excess unused asphalt pavement and underlying 

granular base course, resulting from this project shall be disposed of off Airport Property per General Note 6 

on Plan Sheet No. 2. 

 

D. The existing runway edge lights, threshold lights, taxiway edge lights, PAPI systems and foundations, wind 

cone and segmented circle marker system, shall be removed and disposed of off Airport Property. The 

existing buried lighting circuits shall be abandoned in place. 

 

E. Removal of existing markings on pavement to remain shall be accomplished by rotary grinding, water 

blasting, or other methods approved by the Engineer minimizing damage to the pavement surface. Heavy 

weight equipment will not be allowed on the existing pavement. 

 

V.  Grading and Paving Construction: 

 

A. The Contractor is responsible for implementation of the Stormwater Pollution Prevention Plan (SWPPP) 

contained in the Contract Documents / Technical Specifications (Book 2 of 2). Plan Sheet Nos 42 - 46 detail 

the erosion control measures necessary for the Project.   

 

B. The proposed typical pavement section for Runway 17-35 and the Apron Connecting Taxiways consists of: 

 

• Portland Cement Concrete (PCC) Pavement (6”) (P-501) 

• Aggregate Base Course (6”) (P-207, P-208, P-209, or P-219) 

• Treated Subgrade (12”) (P-155, P-156, or P-158) 

 

C. The rate of application, listed in each respective spec’s section for Lime (P-155), Cement (P-156), or Fly 

Ash (P-158) are the suggested values. The Contractor shall apply a sufficient amount of material to lower the 

Plasticity Index to less than or equal to 15 and increase the CBR to greater than or equal to 6. 

 

D. The Contractor shall apply a sufficient amount of stabilizing agent to the mixture of asphalt millings and 

aggregate base course materials as specified in Item P-207 “In-Place Full Depth Reclamation (FDR) 

Recycled Asphalt Aggregate Base Course”, in order to achieve a minimum CBR value of 10. Refer to the 

Geotechnical Report in the Appendix of the Project Manual for details and results. 
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E. Separation Geotextile is required for base course specifications P-208, P-209, and P-219. Materials and 

Labor shall be considered subsidiary to the construction of the proposed base course. Separation Geotextile 

is not required for P-207. See Note 1 on Plan Sheet No. 11. 

 

F. If GPS controlled equipment is used to construct the subgrade, the Contractor shall have the area surveyed 

and approved by the Engineer prior to placement of base course. 

 

G. Type 2C erosion control blanket shall be installed as shown on the grading plans. 

 

H. Excess Excavation resulting from grading operations shall be placed over the Tree Clearing and Grubbing 

Limits areas as shown on the Grading Plans. 

 

VI.  Drainage Improvements 

 

A. A new ditch will be constructed on the west side of Runway 17-35. The portion of the ditch south of the 

proposed Runway 35 PAPI grading limits (located within the flood plain limits) will be a 6’ wide flat bottom 

ditch. The portion of the ditch north of the Runway 35 PAPI grading limits (located outside of the flood 

plain limits) will be a 10’ wide flat bottom ditch. A new 24” reinforced concrete pipe will be installed 

through the Runway 35 PAPI grading limits. 

 

B. 4” perforated underdrains and non-perforated outlet pipes are to be installed as shown on the Plan and 

Profile sheets.   

 

VII. Electrical System Installation 

 

A. Electrical improvements include the installation of a new Runway 17-35 lighting system, 2-Box PAPI 

systems, REIL systems, and wind cone and segmented circle.  

 

B. Installation of conduit by plowing method is acceptable. 

 

C. The Contractor shall have the option of installing the electrical counterpoise system by the Equipotential 

Method (in the same trench as the conduit) or the Isolation Method (in a separate trench from the conduit). If 

installed in the same trench as the conduit, the counterpose wire shall be connected to the ground lug of each 

light base and ground rods installed at intervals not to exceed 500 feet. If the counterpoise is installed in a 

separate trench, with ground rods installed at intervals not to exceed 500 feet, then a ground rod shall also be 

installed at each light base.  

 

D. The cable quantities listed do not include the minimum three foot of slack required at each connection. This 

amount is subsidiary to the contract item.  

 

E. Concrete for the primary wind cone, PAPI foundations, and the REIL foundations, shall be in accordance 

with Item P-610 of the Project Specifications. All other items requiring concrete shall comply with the 

“Concrete Composition Note” found on Plan Sheets No. 67,68, and 69.  

 

F. An FAA flight check is required in order to officially commission the new Runway 17-35 lighting system, 

PAPI Systems, and REIL systems. The Contractor shall be on-site during the FAA flight check to make any 

adjustments as necessary to the PAPI and REIL units.  

 

G. Reference Sheets 73 and 74 for installation of new electrical vault equipment and controls. 

 

VIII. Pavement Marking Application 

 

A. The contractor shall apply pavement markings to Runway 17-35, Runway 35 Turnaround, and the apron 

connecting taxiways as shown on Plan Sheets 55-58. 
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B. The runway designation numerals and aiming point markings shall be striated markings and be applied as 

depicted on the pavement marking detail sheets. 

 

IX.  Proposed Addendum 

 

A.  

 

X.  Open Discussion, Site Tour, and Related Notes 

 

A.  
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