
 ADDENDUM NO. 2 
 
Issued to all bid document holders of record 
October 3, 2023 
 
Project: Raytown Road Bridge over Tributary to Longview Lake STBG-3322(415) 
    
This addendum forms a part of the Contract described above.  The original Contract Documents 
and, any prior addenda remain in full force and effect except as modified by the following which shall 
take precedence over any contrary provisions in the prior documents. 
 
1) Bid Document 1 
 
A. Revised Plan Sheets & Item Bid Proposal 

i. Summary of Quantities (Sheet 3 of 3): Added quantities for “Impact Attenuator 45 MPH (Sand 
Barrels)”, “Impact Attenuator (Relocation)”, and “Temporary Traffic Barrier Contractor 
Furnished/Retained”. 

ii. Traffic Control, Phase 2 (Sheet 5 of 12): Added temporary traffic barrier and impact attenuators. 
iii. Traffic Control, Phase 3 (Sheet 8 of 12): Added impact attenuators. 
iv. Bridge 1735015, Phase 1 Construction Layout Plan: Updated for temporary traffic barrier and 

impact attenuators. 
v. Bridge 1735015, Phase 2 Construction Layout Plan: Updated for impact attenuators. 
vi. Bridge 1735015, Phase 1 Construction (Section): Updated to better match TCP. 
vii. Bridge 1735016, Phase 1 Construction Layout Plan: Updated for temporary traffic barrier and 

impact attenuators. 
viii. Bridge 1735016, Phase 2 Construction Layout Plan: Updated for impact attenuators. 
ix. Bridge 1735016, Phase 1 Construction (Section): Updated to better match TCP. 
x. Item Bid Proposal: Added entries for: 

a. 612-20.09 Impact Attenuator 45 MPH (Sand Barrels) 
b. 612-20.30 Impact Attenuator (Relocation) 
c. 617-36.00D Temporary Traffic Barrier Contractor Furnished/Retained 

 
Each bidder shall acknowledge receipt of this addendum by affixing his signature below, by noting 
this addendum on Bid Document 1, and by attaching this addendum to his Bid. 
 
Public Works Department 
City of Grandview 
1200 Main 
Grandview, MO  64030 
 * * * * * * 
ACKNOWLEDGEMENT 
 
The undersigned acknowledge receipt of this addendum and the Bid submitted is in accordance with 
information, instructions, and stipulations set forth herein. 
 
Bidder: ______________________________ 
 
By: _________________________________                                                  
 
Date: ________________________________                                              
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CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

ROADWAY ITEMS 

 

     

1. 201-30.00  Clearing and Grubbing 1 Acre   

2. 202-20.10 Removal of Improvements 1 L.S.   

3. 203-10.00 Class A Excavation 561 C.Y.   

4. 203-60.00 Compacting Embankment 191 C.Y.   

5. 304-05.04 Type 5 Aggregate or Base 

(4 in. Thick) 

786 S.Y.   

6. 401-01.03 10 Inches, Bituminous 

Pavement 

786 S.Y.   

7. 403-01.01 Asphaltic Concrete 

Mixture PG 64-22 

(SP125C Mix) 

434 Ton   

8. 502-11.08 

 

Concrete Pavement (8 in. 

Non-Reinf. 

192 S.Y.   

9. 609-10.10 Concrete Curb (6 in. 

Height and Under) Type S 

1,360 L.F.   

10. 611-30.20 Furnishing Type 2 Rock 

Blanket 

590 C.Y.   

11. 611-30.40 Placing Type 2 Rock 

Blanket 

590 C.Y.   

12. 616-10.05 Construction Signs 721 S.F.   

13. 616-10.10 Relocated Signs 137 S.F.   

14. 616-10.25 Channelizer (Trim Line) 160 Each   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

 

     

15. 616-10.3 Type III Moveable 

Barricade 

11 Each   

16. 616-10.40 Flashing Arrow Panel 2 Each   

17. 617-10.00 Concrete Traffic Barrier, 

Type A 

290 L.F.   

18. 620-53.01B Temporary Removable 

Marking Tape 4 in., White 

4,073 L.F.   

19. 620-53.03B Temporary Removable 

Marking Tape 4 in., 

Yellow 

5,508 L.F.   

20. 620-60.00C 4 in. White Standard 

Waterborne Pavement 

Marking Paint, Type P 

Beads 

5,394 L.F. 

 

  

21. 620-60.01C 4 in. Yellow Standard 

Waterborne Pavement 

Marking Paint, Type P 

Beads 

4,140 L.F.   

22. 624-01.03A Permanent Erosion Control 

Geotextile 

885 S.Y.   

23. 627-40.00 Contractor Furnished 

Surveying and Staking 

1 L.S.   

24. 805-10.00A Seeding – Cool Season 

Mixtures 

0.7 Acre   

25. 806-10.16 Sediment Removal 16 C.Y.   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

 

 

TOTAL ROADWAY……………………………………………….$ 

 

 

 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

 

     

26. 806-10.17 Temporary Seeding and 

Mulching 

0.2 Acre   

27. 806-10.19 Silt Fence 1,598 L.F.   

28. 806-10.50 Type C Berm 286 L.F.   

29. 618-10.00 Mobilization 1 L.S.   

30. 612-20.09 Impact Attenuator 45 MPH 

(Sand Barrels) 

2 Each   

31. 612-20.30 Impact Attenuator 

(Relocation) 

2 Each   

32. 617-36.00D Temporary Traffic Barrier 

Contractor 

Furnished/Retained 

575 L.F.   

      



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

 

 

 

 

 

TOTAL MGS GUARDRAIL…………………………………… $  

 

 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

MGS GUARDRAIL ITEMS 

 

     

1. 606-10.60  MGS Guardrail 1,238 L.F.   

2. 606-10.68 MGS Bridge Approach 

Transition Section 

(Extended Curb) 

4 Each   

3. 606-10.80 MGS End Anchor 2 Each   

4. 606-30.14 Type A Crashworthy End 

Terminal (MASH) 

2 Each   

5. 606-30.18 Type D Crashworthy End 

Terminal 

2 Each 

 

  



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

BRIDGE NO. 1730515 (NB) 

 

     

1. 206-10.00  Class 1 Excavation 135 C.Y.      

2. 206-55.00 Temporary Shoring 1 L.S.   

3. 503-10.11A Bridge Approach Slab 

(Minor Road) 

168 S.Y.   

4. 702-12.12 Galvanized Structural 

Steel Piles (12 in.) 

260 L.F.   

5. 702-70.00  Pile Point Reinforcement 10 Each     

6. 703-20.03 Class B Concrete 

(Substructure) 

37.8 C.Y.   

7. 703-42.15 Safety Barrier Curb 255 L.F.   

8. 703-42.21 Slab On Concrete NU-

Girder 

452 S.Y.   

9. 703-46.20 Form Liners 27 S.Y.   

10. 705-60.23  NU 53, Prestressed 

Concrete NU-Girder 

404 L.F.   

11. 707-10.00  Conduit System on 

Structure 

1 L.S.   

12. 712.33-01  Steel Intermediate 

Diaphragm for P/S 

Concrete Girders 

6 Each   

13. 712-36-10  Slab Drain 4 Each   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

 

 

 

 

TOTAL BRIDGE 1735015………………………………………….$  

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

 

     

14. 715-10-01  Vertical Drain at End 

Bents 

2 Each   

15. 716-10.00 Plain Neoprene Bearing 

Pad 

8 Each   

16. 607-10.60  Pedestrian Fence 

(Structures) 

128 L.F.   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

BRIDGE NO. 1735016 (SB) 

 

     

1. 206-10.00  Class 1 Excavation 135 C.Y.      

2. 503-10.11A Bridge Approach Slab 

(Minor Road) 

168 S.Y.   

3. 702-12.12 Galvanized Structural 

Steel Piles (12 in.) 

290 L.F.   

4. 702-70.00 Pile Point Reinforcement 10 Each   

5. 703-20.03 Class B Concrete 

(Substructure) 

37.7 C.Y.     

6. 703-42.15 Safety Barrier Curb 255 L.F.   

7. 703-42.21 Slab On Concrete NU-

Girder 

452 S.Y.   

8. 705-60.23 NU 53, Prestressed 

Concrete NU-Girder 

404 L.F.   

9. 707-10.00 Conduit System On 

Structure 

1 L.S.   

10. 712-33.01 Steel Intermediate 

Diaphragm For P/S 

Concrete Girders 

6 Each   

11. 712-36.10 Slab Drain 4 Each   

12. 715-10.01 Vertical Drain at End 

Bents 

2 Each   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

TOTAL BRIDGE 1735016………………………..……………………$ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

 

 

     

13. 716-10.00 Plain Neoprene Bearing 

Pad 

8 Each   

14. 607-10.60 Pedestrian Fence 

(Structures) 

 

 

 

128 L.F.   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

No. 

 

Item 

 

Quantity 

 

Unit 

Unit 

Price 

 

Amount 

 

PEDESTRIAN 

BRIDGE 

 

     

1. 203-10.00 Class A Excavation 258 C.Y.   

2. 203-60.00 Compacting Embankment 38 C.Y.   

3. 206-10.00  Class 1 Excavation 23 C.Y.   

4. 611-30.20 Furnishing Type 2 Rock 

Blanket 

246 C.Y.   

5. 611-30.40 Placing Type 2 Rock 

Blanket 

246 C.Y.   

6. 624-01-03A Permanent Erosion Control 

Geotextile 

370 S.Y.   

7. 702-10.10  Structural Steel Piles (10 

in.) 

117 L.F.   

8. 702-70.00  Pile Point Reinforcement 6 Each   

9. 703-20.03  Class B Concrete 

(Substructure) 

19.3 C.Y.   

10. 706-10.60  Reinforcing Steel 2,080 Lbs.   

11.  712-99.01 Structural Steel Truss 1 L.S.   

12. 805-10.00A Seeding – Cool Season 

Mixtures 

0.1 Acre   

13. 806-10.16 Sediment Removal 2 C.Y.   

14. 806-10.19 Sile Fence 188 L.F.   



CITY OF GRANDVIEW 

IN JACKSON COUNTY, MO 

RAYTOWN ROAD BRIDGES OVER TRIBUTARY TO LONGVIEW LAKE 

STBG-3322(415) 

 

ITEMIZED PROPOSAL 

 

 

 

TOTAL PEDESTRIAN BRIDGE….………………………………$  

 

 

 

TOTAL FOR PROJECT………...….………………………………$  

 

15. 806-10.50 Type C Berm 121 L.F.   



 

 

SIGN

WO1-1L

WO1-1R

WO1-2L

WO1-2R

WO1-3L

WO1-3R

WO1-4L

WO1-4R

WO1-4bL

WO1-4bR

WO1-4cL

WO1-4cR

WO1-6

WO1-6a

WO1-7

WO1-7a

WO1-8

WO1-8a

WO3-1

WO3-2

WO3-3 

WO3-4

WO3-5

WO4-1L 

WO4-1R 

WO4-1aL 

WO4-1aR 

WO5-1 

WO5-3 

WO5-5

WO6-1 

WO6-2

WO6-3

WO7-3a

WO8-1 

WO8-2 

WO8-3

WO8-4 

WO8-5 

WO8-6 

WO8-6c

WO8-7 

WO8-7a

WO8-9

WO8-11

WO8-12

WO8-15

WO8-15P

WO8-17

WO8-17P

W10-1

WO12-1

WO12-2 

W012-2X

WO12-2a

WO12-4

WO12-5

WO13-1 

WO16-2

WO16-3

WO20-1

WO20-2

WO20-3

WO20-4

WO20-5

WO20-5a

WO20-6a

WO20-7a

WO21-2

WO21-5

WO22-1

WO22-2

WO22-3

GO22-1

SIZE

IN.

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

60X30

72X36

60X30

72X36

18X24

30X36

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

30X24

48X48

48X48

48X48

48X48

48X48

48X48

48X48

36X36

36X36

48X48

48X48

48X48

48X48

30X24

48X48

30X24

42RND.

24X24

48X48

24X18

84X24

120X60

120X60

30X30

30X24

30X24

48X48

48X48

48X48

48X48

48X48

48X48

48X48

48X48

36X36

48X48

48X48

42X36

42X36

21X15

AREA

SQ.FT.

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

12.50

18.00

12.50

18.00

3.00

7.50

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

5.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

9.00

9.00

16.00

16.00

16.00

16.00

5.00

16.00

5.00

9.62

4.00

16.00

3.00

14.00

50.00

50.00

6.25

5.00

5.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

9.00

16.00

16.00

10.50

10.50

2.19

QTY

EACH

WARNING SIGNS

TOTAL

AREA

SQ.FT.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

QTY

RELOC

EACH

TOTAL

RELOC

SQ.FT.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGN

NUM.

DESCRIPTION

TURN (SYMBOL LEFT ARROW)

TURN (SYMBOL RIGHT ARROW)

CURVE (SYMBOL LEFT ARROW)

CURVE (SYMBOL RIGHT ARROW)

REVERSE TURN (SYMBOL LEFT ARROW)

REVERSE TURN (SYMBOL RIGHT ARROW)

REVERSE CURVE (SYMBOL LEFT ARROW)

REVERSE CURVE (SYMBOL RIGHT ARROW)

DOUBLE ARROW REVERSE CURVE (SYMBOL LT ARROWS)

DOUBLE ARROW REVERSE CURVE (SYMBOL RT ARROWS)

TRIPLE ARROW REVERSE CURVE (SYMBOL LT ARROWS)

TRIPLE ARROW REVERSE CURVE (SYMBOL RT ARROWS)

HORIZONTAL ARROW (SYMBOL)

HORIZ. ARROW (SYMBOL ON PERMANENT BARRICADE)

DOUBLE HEAD HORIZONTAL ARROW (SYMBOL)

DOUBLE HEAD HORIZ. ARROW (SYMBOL ON PERM. BARR.)

CHEVRON (SYMBOL)

CHEVRON (SYMBOL FOR DIVIDED HIGHWAYS)

STOP AHEAD (SYMBOL)

YIELD AHEAD (SYMBOL)

SIGNAL AHEAD (SYMBOL)

BE PREPARED TO STOP

SPEED LIMIT AHEAD

MERGE (SYMBOL FROM LEFT)

MERGE (SYMBOL FROM RIGHT)

MERGE (ARROW SYMBOL)

MERGE (ARROW SYMBOL)

ROAD/BRIDGE/RAMP NARROWS

ONE LANE BRIDGE

NARROW LANES

DIVIDED HIGHWAY (SYMBOL)

DIVIDED HIGHWAY END (SYMBOL)

TWO WAY TRAFFIC (SYMBOL)

NEXT XX MILES (PLAQUE)

BUMP

DIP

PAVEMENT ENDS

SOFT SHOULDER

SLIPPERY WHEN WET (SYMBOL)

TRUCK CROSSING

TRUCK ENTRANCE

LOOSE GRAVEL

FRESH OIL/LOOSE GRAVEL

LOW SHOULDER

UNEVEN LANES

NO CENTER LINE

GROOVED PAVEMENT

MOTORCYCLE (PLAQUE)

SHOULDER DROP-OFF (SYMBOL)

SHOULDER DROP-OFF (PLAQUE)

RAILROAD CROSSING

DOUBLE DOWN ARROW (SYMBOL)

LOW CLEARANCE (SYMBOL)

LOW CLEARANCE (PLAQUE)

OVERHEAD LOW CLEARANCE (FEET AND INCHES)

LOW CLEARANCE XX FT XX IN  XX MILES AHEAD

WIDTH RESTRICTION XX FT XX IN XX MILES  AHEAD 

ADVISORY SPEED (PLAQUE)

XXX FEET (PLAQUE)

X MILE (PLAQUE)

ROAD/BRIDGE/RAMP WORK AHEAD

DETOUR AHEAD

ROAD CLOSED AHEAD

ONE LANE ROAD AHEAD

RIGHT/CENTER/LEFT LANE CLOSED AHEAD

2 RIGHT/CENTER/LEFT LANES CLOSED AHEAD

RIGHT/CENTER/LEFT LANE CLOSED

FLAGGER (SYMBOL) WITH FLAGS

FRESH OIL

SHOULDER WORK AHEAD

BLASTING ZONE AHEAD

TURN OFF 2-WAY RADIO AND PHONE

END BLASTING ZONE

WET PAINT (ARROW PIVOTS)

 

SIGN

E05-1

E05-2

E05-2a

GO20-1

GO20-2

GO20-4

GO20-4a

GO20-5aP

MO4-8a

MO4-9L

MO4-9R

MO4-9P

MO4-10L

MO4-10R

R1-1

R1-2

R1-2a

R1-3P

R2-1

R3-1

R3-2

R3-3

R3-4

R3-7L

R3-7R

R4-1

R4-2

R4-8a

R5-1

R5-1a

R6-1L

R6-1R

R6-2L

R6-2R

R9-9

R9-11L

R9-11R

R10-6

R11-2

R11-3a

R11-4

CONST-3A

CONST-3X

CONST-5

CONST-5

CONST-7

CONST-7

CONST-8

616-10.05

CONSTRUCTION SIGNS

616-10.10

RELOCATED SIGNS

SIZE

IN.

36X48

48X36

48X36

60X24

48X24

36X18

42X30

36X24

24X18

48X36

48X36

48X12

48X18

48X18

48X48

48TRI.

36X36

30X12

36X48

48X48

48X48

36X36

48X48

30X30

30X30

36X48

36X48

36X48

36X48

30X30

36X24

54X18

54X18

24X30

24X30

24X12

24X18

24X18

24X36

48X30

60X30

60X30

60X48

56X12

48X36

96X48

48X24

72X36

48X36

AREA

SQ.FT.

12.00

12.00

12.00

10.00

8.00

4.50

8.75

6.00

3.00

12.00

12.00

4.00

6.00

6.00

13.25

6.93

9.00

2.50

12.00

16.00

16.00

9.00

16.00

6.25

6.25

12.00

12.00

12.00

12.00

6.25

6.00

6.75

6.75

5.00

5.00

2.00

3.00

3.00

6.00

10.00

12.50

12.50

20.00

4.67

12.00

32.00

8.00

18.00

12.00

QTY

EACH

GUIDE SIGNS

TOTAL

SQ.FT.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REGULATORY SIGNS

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MISCELLANEOUS SIGNS

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL

QTY

RELOC

EACH

TOTAL

RELOC

SQ.FT.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL

SIGN

NUM.

DESCRIPTION

GORE EXIT

EXIT OPEN

EXIT CLOSED

ROAD WORK NEXT XX MILES

END ROAD WORK

PILOT CAR FOLLOW ME

PILOT CAR IN USE WAIT & FOLLOW

WORK ZONE (PLAQUE)

END DETOUR

DETOUR (LEFT ARROW)

DETOUR (RIGHT ARROW)

STREET NAME (PLAQUE)

DETOUR (ARROW LEFT)

DETOUR (ARROW RIGHT)

STOP

YIELD

TO ONCOMING TRAFFIC (PLAQUE)

ALL WAY (PLAQUE)

SPEED LIMIT XX

NO RIGHT TURN (SYMBOL)

NO LEFT TURN (SYMBOL)

NO TURNS

NO U-TURN (SYMBOL)

LEFT LANE MUST TURN LEFT

RIGHT LANE MUST TURN RIGHT

DO NOT PASS

PASS WITH CARE

KEEP LEFT (HORIZONTAL ARROW)

DO NOT ENTER

WRONG WAY

ONE WAY ARROW (LEFT)

ONE WAY ARROW (RIGHT)

ONE WAY (LEFT)

ONE WAY (RIGHT)

SIDEWALK CLOSED

SIDEWALK CLOSED AHEAD,

(ARROW LEFT) CROSS HERE

SIDEWALK CLOSED AHEAD, 

(ARROW RIGHT) CROSS HERE

STOP HERE ON RED (45° ARROW)

ROAD CLOSED

ROAD CLOSED XX MILES AHEAD

LOCAL TRAFFIC ONLY

ROAD CLOSED TO THRU TRAFFIC

FINE SIGN

SPEEDING/PASSING (PLATE)

POINT OF PRESENCE

POINT OF PRESENCE

RATE OUR WORK ZONE

RATE OUR WORK ZONE

WORK ZONE NO PHONE ZONE

ITEM

NUMBER

6122008

6122009

6122010

6122012

6122014

6122017

6122019

6122020

6122030

6123000A

6161007

6161008

6161009

6161012

6161013

6161014

6161024

6161025

6161030

6161031

6161033

6161034

6161040

6161047

6161052

6161055

6161070

6161095

6161096

6161098A

6161099

6162000A

6162002

6162004

6173600D

6173602B

6174000A

6175010A

6176000B

6177000B

6208064A

9029400

9029401

TOTAL

QTY

EFFECTIVE: 10-01-2019

DESCRIPTION

IMPACT ATTENUATOR 40 MPH (SAND BARRELS)

IMPACT ATTENUATOR 45 MPH (SAND BARRELS)

IMPACT ATTENUATOR 50 MPH (SAND BARRELS)

IMPACT ATTENUATOR 55 MPH (SAND BARRELS)

IMPACT ATTENUATOR 60 MPH (SAND BARRELS)

IMPACT ATTENUATOR 65 MPH (SAND BARRELS)

IMPACT ATTENUATOR 70 MPH (SAND BARRELS)

REPLACEMENT SAND BARREL

IMPACT ATTENUATOR (RELOCATION)

TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)

SPEED LIMIT AND STROBE LIGHT ASSEMBLY

ADVANCED WARNING RAIL SYSTEM

FLAG ASSEMBLY

BUOYS (BOATS KEEP OUT)

BUOYS (NO WAKE)

SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)

CHANNELIZER (TRIM LINE) WITH LIGHT

CHANNELIZER (TRIM LINE)

TYPE III MOVEABLE BARRICADE

TYPE III MOVEABLE BARRICADE WITH LIGHTS
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