



ADDENDUM #1

City of Washington, Missouri
Third Street – Roadway and ADA Compliance Project, STBG-6401(603)
January 3, 2024

1. The RFQ due date has been revised.

RFQs will be due **Friday, January 12, 2024 up to 12:00 p.m., CDT.**

Submit this acknowledgement of with the RFQ Submittal.

All other items in the RFQ shall remain in full force and affect.

Thank you,

Charles Stankovic PE
City Engineer

Submitting Firm: _____

Signature By Authorized Firm Representative: _____

Printed Name of Firm Representative: _____

